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PANCHAYAT SAMITI, SUKINDA 
DTCN No. 1944 dated 31.07.2018 / P.S Sukinda 

1 Sealed percentage rate bids are invited by Panchayat Samiti, Sukinda, in single cover from contractor 
registered with the state government and contractors of equivalent Grade / class registered with other 
State Government /Central Government /MES /Railways mentioned in column no.5 in tender call notice 
for execution of civil works on production of definite proof from the appropriate authority in prescribed 
form for following works as mentioned below. 

Sl. 
No. 

Name of the work Approx. 
estimated 

cost. 
(in Rs. ) 

EMD 
(in 

Rs.) 

Class of 
contractor 

Cost of 
Tender 
Paper 

(in Rs.) 

Period of 
completion 

(1) (2) (3) (4) (5) (6) (7) 

1 

Repair of the existing girls hostel 

for conversion into class room at 

Gobarghati Govt. High School, 

SSD 

812721.00 
1% of 
tender 
value 

“D’ & ‘C’ 4000.00 
3 Calendar 

months 

2 

Repair of the existing class room 

for conversion of  boys hostel to 

accommodate 100 boys at 

Gobarghati Govt. High School, 

SSD 

1165562.00 

1% of 
tender 
value “D’ & ‘C’ 6000.00 

3 Calendar 

months 

3 

Repair of the Kitchen and the 

dining hall at Gobarghati High 

School, SSD, Gobarghati 

379827.00 

1% of 
tender 
value 

“D’ & ‘C’ 2000.00 
3 Calendar 

months 

4 

Repair of the existing boys hostel 

for accommodation of 100 boys at 

Gobarghati High School, SSD, 

Gobarghati 

1213872.00 

1% of 
tender 
value “D’ & ‘C’ 6000.00 

3 Calendar 

months 

5 

Shifting of Girls Hostel to the 

Class room building, Govt. High 

School, Gobarghati 

1638164.00 
1% of 

tender 

value 
“D’ & ‘C’ 6000.00 

3 Calendar 

months 

6 

Repair of the existing boys hostel 

building for conversion into class 

room at Gobarghati Govt. High 

School, SSD 

399342.00 

1% of 

tender 

value 
“D’ & ‘C’ 2000.00 

3 Calendar 

months 

 

2 The sale of the Bid document shall start from the date of publication in Newspaper during office hours 
on working days only, in the office of the Panchayat Samiti, Sukinda, Jajpur. 

3 Bids shall be received in the office of the Panchayat Samiti, Sukinda, Jajpur till 17.08.2018 upto 5.00 
PM- through Registered Post/ Speed Post only. The authority will not be held responsible for any 
postal delay in the delivering of the documents or non-receipt of the same. 

4 The tender will be opened in the Conference Hall of the Office of the Panchayat Samiti, Sukinda, Jajpur 
at 11.00 AM, on  18.08.2018 in presence of the bidders or their authorized representatives. 

5 The bid documents can be purchased from the Office of the Panchayat Samiti, Sukinda, Jajpur in 
person, on application and payment of cost of bid documents in demand draft/ Bankers cheque 
drawn in favor of B.D.O, Sukinda, Jajpur payable at S.B.I. Sukinda. The bid document can be 
downloaded from the official web site of Jajpur District (http://www.jajpur.nic.in). In case of 
downloaded bid document the cost of bid document should be attached with the bid in shape of Bank 
draft/ bankers cheque as above. The cost of bid document is not refundable. The envelope containing 
bid document should be superscribed with “Tender Call Notice Number- 1944/ Dt. 31.07.2018, Work 
Sl. No.                 ” as in clause-1 above for the purpose of identification only. 

6 The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the 
Govt. with or without assigning any reason thereof. Any dispute in this matter will be settled up under 
the jurisdiction of Jajpur District. The bids of the defaulting contractors of this block those who 
have not completed the work in time are liable for rejection. 

http://www.jajpur.nic.in/
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7 The additional performance security shall be obtained from the bidder when the bid amount is less than 
the bid put to tender. In such an event, only the successful bidder who has quoted less bid price/rates 
than the bid cost put to tender shall have to furnish the exact amount of differential cost i.e bid cost put 
to tender – (minus) the quoted amount as Additional Performance Security (APS) in shape of Demand 
Draft/ Term Deposit receipt pledged in favour of B.D.O. Sukinda within seven days , otherwise the bid 
shall be cancelled and the security deposit shall be forfeited. Further proceeding for blacklisting shall be 
initiated against bidder. 

8 The tender documents sent through registered /Speed Post and if does not reach this office by the 
above date and time, the officer will not be considered on any account even if the tender documents 
were dispatched by the tenderer before the due date. 
 

9 The tender is to be submitted in one cover is to contain EMD, signed DTCN, price bid duly filled in and 
signed by the tenderer, attested copy of registration certificate, PAN card, valid GSTIN certificate, 
certificates duly filled-in and documents required as per the relevant clauses of this DTCN and special 
conditions if any. The cover is to be sealed and super scribed as the bid of the works as mentioned in 
column No.2 of the tender call notice. 

10 The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost 
to tender as mentioned in column No.4 along with tender in the form of deposit receipt of 
Schedule Bank /KissanVikashPatra /Post Office Savings Banks account /National Savings 
Certificated /Post Office Time Deposit amount duly pledged in favour of the B.D.O, Sukinda, as 
per the terms and conditions laid down in OGFR and in no other form.. Tenders not accompanied with 
EMD as specified above shall be liable for rejection. 

11 (i) The tender should be accompanied with the attested true copies of the valid registration 
certificate, valid GSTIN certificate and  PAN card which are mandatory and the original certificate 
are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Sukinda for 
verification otherwise his/her bid shall be declared as non-responsive and thus liable for rejection. 

(ii) The work is to be completed in all respects within specified period inclusive of rainy season as 
mentioned in the column No.7 of the tender call notice. Tenderers whose tender is accepted 
must submit a work program at the time of execution of Agreement 

12 All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of 
tenders and validity of tenders can also be extended if agreed to by the tenderer and the Department. 

13 An applicant or any of its constituent partners of whose contract for any work has been rescinded or 
who has abandoned any work in the last five years, prior to the date of bid shall be debarred from 
qualification. The tenderer is to furnish and affidavit at the time of submission of tender paper about the 
authentication of tender documents. An affidavit to this effect is to be furnished in schedule-B. Non-
furnishing of information in schedule-B and required affidavit in schedule-B, the bid document will be 
summarily rejected. 

14 No Relation Certificate-The contractor shall furnish a certificate along with the tender to the effect that 
he is not related to any officer in the rank of an Assistant Engineer & above in the state P.R. Department 
or Assistant/Under Secretary & above in the P.R. Department. If the fact subsequently proved to be 
false, the contract is liable to be rescinded. The earnest money & the total security will be forfeited and 
he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for 
non-relationship certificate is contained in a separate sheet vide Schedule-A 

15 If an Individual makes the application, the individual should sign above his full type written name and 
current address. 

16 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above 
their full type written names and current address, or alternatively by a partner holding power of attorney 
for the firm in which case a certified copy of the power of attorney shall accompany the application. A 
certify copy of the partnership deed and current address of all partners of the firm shall also accompany 
the application. 

17 If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above 
their full type written names and current address, or alternatively by a partner holding power of attorney 
for the firm in which case a certified copy of the power of attorney shall accompany the application. A 
certify copy of the partnership deed and current address of all partners of the firm shall also accompany 
the application. 

18 If the Application is made by a limited company or a corporation, it shall be sign by duly authorized 
person holding power of attorney for signing the application in which case a certified copy of the power 
of attorney shall accompany the application. Such limited company or corporation will be required to 
furnish satisfactory evidence of its existence along with the technical bid. 

19 The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. 
Any change in the wordings will not be accepted. 

20 No tenderer will be permitted to furnish their tender in their own manuscript papers. All information 
should be submitted in English. The applicant’s name should appear on each page of the application 
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along with his signature or the signature of the authorized representative at the bottom of each page. 

21 Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of 
O.P.W.D. Code Volume-1. 
 
Following new provisions shall be made to quote the rate of work by the contractor.  
 
3.5.5 (V) – Percentage Rate Contract – 
Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the 
schedule of quantities shall mention estimated rate of such item and amount there to .The contractor 
has prescribed format appended to the tender documents. The contractor participated in the tender for 
more than one work may offer conditional rebate. Rebate offer submitted in separate sealed envelope 
shall be opened, declared and recorded first. The rebate so offer shall be considered after opening of all 
packages called in the same tender notice. The contractors who wish to tender for two or more works to 
which they refer, written on the envelope.  
 
The adopted format for percentage rate is same as date of form adopted for item rate tenders but the 
word “item rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this 
form, time is the essence. The contractor is required to maintain a certain rate of progress specified in 
the contract. The contract can also be terminated with penalty when the progress of work is not as per 
the conditions of contract. The quantity mentioned can be increased or reduced to the extent of 10% per 
individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit stated above 
period approval of competent authority is mandatory before making any payment. The period of 
completion is fixed and cannot be altered except in case of exceptional circumstances with due 
approval of next higher authority. 
 
In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by 
the contractor shall be accurately filled in figures and words so that there is no discrepancy. But if any 
discrepancy is found in the percentage quoted in words and figures, then the percentage quoted by the 
contractor in words shall be taken as correct. If any discrepancy is found in the percentage quoted in 
percentage excess /less and total rate quoted by the contractor, then percentage will be taken as 
correct. The percentage quoted in the tender without mentioning excess or less and not supported with 
corresponding amount will be treated as excess. The contractor will write percentage excess or less up 
to two decimal point only. If he writes the percentage excess or less up to two or more decimal points, 
the first decimal point shall only be considered without rounding off. Where the contractor has omitted to 
quote the rates either in figures and words, the officer opening the tender should record the omission. 
 
Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and 
the percentage excess or less shall be added or subtracted from the gross amount of the bill. 

22 The tenderer shall carefully study the tentative drawing and specification applicable to the contract and 
all the documents which will form a part of the agreement to be entered in to by the accepted tenderer 
and details specifications for and other relevant specifications and drawings which are for sale. 
Complaint at a future date that, plans and specifications have not been seen by the tenderers, cannot 
be entertained. 

23 The drawing furnished with the tender is tentative and subject to revision or modification as tendered 
during the execution as per actual necessity and details test conducted. But the tendered rates quoted 
by the tenderer will hold good in case of such modification of drawings during the time execution and 
shall in no way invalidate the contract and no extra monetary compensation will be entertained. The 
work shall, however be executed as per final approved drawing to be issue by the Engineer–in–charge 
as and when required. 

24 Every tenderer is expected before quoting his rates   to inspect the proposed work. He should also 
inspect the quarries and approach roads to quarries and satisfy himself about the quality and availability 
of materials. In every case the materials must comply with the relevant specifications. Complaints at 
future date that the availability of materials at quarries has been misjudged cannot be entertained 

25 The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, 
fair-weather road, service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for 
the work. 

26 It must be definitely understood that the Government does not accept any responsibility for the 
correctness and completeness       
of the borings shown in Cross Section. 

27 The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item 
should not be unworkable low and others too high for others. 

28 The tender containing extraneous conditions not covered by the tender notice are liable for rejection and 
quotations should be strictly in accordance with the tender call notice. Any change in the wording will 
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not be accepted 

29 Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in 
connection with the tender will not be considered except the case related to clause no.22. 

30 Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that 
the Government does not accept any responsibility for the correctness or completeness of this schedule 
and that this schedule is liable for alternation or omissions, deductions set forth in the conditions of the 
contract and such omissions, deductions, additions or alternations etc. forth shall no way invalidate the 
contract and no extra monetary compensation, will be entertained. 

31 The authority reserves the right to reject any or all the tenders received without assigning any reasons 
there-of what-so-ever. 
 

32 The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. 
code. 

33 The bidder/tenderer, whose bid has been accepted, will be notified of the award by the Engineer-in 
Charge prior to expiration of the validity period by cable, telex or facsimile confirmed by registered letter. 
This letter (hereinafter and in the conditions of Contract called the “Letter of Acceptance”) will state the 
sum that the Engineer-in-Charge will pay the contractor as prescribed by the contract (Herein after and 
in the contract called the “Contract Price”). 
 
The notification of award will constitute the formation of the contract, subject only to the furnishing of a 
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ 
KissanVikashPatra/Post Office Saving Bank Account/ National Savings Certificate /Postal Times 
Deposit account duly pledge in favour of the BDO, Sukinda and in now other form which including the 
amount already deposited as bids security (earnest money) shall be 2% of the value of the tendered 
amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if any ) 
and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of 
the BDO, Sukinda. The security deposit together with the earnest money & the amount withheld 
according to the provision of F-2 agreement shall be retained at security for the due non-fulfillment of 
this contact and additional performance security in accordance with the provision of the agreement. The 
agreement will incorporate all agreements between the officer inviting the bid/ Engineering Staff in-
charge and the successful bidder. Within fifteen days following the notification of award along with the 
letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-
charge. Following documents shall form part of the agreement. 
 

a) The notice inviting bid, of the document including additional conditions, specifications and 
drawings, if any, forming the bid as issued at the time of invitation of bid and acceptance thereof 
together with any correspondence there to and required amount of performance security. 
  

b) Standard PWD form F-2 with latest amendments. 
Failure to enter in to the required agreement and to make the security deposit as above shall 
entail forfeiture of the bid security (earnest money). No contract (tender) shall be finally 
accepted until the required amount of initials security is deposited. The security will be refunded 
after one year of completion of the work & payment of the final bill and will not carry any 
interest. As concurred by law department and finance department in their U.O.R. No.848 
dtd.21.05.97 J.O.R. No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in 
case, where tenderers back out from the offer before acceptance of tender by the competent 
authority. 

34 That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to 
have been entered in to within the State of Orissa and it is agreed that neither party to the contract will 
be competent to bring a suit in regard to the matter by this contract at any place outside the state of 
Orissa. 

35 The contractor should be liable to fully indemnify the department for payment of compensation under 
workman compensation Act. VIII of 1923 on any account of the workman employed by the contractor 
and full amount of compensation paid will be recovered from the contractor. 

36 Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works 
department L. No. VIII-R 8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.09.61 as amended from 
time to time. 

37 In case of any complaint by the labour working about the nonpayment or less payment of his wages as 
per latest minimum Wages Act, the BDO, Sukinda will have the right to investigate and if the contractor 
is found to be in default, he may recover such amount due from the contractor and pay such amount to 
the labour directly under intimation to the local labour office of the Govt. The contractor shall not employ 
child labour. The decision of the B.D.O. Sukinda is final and binding on the contractor. 

38 The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work 
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in full within the following and similar category.  
 

(a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and 
services tax, ferry tolls conveyance charges and other cost on account of land building including 
temporary building and temporary electric connection to work site as well as construction of 
service road and diversion road and its maintenance till completion of work site as required by 
the tender for collection of materials, storage, housing of staff or other purpose of the work. No 
tenderer will however be liable to pay Govt. for temporary occupation of land owned by Govt. at 
the site of the work. 

(b) Labor camps or huts necessary to a suitable scale including conservancy and sanitary 
 arrangements therein to the satisfaction of the local health authorities. 
(c) Suitable water supply including pipe water supply whether available for the staff and labour as 
 well as for the work. 
(d) Suitable equipment and wearing apparatus for the labour engaged in risky operations. 
(e)  Fees and duties levied by the municipal, canal supply authority. 
(f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work 

and approaches in order to protect public and employees from accidents. 
(g) Compensation including the cost of any suit for injury to persons or property due to neglect of 

any measure of precaution also become payable due to operation of the work men 
compensation act. 

(h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at 
his own cost. 

39 After the work is finalized all surplus materials should be removed from the work site. Preliminary work 
such as vats, mixing platform etc. should be dismantled and all materials removed from the site and 
premises left neat and clean, this should be inclusive of the rates. 

40 No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground 
wherever required. The rates to be quoted should be for the finished items of work inclusive of carriage 
of all materials and incidental item of work. 

41 It should be understood clearly that no claim what so ever will be entertained to extra items of works 
quantity of any item besides estimated amount unless written order from the engineer-in-charge and 
rate settled before the extra item of work or extra quantity of any items of work is taken up. 

42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, 
Ministry of work housing and supply in their standing order No.44150 Dted.25.11.57. 

43 Bid documents consisting of plans specification the schedule of quantities and set of terms and 
conditions of contract and other necessary documents can be seen in all offices issuing the documents 
during office hours every day except on Sunday and public holidays till last date of sale and receipt of 
tender papers. Interest bidders may obtain further information at the same address. But it must be 
clearly understood that the tender must be received in order and according to instructions. 

44 Tenderers are required to go through each clause of PWD form F-2 carefully in addition to the clause 
mentioned here in before tendering. 

45 All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and 
Bridge Code section I, II, III, IV and VII & latest design criteria for pre-stressed concrete bridge 
specifically for road and bridges issued by MORT & H, Govt. of India. 

46 Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-
proof and watertight. 

47 The department will have the right to inspect the scaffolding, centering and shuttering made for the work 
and can reject partly or fully such structures if found defective in their opinion. 

48 Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The 
contractor should arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own 
cost. 

49 Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. 

50 The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved 
quality and specification at his own cost for completion of the work within the time schedule. No 
extension of time will be granted on the application of the contractor due to delay in procurement of 
materials. 

51 The contractor will be responsible for the loss or damage of any departmental materials during transit 
and in the execution of the work due to reasons what-so-ever and the cost of such materials will be 
recovered from the bills at stock issue rates or market rates, whichever is higher. 

52 If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off 
the same dishonestly, it shall be in addition to any other liability civil or criminal arising out of his 
contract bill liable to pay a penalty equivalent to 5 times the price of the materials according to the stock 
issue rate or market rate, whichever is higher. The penalty so imposed shall be recovered at any time 
from any sum that may then or at any time there after become due to the contractor or from his security 
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deposit or from the proceeds of the sale there-of. 

53 The selected contractor may take delivery of departmental supply according to his need for the work, 
issued by the B.D.O. Sukinda, subject to the availability of the materials. The tenderer shall make all 
arrangement for proper storage of materials; but no cost for raising sheds for storage, pay of watchman 
etc. will be borne by the department. The department is not responsible for considering the theft of 
materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops the work, he shall 
have to pay the full penalty as per clause of F-2 agreement. 

54 The department will have the right to supply at any time in the interest of work any departmental 
materials to be used in the work and the contractor shall use such materials without any controversy or 
dispute on that account. The rate of issue of such materials will be at the stock issue rates inclusive of 
storage charges or rates fixed by the department or current market rate, whichever is higher. 

55 All the materials which are to be supplied from store will be as per availability of stock and the contractor 
will have to bear the charges of straightening, cutting, jointing, welding etc. to required size in case of 
MS rods or Tor Steel/ MS angles, Ts and Joists etc. After the issue from the store, the materials may be 
under the custody of the contractor and the contractor will be responsible for its safety and storage. Cut 
pieces of steel more than 1 mtr in length will be returned by the contractor at the issuing stores, without 
conveyance charges. 

56 Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The 
contractor must have to arrange by themselves, cement, steel bitumen & every sorts of materials from 
approved manufacturer and get it tested in the departmental laboratory and get it approved by the 
Department before use. No extension of time or escalation of price on such account shall be entertained 
in future. The cost of cement, bitumen and steel shall be reimbursed only after production of relevant 
documents in support of purchase of required grades from the authorized and approved suppliers. 

57 TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For 
payment of Reinforcement, the steel including plates etc. shall be measured in length of different 
diameter, size and specification as actually used (including hooks and cranks) in the work correct to an 
inch or cm. And their weight calculated as per sectional weight prescribed by the Indian Standard 
specification or as directed by the Engineer-in-charge (Wastage of bars and unnecessary lapping will 
not be considered for measurement and payment). 

58 The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the 
department has got the rights to shift the actual bridge position within a reasonable range in U/S and 
D/S. 

59 The contractor should at his own cost arrange necessary tools and plants required for the efficient 
execution of work and the rates quoted should be inclusive of the running charges of each plant and 
cost of conveyance. 

60 After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for 
testing one unplugged well and specified span free of cost as directed by the Engineer-in-charge and 
bear the entire cost of the test. 

61 Measurement of earthwork in road and canal embankment will be done by section measurement after 
the earth is consolidated including rolling with hand or power roller and sheep foot roller at optimum 
moisture content and no extra payment will be made for jungle clearance for taking earth from the 
borrow area. Earthwork from cutting will be economically utilized in filling. 

62 The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1.5 
m X 1.5 m X 0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be 
measured in the suitable stacks with deduction for voids @ 1/6

th
 of the volume or more depending upon 

the looseness of stacking, which would be determined on actual observation and deduction. 

63 The machineries, if available with the department, may be supplied on hire as per charges noted in the 
enclosed statement, subject to the condition that the contractor will execute in advance an agreement 
with the Engineer-in-charge. 

64 In the event of any delay in the supply of the department road roller for unavoidable reasons, no 
extension time will be granted to the contractor under any circumstance. 

65 The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in 
the prescribed proforma enclosed herewith. 

66 Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm 
above low water level, whichever is less. 

67 All method of sinking including pneumatic sinking by employment of divers and other equipment shall be 
included in the rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth 
from existing well, rectification of tilt and shift, if any, etc. shall also be included within the rate of sinking 

68 The depth of foundation indicated on the drawing are provisional, but these may be altered, if 
necessary, in the light of the nature of strata indicated by boring, which must be taken in advance of 
actual execution of foundation. 

69 When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there 
of shall be pre-decided by the authority accepting the tender. 
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70 Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well 
curbs shall be included in the rate of well sinking. 

71 For concreting the bottom plugs of the well under the method of providing concrete should be either with 
tremie or any other approved method as well be directed by the Engineer-in-charge, with 10% extra 
cement to be used for under water concreting without any extra cost to the department. 

72 No claim will be entertained in respect of difficulties during sand blowing met with during sinking of 
wells. 

73 No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. 

74 Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ 
abutments immediately in contact with the bearing to ensure proper distribution of heavy load. 
 

75 Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of 
alignment. 

76 Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-
Ray or Gamma-Ray examination of casting’s thickness more than 8” and load testing of bearing, if 
considered necessary, shall have to be carried out at the contractor’s cost. The same procedure for 
testing may have to be followed for ribbed bearing manufactured by widening. 

77 a) It should be clearly understood that the joints of bars are to be provide with lapping, welds or 
bolts nuts as well be directed by the Engineer-in-charge. 

b) Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced 
concrete) for the testing shall be taken for each structural member by representative of the 
contractor in the presence of responsible officer of the rank not lower than that of an Assistant 
Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube 
should be carried out in the departmental control. Test should be carried out in accordance with 
the stipulations in bridge code section- III. 

c) Test specimen shall be formed carefully in accordance with the standard method of taking test 
specimen and no plea shall be entertained later on the grounds that the casting of the test 
specimen was faulty and that the result of these specimen did not give a correct indication of 
the actual quality of concrete. 

d) Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at 
Bhubaneswar or Zonal laboratory at Cuttack. Cost of testing of all specimens and samples will 
be borne by the contractor. 

e) The construction of well standing by injecting cement or grout in coarse aggregate placed in 
position shall not be permitted. 

f) The thickness of cement concrete in top plugging should be as per departmental drawing. 

78 In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal 
direction. Where it is not possible to work these tolerance, the contractor shall carry out suitable 
remedial measures as may be directed by the Engineer-in-charge to overcome the adverse effects of 
the tilts and shifts without any extra cost to the department and without any damages to the well. Any 
additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the 
contractor, at no extra cost to the department. 

79 Concrete of strength below of the required strength (as determined by actual tests) shall not be 
accepted. 

80 If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another 
well to be sunk at a suitable location at the cost of the contractor. The tilt and shift of the well including 
compensation is to be abided as per the clauses of MORT & H for roads & Bridges. 

81 No claim for carriage of water, what-so-ever, will be entertained. 

82 The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his 
cost, if the work as shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by 
the Superintending Engineer. The period of employment will commence within 1 month after the date of 
work order and would last till the date when 90% of the work is completed. The fair wage to be paid to 
the apprentices should not be less than emolument of personnel of equivalent qualification employed 
under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in 
the manner so that the total expenditure does not exceed 1% of the tender cost of the work 

83 Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging 
to the state of Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 
diploma holders belonging to state of Orissa. The contractor shall pay to the engineering personnel 
monthly emoluments, which shall not be less than the emoluments of the personnel of equivalent 
qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may 
however assist the contractor with names of such unemployed Graduate engineers and Diploma 
Holders, if such help is sought for by the contractor. The names of such Engineering personnel 
appointed by the Contractors should be intimated to the tender receiving authority along with the tender 
as to who would be supervising the work. Each bill of the Special Class or ‘A’ Class Contractor shall be 
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accompanied by an employment Roll of the Engineering personnel together with a Certificate of the 
Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work 
executed as per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-
15384 dated 9.7.91). The required certificate is to be furnished in the proforma contained in a separate 
sheet vide Schedule – B. 

84 It is the responsibility of the contractor to procure and store explosive required for blasting operation. 
Department may render necessary possible help for procuring license. 

85 Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest 
quotation or tender as laid down in works and Transport Department Resolution No-285 date-
17.04.1974. The Orissa Construction Corporation will be allowed a price preference to the extent of up 
to 3% over the lowest tender amount (Where their tender is not the lowest) provided they express 
willingness to execute the work after reduction of rates by negotiation. 

86 Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed 
to have satisfied himself by actual inspection of the site and locality of the work, about the quality and 
availability of the required quantity of material including the wheat/ rice referred to above, medical aid, 
labour and food stuff etc., and that rates quoted by him in the tender will be adequate to complete the 
work according to the specifications attached there to and that he had taken in to account all conditions 
and difficulties that may be encountered during its progress and to have quoted rates including labour 
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials 
and all other charges necessary for the completion of the work, to the entire satisfaction of the 
Engineer-in-Charge of the work and his authorized subordinates. After acceptance of the contract rate 
Government will not pay any extra charges for any reason in case the contractor claims later on to have 
misjudged as regard availability of materials, labour and other factors. 

87 The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be 
deducted from the contractor’s bill. 

88 The tender value mentioned in this DTCNdoes not include GST @ 12% or 5%, as applicable. The 
intending bidders should quote their rates excluding GST.The executant shall pay GST as 
applicable over the bill amount at the time of payment of bill at appropriate rate. 

89 The contractor is required to pay royalty to Govt. as fixed from time of time and produce such 
documents in support of their payment to the concerned Executive Engineer with their bills, failing which 
the amount towards royalties of different materials as utilized by them in the work will be recovered from 
their bills and deposited in the revenue of concerned department. 

90 Under no circumstances interest is chargeable for the dues or additional dues if any payable for the 
work. 

91 Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who 
undertakes execution of work through labour should produce valid license from licensing authorities of 
labour Department. 

92 Sample of all material – The contractor shall supply sample of all materials fully before procurement 
for the work for testing and acceptance as may be requiring by the concerned Executive Engineer. 

93 Trial Boring – The foundation level as indicated in the body of the departmental drawing is purely 
tentative and for the general guidance only. The Department has no responsibility for the suitability of 
actual strata at the foundation level. The contractor has to conduct his own boring before starting the 
work and get the samples tested at his own cost to ascertain the S.B.C. and credibility of the strata at 
founding level while quoting his rates for tender the contractor shall take in to account of the above 
aspects. 

94 Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the 
completion of the work arising out of defective or improper materials or workmanship timing are upon 
the direction of the Engineer-in-Charge to be amended and made good by the contractor at his own cost 
unless the Engineer for reasons to be recorded in writing shall be decided that they ought to be paid for 
and in case of default Department may recover from the contractor the cost of making good the works. 
The contractor is also required to maintain the road for three years from the date of successful 
completion of the work. 

95 From the commencement of the works to the completion of the same, they are to be under the 
contractors charge. The contractor is to be held responsible to make good all injuries, damages and 
repairs occasioned or rendered necessary to the same by fire or other causes and they hold the Govt. 
of harmless for any claims for injuries to person or structural damage to property happening from any 
neglect, default, want of proper care or misconduct on the part of the contractor or any one in his 
employment during the execution of the work. Also no claim shall be entertained for loss due to 
earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages 
so caused will have to be made good by the contractor at his own cost. 

96 Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the 
latest provision of relevant I.S. Code/ I.R.C. code/ MoRT&Hspecifications. 

97 Tilts and shifts  
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a) Maximum permissible shift is 150 mm. 
b)  Maximum permissible tilt is 1:80. 

98 Payment for variation in price – (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 
14379 Dt. 22.06.1991 and No-222874 Dt. 24.10.1992) 
 

a (i). “If during the progress of the work the price of any material (excluding the cost of Steel, 
Cement & bitumen) incorporated in the work (not being materials supplied from the Engineer-in-
charges store) increases or decreases as a result of increase or decrease in the average 
wholesale price index (all commodities), and the contractor there upon necessarily and properly 
pays in respect of that materials (incorporated in the work) such increased or decreased price, 
then he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an 
amount, as shall be equivalent to the plus or minus difference of 75% in between the Average 
wholesale Price Index (all commodities) which is operating for the quarter under consideration and 
that operated for the quarter in which the tender was opened, as per the formula indicated below 
provided that the work has been carried out within the stipulated time or extension thereof as are 
not attributable to him:- 
 

Formula to calculate the increase of decrease in the price of materials. 
Vm = 0.75 x Pm x R x (i-io) 
        100            io 
Vm = Increase or decrease in the cost of work during the quarter under consideration due to 
change in the price of the materials. 
R    = the value of work done in Rupees during the quarter under consideration. 
io  =The average Wholesale Price Index (all commodities) for the quarter in which the tender 
was opened (as published in R.B.I. bulletin from time to time.) 
i     =  The Average Wholesale Price Index (all commodities) for the quarter under 
consideration. 
Pm = Percentage of materials component as per sub-clause of this clause. 
• (ii)-Where original contract period is one year or above, Increase/ decrease of cost of 
steel, cement and bitumen are to be paid / recovered. Payments in case of increase are to be 
made with prior approval of Government when the total claim is more than Rs. 50,000/- and 
with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to 
Rs. 50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the 
contractor, immediately. 
The cost shall be determined as follows: - 
1. Steel ............  Rate as fixed by steel authority of India Limited (SAIL) 
2. Cement ......... Average factory price of three manufacture of cement inside the state. 
3. Bitumen ...  Rate as fixed by Indian Oil Corporation Limited (IOCL) 
a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of 
cost of steel, cement and bitumen are to be paid / recovered. Payments in case of increase are 
to be made with prior, approval of Government when the total claim is more than Rs. 50,000/- 
and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up 
to Rs. 50,000/- subject to fulfillment of the conditions mentioned below. 
(1) The cost shall be determined as follows: - 

 Steel… Rate as fixed by steel authority of India Limited (SAIL) 
Cement… Average factory price of three manufacture of cement inside the state. 

 Bitumen… Rate as fixed by Indian Oil Corporation Limited (IOC) 
(2) Cost of the project should be more than 50.00 lakhs. However the differential cost of such 

material may be paid to the contractor after deducting the hike percentage amount in the tender 
for those materials from the calculated amount of differential cost. 

(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the 
said work within 28 days before utilization of steel, cement & bitumen. 
(4)  Differential cost will be allowed only for the original agreement period, but not for the 
extended period even through it might have been validly extended.(vi) Differential cost will be 
allowed only after successful completion of the work as per the approved work programme. 
Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be made by 
concerned Block Development Officer from the contractor, immediately. 

 
(b)  Similarly, if during the progress of work, the wages of labour increase or decrease as a 
result of increase or decrease in minimum wages for labour prescribed by Government and the 
contractor thereupon necessarily and properly pays in respect of labour engaged on execution 
of the work such increased or decreased wages then he shall be entitled to reimburse or liable 
to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus 
or minus difference in between the minimum wages for labour which is operating for the quarter 
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under consideration and that operated for the quarter in which the tender was opened as per 
the formula indicated below. 

Formula to calculate the increase or decrease in the price of Labour. 

VI= 0.75x PI x R x (i- io) 

                               100           io 

VI = Increase or decrease in the cost of work during the quarter under consideration due to 
changes in the minimum wages rate of labour. 

R =  the value of work done in Rupees during the quarter under consideration. 
io =  the minimum wages for labour as prevailed during the quarter under consideration in 
which the tender was opened. 

i = the minimum wages for labour prevailed during the quarter under consideration. 

Pl= Percentage of labour component (as per sub-clause). 

c) Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being 
the representative item for the price adjustment) increases or decreases as a result of the price 
fixed there for by the Government of India and the Contractor there upon necessarily and 
properly pays, such increased or decreased price towards Petrol, Oil and Lubricants used on 
execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as 
the case may be, such an amount, as shall be equivalent to the 75% plus or minus difference 
in between the price of P.O.L. which is operating for the quarter under consideration and that 
operated for the quarter in which the tender was opened as per the formula indicated below: -  

 

         0.75 x K2     R x (D2 - D1)  

 KI = --------------- x   ---------------- 
                   100                  D1 

KI = Increase or decrease in the cost of work during the quarter under consideration due to 
changes in the price of P. O. L. 

R =  the value of work done in Rupees during the quarter under consideration. 
D1= Average Price per liter of diesel oil which was fixed by the Government of India during the 
quarter in which the tender was opened. 
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration. 
K2= Percentage of P. O. L. component as per sub-clause. 
d) The following shall be the percentage of materials, labour and P. O. L. component for 
reimbursement/ refund on variation in price of material, labour and P. O. L. as per sub- classes 
(a), (b) and (c) of this Clause. 

 

Category of works 
  

Contractor' Supply Departmental supply of 
materials 

  
% Of 

Materials 
% Of 

Labour 
% Of 

P.O.L. 

Irrigation work         

a) Structural works 20% 30% 5% 45% 

b)Earthwork, Canal 
work, Embankment 
work etc. 

20% 60% 5% 
15% 

(R&B) Works     

a) Bridge work 20% 30% 5% 45% 

b) Road work 45% 40% 5% 10% 

c) Building works *30% 30% 5% 35% 

 

(* Where brick is supplied by the Department, it should be 20% instead of 30%) 

 

c) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on 
variation in price of materials, (except steel, cement and bitumen which will be governed as per 
clause no 31(a-ii) &(a-iii), labour and P.O. L. as per sub-clauses (a-i), (b) and (c) of this clause 
31 shall be applicable in the following manner. 

 "In term of aforesaid escalation clause, where the period for completion of the work as 
stipulated in the agreement is less than one year, no escalation is admissible at all. In case of 
work where the stipulated period of completion is one year and more escalation on account of 
price variations would be admissible only for the remaining period after excluding the first one-
year period thereof, provided that the work has been carried out by the contractor in term of the 
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relevant provision of the Agreements. In the situation, where the period of completion initially 
stipulated in the agreement is less than one year and subsequently the completion period has 
been validly extended on the ground that the delay in completion of the work is not attributable 
to the contractor and in the result the total period including the extended period stands at one 
year or more, escalation is admissible only for the remaining period after excluding the first one 
year period there from."  

 

d) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep 
such books of Account and other documents as are necessary to show that the amount of 
increase claimed or reduction available and shall allow inspection of the same by a duly 
authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge 
furnish, verified in such a manner as the Engineer-in- Charge may require any document kept 
and such other information as the Engineer-in-Charge may require The contractor shall within a 
reasonable time of his becoming aware of any alteration in the  price of such material, wages of 
labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the 
same is given pursuant to this condition together with an information relating thereto which he 
may be in a position to supply. 

 

99 For diversion road the contractor will have to make his own arrangement to make the same in private 
land if necessary for which agreement of such land by the side of C.D. works and the rental charges for 
such private land shall be borne by the contractor including the proper maintenance with lighting 
arrangements during the night time and signaling during day time and barricading etc. till the C.D. works 
are opened to the traffic. No extra rate will be paid to the contractor for the above rental charges etc. His 
rates in the tender for other items shall include this arrangement, rental charges for the land and 
maintenance, lighting and removal of such temporary road crust from the private land to bring the land 
to its original condition etc. complete. 

100 The contractor has to arrange the land required for borrowing earth if necessary for the road work at his 
cost. No extra payment by the Department will be made on this account and no claim what-so-ever will 
be entertained on this ground. The rates quoted by the contractor should be inclusive of all such 
charges. 

101 Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an 
order book to the contractor to be kept at the site of the work with pages serially numbered. Orders 
regarding the work whenever necessary are to be entered in this book by the Officer-in-Charge/ 
Engineer-in-charge with their dated signatures and duly noted by the contractor or his authorized agents 
with their dated, signature. Orders entered in this book and noted by the contractor's agent shall be 
considered to have been duly given tom contractor (cj, owing the instructions of the Department. The 
order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work 
without written permission of the Engineer-in-charge and to be submitted to the Engineer-in-charge 
every month. 

102 The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and 
abutments location and furnish the test results in conformity with I.R.C. code at his own cost before 
execution of the work and rates quoted by the contractor should be inclusive of such bores and S.B.C. 
tests etc. without any extra cost to the Department. 

103 The details of foundation, sub-structure and floor protection for execution shall be done in accordance 
with the test results thus obtained. 

104 The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of 
above possible changes and payments is to be made as per clause 11 of the F-2 Contract. 

105 Over and above these conditions, the terms and conditions and rules and regulations and specifications 
as laid down in Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications 
with latest revision / amendment are also binding on the part of the contractor. 

106 No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be 
made by power of Attorney authorizing others to receive payment on the contractor's behalf. 

107 The contractor should attach the certificate in token of payment deposit with the registration authority as 
percent circular of the Government relating to his registration. 

108 Any damages caused by natural calamities should be done by the contractor at his own cost. The 
Department will not be any way responsible for the same and will not pay any cost towards the repair 
done by the contractor. 

109 The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. 
and Royalties. Arrangement of borrow areas; land, approach road to the bridge site etc. are the 
responsibility of the contractor. 

110 The rate for each work of concrete items wherever dewatering is imperatively necessary the term 
dewatering shall mean the execution or operation of the items due to standing water as well as due to 
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percolation of water. The quoted rates will be inclusive of this. 

111 The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. 
No future complaint on this account shall be entertained. 

112 The contractor shall make requisition of claim book from the date of commencement of the work from 
the  Department and shall maintain in proper P.W.D. form with pages serially numbered in order to 
record items of works are not covered by his contract and claimable as extra. Claims shall be entered 
regularly in this book under the dated signature of the contractor or his duly authorised agents at the 
end of each month. A certificate should be furnished along with the claim to the effect that he has no 
other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to 
that effect should be furnished by the contractor in the claim book. Each claim must be defined and 
should be given as for as possible regarding the quantities as well as the total amount claimed. The 
claim book must be submitted by the contractor regularly by 10th and 16th days of each month for 
orders of the Engineer-in-Charge or competent authority. Claims not made in this manner or the claim 
book not maintained from the commencement of the work, are liable to be summarily rejected. The 
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-
charge after completion of the work or before recession of the contract by the Department whichever is 
earlier for record. 

113 Number of tests as specified in I.R.C./ MORT&H / I.S.I specification required for the construction of 
roads/ bridges / buildings or any other structural works will be conducted in any Govt. Test House / 
Departmental laboratories/reputed material testing laboratory as to be decided by the Engineer-in-
charge. Testing charges including expenditure for collection / transportation of samples /specimens etc. 
will be borne by the contractor. The collection of samples and testing are to be conducted for both prior 
to execution and during execution as may be directed by the Engineer-in charge and on both the 
accounts the cost shall be borne by the contractor. 

114 Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required 
tests as per IRC / MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for 
checking from time to time. An Engineering personnel of the executing agency should be present at 
work site at the time of visit of high level inspecting officers in the rank of Superintending Engineer and 
above. After completion of the road in all respects the road furniture's should be affixed by the executing 
agency indicating locations like school, hospital, No-horn etc. 

115 Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by 
the Department 

(a) Making a false statement or declaration.  
(b) Past record of poor performance.  
(c) Past record of abandoning the work half way/ recession of contract.  
(d) Past record of in-ordinate delay in completion of the work  
(e) Past history of litigation. 

116 The information furnished must be sufficient to show that the applicant is capable in all respects to 
successfully complete the envisaged work. 

117 In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby 
facilitating a particular tender for award, then they shall be penalized with adequate disincentives with 
forfeiture of EMD unless adequate justification for such back out is furnished. Appropriate action for 
black listing the tenderers shall also be taken apart fromdisincentivising the tenderer. 

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT 
  

 Clause-2(a) of P1 Contract:-TIME CONTROL: 

2.1. Progress of work and Re-scheduling programme. 
2.1.1  The Block Development Officer shall issue the letter of acceptance to the successful contractor. 

The issue of the letter of acceptance shall be treated as closure of the Bid process and 
commencement of the contract. 

2.1.2.  Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-
in-Charge/ BDO for approval a Programme commensurate to Clause no.2.1.3 showing the 
general methods, arrangements, and timing for all the activities in the Works along with monthly 
cash flow forecast. 

2.1.3.  To ensure good progress during the execution of the work the contractors shall be bound in all 
cases in which the time allowed for any work exceeds one month to complete, 1/4th of the 
whole of the work before 1/4

th
 of the whole time allowed under the contract has elapsed, 1/4

th
 of 

the whole of the work before 1/2 of the whole time allowed under the contract has elapsed, 3/4
th

 
of the whole of the work before 3/4

th
 of the whole time allowed under the contract has elapsed.  

2.1.4.  If at any time it should appear to the Engineer-in-Charge that the actual progress of the work 
does not conform to the programme to which consent has been given the Contractor shall 
produce, at the request of the Engineer-in-Charge, a revised programme showing the 
modifications to such programme necessary to ensure completion of the works within the time 
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for completion. If the contractor does not submit an updated Programme within this period, the 
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next 
payment certificate and continue to withhold this amount until the next payment after the date 
on which the overdue Programme has been submitted. 

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on 
each activity and the effect of the progress achieved on the timing of the remaining work 
including any changes to the sequence of the activities. 

2.1.6  The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's 
obligations. The Contractor may revise the Programme and submit it to the Engineer-in-Charge 
again at any time. A revised Programme is to show the effect of Variations and Compensation 
Events 

 

2.2  Extension of the Completion Date. 

2.2.1  The time allowed for execution of the works as specified in the Contract data shall be the 
essence of the Contract. The execution of the works shall commence from the 5th day or such 
time period as mentioned in letter of Award after the date on which the BDO issues written 

orders to commence the work or from the date of handing over of the site whichever is later. If 
the Contractor commits default in commencing the execution of the work as aforesaid, 
Government shall without prejudice to any other right or remedy available in law, be at liberty to 
forfeit the earnest money & performance guarantee / Security deposit absolutely. 

2.2.2.  As soon as possible after the Agreement is executed the Contractor shall submit the Time & 
Progress Chart for each milestone and get it approved by the Department. The Chart shall be 
prepared in direct relation to the time stated in the Contract documents for completion of items 
of the works. It shall indicate the forecast of the dates of commencement and completion of 
various trades of sections of the work and may be amended as necessary by agreement 
between the B.D.O. and the Contractor within the limitations of time imposed in the contract 
documents, and further to ensure good progress during the execution of the work, the contractor 
shall in all cases in which the time allowed for any work, exceeds one month (save for special 
jobs for which a separate programme has been agreed upon) complete the work as per 
milestone given in contract data. 

 

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall 
immediately give notice thereof in writing to the BDO but shall nevertheless use constantly his 
best endeavors to prevent or make good the delay and shall do all that may be reasonably 
required to the satisfaction of the BDO to proceed with the works. 

(i) Force majeure, or 
(ii) Abnormally bad weather, or 

(iii) Serious loss or damage by fire, or 
(iv) Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades 

employed on the work, or 
(v) Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in 

executing work not forming part of the Contract.  
(vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the 

Intended Completion Date without the Contractor taking steps to accelerate the remaining work 
and which would cause the Contractor to incur additional cost, or 

(vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is 
beyond the Contractors control. 
 

2.2.4.  Request for reschedule and extension of time, to be eligible for consideration, shall be made by 

the Contractor in writing within fourteen days of the happening of the event causing delay. The 

Contractor may also, if practicable, indicate in such a request the period for which extension is 

desired. 

 

2.2.5.  In any such case a fair and reasonable extension of time for completion of work may be given. 

Such extension shall be communicated to the Contractor by the B.D.O in writing, within 3 

months of the date of receipt of such request. Non-application by the contractor for extension of 

time shall not be bar for giving a fair and reasonable extension by the B.D.O. and this shall be 

binding on the contractor. 

2.3. Compensation for Delay. 

2.3.1.  If the contractor fails to maintain the required progress in terms of clause 2 or to complete the 
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work and clear the site on or before the contract or extended date of completion, he shall, 

without prejudice to any other right or remedy available under the law to the Government on 

account of such breach, pay as agreed compensation the amount calculated at the rates 

stipulated below as the Superintending Engineer (whose decision in writing shall be final and 

binding) may decide on the amount of tendered value of the work for every completed day / 

month (as applicable) that the progress remains below that specified in Clause 2 or that the 

work remains incomplete. 

  

 This will also apply to items or group of items for which a separate period of completion has 

been specified. Compensation @ 1.5% per month of for delay of work, delay to be completed 

on per Day basis. Provided always that the total amount of compensation for delay to be paid 

under this condition shall not exceed 10% of the Tendered Value of work or to the Tendered 

Value of the item or group of items of work for which a separate period of completion is 

originally given. 

  

 The amount of compensation may be adjusted or set-off against any sum payable to the 

Contractor under this or any other contract with the Government. In case, the contractor does 

not achieve a particular milestone mentioned in contract data, or the rescheduled milestone(s) 

in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be 

adjusted against the compensation  

levied at the final grant of extension of time. Withholding of this amount on failure to achieve a 

milestone shall be automatic without any notice to the contractor. However, if the contractor 

catches up with the progress of work on the subsequent milestone(s), the withheld amount shall 

be released. In case the contractor fails to make up for the delay in subsequent milestone(s), 

amount mentioned against each milestone missed subsequently also shall be withheld. 

However no interest whatsoever shall be payable on such withheld amount. 

 

2.4.  Management Meetings 

2.4.1.  Either the Engineer or the Contractor may require the other to attend a management meeting. 
 The business of management meetings shall be, to review the plans for remaining work and to 
 deal with matters raised in accordance with the early warning procedure. 
2.4.2.  The Engineer shall record the business of management meetings and is to provide copies of his 

record to those attending the meeting and to the Employer. The responsibility of the parties for 
actions to be taken to be decided by the Engineer either at the management meeting or after 
the management meeting and stated in writing to all who attended the meeting. 

 

 Clause-2 (b) of Item Rate P1 Agreement: - Rescission of Contract (Amendment as per letter 

 No.10639 dt.27.05.2005 of Works Department, Orissa):  

To rescind the contract (of which rescission notice in writing to the contractor under the hand of 

the B.D.O shall be conclusive evidence), 20% of the value of left over work will be realized from 

the contractor as penalty. 

119 Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of 
Orissa Labour and Employment Department vide letter No 3757/ Dt 25.04.2009. 

120 ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings. 
 

a) Required E.M.D as per the clause No. 10. 
b)  Copy of valid Registration Certificate, Valid GSTIN certificate or affidavit as per clause No 11. 

PAN card along with the tender documents and furnish the Original Registration certificate, 
GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender 
before tendering authority as per Clause No.10. 

c) DTCN duly signed by the contractor  
d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.  

 
Total: - 120 (One hundred twenty ) clauses only. 

 
 
 

Contractor Block Development Officer 
Sukinda 
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SCHEDULE-A   
(CERTIFICATE OF NO RELATIONSHIP) 

 

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant 

Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. 

Of Odisha. I/We* am/are* aware that, if the facts subsequently proved to be false, my/our` contract will be 

rescinded with forfeiture of E.M.D and security deposit and I/We* shall be liable to make good the loss or 

damage resulting from such cancellation. I/We also note that, non-submission of this certificate will render my / 

our tender liable for rejection. 

(*)Strike out which is not applicable. 
Signature of the bidder 

       
SCHEDULE-B  

CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS  
(For special class / “A” class contractors only) 

 
 I/ We  herebycetify that at present the following Engineering personnel are working with me / in our firm / 
company and their bio-data are furnished  below. 
 

Sl. 
No. 

Name of the 
Engineering 

personnel appointed 
for supervising 

contractor’s work 
with address 

Qualification Date of 
Appointment 

Monthly 
emolument 

Whether full 
time 

engagement 
and 

continuous 

If they are 
superannuated / retired 
/ dismissed or removed 

personnel from state 
Govt. / Central Govt. / 

Public Sector 
undertaking / Private 

Companies and or any 
one ineligible for 

Government service. 

1 2 3 4 5 6 7 

       

       

 
Signature of the bidder 

SCHEDULE- C 
 

FORMAT OF AFFIDAVIT 

1. The undersigned do hereby certify that all the statements made in the required attachments are true and 
correct. 

2. The undersigned also hereby certifies that neither our firm M/s ___________________________________ 
nor any of its constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work 
in India nor any contract awarded to us for such works have been rescinded during the last five years prior to 
the date of this bid. 3.The undersigned hereby authorized and request (s) any bank, person, firm or 
Corporation to furnish pertinent information as deemed necessary and as requested by the Department to 
verify this statement or regarding my (our) competency and general reputation. 

3. The undersigned understands and agrees that further qualifying information may be requested and agree to 
furnish any such information at the request of the Department. 
 
 

(Signed by an Authorized Officer of the firm) 
Title of Officer : 
Name of Firm : 
Date:  : 
 

 
 
 

 

 
 

 

 

APPROVED 20 (twenty) pages only 

 

Block Development 
Officer, Sukinda 

Asst. Executive Engineer 
Sukinda Block. 

Addl. Project Director (Tech.), DRDA. Jajpur 
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Sold for the work  - Repair of the Existing girls hostel for conversion into class rooms of Gobarghati High School, SSD 

Sukinda Block” on payment of Rs. 4000/- (Rupees Four Thousand) only vide Money Receipt No ______________ 

Dt _______________ against BC / Bank Draft No. ________________ Dt. _____________________ payable at SBI, 

Sukinda. 

 

 

Block Development Officer 

Sukinda 

 
 

CHECK LIST 
 
(To be filled up by the contractor) 
 

Sl. 

No. 
Documents 

Submitted 
Page No. Issuing authority 

Yes No. 

1 2 3 4 5 6 

1 Cost of tender paper     

2 Copy of valid license     

3 Copy of valid I.T. / Pan Card     

4 Copy of GSTIN certificate     

5 Required EMD in approved form     

6 No relation Certificate     

7 Affidavit of no litigation     

8 
Affidavit of authenticity of true document 

attached 
    

9 
List of Engineer personnel to the engaged in 

the work 
    

 

 

Certified that all the information mention above have been attached with the tender paper & are true and 

correct to the best of my Knowledge & belief. 

 

 

Contractor Block Development Officer 
Sukinda 
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BILL OF QUANTITIES 

Name of the Work : Repair of the Existing girls hostel for conversion into class rooms of 

Gobarghati High School, SSD  

Sl 

No. Description of item of work Quantity Unit 
Rate  in 

Rs. 
Amount In 

Rs 
1 2 3 4 5 6 

1 
Dismetaling and removing 2.5cm thick AS 

flooring including staking etc. all complete 

194.40 

One 

Square 

meter 
56.58 10199.00 

2 
Removing old grading plaster from roof slab, 

cleaning the surface, lowering etc. all complete 

187.46 

One 

Square 

meter 
43.85 8220.00 

3 
Removing old lime or cement plaster from wall 

etc. all complete 

206.55 

One 

Square 

meter 
28.29 5843.00 

4 Foundation excavation in hard soil including leveling 

and dressing the bed etc. all complete 

29.68 

One 

Cubic 

meter 

134.43 3989.00 

5 Filling foundation and plinth with sand well 

watered and rammed etc. all complete 

11.31 

One 

Cubic 

meter 

325.28 3678.00 

6 Cement concrete (1:4:8) using 40mm size cbg 

metal etc. all complete 

5.93 

One 

Cubic 

meter 

3688.65 21873.00 

7 Cement concrete (1:2:4) using 12mm size cbg 

metal etc. all complete 

2.11 

One 

Cubic 

meter 

5224.11 11022.00 

8 RCC M20 using 20mm and down graded size cbg 

chips etc. all complete (Plinth bend) 

5.46 

One 

Cubic 

meter 

4720.40 25773.00 

9 

HYSD steel and binding, tying the grills, hoisting, 

lowering and placing in proper position as required 

for RCC work including cost, conveyance and 

taxes of MS rods or HYSD steel and binding wires 

of 18-20 gauge and labur charges requires for the 

work etc. complete in all floors. 

5.46 Qntl. 6256.17 34158.00 

10 Laterite stone masonry in cement mortar (1:6) 

foundation and plinth etc. all complete 

15.06 

One 

Cubic 

meter 

2657.49 40021.00 

11 Fly ash brick in cement mortar (1:6) in super 

structure having crushing strength not less than 75 

kg/cm2 etc. all complete 

40.45 

One 

Cubic 

meter 
3916.83 158435.00 

12 

16 mm thick cement plaster in C.M.(1:6) finishing 

smooth to outside smooth surface of brick walls 

after racking out the joints including watering and 

curing with cost, conveyance, royalty and taxes of 

all materials and cost of all labour charges required 

for the work etc. complete. 

174.05 
One 

square 

meter 

148.70 25881.00 

13 

12 mm thick cement plaster in C.M.(1:6) finishing 

smooth to outside smooth surface of brick walls 

after racking out the joints including watering and 

curing with cost, conveyance, royalty and taxes of 

all materials and cost of all labour charges required 

for the work etc. complete. 

239.99 
One 

square 

meter 

105.14 25232.00 

14 
6 mm thick cement plaster in C.M.(1:4) finishing 

smooth to outside smooth surface of brick walls 
187.46 

One 

square 
148.68 27834.00 
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after racking out the joints including watering and 

curing with cost, conveyance, royalty and taxes of 

all materials and cost of all labour charges required 

for the work etc. complete. 

meter 

15 

20 mm thick cement plaster in C.M.(1:4) finishing 

smooth to outside smooth surface of brick walls 

after racking out the joints including watering and 

curing with cost, conveyance, royalty and taxes of 

all materials and cost of all labour charges required 

for the work etc. complete. 

176.86 
One 

square 

meter 

172.73 30549.00 

16 

Fixing of ceramic tile flooring of size 1ft. x 1 ft. In 

floors & tread on 25 mm thick cm(1:3) jointed neat 

cement slurry with neat cement mixed with 

pigment ,leveling,curing etc.incl. all cost labour & 

T & P and as per direction of eng.in. charge. 

44.16 
One 

square 

meter 

819.15 36173.00 

17 

Fixing of Vertified tile flooring of size 2ft. x 2 ft. 

In floors & tread on 25 mm thick cm (1:1) jointed 

neat cement slurry with neat cement mixed with 

pigment ,leveling,curing etc.incl. all cost labour & 

T & P and as per direction of eng.in. charge. 

180.83 
One 

square 

meter 

1008.43 182354.00 

18 

Supplying fitting fixing of MS door s & windows  

incl. cost, conveyance, taxes , T & P of all 

materials etc as per direction of Engineer-in 

Charge(in one room 2 nos doors & 2 nos windows 

as one set) 

891.72 One kg. 75.85 67636.00 

19 

Finishing wall with plastic emolution paint of 

approved said on new work two coats etc. 

complete 

613.37 

One 

square 

meter 

65.11 39336.00 

20 Finishing wall with weather coat paint inner side 

work two coat etc. complete 

457.68 

One 

square 

meter 

46.45 21259.00 

21 

Painting two coat of enamel paint over one 
coat of primer to iron door and window etc 
all complete 

117.11 
One 

square 

meter 
131.39 15387.00 

22 
Supplying fitting fixing of PVC door etc. all 

complete 
4 Nos. 3200.00 12800.00 

23 

Supplying fitting fixing of GCI sheet  
8.59 

One 

square 

meter 
240.85 2069.00 

24 
Providing of display board of size 1.20m x 1.20m 

x 0.25m(thick) above G.L. and 0.45m below G.L. 

and shall be plastered ,painted and writing etc. and 

wall sign board as per direction of Eng. In.charge. 

 

 

1.00 

One 

No. 3000.00 

 

 

3000.00 

 

 

 

Total 812721.00 
 
 

Total 24 ( Twenty Four) items Only      (Rupees  Eight Lakhs Twelve Thousand Seven Hundred Twenty One)  
only 
 

Approved 

   

Block Development Officer 
Sukinda 

Assistant Executive Engineer, 
Sukinda 

Additional Project Director 
(Technical) DRDA Jajpur 
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My / our quoted rate is ___________________________________________________________ % (both in figures 
and words) excess over / less than / equal to the above estimated cost. 

 
 

 
                                                                                                                                                 Signature of Tenderer 

 

 

 
NOTES 

1.   The contractor should not write anything excepting quoting of percentage and in any case anything else   
regarding tender rate is mentioned, the tender is liable for rejection. 

2.   Percentage quoted by the tenderer shall be accurately filled in words and in figures. 

3.   Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it will 
be considered as excess. 

4.   Percentage should be quoted up to 2 (Two) digit after the decimal point.  

5.   Rate of all items are inclusive of cost, carriage, royalty and other taxes of materials. 

Tenderer 

No of corrections _________________ 

No of over writings  _________________ 

No of interpolations  _________________ 

 

 
 
         Block Development Officer, Sukinda 


