GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME QF THE PROJECT:Improvement of road from Baghuapal Chhack to
Birisahi, G.P-Salijanga

Bid ldentification /DTCN No. 5390 /27.10.2018 /P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITH, DANAGADI

DETAILED TENDER CALL NOTICE

Mo 5300 N 27 102018

1. Sealed percentage rate¢ bids are inviled by PanchayatSamiti, Danagadi, in single cover [rom contracters registered under
Dapagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned helow with reference to Govt. of Qdisha, PR&DW Department letter no. 12672 7 T
13.67.2017.

Coer | Approx. : Cost of = .
i SL . EMD - + Period of
-~ J| Name of the work estimated cost. o Class of contractor | Tender Paper | .
¢ No, ! . (inRs. ) i R i completion
; {inRs, ) i (inRs.)
1 2 3 4 5 ! 6 D
i Construction of Kusumphari CC road 6.9 : “alendar
I ' J ’ 2526810.00 | 25300.00 | Danagadi P.Sregistered | 6000.00 Pour calendat
2 AL Conractor T
Constructi T CC road {rom M. anagadi 1.5, . ; nde
5 ONSErUCtion i.'-) mfm TOE \ AT 10 1327825.00 13360.00 !J anagzadi (000,00 Four calendar
Bengapauaroad G.P-Dhuligarh. registered contractor months
Construction of CC road from Alekhpurio | Dunagadi I'S. “our cajendar
3 OIS mf ion o : m‘s rom Alekhpur io 353584600 4540000 : unagadi 60000 Four cajendar
Giopapur G.P-Gobardhanpur. regrstered contractor moenths
1 Impm\-cmt'nt_of rf)au.{fronl:%ltnhabeda i 2651932 00 3660000 Damagatdi P.5. /000,00 Four calendar .
Burudisauhi (i.P.: Kiajhar ! : registered contracior months ;
i ! ]
Improi-"emcm of road with UD work from | i i Danagadi P.5. . B Ta .:_i:.‘.- _i' P
LS o P3237892.00  § 3240000 | < 6000.00 PF caieidar
! Rugudisahi to Mahalisahi. G P- Kiajhar. 0 : 300 i registered contractor ! months
; i
P [mpmv;&mem (‘Ti‘u.)ud i'i:t?nf ftaihar to 1602212.60 { 1610000 P'cmagadi P.s. £000.00 Four catendar
Kachsahi. G.P- Kiajhar. Fegistered contractor ; months
i e :’ ..
7 | Constructionof boundary wall at Rabana 221486900 | 22200.00 Denagadi 7.5, pog0p | Fourcalendar
i PHC GP: Maniira regisicred contractor months
TR _ T i e e R NSNS — :
3 oustruction off CC roe{d from Rhlar’tdabfmdl 106135200 10700.00 _anag idi PLS. H000.00 Four calendar
ta Kolathapada (P Nachhipura registered contraclor months
|]'11pi"()\"t:l‘l.:l.i-2'}.llim(d)f road [rom Saguan ahi R I banégddl P.5. .
9 | Bandhato Barsbunki Majhisaht with C1> | 1771547.00 1| 1780000 |  registered contractor 6000.00 Four calendar |
. e i = months !
work (5.P.:Nadiabhanga : .
i — ; : ; i
: improv t of road from Barabanki schoof : Danagadi .S, . "BUE ¢
toqg provement o 1r0'1_ ! om ‘al‘a anki schoo 133621700 | 13400.00 | ‘ nagadi 6000 00 Cour catendar
: 0 Lehury Sahi G.P.: Nadiabhanga i registered contractor months
: INprovement of{'oad j.'li l ahadasahi village 2719188 00 33300.00 ‘anagddl P.5 a000.00 i Tour calendar
road . G.P-Nadisbhunga registered contractor | : monihs
Construetion of CC road from Jagannathpur - Dranagadi £.5. | ' Four calendar
12 . i 1768668.00 17700.00 . = ¢ 6000.00 : i
i Primary School to RD road G.P: Ollala ! regisiered confractor ! : months
i
Improvement of road from RD Road to B Danagadi P.5. . Four calendar
13 . . , ) 28373, 3300, . - . S
’ Ratlway line with CI> work (3.P- Ostapal. 1328373.00 13300.00 registered conlractor 6000.00 months
Construction of CC road from Thakurani to Danagadi I'.5. Four calendar
14 _ 132341900 310 ' A our calendar
¥ Godinala, G.P- Pankapal. 1323415.00 1330000 1 registored contractor 6040.00 months
) i
Construetion of Dantabar Primary Sc ! Danagadi P.S. - é
L1 onstruction o dnra{)dr an"i!‘} School 973273.00 | 9g00.00 | : 1nagau 6000.00 Four calendar
: boundary watl. (P Rachipur, ! ' ! registered contractor manths
L | |
! | !
} !
-' S

Contractor .




Construction of NakulaSahi vitlage road N . ~ Danagadi P.5. - Four calendar
16 G.P: Ranagundi 1768668.00 17700.00 registered contractor 6006.00 months
+7 Improveemnt of road from RD road (o 265580800 26600.00 Danagadi P.5. 6000.00 Four calendar
' Gandanaliah G.P: Ranipada - ' - ’ registered contractor ' months
Improvement of read from Gamharipatia Danagadi P.5. Four calendar
. 00 . 6000.00
18 village 1o ruilway line G.P; Salijunga P, 1769319.00 17700.0 repistered conlracior months
".;.9 Improvement of road from Gandasahi o 1376445 ;*—- Wlw3-.3(}[) 00 Danagadi P.S. . 6000.00 Four calendar
' Gamharipatia raibway line G.P: Satijanga ' | registered contractor ' months
20 lmproevement of road from Sahepur to 2653016.00 26600.00 Danagadi P.5. 6000.00 Four calendar
Dhinkisala G.P: Salijanga AU ) regisiered contractor ’ months
Improvement of road frem Baghuapal Danagadi P.S. - Four calendar
21 1326445.00 13300.60 . 6000.00
g Chhack to Birisahi G.P: Salijanga registered contractor months
. ; ; agadi P.S. : :
23 Imprm.cmc.nt 0? road K?Um Durgap.!..lr to 1326445.00 13300.00 _Dandgd 1 600000 Four C%lchv
i Gamharipatia raitway line G./": Salijanga registered contractor months
|
Improvement of road from ChitriNuasahi to Danagadi .5, Four calendar
i
23 Nuagaon G.P: Chitri 294669990 2950000 registered contractor 6000.00 moinths
Construction of CC road from GF office RD . Danagadi .S, Four calendar
2 : . . . A0
# ragd to Katabahali G.P: Chitri 1409433.90 14160.00 regstered contracior 6000.0( months
fmprovemnent of road from Siarinmalia to Danagadi P.5. . Four calendar
23 DeshbandhaG P :iichhabali 1770339.60 17800.00 registcred contracior 6000.00 mionths
(
} Improvement of road from Tura RIY road o Danagadi P.5. Four calendar
2 2335, 2 K . 60:00.00 .
6 ? Khandiaposi with C1) wark G.P: Uchhabali 2962335.00 7700.00 registered contractor months
! | I {
2. The sale of the Bid document shall start from the date of publication in hirs v isipacaiean during office hours in the office

of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, Danagadi,Jajpur till Dt. 32.11.2018 up 10 5.00PM- through
Registercd Post/Speed Pest. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. )

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.11.2058 in presence of the
hidders or their authorized representatives  In case of halidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payvment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Daragadi, Jajpur pavable st S.B.L
DinburiProject,Danagadi .~ The bhid document can be downloaded from the official web site of lajpur District
(ridyr wnw jaipnreicis). In case of downioaded bid document the cost of bid document should be attached with the bid. The cost
of bid document i3 not refundable. The envelope comtaining bid decumwent should be “superseribed with Teader Call Notice
Number- 5390/27.10. 2018.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reasen thercof. Any dispute in this matter will be settled up under the Jwrisdiction of Jajpur District. {The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In sach an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put 1o {ender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender - minus the quated amount as Additional Performance
Security (APS} in shape of Termn Deposit receipt pledged in favour of B.D.0. Danagadi’ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter gunrantecd by its local branch at Bhubaneswar within seven days of issuc
of Letter of Acceptance (LoA) by the BDO, Danagadi {by e-mail) o the successfu} bidder otherwise the bid of the successful bidder
shall be cancetled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the hiddar, The concerened APS will be returnad to the bidder after completion of worl in all respect ie. Final hill paid,

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
ispatched by tuc tcnderer before the due date.

w
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9.The tender is 10 be submitted in one cover is to contain EMD, stgned [YTON on every page, price bid duty fitled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
cerrificate certificatas rfu]}f iled.in mﬁntinning valid F-mail address and valid mobile minmher is _lhﬂ!‘ll‘lamry in the check lst cohimm
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cever is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender cail notice.

10, The hid mast he annnmnﬂnu—!d h\ FMD. of ‘H’:n amannt G l('.!nfnnp nprﬁénf\ of the ectimated oot #n tapdor as mentianed in

colimn No.4 along with tcndcr in shape of National ‘:,avmg,s Cemf' cates /KissanVikashPatra /Post Office Savings Banks
accountf'l’ost Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationaﬁzedf Scheduled Bank

I A mdintar ciarantaad ke e lasal faeassh at Ohnbanacine ae mar the tamee and ooe mdiringne batd Logen in OOT and o ome othe
|l’ llx\atll ek L d 5“ Y1 WAI\—\—M I.)J Al A%Fulll Al eHAvAS AP rAL AT P L Ak P\—J fhhbe ek danr dhalad WA IPRAERINANLTY BTk hES FE ) \Jl l\ ALEh dld Lawt \)Ilt\-’

lorm.Tenders not accompanied with EMD as specified above shail be liable for rejection.
11. (i) The tender paper should be accompanicd with the attested truc copies of the documents speeit‘ed in the checklist like proof
or Biii‘l'dgiiiﬁ NS, i'EgiSiCi‘Cd CoOntECtor, valid n.,,;nuauuu ceiti m..au:, valid GSTIN cetificaie and  PAN card which aie

mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Dsmaﬂadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-

acmansit-a amAd thio Tiahla Fae p-cuqrvhnn
PESPUNLIVS QOO INUS LI3SIC TN ISyionion.

iy The work is to be completed in all respects within specified period inclusive of rainy scason as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit 2 work program at the time of cxecution
of Aareament
i2. All tenders reccived will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended it agreed to by the tenderer and the Department

work in the ldst f'w, years,, pm)r to the date uf bid Shdll be debarred from quahf‘eation‘ T.he tenderer is [u fumish and affda\«at
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of infermation in schedule-C and reanired affidavit in schedule-C, the bid

document will be summarily rejected.

i4. No Relation Certificate.

The coniractor shall furnish a certificate along with the tender to the effect that he is not related te any officer in the rank of
an Assistant Engincer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Departnent. if
the fact subseguently proved to be faise, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be fiable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

15, [f an Individual makes the application, the individual should sign above his full type written name and current address.

16 If the application i made by proprictary firm it shall be <igned by the propriefor above his il type written name and full
pame of his firm with its current address.

17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
lriﬂ-‘n‘l" ‘nnmpq ’)ﬂ-"‘ (‘lll’?‘ﬂ'ﬂf "IA("]?‘PC(‘ -'\l‘ 9!’qufl\ P]‘ ]'\\ "\ r\nr‘l‘npr hnlf;}ﬂ(l “l\ll J"“' ﬂ{' qﬁ'f\rnpw ‘Fnr fl'lf-‘ f-m'r Iﬂ \ll"\‘#‘h "RCP "I
certitied copy of the power of dttomev shall accompany the application. A cemfv copy of the partnership deed and current
address of atl partners of the firm shall also accompany the application.

Titha f\nv\]w n-h.ww- u- made b Drmitad cormmmame o o0 e mzu—uhnw o ahiall hos ciaes b _'Ju} antharirod marenn Samld i er mmryinsoe oy d
FRR 1 EV LD SY & eo Sompany OF D SO WSRO0 FIZH OY Gl Gl A0 AHOINS POWLD O

attorney for signing the application in which case a certified cop} of the pawer of altorney shall accompany the application.
Such limited company or corporation wilt be required to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

i \'n s arar o 4]‘{ 1-!('\- ey pEra A HS, Firemich thair raadar in e oy T I Lt T ARV AT S Fes v\nfﬂ(!n a im-n ‘!1
LU MO tendore (B SR HERH sl T O ICRGRE N DA% FHM TR S A FAS I RS pH e

(2]

English. The applicant’s name should appear on each page of the application along with his signature or the sig ature of the
authorized representative at the bottom of each page.
21. Instruction for quoting percentage rate helow ‘above the estimated cost smendment o para -335 of OP WD, Code
Volume-1.
Foliowing new provisions shall be made to quote the rate of work by the contractor.
3550V PP_rf‘enr,qu. Rate Contract -

Percentage contract wifl be in addition to item rate, lump sum contracts ele. In such contracts the schediile of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The centractor participated in the tender for more than one work may offer conditional rebate. Rebare
offer submitted in separate scaled envelope shall be opened, declared und recorded firsi. The rebate so offer shall be
considered after opening of all packages catled in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor - Block D pment Officer,
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The adopted format for percentage rate is same as date of form adopted for iterw ratc tenders but the word “itermn
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contracior is required 1o maintain a certain rate of progress specified in the contract. The contract ¢an 2leo be termingt=¢ with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual #ems sub}ect to a maximum of 5% over the estimated cost. 1f | 1t exceedx the hmit

rteebrnad adaa o oS Py o o mAdabam . hafass el ot e sk T i e o
Stoves obovs PGS GEPTOYVE: ot \.\.Jnlat)\,m\.lu. GUINOEIDY I MAnGXery SOI0IT MARINE ANy PAYNICLG Nk B icd of Lu‘nyl\—'u\u H

fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authorigy.

In case of percentage rate tenders, only percentage guoted shall be considered. Percentage quoted by the contractor
shall Bu accuiately flled v fgwes and words so that thee 5 a0 disacpancy. Dut if any Jdisticpancy s found i ihe
percentage quoted in words and figurcs, then the percentage quoted by the contractor in words shall be taken as correct. Tl
any discrepancy is found in. the percentage quoted in percentage excess /less and total rate quoled by the contractor, then

mowsantaes s I] L\. o tnl an oo oneeant Tho mamcambnos arsatod sm the tondae sl 11—\4’ e lace amd s comeaetn -l
l.ll..l L.uzll-hll— A1 md WAl kel 4 bW prRel I-'\-'ljl&{_,v \il¥\)lbu } [N e L .l s Auui i ).]l Url 'D -.zI.vL.J kl’l }!—"\J G BaidL .Ju*.JlJ\Jl L b

with correspondmﬁ armeount will be treated as excess. The contractor will write percentage excess or Ic*,s up to two dechimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shail only be
conciderad without reunding off, Whers the contractor has omitted 10 guote the rates sither in figires and words, the officer
opening the tender should record the emission.

Biils for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
exress o lese chall he added or enhtracted from the gross amauns of the hill
The teénderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Comnlaint at a future date that. plans and specifications have not
been seen by the tenderers, cannot be entertained.
The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and derails test conducted. But the fendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and ne extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charee as and when required.
Every tenderer is expected before quoting his rales  to inspect the proposed work. He shouid also inspect the quarries and
approach roads to quarries and satisty himseif about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complsinis ar fiuture date that the availahiline of materials af qnarries has heen
misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction ang maintenance of isiand, ferry service, fair-weather road,
carvica rand. Foot Rrw?np 91 lon hase, winch stand and derrick ofc_ as Ty itred for the work
It must be definite ly understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.
The ti!}".ﬂf.!f'-:‘." miay 2t hig anrtion guote reasonable for cach item Cu O

driax sal o da 1 Legdeaidy \.lu\J v TOEBOTOULY YO L30T

unworkable low and others toe high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
aii icih‘ h aucordance wiih the ieider call aotice. '-nlv Luauau b Hw nt}l’dii’ig Wil ot b acccpiu‘d

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no 22,

C-had 1~ PhEe . LY I . - : e at tha (7 o
Schedule of quantitics are accompanied in the DTON {Price Bid). 1t shull be definitely understood that the Covernmuont does

not accept any responsibility for the correctness or completencss ol this schedule and that this schedule is liable for

alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations ete, forth shall no way invalidate the contract and ro extra menetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-se-cver.
The carnest money witl be retained and dealt with as per the terms and conditions of the G P.W.I}. code.

The hidderdenderer, whose hid has heen accepred will he notified of the sward hy the BIN} Danapadi prior fo expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafler and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Fnginecr-in-Charge will pay the contractor as prescribed by the
contract { Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract. subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ National Savings Certificate /Postal Times Deposit account duly pledge m favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendeved amount (excluding 1% deposited toward hiring of cquipment /machinery from outside the state if

any Y and sign the agreement in the prescribed of PWD form for the fulfiliment of the contract in the office of the BDO.

-
L/..ll mbuu i.

Contractor Block D pmcnt Officer.
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The security deposit together with the eamest money & the amount withheld according to the provision of P1 agreement shatl
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incerporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement,

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amnount of performance security

b} Standard PWD form P1 with latest amendments.

34.

33,

6.

38.

39,

40,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid sccurity (camest money). No contract (tender) shall be finally accepted untif the required amount of initials seCurity is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and wiil
not earry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.D. dtd 0603 .98 respectively the EM.D. will be forfefted in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes i any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract wilf e competent to bring a sujt in regard to the
miatter by this confract at atiy place outside the state of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIIT of 1923 on any account of the workman employved by the contractor and full amount of compensation
paid will be recovered irom the contractar,

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department [.. No. VIII-R
8/5225-dtd.26.02.55 and No.[TM-56/628842(5) dt. 27.09.61 as amended from time to time.

- In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum

Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recaver such amount due from the contractor and pay such amount to the labour directly under intimation to the lacal labour
office of the Govt. The contractor shall not employ child fabour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

Ty Suitable water supply including pipe water supply whether available for the staffand labour as  well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

<) Fees and dutics levied by the municipal, canal supply authority.

1) Suitable fencing barriers, signal including paraffin and clectric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payabie due to operation of the work men compensation act.

h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

After the work is finatized all surpius materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the raies,
No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground whercver requited. The

rates to be quoted should be for the finished items of work inclusive of carriage of alf materials and incidental item of work.

4]1.

It should be understood clearly that no claim what so ever will be entertained to extra items of works guantity of any item

besides estimated amount unless written arder from the engineer-in-charge and rate settled before the extra item of work or
eXtra quantity of any items of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No 44150 Dated.25.11.07 and as amended from time to time.
43.Bid documenis consisting of plans specification the schedute of quantities and set of terms and conditions of contract and
other necessary documents can be seen in alt offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers Interest bidders may obisin further information at the same
address. But it smust be clearly understood that the tender 1must be received in order and accordin g to instructions.

w
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44. Tendrerers are required to go through each clause of PWD form Pi carefully in addition to the clause mentioned here m

before tendering.

45, All reinforced coment concrete works should confirm to detatied standard specifications, IRC code and Bridge Code section |,

11, 11, IV and Vil & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India. .

46 Steel shuttering and coniering shall be used which shall be Tied with suitabfe sheeting and made leak-proof and watertight.

47. The department wilt have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or tizlly such structures if found defective in their opinion.

48. Conerete should be machine mixed, unless otherwise ordered in writing by the executive sngineer. The contractor should
arrange his own concretc mixer, Vibrator and pumps ete. for this purpose at his own cost.

49, Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

30. The contractor should arrange the materials like steel, cement, paint and birumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due o defay in precurement of materials.

81 The contractor will be respansible for the loss or damage of any departmental marerials during fransit and in the execution of

the work dug to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or

market rates, whichever is higher.

If the contractor removes Govi. materials supplied to him from the siic of work with a view to dispose off the same

dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty

cquivalent to § times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at anyv time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-ol.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi. subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materiale
bul ne cost for raising sheds for storage, pay of watchman ete. will be borne by the department. The department is not
responsible for considering the theft of materials at site. 1t is the Contractor’s risk. Under any such plea, if the tenderer stops
the work  he shall have to pay the ful] penalty as per clanse ol P1 agreement,

34, The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materiale will be ar the stock issue rates inclusive of storaze charges or rates fixed by the department or current market rate,
whichever is higher.

. Al the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel’ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges,

56. Though departmental tssue of Cement & steel has indicated, it may not be taken as binding. The contractor must have o
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. I'he cost of coment, bitumen and steel shall be reimbursed only after production
of refevant documents in support of purchase of required grades from the authorized and approved suppliers.

57 TOR rods plates and structural members will be supplied in quantity, fength and size in the stock. For payment of
Reinforcement, the steel including plates etc. shail be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calculated as per sectional
welght prescrihed by the Indian Standard specification or as directed hy the Engineer-in-charge (Wastage of hars and
unnecessary lapping will nol be considered for measuremenl and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge positiop within a reasonable range in U/S and {¥/S.

39. The contractor should al his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates guoted should be inctusive of the running charges of each plant and cost of conveyance.

60. After completion of the work. the comiractor shatl arrange at his own cost. all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

61. Measurement of carthwork in road and canal embankment will be done by section measurement after the earth is
consolidated inchiding rolling with hand or power roller and shecp foot roller at optimum moistore content and no extra
pavment will be made for jungle clearance for taking earth from the borrow area. Farthwork from cutting will be
economicatly utilized in filling.

42 The stock of (huilding read and irrigation structures) metal and gravel wili be measured inbovesof 1.5 m X 15m X 0.5 m
which will be taken as 1.5 m X [.5 m X 0.44 m = 1 Cum. The soling stonc will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the loosencss of stacking, which would be determined on
actual observation and deduction, v
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66.

67.

68,

60.

d)

79,
80.

. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed siatement,

subject to the condition that the contractor will execute in advance an agreement with the Engibeer-in-charge.

. I the event of any delay i e supply of the depariment road rollcr for unaveidable reasois, no exiension e will be

granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the preseribed

proforma eaclosed herewith. .

Sinking of wells shall be measured from: the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less.

Al method of sinking including preumatic sinking by employmant of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees. ot isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shifl, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the anthority accepting the tender

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

. For concreting the bottom plugs of the weil under the method of providing concrete should be either with tremie or any other

approved methiod as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficultics during sand blowing met with during «inking of wells,

No part of the bearing for the supersructure shall be allowed to rest on the noses of the piers.

Tor sieel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immedistely in conptact with the bearing to ensure proper disfribution of heavy 1oad

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of custing's thickness more than §7 and load testing of bearing, if considered necessary, shatl have 1o be carmied
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

7. adt should ke clearly understood that the joints of bars are to be provides with lapping, welds or bolts nuts as well be directed
i J P

by the Lngineer-in-charge.

b)Conerete test specimens [50mm X 150mm. X 150mm in size (whether or plain or reinforced concrete} for the testing shall
be taken for cach structural incmber by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistanl Engineer. The Contractor shall bear the cost so invelved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
coile section- 111

c¥lest specimen shall be formed carefully in accordance with the standard methed of taking test specimen and no plea shall
be eniertained later on the grounds that the casting of the test specimen was faulty and that the resull of these specimen did
not give a correct indication of the actual quality of concrete.

Plain congrete and reinforced concrete specimens will be tested in govi research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and sumples will be borne by the contractor.

€3 The construction of well standing by injecting cement or grout in coarse agaregate placed in position shall not he
permitted.
H The thickness of cement concrete in top plugging shouid be as per departmental drawing.

. In well sinking the maximum tolerance permissibie in tilt is 1-80 and the shift is 150 mm 1o the normal direction. Where it is

not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifls without any extra cost to the department and without
any damages to the well. Any additional work. necessary consequent upon the excess tilt and shift. shall be carried out by the
contracior, al no extra cost o the department.

Congcrete of strength below of the required strength {as determined by actual tests) shall not be accepted.

If the well is beyond rectification. the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim tor carriage of water, what-so-ever, will be entertained

. The contractor shall employ [ or more engineering Graduate or diploma holders as apprentice at his cost. it the work as

shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
emplovment will commence within | month after the date of work order and would last 3] the date when 90% of the work i«
completed. The fair wage 10 be paid to the apprentices should not be less than emolument of personnel of cquivalent
gualification empioyed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the mantier >0 that the tutal expenditure docs not caceed 1%6 of the wnder Post of the work. v
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84.
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87.

88,

89,

0.
91

92.

93.

94,

9s.

Special class contractor shall employ under him | graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the cngineering personnel twontbly emolaments, which shail not be less than the emoluments of
the personnei of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unempioyed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engincering personne!l appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as io who would be supervising the work. Each bilt of the Special Class
or A’ Class Contractor shall be accompanied by an employment Roil of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

Tt is the responsibility of the contractor to procure and store explosive required for hlasting operation. Department may render
necessary possihle help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as taid down in works and Transport Departrnent Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest lender amount (Where their tender is not the
towest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred 1o above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adeguate to complete the work according to the specificarions attached there to and thai he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octrod, other duties, lead, lifts, loading and unloading, freight for all matenals and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any exira charges for any reason in case the
contractor claims jater on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill rowards income tax will be deducted from the
contractor’s bili,

The amount put te tender is exclusive of 12% GST. The intending bidder should offer their rates which shatl be
exclusive of GST applicable as per avrms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractor is required to pay rovalty to Govt, as fixed from time of time and produce such documents in support of their
payment to the concerned Exceutive Engincer with their bills, failing which the amount towards royaltics of different
materials as utilized by them in the work wili be recovered from their biils and deposited in the revenue of concermed
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes cxecution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material ~ The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contracter the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successfui completion of
the work.

Frem the commencement of the works 1o the completion of the same, they are to be under the contractors charge. The
confractor is to be held responsible to make good ail injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmiess for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct ou the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused wilt have to be made good by
the contractor at his own cost.
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96. Gradation of ingredients: The coarse and fine aggregate shall meetl the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&T specifications.
97. Tiits and shifls
a} Maximum permissible shift is 150 mm.
by  Maximum permiissible tilt is 1:80.
8. Payment for variation in price — {Vide Works Department Memorandum No-12073 /W Dy 7 4 1986, 14279 Dt 22 06,1901
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen} incorporated
in the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of inerease or
decrease in the average wholesale price index (all commodities), and the contractor there upon nccessarily and praperly pays i
respect of that materials (incorporated in theé work) such increased or decreased price, then he shall be entitled to reimburse or
liable o refund quarterly as the case may be. such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated betow provided that the work has been
carried out within the stipulated time or extension thereof as are not attributahle to him:-

Formula lo calcutate the increase of decrease in the price of materials.

Vm = .75 x Pm x R x {i-io}

160 i
Vm = Increase or decrease in the cost of work during the quarter under consideration due te change in the price of the

materials.

R the valye of work done In Rupees during the quarter under consideration,

io =[he average Wholesale Price Index (ali commodities) for the quarter in which the tender was opened (as published in
R.B.1, bulietin from time to time.)

P = The Average Wholesale Price Index {all commaditios) for the quater under consideration.
Pm — Percentage of materials componrent as per sub-clause of this clause.
. (3i)}-Where criginal contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / rccoveied. Payments i case of iherease are to be made with prior approval of Governmunt when the total claini is
more than Rs. 50.000/- and with prior approval of the E.1.C. /Chief Engineer {as the case may be} when the claim is up to Rs,
50,000/, Recovery in case of decrease shalt be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determuined as foliows: -

1. Steel Rate as fixed by steel autherity of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state,
3. Bitumen ... Rate as fixed by Indian Ol Corperatien Limited (10C1)

o

(iil)-Where original period of contract #s six months and below one vear, Increase’ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs, 50,000 and with prior approval of the E1.C. ‘Chief Engineer {as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentiored below.

{1) The cost shall be determined as follows: - .

Sseed.. Rate as fixed by steel authority of India Limited (SATL)

Cement... Average factory price of three manufacture of cement inside the state.
Bilumen... Rate as fixed by Indian Oil Corporation Limited (10C)

{2) Cost_of the proiect should be more than 50.00 lakhs. However the differential cost of such material mayv be paid to the
contractor aller deducting the hike percenlage amount in the tender for those materials from the calculated amount of
differential cost.

(31 Cantractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 davs hefore

utilization of steel, cement & bitumen.
{4) Differential cost will be allowed only for the original agreement period. but not for the extended period even through
it might have been validly extended. (vi) Differential cost will be altowed only after successfol completion of the work as
per the approved work programme. Stipulation comtained in the existing clause 3 1{f)Recovery in case of decrease shall be
made by concernad Block Development Officer from the contractor, immedintely.

{b} Similarly, if during the progress of work, the wages of labour increase ot decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on oxecution of the work such increased or decreased w ages then ko shall bo entitled 10 relmburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarier i which the tendor was opened as per the forula idicated below,
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Formula o calculate the indrease or decrease in the price of Labour.
VEEOTPIx R X (i-10)
100 i0
Vi- Increase or decreasc in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
= the value of work done in Rupees during the quarter under consideration.

ier = the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pi Percentage of labour component {as per sub-clause).

Simitarly if during the progress of work, the price of Petrol, Oil and Eubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or deercased price towards Petrol. Oil and Lubricants
used on cxecution of the work, then he shall be entitled to reimburse or iiable to refund. Quarterly as the ¢ase may be. such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

30.75xXK2 Rx({D2-D1)

KI~= N

100 Iy,
KI = Increase or decrease in the cost of work during the quarter under considerstion due 10 changes in the price of P. O. 1.,
R = the value of work done in Rupecs during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
wis opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. Q0. 1.. component as per sub-clause.

d) The following <hall be the nercentage of materials. labour and P. O, 1. component for reimbursement’ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), {b} and (¢) of this Clause.

Category of works Contractor’ Supply : Depanmemaﬁiupply of materials
%% Of Materials | % Of Labour | % Of P.O.L.
frrigation work ' ‘ -
a) Structural works 20% 30% 5% 45%
| l{)Ear[hwork‘ Canal work, 20% 'E 6085 5% £5%
! Embankment work etc. o o H
| R&B Works B
a) Bridge work 20% 30% 5% 45% '
b) Road work ! 4505 20%, 5% B 10%
| ¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

dy Vide Works Department letter No-21369 dated-22.09.91. the reimbursement i refund on variation in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-1D), labour and P.O. L. as
per sub-clauses (a-i), (b) and (¢} of this clause 31 shall be applicable iv the following manner.

“In term of atoresaid escalation clause, where the period for completion of the work as stipulated in the agregment is
tess than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-ycar period thercof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the parjod of completion initially stipulated in the agreement is foss than ong year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
¢avalation is adimissible only for the ramaining period after excluding the first one year period there from.”
€) The contractor shall for the purpose of sub-clauses (a}. (b) & (¢) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized reprosentatives of Govt and further, hall at the request of the Engincer-in- Charge furnish,
verified in such a manner as the Engincer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shal} within a reasonable time of his becoming aware of any alteration in the
prive of such material, wages of Jabour and’ or price of P.O.L. give notice thereof o the Engineer-in- Charge siating thai*":
samig i3 given pursuant (o this condition togeiher with an information refatipy theveto which he may be in a position to suppiv’
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rentat charges for such private land shall he borne by the
confractor including the proper maintenance with lighting arrangesents during the night time and signaling during day time
and barricading etc. tili the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the fand and
muintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete

100.The contractor has to arrange the land reqmrf:d for borrowing earth if necessary for the road work ar his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. .

101, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signawres and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this boek and noted by the contractot's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office~in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102. The tenderer should conduct three bores at each pier and $.8.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation. sub-structure and floor protection for execution shail be done in accordance with the test results
thus obtained.

104.The contractor shali have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 1 of the P! Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Cede, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

166.No part of the contract shall be subiet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others 10 receive payment on the contractor's behaif.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Rovaities.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The muaterials, borrow arcas and hutmients at site should be arrang\.d by the contractor at his own cost. Mo future complaint on
this account shall be entertained.

112.The contractor skall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages seriatly numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the coniracior or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect thar
he has no other claim beyond this claim up-to-date. 1f in any menth there are ne claims to record, 2 certificate to that effect
should be furnished by the contractor in the clamm book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
1ath and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
mannet or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shail be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Departreent whichever is earlier for record.

113.Number of tests as specified in LR.C./ MORT&H / LS.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges incnding expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of sampies and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shali be borne by the contractor.

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the execuiing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After compietion of the road in all r¢spects the road furnitur¥$
shouid be aflixed by the executing agency indicating locations like school, hospital, No-hom eic.

Contractor ' - Block Development Officer,
Danugadi.



115, kven qualilied criteria are met, the bidders can be disqualified for the following reasons, if enguired by the Department
{a) Making a false statement or declaration.
{b} Past record of poeor performance.
{c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordirate delay in compleion of the work
(e} Past history of litigation. .
116.The information furnished must be sulficient to show that the applicant is capable ir all respects to successfully complete the
envisaged work,
117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by ane. thereby facilitating a
particular tender for award, then they shail be penalized with adequale disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black lHsting the tenderers shail also be taken apart from
disincentivising the tenderer.
HE.ADDENDUM TO THE CONDITION OF P CONTRACT
Clause-2{a) of P1 Contract:-TIME CONTROL.:-
2L Progress of work and Re-scheduling programme.
2.1.1 The Block Developmen( Officer shall issuc the letier of acceptance to the successfil contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance. the contractor shall submit to the Engineer-in-Charge’ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activitics in the Werks atong with monthly cash flow forecast.
2.1.3, To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, |/4th of the whole of the work before 1/4® of the whole time allowed
under the contract bas elapsed, 1/4" of the whole of the work before 1/2 of the whole tine alfowed under the contract has
clapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2141 at any time it shoutd appear to the Engineer-in-Charge that the actual progress of the work does not conform o the
programme o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge. a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
compiction. 1t the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract vatue from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programunc shall be a programme showing the actual progress achieved on cach activity and the
effect of the progress achieved on the timing of the remaining work including any changes 1o the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shalt not alter the Contractor's obligations. The Contractor may
revise the Prograntime and submit if to the Tagineer-in-Charge again at any time. A revised Programme is to show the effect
ol Varations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shal! be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits default in conunencing the executior: of the work as aforesald, Government shall without prejudice 1o
any other right or remedy available in law, be a1 liberty to forfeir the earncsit money & performance guarantee / Security
deposit absolutely.
2.22 As snon as possible after the Agrcement is exceuted the Contractor shall submit the Time & Progress Chart for each milesione
‘ and get it approved by the Department. The Chart shall be prepared in direct velation to the time stated in the Contract
documents for completion of items of the works, It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract decuments, and further 1o ensure good progress during the
execution of the wark, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milesfone given in contract
data.
2.2.3. In case of delay occwred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
sizall do all that may be reasonably required to the satisfaction of the BDO 10 proceed with the works.

i} Force majeure, or

iy Abnormally bad weather, or

. Scrigus loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or,
. Delay on the pait of other confractors or wadesmen engaged by Engineer-in-Charge in execuiing work not

furming part of il Contract,

w

-

Contractor ’ Block Developnent Officer,
Danagadi.



vi} In case a8 Variation is issued which makes it impossibie for Completion to be achieved by the Intended Completion Date
without the Conwactor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional eost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time. to be eligible for consideration, shall bc made by the Contractor in
writing within fourteen days of the happening of the event causing detay. The Coniractor may also. if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be gjven. Such extension shalil be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shalt nol be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice 1o any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the ameunt calculated at the rates
stipulated below as the Superintending Engineer {(whose decision in writing shall be final and binding} may decide on the
amount of tendered value of the work for every completed day / month {as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.3% per month of for detay of work, defay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value ot the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable o the Contractor under this or any other
contract with the Government. In case, the contractor doces not achicve a particutar milestone mentioncd in contract data. or
the rescheduled milestone(s} in terms of Clause 2.5, the amount shown against that milestone shall be withheld, 10 be
adjusted against the compensation
levied at the final grant of extension of time. Withhoiding of this amouni on failure to achieve a milestone shall be automatic
without any notice o the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone{s}, amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be pavable on such withheld amount.

24, Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
carly warning procedure

2.4.2. The Engineer shall record the business of management meetings and is 1o provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated ip writing to all who atiended the
meeting.

Clanse-2 {b) of Percentage Rate Pl Agreement: - Rescission of Contract {Amendment as per letter No. 10639 dt.27.05.2005
of Waorks Department. Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the vatue of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circitlar of Govt. of Orissa Labour and

120

aj

b)

9

)

Employment Department vide letter No 3757/ Dt 25.04.2009.

ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in
check List:

Reguired EM.D as por the claise No. 1)L

Copy of valid Registration Cerificate. Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) days of opening of the tender before tendering
authority as per Clause No.10.
[>TCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downtoaded or Money Receipt as per Clause No 5.

Total: - 128 (Oue hundred twenty ) clanses only.

) "
;.

Conlractor . Block D@;pﬁé?lt Officer,

Danagadi.




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

[“We hereby certify that /'We* am/are® related/not retated (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any ofticer of the rank of Asststant / Under Secretary and above of the P.R Deptt, Govt. OF Odisha. I/'We* am/are*
aware that, if the facts subseguently proved to be false, myfour” contract will be rescinded with forieiture of E.M.D and
security deposit and T/'We* shall be liable to make good the loss or damage resulting from such cancellation. I/'We also note
that, non-subrnission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not upplicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only})

I/ We hereby cetify that at present the following Engincering personnel are working with me / in our firm / company and

their bio-data are furnished below.

T
|
i
i
i
|
1
!

i SI. No. Mame of the | (jualification | Date of ‘. Monuthly Whether full | If  they arc
: Engineering Appotntment 1' emolument time supergnnuated  /
personnei i cngagement | retired / dismissed
appointed for { and or removed
supervising { continnous personnel  from
contractor’s ; state (rovi.
work  with ! Central  Govt,
address ‘ Pubiic Sector
: undertaking
Private
Companies and or
any one ineligible
! for  Government
! | service.
} 2 3 4 5 6 17

SCHEDULE- C FORMAT O AFFIDAVITE

The undersigned do herebv certify that all the starements wadg m.rhc reqmred attachments are true and correct.
The undersigned also hereby cortifies that neither B firm Mes nor any of its
constituent partners have abandoned any road/ bridge/Trrigation . Bun]dmgs or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five vears prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our} compcetency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the reguest of the Department.

{Signed by an Authorized Officer of the firm)

Title of Ofticer

Name of Fitm

Date:

; " APPROVED FOR 19 (Nineteen) pages only

s
Addl. Project Direclor {_'quh.}. DRDA. Jajpur ,

'ﬁl\}J tticer,

Danagadi

Block Dev

Sold for the work -Improvement ot road from Baghuapal Chhack to Birisahi , G.P- Salijanga.,Danagadi Block™ on payment
of Rs. 6000/~ (Rupces Six Thousand) only vide Money Receipt No . ce Dt against BC / Bank Draft
payable at SBT Dmun Prujeci Danagadt.

L)

Block Bev ent OfTicer.
Danagadi.

-



BILL OF QUANTITIES
Name of the Work — Improvement of road from BaghuapalChhack to Birisahi G.P.: Salijanga
st | .. . . . Rate in | AmouatIn |
No. Description of item of work Quantity ;| Unit Rs. Rs
1 2 3 4 3 6 .|
; P
Earth work in excavation of in trenches in hard soil or gravelly ;:
obtained from borrow pits blasting to proper profile with all leads, -1 One |
| lifts and delifts ransportation to site b\ mechan.:cai means_wuhm 51918093 | Cubic 16216 353660.00
- km proper section and profile inciuding dressing & leveling the meter
with breaking clods to max. 5to 7 em size . all complete as per |
: directed by Engineer-in-charge ',
Admixing sand &moorum and laying sub base in layers not One
exceeding 2235 mm watering and compacting to the required density | Cubic :
Py ; in OMC with PRR mc]uc_img a {all labour and hire charges of PRR 305.02 meter 588 85 179611.00 |
t L all t&p materials and including cost conveyance,royalty and |
! cess . as per direction of Engineer-in-charge. j
: , Compaction & watering of earth_uI)_m OMC rofling with PRR with |
embankment / road formation in layers not excceding 0.225 m by One 1249700
3 PRR . including hire & running charges of PRR. alt T&P materials | 2048.63 | Cubic 6.10 -
and cost, convevance, royalty of basc materials etc and ali compete | meter
as per direction of engineer —in charge . g o
Providing taying, spreading & compacting stone aggregates of : !i
specific sizes to water bound macadam specification inchuding i ;
spreading unitform thickness hand packing, roliing with 3- wheeled [ One :
4 steel rol!cr St 10 tonnes in s?alges to proper grad‘e anc% ca.mber 203.35 cum 1936.35 393757.00
applying and brooming requisite type of screening/ binding meter
materials to fill up the interstices of coarsc aggregate watering &
compacting to the required density(Grade -1). Metalling as per
dircction of Engineer-in-charge. f
; Collection & stacking good quality lateritemoorum and spreading : One
Dos them in toad and c'ompact:on with PRR with cost «carriage . & 120.19 cum 513.37 164376.00
; royalty of all material and jabouretc all complete as per direction | neter
of Engineer-in-charge |
| S— ..—..—\.g..._‘_‘_.-.—".---.. ” PR o - " o e - — ‘=
. . Fine dressing and turfing within 3 extra fead of 30 mtr over initial QOne 21885 .00
.6 1 lead of 50 mtr and initial lift . labour&cess .etc. all complete as per | 1092.60 cum 2003 - )
i direction of Enginger-in-charge.. |_meter
Earthwork in excavation of foundaticn in hard soil with initial litt of One
7 .5m including dressing and leveling the bed ard depositing the soil | 22.50 | cubic 134.30 3022.00
within 50m lead | meter
:
E One
8 Filling Foundation of plinth with sand watered and rammed 9.26 | cubic ; 49070 45¢4.00
! meter | ’




< P.C.C. work of M-15grade in open foundation with 40mm and
downgrade black hard granite crusher broken stone aggregates,
including hoisting, laying.etc all complete including cost One 116529.00
9 ’ ’ S A ”, 30.76 cubic 3788.33 '
conveyance, rovally and cess , as per direction of Engineer-in-
charee. meter
10 Labour for la){ir}g a::;d'ﬁ).cing 9-00mm dia NP3 RCC humepipe in 15.00 One 47220 633.00 ;
position, jointing with cement mortar (1:3). meter
1 Cost of 900mm dia NP3 RCC hume including TC £5.00 li‘zr 354208 | 53145.00
. . . ) One
2 Rigid and smooth centering & shuttem}g ﬁ‘)r the head walis of the 90.64 square 125.03 11333.00 |
hume pipe deducting it
meter ;
One
13 6mm thick cement plaster (1:4) finished smooth on concrete work 90.64 square |  93.59 8483.00
meter
Providing of display board of size 1.20m x!.20m x 0.25m (thick})
above G.L. and 0.45m below G.L. and shall be plastered painted Omne 3600.00
14 o o 1 ] 3000.00
and writing efc.complete as per direction of Eng. In.charge.. No.
|
Total 1326445.00
Total 14( Fourteen ) items Only (Rupees Thirteen Lakhs Twenty Six Thousand Four Hundred Forty Five) only.
Approved
3 \
Asst. Executive Engineer, Danagadi BD&); di Addl Project ctor (Tech.},

My / our quoted rate 15

words) excess over / less than / equal to the above estimated cost.

Signatare of Tenderer

DRDA, Jajpur

% (both in figures and



CHECK LIST

(To be fitled 1y by the contractor)
bSI:;. Documents YeSSmemed N Page No, Issuing authority
1 2 3 4 3 b
1 | Cost of tender paper
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Cepy of GETIN centificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
§ | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate
10 Valid E-Mail Address

1

Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor

Block Dewi

ment Officer
Danagadi.



' NOTES )
" 1. The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

~will be considerad as excess.

4. Percentage should be quoted up to 2 (Two) digit after the decimal point.

5. Rate of all items are inclusive of cost, carriage, Toyalty and other taxes :
of materials. -
I
e e e - s
NoofCorrections T
NoofOverwritings____— i -
Noof interpolations B
—_—— — o

Block Dex ment Oicer

Danagadi.



