GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of CC road from GP office RD road
to Katabahali, (G.P-Chitri

Bid !dentification /DTCN No. 5390 /27.10.2018 /P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGADI

DETAILED TENDER CALL NOTICE

No.- 5390 IM-27 102018

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single ¢over from contractors registéred under
Danagadi Panchayat Samiti for execution of civil works on production of definite prool (rom the appropriate authority in prescribed
form for following works as mentioned below with reference fo Govt. of Odisha. PR&DW Department Ietter no. 12672 7 I

13.07.2017.

L

i« Approx. ! Cost of .
| SI. . ‘ ] b Period of
o Name of the work estimated cost. | .EMD Class of contracter | Teander Paper | .
I No. . ! (inRs.} : . I eompletion
5 o (inRs.)  { ° ' | GoRs) |
1 _ T 3 4 5 % 6 ! 7
! Construction of Kusumjhari CC road  G.P- 1 . L 5 ' Four cale
= o | 252681000 | 25300.00 | Dunagadi P-Sregistered | 600000, [Ouculendar
A § contractor i e
: i i i
s PR - T [v2 : " adi P S, ¥ . L N -
- Construction ?1 CC m“m from .meur Hyl : 132782500 13300.06 [ wnagadi £.% 600060 [our calendar |
; Bengapatiaroad (. P-Dhuligarh. regisiered contractor : months :
Construction of €C road trom Alekhpur 1 o e b Danagadi .5, . ' Four calendar
: 3 T purte 353584600 | 35400.00 R aponop  , Towrestenda
; Gaopapur G P-Gobardhanpar. registered comtractor : mnonis ;
Do [mprm-emt'nl.uf rfud“t.@m ;"\mbab‘dd HY) 2651932 00 ! 26660.00 | ‘[Janagadt Ps 600050 i Four calendar .
; Burudisahi (5.P.: Kigjhar % ! registered contractor i monihs |
i Improvement of road with CD wortk from | Danagzadi P.5. . ! Four catendar
i 5 e S . 323789200 32400, . by 600000 i .
; Rugudisahi to Mahalisahi, . P- Kiajhar, { 32378 32400.00 registered contractor ’ 1 months i
: | ; |
N H M |
F Improvement ol road trom ltajhar t i Janagadi P.S. _ _ Py walends
Lo p \'n.mcn 0_ n:)a rum ajhar to j. 1602712 00 1610000 Dan igadi 6000.60 1 tour Ldlc‘I.'lddI
Kachsahi, G.P- Kiathar, i registered contractor ; muonths i
‘: !
- Construction of boundary wall at Rahana | ) ) Danagadi P.8. . : Foyr colendor
" ] ; : 214864, 222460 ek . - VTR i T
f PHC G Mantira i 2214864.00 22 registered contractor ' months
i i -
H i L : !
i : — T T e I M i : — e e e
g (.m]strux.h:m ol CC roud from Ixh‘arddabandr L 061352.00 700,00 | Panagad1 P.S. 006.00 | Four calendar i
i 10 Kolathapada (P Nachhipura i b registered contructor i monhs !
H 1 H H
: ! : i
’ Impr{u\-cmc}n ofroad from Saguan Dahi ; o Danagadi P.5. & end —1
9 Bandha to Barabanki Maghisahi with CD  177)547.00 1780000 | registred contractor | 6000.00 B
i work (7.T’.:Nadiabhanga ‘ j S !
. i i i
: : i !
1 improy grntnt of ‘roz%{i ‘fmm lli»ar‘aibamkz school f 133021700 13400.00 ‘[)anagath PSs H006 .00 : Four caicz}dar
i 1 Dehury Suhi G.P.: Nadiabhanga ! registered contractor ! months
? ! ! ;
; e acahi villag o B ! aoadi P.S. TR
, ' Improvement Ufi"Oad f)fl_“ahaddsahl village 3219188 00 22206.00 | ?)ams:adl PA. 000,00 Four calendar
! road . G P-Nadigbhanga o registered Contractorn inonhy
- { d i h : { diP.S
i “unstruction of L b1y £ - o : Janagadi B.S. - alendar
L1 oRstruction 0T €L road rom sagannathput 1768668.00 17700.00 | Hanagadt 600800 Four calendar
i Primary Schood to RD road G.P: Olala i t registered contractor months
i
tmprovement of road frem RD Roadte : Danagadi .5, Foui calendar
I . i 32837300 3300.00 ¢ . = 100 i -
i Railway tine with CD work G.P- Ostapal. ! 1328373.00 1330006 { registered contractor 6006.6( months
Constructon of CC road from Thakurani to % Danagadi P.5. Four calendar
3 1323419.00 I : : - g [y tilluilek
| { Godinata. G.P- Pankapal, 323419.00 1330640.060 ' registered contraciar RIEREN] months
i :
; ! i
. Construction of Panishar Primary School ; Panagad: P.S. ) =i cslereds
s ApERAT E ATy Sehoo 973273.00 og0N.00 | e £000.00 Four calendar
i boundary wall. GP: Rachipur. | registered contractor i months
“ .f A —_—
! i ;
i /
| | w o
i | i
' Block Dex ent Officer,

Contracior .

Danagadi




Construction of NakutaSahi village road . Danagadi P.S. R Four calendar
16 N 7 { 7TORA - y W30 o
’ (1.0: Ranagundi 1768665.00 17700.00 registered contraclor Bust monthy
17 Improveemnt of road from RD road to 2655808.00 26600.00 Danagadi“PTg.“ 400000 Four calendar |
' Gaadanallah G.9: Ranipada B <OnE registered contractor B months
18 lmpmwmcm _01 mad' from Gaml'n.z.iripaua 176931900  17700.00 | pdnagd.d] 5. 000,50 Four Ldkndar :
village 1o railway line G.P: Salijanga ‘ Tegistered contracior monihs
19 I‘mpm\f:‘:nw%ﬂ of: road f‘rom Pmdas?hi to 1326445.00 13300.00 | .Danagadi P.5. R 6000.00 Four calendar
Gamharipatia railway line G.P: Salijanea | ! registered contractor months ;
| | :
3 Yom S i ; Danagadi F.5. . salendar |
50 improy Lﬁ"lcn:t of road t@r{%ahupur 10 2653016.00 660000 : : 2. 600000 Four calendar !
Phinkisala G.P; Salijunga i registered contractor maonihs :
tmprovement of road 1 ohuy 0 Dagagadi PS. ) calendar |
21 mprovement of roag from Baghuapal 32044500 | 1330000 | Dosemd 6000.00  ; Loursalnda
: Chhack to Birisahi G.P; Salijanga i regisiered contractor i months ;
é i " e pp—|
i — - - : ! — o< 5 e
- o | Improvementofroad from Durgapur o {0y 4000 | gaan0 0 Danagadi P.S. eoopng | Fourcalendar
i i Cambaripatia raibway Tine (.P: Salijanga i | registered contractor i months
! N | H
: ! ’- ! ' i
: Improvement of road (rom Chitri Nuasalii 0 | ] Danagadi PS. | our cale
(23 | (mprovementofroad from ChiriRussalite §ogicc0000 | agsan0n | DRSS ghgp0 o Fourcalendar
: Nuagaon (P Chitr ; i reglstered conlractor ; nontis
Construction of CC road from GP office o J__— N Danagadi P.S. | Four calend_z;;_
¢ 24 1409433, i1 (M} ; ; 6000.00 ;
! : ED road to Katabahali G.P: Chitri 409433.00 404 registered contractor | months
H i : : :
i‘ S o ; — —
[ 25 i Improvement of road from Siarimaiia 1o s Danagadi .5, i Four calendar
23 77 Rt ¢ 17800 . 6000.00
i 1 PeshbandhaG.P: Uchihabali 1770339.40 : i7800.00 regstercd contractor months
| ; g
| : H [RU—
| .| Improvement of rout from Turu RP road to . Danagadi P.5, Four calendar
26 i o \ 296233500 | 2970000 o UIETAN o
’ I Khandiapest with CB wotk (LP: Uchhabali 6233 ! 297000 registered contractor months
l i . _— | i

2. The sale of the Bid document shall siart fram the date of poblicatinn in iy, v s durine office hours in the office
of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, Danagadidaipur till Dt. 12.11.2018 ap to S5.G0PM- through
Registered Post/Speed Post. The authority will not he held responsible for postal delay in the delivering of the documents or non-
receipt of the same. .

4. The tender will be opened in (he office of the PanchayatSamiti, Danagadi. Jajpur at 11,060AM, on 13.£1.2018 in presence of the
bidders or thejr authorized representatives, In case of holidays, next warking dav wit} be considergd

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in persen on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.OQ, Danagadi, Jajpur pavable at S.B.i.
DupuriProject,Danagadi . The bid document can he downloaded from the official web site of Jaipur District
(hitp wws i w1}, In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document s not refundable The envelope containing bid documaent should be “superseribed with Teader Call Notice
Number- 539G /27 .10. 2018.

6.The undersigned reserves the right to negonate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereell Any dispute in this matter will be settled up under the Jurisdiction of Jujpur District. {The bids of the detaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained trom the bidder when the bid amount is less than the estimated cost put to
tender. [n such an evend, ondy the successtul bidaer who has guoied less bid price/rates than the estimaied cost put 1o tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender -- minus the quoted amount as Additional Performarce
Security (APS} in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in fuvour of BDO, Danagadi
from any oy Mationalized! Scheduled Bank in India counter guaranteed by its lacal branch at Bhubaneswar within soven days of issuc
of Letter of Acceptance (1.0A) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successtul bidder
shail be cancelled and the Earnest Money/ Bid Security shall be forfeiled. Further procecding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the hidder afier complation of work in all respect ie. Final bill naid,
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8.The tender documents sent through registered /Speed Post and if docs not reach the concerned office by the above date und time,
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e oilicer will ot be conshiered on any account even i the tender documents were gispaiched by the tenderer betoie the due date,

w

Contractor ' Block Developrhent Officer,

Danagadi

-



9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly filled-in mentioning valid F-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in columna No.2 of the tender cail notice.

10.The hid must he 2ccompanied by EMD of the amouat @ 1%{One percent) of the estimated cost fe tender as mentioned in
column Ne.d along with tender i shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Bamks
account/Post Office Time DrepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its Joca! branch at Bhubaneswar as por the terms and conditions laid down in OGFR apd in ne other
form.Tenders nol accompanicd with EMD as specified above shall be liable for rejection,

[1. (i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist {ike proof
of Danagadi P.5. registered confractor, valid registration certificaie, valid GSTIN cestificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Fhree) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his‘her bid shall be dectared as non-

raomannivs nnd ""'l]q findhile fae parantian
TRSPGHLI YL wira williy arddadl 1Y FOLeOGE.

ii}  The work is to be completed in all respects within specitied period inclusive of rainy season as mentioned in the column
No.7 of the tender cali notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement,

1Z. Al tenders received will remain valid Tor a period of 90 (Ninety) days from the last date of receipt of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Department.

13. Anapplicant or any of its constifuent partners of whose contract fow any work has heen rescinded or who has abandoped any
work in the fast five years, prior to the date of bid shali be debarred from qualification. The tenderer s to fumnish and affidavil
at the time of submission of tender paper about the authentication of tender decuments. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C. the hid
document will be summarily rejected.

14. No Relation Certificate.

The contractor shail furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Depattment or Assistant/Under Secretary & above in the P.R. Depariment. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shatl be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

15. [f an Individual makes the application, the individual should sign above his full type written name and current address.

16, If the apnlication is made by proprietary firm it <hall he signed by the proprictor above his full type written name and firll
nasme of his firm with its current address.

17. 1t the application is made by a firm in parteership, it shall be signed by all the partners of the firm above their full type
writien names and cwrrent address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all parmers of the firm shall also accompany the application.

18. Tfthe Application is made by z limited company or a corporation, it shall be sign by duly suthorized person holding power of
attorney for signing the application in which case a certified copy of the power of atterney shail accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

20. Mo tenderer will be penuitted to furnish their tender in their cwn manuscript papers. Al information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the signawre of the
authorized representative at the boitom of each page.

N

Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.
355(VY  Percentage Rate Confract —

Percentage contract will be in addition to item rate, lurop sum contracts ete. in such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer canditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded. first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which thev refer. written on the envelope,
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The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
gontractor is required to maintain a certain rate of progress specifiad in the contract. The contract can alse be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual iteins subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled i fHigures and words so that theie B o discrepancy. Bui it any discrepancy 3 found v the
percentage quoted in words and Figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as coirect. The percentage quoted in the tender without mentioning cxcess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point onlv. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to guote the rates either in figures and werds, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subiracted from the gross amount of the hill.

The tenderer shalt carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepied tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint ar a future date that. plans and specifications bave not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or medification as tendered during the cxecution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will bold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensaiion will be entertained. The work shall, however be executed as per final approved drawing 10 be issue by the
Engineer-in-charge as and when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should alse inspect the quarries and
approach roads to quarries and satisfy himsell about the quality and avaiiability of materials. In every case the materials must
comply with the relevant specifications. Complaints at foture date that the availability of materials at quarries has been
misjudged cannot be eatertained.

The offer of tender shall be inclusive of cost of coastruction and maintenance of island, ferry service, fair-weather road,
gervice road, Foot Bridge, Pylon base, winch stand and derrick ete. as required for the work,

1t must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tendercr may at his option quote reasonable for cach item of work carefully so that rawe for onc item should not be
unworkable low and others too high for others.

The tender containing extrancous conditions nol covered by the tender notice are Hable for rejection and guotations should be
sirictly in avcordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the ender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantitics arc accompanted in the DTON (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall ne way invalidate the comract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderitenderer, whose hid has been accepted, will he notified of the awarg by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letier (hereinafier and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge witi pay the contractor as prescribed by the
contract {Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only 1o the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ Nationat Savings Certificate ‘Postal Times Deposit account duly pledge in favour of the BDO.
Danagadi and in no other form which including the amount already deposited as bids security (eamest money) shali be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO.
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The security deposit together with the earnest money & the amount withheld according to the provision of Pi agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all gzreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
ghall form part of the agrecment.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there 6 and required
amount of performance security

b) Standard PWD form Pl with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {carncst moncy). Ne contract {tender) shall be finally accepted ustil the required amount of initials security i3
deposited. The seeurity will be refunded after one year of completion of the work & payment of the final biil and will
nof carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
Ne 202 W F D did 06.03,98 respectively the E M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be decmed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suif in regard fo the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemmify the department for payment of compensation under workman
compensation Act. VIIT of 1923 on any account of the workman emploved by the contractor and full amount of compensation
paid will be recovered from the contracior.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. Vii-R
8/5225-dtd.26.02.55 and No JIM-56/628842(5} dt. 27.09.61 as amended from: fime to time,

37. in case of any complaint by the labour working about the nonpaytnent or less payment of his wages as per latest minimum
Wages Acl, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local fabour
office of the Govt, The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

38. The contractor shall bear cost of various incidental. sundries and contingency necessitated by the work in full within the

fotlowing and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tofls convevance charges and other cost on zccount of land building including temperary building and temporary eleciric
ronnection 1o work site as well as construction of service road and diversion road and its mainteniance til] completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt, for temporary cecupation of land owned by Govt. at the site of the work

b) Labour camps or huts necessary to a suitable scale inciuding conservancy and sanitary  arrangements therein  fo
the satisfaction of the local health authorities.

<} Suitable water supply including pipe water supply whether available for the staff and labour as well as for ihe
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

2) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches m

order to protect public and empioyees from accidents.
o) Compensation including the cost of any suit for injury to persens or property due fe neglect of any measure of precaution
also become pavable due to operation of the work men compensation act.
h} The contractor has (o arvange adequate lighting agreement for the work wherever necessary at his own cost.
After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats. miying
platform etc. should be dismantled and all materials removed from the site and premises jeft neat and clean, this shouid be
inclusive of the rates.
40.. No pavment will be made for benchmarks, leve! nilfars profiles and benching and leveling the ground whercver required. The
rates to be quoted should be for the finished itemns of work inclusive of carriage of all materials and incidenial item of work.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra tem of work or
extra gquantity of any items of work is taken up. '
42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44 150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in ali offices issuing the documents during office hours every day except on Sunday and
public holidays till Jast date of sale and receipt of tender papers, Interest bidders may obtain further informasion at the same
address. But it miust be clearly understood that ihe tender must be received iy order and according to imstructions.
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44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering.

43, Al reinforced comeant concrete works should canfirm to detailed standard specifications, IRC code and Bridge Code section |,
IL, 111, 1V and V1T & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47.

AN

Tk,

49.
50.

52.

54.

3s.

38.

59.

60,

61.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and wateitight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the exceutive engincer. The centractor should
arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost,

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contracter should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due 1o delay in procurement of materials.

. The contractor will be responsible for the loss or damage of anv departmental materials during fransit and in the exeention of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issiie rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other lability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
coatractor of froim his secutity deposit or from the proceeds of the sale there-of.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi. subject 10 the availability of the materials. The tenderer shall make all arrangement for proper storage of materials:
but no cost for raising sheds for storage, pay of watchman erc. wilt be borme by the department. The department is not
responsible for considering the thett of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of Pi acreement.

The department will have the right o supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store wili be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding cte. to required size is case of MS rods or Tor Steelf MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mitr in length will be returned by the contractor at the
issuinyg stores, without conveyance charges.

Though departmental issuge of Cement & steel has mdicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts, of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department hefore nse. No extension of time or escalation of price on
such account shail be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in gquantity, length and size in the stock. For payment of
Reinforeement, the steel including plates ete. shali be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping wikl not be considered for measurement and payiment}).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the depariment has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugeed
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and cana! embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and na extra
payment witl be made for jungle clearance for taking earth from the borrow arca. Earthwork from cutting will be
economically utilized in filling,

. The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of L3 m X 15 mX 05 m

which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the Jposeness of stacking, which wouid be determined on
actuai observation and deduction. w

-
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. The machineries, if available with the department, may be supplied on hirc as per charges noted in the enclosed statement.

subject to the condition that the contractor will exccute in advance an agreement with the Engineer-in-charge.

= PR
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granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

rafnrevan nralacad haroocrH
Proatimn COHOEa0E AulvWinl,

. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,

whichever is less.

. All methed of sinking including pnenmatic sinking hy employment of divers and other equipment shall be included in the

rate. Removat of trees, logs of trees, or isolated boulders and desilting of sand or earth from cxisting welt, rectification of til¢
and shift, if any, etc. shall also be included within the rate of sinking.

. The depth of foundation indicated on the drawing are provisional, but these mav be altered, if necessary, in the light of the

nature of sirata ihdicated by boring, which must be taken in advance of actual execution of foundation.

. When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shali be pre-decided

by the authority accepting the fender.

. Construction of cofferdam or island or the work of open excavation or dressing or labour for layving well curbs shall be

inctuded in the rate of well sinking.

. For concreting the hottom plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engineer-in-charge, with 10% exira cement to be used for under water concreting
withoutl any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

Nao part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing o ensure proper distribution of heavy load.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
. Inspection by the Director General of Supplics and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting's thickness more than 87 and lead testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

. it should be clearly understood that the joints of bars arc to be provide with tapping. welds or bolts nuts as well be directed

bv the Engineer-in-charge.

b)Coucrete test specimens 150mm X 150mm X 150mm in size {whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in ihe presence of responsible oificer of the rank ot
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- Tl

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
nof give a correct indication of the actual qualiny of concrete.

Plain concrete and reinforeed concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost ol testing ol all specimens and samples will be bome by the contractor.

o) The construction of weil standing by injecting cement or grout in coarse aggregate placed in pasition shall not be
permiteed.
) The thickness of cement concrete i top plugging should be as per departmental drawing.

in well sinking the maximum tolerance permissible in tilt is 1:30 and the shitt is 15¢ mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial mcasures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work. necessary consequent upon the excess tilt and shift, shail be carried out by the
contractor, at no extra cost to the depariment.

Concrete of strength below of the required strength {as determined by actual tests) shall not be accepted.

If the well is bevond rectification. the well shall he rejected. The well has to be abandoned and another well 1o be sunk ata
suitable location at the cost of the contractor. The tilt and shift of the weli including compensation is 1o be abided as per the
clauses ol MORT & H for roads & Bridges.

No claim for carriage of water, what-so-ever, will be etertained.

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
emplovment will commence within | menth after the date of work order and weuld last i} the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner 0 that the tolal expenditure does not exceed 1% of the tendel\ppst of the work. .

Centractor Block D pment Officer,
Danagadt.
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Special class contractor shall employ under him § graduate engineer and 2 diploma holders belonging to the state of Orissa.
[ tkewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contracky shall pay to the engineering personne! monthly emcluments, which shall not be less than the emoluments of
the personne! of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civit), Orissa may
however assist the contractor with names of such unemployed Graduate engincers and Diploma Holders, if such help is
sought for by the contracter. The names of such Engineering personne! appointed by the Contractors should be intimated 1o
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Speciai Class
or ‘A’ Class Confractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Cersificate of the Graduate Engineer or Diploma Holder o emploved by the contractor to the effect that the work execuied as
per the bill has been supervised by him. (Vide Works Departnent No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Scheduie — B.

1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974, The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount {Where their tender is not the
jowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by aciual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and foed stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi. other duties, lead, lifts, loading and unioading, freight for all materials and ali other charges
necesgary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Govermment will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing peresntage of LT, Departiment of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill. :

The amount put to tender is exclusive of 12% GST. The istending bidder should offer their rates which shall be
exclusive of GST applicable as per uworms. GST as applicable will os works contract shall be paid over the bil

amount st the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
paymeat to the concerned Executive Engincer with thelr hills, failing which the amount towards royaltics of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

0. Under no circumstances interest i chargeahle for the dues or additional dues if any payable for the werk,
. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes exccution of

work through iabour should produce valid license from licensing authorities of Jabour Department.

7 Sample of all material - The contractor shall supply sample of all materials fully before procurement for the waork for

testing and acceptance as may be requiring by the concerned Executive Engincer.

. Trial Boring ~ The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance anfy. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shail take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good bv the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought 10 be paid for and in case of default Department may recover from the contractor the cost of making
good the works, The contractor is alse required to maintain the road for three vears from the date of successful completion of
the work.

. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same hy fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage o
properiy happening from any neglect, default, want of proper care or miscomduct on the part of the comractor or any one in
kis employment during the execution of the work. Alse no claim shall be entertained for loss due to earthquake, floed,
cyclone, epidemic, riot or any other calamity whether natural or Incidental damages 5o caused will have to be made good by
the contractor at his own cost.

L\
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96. Gradation ot ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ 1.R.C. code/ MoRT&H specifications.
97. Tilis and shifls
a) Maximum permissibie shift is 150 mm.
b} Maximum permissible tilt is 1:80.
98. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W Dt 7.4.1986, 14379 Dt. 22.06.199]
and No-222874 Dt. 24.10.1992) .
afi). *If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incotporated
in the work (not being materials supplied from the Engineer-in-charges store} increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon neCessarily and preperly pays in
respect of that materials {(incorporated in the work) such increased or decreased price, then he shal! be entitled to reimburse or
liable to refund guarterly as the case may be. such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Tndex (ali commodities) which is operating for the quarier under consideration and that
operated for the quarier in which the tender was opened. as per the formula indicated below provided that the work has becn
carried out within the stipulated time or extension thereof as are not atiributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm =0.75 x Pm x R x (j~ig)

00 i
¥m = lncrease or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.IL bulletin from time to time.}
i = The Average Wholesale Price Index {alf commedities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Paymenis in case of increase are to be made with prior approval of Government when the todal claim i3
more than Rs. 30,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be} when the claim is up to Rs,
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shaii be deicrinined as folfows: -

t. Steel ............ Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3, Bimumen .., Rate as fixed by Indian Ol Corporatien Limited (HOCL)

a (ii)}-Where originai period of contract is six months and below one vear, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Re 50,000/ and with prior approval of the F 1.C_ /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: - .

Steel... Rate as fixed by steel authority of India Limited (SAJL)

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Oil Corporation Limited (10C)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those mateiials from the calculated amount of
differential cost.

Contractor has to suhmit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of sieel, cement & bitumen.

(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended {vi} Differential cost will be allowed only after sucressful complation of the work as
per the approved work programme. Stipulation coniained in the existing clause 31{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contracter, immediately.

{b} Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitied to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guaitei i which the tender was opened as per the formula indicated below.

Contractor _ Block opment Officer,
Danagadi.
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Forimitld t¢ calculate Lthe increase or decrease In the prige of Labour.
VI=0.75x Pl x R x(i- io)

66 io
VI = Increase or decrease in the cost of work during the quarter under consideration due to changes m the minimum
wages rate of [abour.
R = the value of work done in Rupees during the quarter under consideration,
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opered.

i = the minimum wages for labour prevailed during the quarter under consideration.

ri= Percentage of labour component {as per sub-clause}.

Similarty. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oii being the representative item for
the price adjustment) increases or decreascs as a result of the prlce fixed there for by the Government of India and the
Centractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Qil and Lubricants
used on execution of the work, then he shail be entitled to reimburse or liable to refund. Quarierty as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L.. which is operating for
the quarter under consideration and that eperated for the guarter in which the tender was openad as per the formule indicated
below: -

0.75xK2 Rx{D2-D1}

L I - X -

HO0 D,
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R-= the value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

B2= Average Price per liter of diese! oit which is fixed during the quarter under consideration.

K2 Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials. labour and P. O. L. component for resmbursemnent/ retiind on variation
in price of material, labour and P. O. L. as per sub- classes (a}. (b) and (c) of this Clause.

; Category of works Contractor’ Supply Departmental supply of matcrials |
§
; % Of Marerials | % Of 1.abour I % OfP.O.L.
! Trrigation work :
' a) Structural works 20% 30% 5% T 45%
. b)Earthwork, Canal  work, 20% 60% 5% .
H i SOD
{ Embankment work etc. | - o
{ R&B Works !
a) Bridge work 20% 30% [T 45%
b} Road work 45%% 40% 5% 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

4y Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel cement and bitumen which will be governed as per clause no 31(a-ii) &{a-iii}, labour and P.O. 1 as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

“In term of aloresaid escalation clause, where the period lor completion of the work as stipulated in the agreement is

losg than one vear, no escalation is admiscihla ar all In case of work where the stinulated peried of cempletion is one yeur
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term ofthe refevant provision of the
Agreements. In the situztion, where the perfod of completion inttially stipulated in the agreemient is less thap one year and
subsequently the completion period has becn validiy cxiended on the ground that the delay in completion of the work is not
attributable to the contracter and in the result the total period inciuding the extended period stands at one year or more,
cscatation is adintssible ondy foi the remaining period afler excluding the first one year period there from.”
e) The comtractor shall for the purpose ol sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the samce by a duly authorized representatives of Govt and further, hall at the request of the Engincer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may rcquire The contractor shall within a reasonable time of his becoming aware of any alteration ia the
price of such imaterial, wages of labour and’ or price of P.O.L. give notige thereol to the L‘H&,lncm - Chaige stating thm?g
same ix given pursuatit o this condition tugether with an information reldiipg therelo which he may be in a position o supply

Contractor Block D ment Officer,
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99. For diversion road the contractor will have to make his own arrangement to make the same m private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.ID. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rentai charges for the Jand and
maintenance, lighting and removal of such temporary road crust fiom the privale land i bring the land o its original
condition etc. complete.

100.The comtractor has to arrange the fand requtred for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department wilt be made on this account and no claim what-so-cver will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issuc an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor {cj, owing the instructiens of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

162 The tenderer should conduct three bores at cach pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in contormity with L.LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 8.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation. sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ¢ver for the extra quantity of work to be executed in view of above possible
changes and paviments is to be made as per clause 11 of the PT Contract.

10%.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as taid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are alao hinding on the part of the consractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

147 The contractor should attach the certificate in token of pavment deposit with the registration antherity as percent circular of
the Government refating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his OWTE COSt. The Department will not be any
way respansible for the same and will nof pay any cost towards the repair done by the contractor

109.The rates quoted by the contractor shall cover the latest approved rates of labours, [I'Idterldls, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the comtractor.

116. The rale for each work of concrete jtems wherever dewatering s inperatively necessary the term dewatering shall inean the
execution or operation of the items due to standing water as well as due to percolation of water. The guoted rates will be
inclusive of this.

111 The materials, borrow arcas and hutiments at site should be amang ed by the contractor at his own cost. No future complaint on
this account shall be entertained.

112, The contractor shall make requisition of ¢claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered In order 1o record items of works are not coversd by his
contract and claimable as extra. Claims shall be entered regularty in this book under the daied signanuire of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-fo-date. If in any month there are no claims to record, a certificate 1o that effect
should be furnished by the contractor in the ¢laim book, Fach claim mtist be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and i6th days of each month for orders of the Engimeer-in-Charge or competent authority. Claims not made in this
manner or the claim book vot maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is eartier for record.

113.Number of tests as specified n LR.C/ MORT&H / LS. specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Gowt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samplies and testing ave to be
conducted for both prior ko execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shali be horne by the contractor.

114.Besides, the firm / contracior shall install fuil-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / TSI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing ageiky should be present at work site at the thne of visit of high level inspeciing
officers in the rank of Superintending Engineer and above. After completion of the road in all cets the road farnitui¥s
should be atfixed by the executing agency indicating locations like school, hospital, Neo-hoin ete.

Contractor ' : Block pment Officer,
Danagadi.



115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, it enquired by the Department
{a) Making a false statement or declaration.
{tv} Past record of poor performance,
{c) Past record of abandoning the work half way/ recession of contract.
(d} Past record of in-ordinate delay in completion of the work
(e} Past history of litigation. .
116.The information furnished must be sufficient to show that the applicant is capable in ail respects 1o successfully complete the
envisaged work.
117.In case the st Jowcest tenderer or even the next lowest tenderers withdraw in series one by ome. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeffure of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.
118, ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2{a} of P1 Contract:-TIME CONTROL:-
2.1 Pragress of work and Re-scheduling programme.
2.1.1 The Block Developmient Officer shail issue the letter of acceptance to the successfui contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
212 Within 15 davs of issue of the letter of acceptance, the contractor shall sobmit to the Engineer-in-Charge/ BDO for
approvai a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for ail the
activities in the Works aleng with monthly cash flow foregast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in ail cases in which the time
altowed for any work exceeds one month to compiete, 1/4th of the whole of the wark before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4® of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4"™ of the whole of the work before 3/4™ of the whole time atlowed under the contract has elapsed.
2.1.4_1f ot any time it should appear 10 the Engineer-in-Charge that the actual progress of the work does not conform to the
programne to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, 2 revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this pericd, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and contitue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programune shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engincer-in-Charge again at any timie. A revised Programmc s to show the effect
of Variations and Cormpensation Events
2.2 Extension of the Completion Date.
1.2.1 The time allowed for execution of the works as specified in the Contract data shali be the essence of the Contract. The
exgcution of the works shall commence from the 5th day or such time period as mentioned in letter of Award aiter the date on
which the BDQ issues written orders to commence the work or from the date of handing over of the site whichever is later. 1f
the Contractor commits default in commencing the execntion of the wark as aforesaid, Government shall without preindice to
any other right or remedy available in law, be at liberty 1o forfeit the earnest money & performance guarantec / Security
deposit absolutely.
2.2.2 As soon as possible after the Agreement s executed the Contractor shall submit the Time & Progress Chart for cach milestone
) and get it approved by the Departinent. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the iimitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.
2.23. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediatety give notice
thereof in writing to the BDO but shall nevertheless vse constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

if) Abgormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen enpaged by Engineer-in-Charge in executing work not

fornuing part of the Contract.

w

-

Contractor ) Block Devefopment Officer,
Danagadi.
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vi) Tn casc a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
vii} Any other cause, which, in the absolute discretion of the authotity mentioned, in Contract data is beyond the
Contractors controt.
2.2.4. Request for reschedule and extension of time, to he eligible for consideration. shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired,
2.2.5. In anv such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be hinding on the contractor
2.3, Compensation [or Delay.
2 3.1. If the comiractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or hefore the conmract or extended date of complefion, he shall, without prejudice io any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engincer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable} that the progress remains below that
specified in Clause 2 or that the work remains incompiete.
This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided ahways that the tow! amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of waork or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originaily given.
The asount of compensation may be adjusted or set-off against any suim payable to the Contractor undei this or any other
contract with the Government. In case. the contractor docs not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Ciause 2.5, the amount shown against that milestone shali be withheld, to be
adjusted against the comprensation
levied at the final grant of extension of time. Withhelding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsegient
milestone(s), the withheld amount shall be released In case the contractor fails to make up for the delay in subsequent
milestone(s), amount meniioned against each milesione missed subsequently alse shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.
74 Management Meetings
2.4.1. Either the Enginecr or the Contractor may require the other to attend a management megting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.
2.42. The Engineer shail record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the manacement meeting or afier the management meeting and stated ¥ writing to alt who attended the
meeting.
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No. 10639 dt.27.05.2005
of Warks Department. Orissad:-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

139 .Cess @@ 1% of the agreement cost shall be deducted from contractor bill as per circalar of Govt of Orissa Labour and
Employment Department vide fetter No 3757/ Dt 25.04.2009.

120 KLIGIRIEITY CRITERIA: To he eligible for qualification, apphicants shall furnish the followinge as well as mentioned in
check list:

-
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b) Copy of valid Registration Certificate, Valid GSTIN certiticate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Originat Registration
certiticate, GSTIN ceriificate and Pan card, for verification within 3{three) days of opening of the tender betore tendering
authority as per Clause No. 1.

DTCN duly signed by the contractor on each and every page.
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SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hereby certify that 'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt. Govi. Of Odisha. /We* anvare®
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and FWe* shall be liable to.make good the loss or damage resulting from such cancellation. I'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors orly)

1/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and
theit bio-data are furnished below.

Si. No. Name of the | Qualification { Date of | Monthly Whether fuli | If  they are ';
Engineering Appointment | emolument time superannuated /!
persontel engagement | retired / dismissed !
appointed for and or removed
supervising CONLimous personnet  from
contractor’s state  Govt.
waork  with Central Govt. /
address Public Sector

: undertaking /
! ! Private
: Companies and or
any one inehigible
for Government
service.

1 2 3 4 5 6 7

P
!

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify thar ait the statements made in the required attachments are tru¢ and correct.
The undersigned also hereby certifies that neither ,n{f finn M/is nor any of its
constituent partners have abandoned any road’ br:dae’fmgatlon ’Bm]dmg% or other pm}cu work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request {s) any bank. person. firm or Corporation to furnish pertinent information as deewed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 {Nineteen) pages only

NS
Bilock Pev Q)Fﬁcer, Addl. Project Director (@ec .}, DRDA. Jajpur

___Danajadi

Sold for the work -Construction of CC road from GP office RI) road to Katabahali , G.P- Chitri.,Danagadi Block™ on
payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Reccipt No Dt against BC /
Bank Praft No...............l pavable at SBI Duburi Project. Danagadi.

Block Dev ent Officer,
* Danagadi.



'BILL OF QUANTITIES

Name of the Work —Censtruction of CC read from GP office RD road to Katabahali. G.P-Chitri.

I\?(])‘ Description of item of work Quantity Unit Rate in Rs. Amc;{usnt In
1 2 3 4 5 6
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
i with all leads, lifts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 37.69 Cubic 134.43 5067.00
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and Iifts
including dewatering, if necessary from foundation complete as
directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand. watered One §
2 | and rammed including all cost of sand, conveyance, royalty with 109.7% Cubic 538.59 59089.00
labour and T & P required for the work. Including cess .as per meter
direction of Engineer-in-charge. a
Cement Concrete of proportion (1:3:6) using 4em and
downgraded size Hard Granite Crusher Broken metal for One
| 5 foundg%non, ﬂf)onng- concrete appmved qug}lty from approved 162.50 Cubic 4078.97 | 662833.00
quarry including hoisting, lowering and laying concrete to the
. ) . ) . . . meter
| required level ramming. watering. curing etc. complete including
! cost, conveyarnce, royalty of materials with all labour charges
and cess as direcied by Engineer-in-Charge. R
Cement concrete {1:2:4) using 12mim size crusher broken hard One
4 | granite stone chips,including hoisting and 117.25 Cubic 5219.70 612010.00
laying,includingcost.carriage.royalty of all materials Jabour, T&P, meter g
| cess,etc all complete. 5
i One
3 Supplying all materials, T&P fuel and hire charges of vibrator for 279.73 Cubic 4240 11861.00
| compaction of concrete. meter z
One
6 ¢ | Supplying and providing 12mm thick bitwmenous expansion joint 23.10 Square 589.08 13608.00
L . . meter i
board as per direction of Engineer-in-charge.
Rigid and smooth centering & shuttering at all heights of all
types of work using required scafoiding . T & P .centering
shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
work site complete to receive reinforcement grifls and concrete as
.____ | per direction of Engineer-in-charge . ]
One 23241.00
a} | For RCC foundation ., column base, plinth bend, Mass concrete 268.00 sguare 86.72 )
etc. . meter R
Supplying all labour, T&P for earth work in all kinds of soil One
8 within 5km lcad by mechanical means including rough 113.06 Cubsi 165 18724.00
o . 3. ubic 5.61
dressing,includingcost.convevance.royalty of earth,labourdcess meter
Letc. all complete as per direction of Engincer-in-charge..




roviding of display board of size 1.20m x 1.20m x 0.25m(thick)

|
l 1 ]
above G.L. and 0.45m below G.L. and shall be plastered ,painted ’| 1 One No. l 3000.00 3000.00

[ and writing etc.complete as per direction of Eng. In.charge..
|

k4
|
i
1
:
1

Total | 1409433.00

K .

- Total 9 (Nine )} items Ouly (Rupees Fourteen akhsNineThousand Four Hundred Thirty Three )only.
Approved

g\ ©
Asst. Exkenfive’ Engineer, BDOx di Addl. Project Director (Tech.),

Danagadi Block DRDA, Jajpur.

My / our quoted rate is % (both in figures and words)

excess over / less than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

{To be filled up by the contractor)
1\812 Documents Yesbubmltted . Page No. Issuing authority
i 2 3 4 5 i 6
i | Cost of tender paper
2 | Copy of valid license
3 | Copy of vaiid L.T. / Pan Card
4 | Copy of GSTIN centificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of rue document attached
g | Proof copy of Danagadi Panchayat Samiti
I registered contractor certificate
10 Valid E-Maii Address

11

Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Kaowledge & belich

Contractor

Block Dev nt Ofticer

Danagadi.



. NOTES

1. The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding 1ender rate is mentioned, the tender is liable for rejection,

2. "Pei'cé}ii"age quoted by the tenderer shall be aocura:(ély filled in words and in ﬁgu{‘ég!

"3 Strike our which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess. ‘

4. Percentage shouid be quoted up to 2 (I wo) digit after the decimal point.

5. "Rate of all items are inclusive of cost, carriage, royalty and other taxes | i - T
of materials.

Tenderer T — ‘ ‘
Mool Comeotions T T —
"Noof Over writings T L
Nooflnterpolations o ]

Block D pment Officer
Danagad:.



