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GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of CC road from Kharadabandi to
Kolathapada, G.P-Nachhipura

Bid Identification /DTCN No. 5390 /27.10.2018/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



-

PANCHAYAT SAMITL, DANAGADI
DETAILED TENDER CALL NOTICE
No.- 5390 Dt-27.10.2018 .

Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in singte cover from contractors registered under
anagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed

ym for foliowing works as mentioned below with reference to Govt. of Cdisha, PR&DW Department letter no. 12672 ¢ Dt
3.07.2017.
T - !
. f . '
sl. Approx EMD Class of Cost 0 Period of
No Name of the work estimated cost. (inRs. ) contractor Tender Paper completion
) B {inRs.) o (inRs.} |
I . 2 3 4 5 6 7
| Construction of Ku%ufn_;.llarl CCroad GP- 252681000 25300.00 Danagadi 6000.00 Four calendar
Chitri. I*.S.registered monihs
contractor ]
5 Construction (?I CC mfid from Manpur 1 1327825.00 1330000 Pwagadl P& GO00.00 Four calendar
Bengapatiaread G.P-Dhwligarh. regisiered contractor months !
3 { nnstruc"tl(m ol L‘C rc:ad from Alekhpur to 353584600 3540004 Darzagadl PS5 600,00 Four calendar
Gopapur G.P-Gobardhaspur, registered contractor months
) I h y i ,.\. . N i wry i |
g | mprovementofraad from Ambabeda to 25193200 | 2660000 | onesadiPs £000.00 Four calendar
Burudisahi €.P.: Kiajhar registered contractor months
!n{pmvcmcm of road with CD work from i ' Danagadi P.5. - Four cai-{:ndar
5 s o . 78924 3 . . 60800 _
Rugudisahi to Mahalisaki. G.P- Kiajhar, 3237892.00 240000 registered contractor 0 tnonths
Improve f road from hajhe anagadi P.S. . our calonds
6 mpsovement 0‘ road m?“.’ fajhar to 1602212 00 16100.00 F)anaga iPs 6600.00 Four calendar
Kachsahi. G.P- Kigjhar. registered contractor months
Cons - - agadi P.S. ‘out ©
. onstruction of ‘boundary »fall at Rabana 3 14869.00 23200.00 Paﬂd;__ﬂdl P 6000 00 Four calendar
PHC GP: Mantira registered contractor months
T Construction of CC road from Danagadi P.S. ) Four
8 Kharadabandi to Kolathapada £061352.06 18760.06 registered 6060.06 calendar
G.P:Nachhipura contractor months
improvemeni ef road from Danagad P.S. )
9 | SaguanDahiBandha to BarabankiMajhisahi 1771547.00 17800.00 | registered contractor 6000.00 "“‘:\:ﬁ;‘l“ﬂ'
with €1 work (i.P_:Nadiabhanga ’
Improvement of road trom Barabanki school Danagadi P.5. Four catendar )
0 . . 13302170 3404000 . 6000 (¢ :
to DehunvSahi (.P.: Nadiabhanga 17.00 1340 registered contractor ’ 0 months H
" Improvement of rluad ufi_’ahadasahl village 2215188.00 2330060 ‘L}a.ﬂagadl P.S. 600000 Four calendar
road . GLP-Nadiabhanga registered contractor months
Construction of CC road from Jagannathpur Danagadi P.5. Four calendar
12 , _ o 176 1K) TI0.00 - 60,0 *
Primary Schooi to RIY road G.P: Ollala 8668 177 registered contractor -000.00 months
Improvement of toad from RD Road to Danagadi P.S. Four calendar
13 . 2 . 500.00 . 00 () i
Railway line with CD work G.P- Ostapal. 1328373.00 13300.0¢ registered contracivr 6060.00 mnonths
Construction of CC roud from Thakurani 1o Danagadi P.S. Four calendar i
14 323419, 3300. . _ alende
Godinala. (5.P- Pankapat. 1323419.00 1330000 registered contractor 6000.00 menths
3 Construction of Daniabar Primary Schoot Danagadi P.S. Four calendar
- 9 00 10 L M)
b boundany wall. GP: Rachipur. P73273.H 9800.0t registered contractot 6000.00 months
[
e
Block Deve! ent Officer,
Coatractor . ] Danagadi




“onstructi akulaSzhi villags S Panagadi P.S. - ‘ale
Construction andku}a.‘sahl. village road G.P: 1768668.00 §7700.00 : g 6000.00 Four calendar
Ranagundi registered contractor months
Improveemnt of road from R road to Danagadi P.S. Four calendar
2 X 266000 . . !
17 Gandanatlab G.P: Ranipada 635808.00 660440 registered contracior 6000.00 months
e : ipati D di P.S. : e
8 lmpm\ ement f)f mdd. fml:n Ga@t{z.mpaua 1769319.00 17760.00 '_fmagﬂ ! 6000.00 Four calendar
village to raifway line G.P: Salijanga regisicred contractor months
‘eme i [Janagad: P.S. our ¢ .
jo | Improvement of road from Gandasahi to 1326445.00 | 1330000 | . oeed 6000.00 Four calendar
Gambharipatia railway line G.P: Salijanga registered contractor months
road from $ Danagadi P.S. our calend:
20 Improvement of road from Sahupur to 265301600 | 2660000 | o oeadl 6000.00 Four calendar
Dhinkisala (.P: Satijanga registered contractor months
91 Improvement ofroad trom Bajghuapal(,hhack 1326445.00 13300.00 F)anagadl P.s. 6000.00 Four calendar
to Birisahi GG.P: Salijanpa registered contractor months
5y I‘mpro\f,me.m o.fmad i.'rom Durgapf:r fo [326445.00 13300.00 Panagadl ¢ 4000.00 Four calendar
Gamharipatia railway line G.P: Salijanga registered contractor months
Danapadi I.5. :
23 [mprovt:mcn% of road i‘wm ?hllrlNUdbah] to 1046699 00 20500.00 : anagads 6000 00 Four calendar
Nuagaon G.P: Chitri registered contracior months
Construction of CC road trom GP office RD Danagadi P.S. FFour calendar i
24 33 4100 . 600000
road to Katabahali G.P: Chitri 1409433.00 4t registered contractor months
Improvernent of road from Siarimalia to Danagadi P'.5. Four calendar
. 0t . .
25 Deshbandha(G.P-Uchhabali 1770339.00 17800.0¢ registered contractor 6000.00 mwnths
2 {mprovement of road from Tura RI) road w 2962335.00 59700.00 Danapadi P.S. 6000.00 Four calendar
Khandiaposi with C1) work G.P: Uchhabati o ' registered contractor ' months
i ]

2. The sale of the Bid document shall start from the date of publication in http:/www. jajpur.nic.in during office hours in the office
of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11.2018 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal defay in the delivering of the documents or non-
receipt of the same.

4. The tender wili be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, en 13.11.2018 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.Q, Danagadi, Jajpur payable at S.B.L
DuburiProject,.Danagadi The bid document can be downloaded from the official web site of Jajpur District
(http:-www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superseribed with Tender Caill Notice
Number- 5390 /27 .16. 2018,

6.The undersigned reserves the right to negotiate or reject any or all the fenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS}) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized’ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The cancerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if dees not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender docwiments were dispatched by the tenderer before the due date.

Contractor Block Devi ent Officer,

Danagadi.

I @ —




fThe tender is to be submitted in one cover is to contain EMID, signed DTCN on every page, price bid duly filled in and sighed by the
nderer, attested copy of registration centificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN

certificate, certificates duly filled-in mentioning valid E-mail address and valid mobite number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The hid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to teader as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPaira /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationatized/ Scheduled Bank
in india counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.

i)

2.

13.

[5.
b6,

—_—

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 {Three} days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-
responsive and thus Hable for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C., Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

. No Relation Certificate.

The contractor shail furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

if an Individual makes the appiication, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full
name of his firm with its current address.

. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

writlen names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

. Ifthe Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation wilt be required to furnish satisfactory evidence of its existence along with the technical
bid.

. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

. No tenderer wili be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant's name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.
. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) - Percentage Rate Contract -

Percentage contract will be in addition to item rale, lump sum conlracls efc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contracter has prescribed format appended to
the tender documents. The contractor participated tn the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opencd, declared and recorded first. The rebate so offer shall be
considered afler opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor Bilock pment Officer,
Danagadi.




22.

23.

3L
32.
33.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. if
any discrepancy is found in the percentage quoted in percentage ¢xcess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage cxcess or less up to two decimal
peint only. 1l he writes the percentage excess or less up to two or more decimal points, the first decimal point shail only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the iender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or tess shall be added or subtracted from the gross amount of the bill.

The tenderer shalt carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be eniertained.

The drawing furnished with the tender is tentative and subject to revision or moditication as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the timc execation and shall in no way invalidate the coniract and no extra menetary
compensation wili be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the guarries and
approach roads to quarries and satisfy himself about the quality and availability of malerials. In every case the materials musi
comply with the relevant specifications. Complaints at future date that the availabitity of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cast of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully ~o that rate for one itemy should not be
unworkabie low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice, Any change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no exira monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer. whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engincer-in-Charge will pay the contractor as prescribed by the
contract { Herein afier and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of 2
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Accouny/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BEO,
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO.
Danagadi.

Contractor

Danagadi.

I &=



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfiliment of this contract and additionat performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid' Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following decuments
shall ferin part of the agreement.

a} The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

b

34,

3s.

40

36,

37.

38

as issued at the time of invitation of bid and accepiance thereof together with any correspondence there to and required
amount of performance security
Standard PW D form P with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bhid security (earest money). No contract {iender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.Q.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.I). dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer betore
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a snit in regard to the
matier by this contract at any place outside the state of Orissa,

The contractor should be lable to fully indemnify the department for payment of compensation under workman
compensation Act. VIILof 1923 on any account of the workman emploved by the contractor and fufl amount of compensation
paid will be recovered from the contractor.

Tenderers arc required to abide by the fair wages clause as introduced by the Govi. of Works department L. No. VHI-R
8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt, The contractor shall not emiploy child iabour. The decision of the B.D.O. Danagadi is finai and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost en account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance til! completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt, at the site of the work.

'

b) Labour camps or huts necessary to a suitable scale including conservancy and san itary  arrangements therein (o
the satisfaction of the focal health authorities.

c} Suitable water supply including pipe water supply whether available for the staff and labouras  well as lor the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in riskv operations

e} Fees and duties levied by the municipal, canal supply authority.

1) Suitable fencing barriers, signat including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
gy Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men com pensation act.
h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
After the work is finalized al) surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and alt materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

. No payment will be made for benchmarks. level pillars profiles and benching and leveling the ground wherever required. The
rates to be quoted shouid be for the finished items of work inclusive of carriage of all materials and incidental item of work.
41.
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.
42.The tenderer shatl have to abide by the CPWD safety code rutes introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44 150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public tolidays til] last date of sale and receipt of tender papers. Interest bidders may obtain firther information at the same
address. But it must be clearly understood that the tender must be received in order and according (o instructions.

ft should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

Contractor Block Dévelopment Officer,
Danagadi.



44. Tendrerers are required to go through each clause of PWD form PI carefuily in addition to the clanse mentioned here in
before tendering.

45. All reinforced cement concrete works should confirm to detatled standard speciftcations, IRC code and Bridge Code section 1,
i, 11, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of india.

46,
47,

48.

49,
50.

51

52.

33

54.

35.

36.

57,

58.

39

60.

62.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right 1o inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

The contractor should arrange the matertals like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due 1o reasons what-so-ever and the cost of such materials wiil be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govi. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty sc imposed shall be recovered at any time from any sumn that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. wiil be bomme by the depaniment. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penaity as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per avatlability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding eic. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut picces of steel more than 1 mir in length wilt be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory und get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

. Measurement of earthwork in road and canal embankment will be dome by section measurement after the earth is

consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment witl be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically wtilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1.5 m X 1.5 m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.
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. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

4 In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith.,

. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 1§ cm above low water level,
whichever is less.

. All method of sinking including pneumnatic sinking by employment of divers and other equipment shall be included in the

rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectificatton of tilt

and shifi, if any, etc. shall aiso be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the

nature of sirata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided

by the authority accepting the tender.

Consiruction of cofferdam or island or the work of open excavation or dressing or labour for taying well curbs shall be

included in the rate of well sinking.

For concreting the bottom plugs of the weil under the methad of providing concrete should be either with tremie or any other

approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water congcreting

without any extra cost to the department.

No ciaim wili be entertained in respect of difficulties during sand blowing met with during sinking of wells.

Ne part of the bearing for the superstructure shal! be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers! abutments

immediately in contact with the bearing fo ensure proper distribution of heavy load.

Lugs & Grooves shall be provided n the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 8" and load testing of bearing, if considered pecessary, shall have to be carried

out a1 the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall

be taken for each structural member by representative of the contractor in the presence of responsible officer of the runk not

lower than that of an Assistant Engineer, The Contractor shall bear the cost so involved in testing. The test specimen in cube

should be carried out in the departmental control. Test should be carried out in accordance with the stipuiations n bridge

cuode section- 111,

cyTest specimen shall be tormed carefully in accordance with the standard method of taking test specimen and no plea shall

be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did

not zive a correct indication of the actual quality of concrete.

Plair concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of alf specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.

i) The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible 10 work these tolerance, the contracter shall carry ont suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary conseguent upon the excess tilt and shift, shall be carried out by the
coentractor, at no extra cost to the depariment.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

[f the well is beyond rectification. the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the welt including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No ciaim for carriage of water, what-so-ever. will be entertained.

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/~ The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within | month after the date of work order and would last 1il! the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govi. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender {pst of the work.
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
‘The contractor shall pay to the engineering personnel monthly emaoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders. if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated 1o
the tender recelving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or iploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Depariment No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be fumished in the proforma contained in a separate sheet vide Schedule -- B.

It is the responsibility of the contractor to procure and store explasive required for blasting operation. Department may render
necessary possibde help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Qrissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowesl lender amount (Where their tender is not the
towest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medicat 2id, labour and food stuff etc., and thas rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead. lifts, loading and unioading, freight for all materials and all other charges
necessary Tor the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to have misjudged as regard availabitity of materials, fabour and other factors.

The prevailing percentage of E'T. Department of the gross asnount of the bill towards income tax will be deducted from the
contractos’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicabie as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bili.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amouwnt towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the wark.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Departmeni.

Sample of all material - The contractor shall supply sample of ail materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance oniy, The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has (o conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
$.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successtul completion of
the work.

. From the commencement of the works to the completion of the same, they arc to be under the contractors charge. The

contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, food,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the centractor at his own cost.
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1S, Code! [R.C. code! MoRT& H specifications.
@7, Tl and shifts
a)  Maximum permissible shift is 150 mm.
by Maximuin permissible 1ilt s 1:80,
98, Payment for variation in price - (Vide Works Department Memorandum No-12073 W Di 7 41986, 14370 1) 22 06 199 |
and No-222874 D, 24.10.1992)
afi). “If during the progress of the work the price of any matertal {excluding the cost of Steel. Cement & bitumen) incorporated
in the work (not being materials supplicd from the Engineer-tn-charges store) increases or decreases as a1 result of increase or
decrease in the average wholesale price index (all commodities). and the contractor there upon necessarily and properly pavs in
respect ot that materials (incorporated in the work) such increased or decreased price. then he shall be entitled to retmburse or
liable 1o refund quarterly as the case may he, such an amount. as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commaodities) which is aperaing for the quarter under consideration and (hat
opurated for the quarter in which the tender was opened. as per the formula indicated below provided that the work has heen
cartied out within the stipulated time or extension thereot as are not attributable 10 him:-

Formula o caleulate the increase of decrease in the price of materials,
Vm - 0U75 x Pmx R x (i-io)

o0 0
Vi - Increase or decrease in the cost of work during the quarler under consideration due to change in the price of the
materials,
B = the value of work done iy Rupees during the quarter under consideration.

v - The average Wholesale Price Index (all commaodities) for the quarter in which the tender was opencd (as published in
R.B.1 bulletin from time to time.)

b - The Averaze Wholesale Price Indes (all commaditios) for the quarter under consideration.
Pm - Percentage of materials component as per sub-clause of this clause.
. (i1)-Where original contract period is one year or above, Increase.” decrease of cost of stect, cement and bitumen are to

be paid 7 recovercd. Payimernits in case of increase are (o be made with prior approvel of Government when the wtal claim iy
more than Rs. 30000/ and with prior approval of the I5.1.C. /Chiefl Lngineer (as the case may be) when the claim is up Lo Rs,
50.000:-. Recovery in case of decrease shall be made by concerned B.1.O. from the contractor. immedtate!ly.

Hie cost shail be deterntined as {foflows: -

IoSteel .. Ralc a5 tixed by stee) auhority of India Limited (SA1L)
2, Cement Average factory price of three manufacture of cement inside the state.
3. Bitumen . Rate as fixed hy Indian O1 Corporation Limited (10CI)

a tin)-Where original pertod of contract is six months and below one vear, herease’ decrease of cost of steel, coment and
bitumen are 10 be paid ¢ recovered. Payments in case of increase are to be made with prior, approval of Government when the
tord claim 1s more than Rs. S0.000° and with prior approval of the E.0 C. Chief Engineer (as the case may hed when the ¢laim
i5 up to Ry, 30000/~ subject to fulfillment of the conditions mentioned below,

(1) The cost shall be determined as fallows: -

Steel... Rate as fixed by steel autherity of India Limited (SALL)

Cement... Average factory price of three manufacture of coment jnside the state,
Ritumen. .. Rate as fixed by Indian Ol Corporation Limited (10C)

(23 Cost of the project_should be more than 50 60 lakhs. However the differential cost of such material mav he paid o the
contraclor after deducting the hike percentage amount in the ender for those materials from (he caleulated amount of
differential cost.

(31 Contractor has to submit the vouchers showing procurcment from an authorized dealer for the said work within 28 dave betore
utilization of steel, cement & bitumen.

(4) Differential cost will be allowed only for the original agreement period. but not for the extended period even through
it might have been validly extended (vi) Difterential cost will be allowed onby after successtul completion of the wark ax

per the approved work programme. Stipulation contained in the existing clause 31(HRccovery in case of decrease shall be
made by concemied Bloek Development Officer tram the contractor, irunediately.

(b) Similarly, if during the progress of work. the wages of labour increase or decrease as a result of increase or decrease
in mimimun wages for labour prescribed by Government and the contractor thercupon necessarily and properly pavs in
tespect of labour enguged on execution of the work such inereased o decransed wuges then he shall be entitled 0 retmburse
or Hable to relund quarterly. as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated lor the
guarter w which the wader was opened as pev the formuia indicated below,
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Formula ko calculate the increase or decrease in the price of Labour.
V1= 0.75x PLx R x (i- i0)

100 io
VI-- Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of fabour.
R= the value of work done in Rupees during the quarier under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= 1he mintmum wages for labour prevailed during the quarter under consideration.

Pi= Percentage of iabour component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Conlractor there upon necessarily and properly pays, such increased or decreased price towards Petrof, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable 1o refund. Quarterly as the case may be, such
an amount, as shail be equivalent to the 75% plus or minus difference in between the price of P.Q.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2-D1)

KI = X

FOO D,
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.
D= Average Price per liter of diesei oil which was fixed by the Government of India during the quarter in which the tender
was opened.

2= Average Price per liter of diesel oit which is fixed during the quarter under consideration.
K2= Percentage of P. O. L. component as per sub-clause.
d} The following shall be the percentage of materials. labour and P. O. L. component for reimbursement/ refund on variation

't é-d?ggow of works Contractor’ Supply Departmental supply of materials
l % Of Materials | % Of Labour | % Of P.OL.

Irrigation work
[ a) Structurat works | 20% 30% 5% 45%

bjFarthwork, Canal work. 20% 60% TR 5 fo"'"

Embankment work etc. |

R&B Works

a} Bridge work 20% 30% 5% 5%

b) Road work 43% 40% 5% i0%
_C)_Bmlai;lg,_\:orks T *30% 30% 5% 315%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursemeni i refund on variation in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-ifi), labour and P.O. L. as
per sub-clauses (a-i), (b} and (c) of this clause 31 shali be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all. In case of work where the stipulated peried of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-vear period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or maore,
escalation is admissible only for the remaining period afier excluding the first one year period there from.”
€) The contractor shalt for the purpose of sub-clauses (a), {b) & () of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorired representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.Q.L. give notice thereof 1o the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information refatdng thereto which he may be in a position 1o supply.
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land 1f necessary for
which agreement of such land by the side of C.D. works and the rentai charges for such private land shall be borne by the
contractor including the proper maintenance with Hghting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate wilj be paid 1o the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, renlal charges for the land and
maintenance, Jighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the yoad work at his cost. No extra
payment by the Department will be made on this account and no claitn what-so-ever will be entettained on this ground. The
rates guoted by the contractor should be inclusive of all such charges.

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book o the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
1o be entered in this bouk by the Officer-in-Charge/ Engincer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractot’s agent
shall be considered to have been duly given tom contractor (cj. owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102. The tenderer should conduct three bores at each pier and S.B.C. of soi] at foundation fevel and abutments lecation and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tesis etc. without any extra cost to the Department.

103.The details of foundation. sub-structure and floor protection for execution shal! be done in accordance with the test results
thus obtained.

104. The contractor shall have no claim what so cver for the extra quantity of work to be cxecuted in view of above possible
changes and payments is to be made as per clausc 1} of the Pt Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are alse binding on the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf.

107.The contractor should attach the certificate in token of pavment deposit with the registration authority as percent circular of
the Government relating to his registration,

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Brepartment will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Rovalties,
Arrangement of borrow areas; fand, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The guoted rates wifl be
inclusive of this.

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shail be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the wosk from the Department and
shai! maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim 1o the effect that
he has no other claim bevond this claim up-to-date. [f in any month there are no claims to record, a certificate to that eflect
should be Turnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regutarly by
10th and 16th days of cach month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book s the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record,

113.Number of tests as specified in LR.C./f MORT&H / 1.S.1 specification required for the coustruction of roads’ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to he decided by the Engineer-in-chargze. Testing charges including expenditure for coliection !
fransportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be home by the contractor.

t 14.Besides, the firm / contractor shall instalt fuil-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / 1Sl requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personne} of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all fyspects the road furntiure’s
should be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

—7
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[ 15. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a} Making a false statement or declaration.
{b) Past record of poor performance.
(c) Past record of abandoning the work half way! recession of contract.
{(dy Past record of in-ordinate delay in completion of the work
{e) Past history of litigation,

116. The information furnished must be sufficient to show that the applicant is capable in ail respects 1o successfully complete the
envisaged work.

117.In case the st lowest tenderer or even the next lowest tenderers withdmw in series one by one. thereby facilitating a
particular iender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

[T ADDENDUM 10O THE CONDITION OF P! CONTRACT
Clause-2¢a) of P1 Contract:-TIME CONTROL:-

2.1 Progress of work and Re-scheduling programme.

2.1.1 The Block Deveiopment (HTicer shall issue the letier of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Tngineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1,3 showing the general methods, arrangements, and timing for all the
activitics in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
atlowed for any work exceeds one month to complete, 1/dth of the whole of the work before i/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4" of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

214 1f at any time it shonld appear to the Engincer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to suck programme necessary to ensure completion of the works within the time for
completivn. If the contractor daes not submil an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 126 of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5, An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
cifect of the progress achieved on the timing of the remaining work including any changes to the sequence ol the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the [ngineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDQ issues written orders to commence the work or from the date of handing over of the site whichever is later. 1f
the Contractor commits defauli in commencing the execution of the work as aforesaid. Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Coniract
documents for compietion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contracior within the limitations of time imposed in the ¢ontract documents, and further to ensure good progress during the
exccution of the work. the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
special jobs for which a scparate programme bas been agreed upon) complete the work as per milestone given in contract
data. '

2.2.3. In case of delay occurred duc to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors fo prevent ar make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

7} Abnormally bad weather, or

. Serious loss or damage by fire, or

» Civil cognition, focal commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen eagaged by Engineer-in-Charge in executing work not

forming part of the Contract.

Contractor Block Deve épl ent Ofticer.,
Danagadi.




vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time. to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.Q in writing, within 3 months of the date of receipt of such request. Noa-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.

23. Compensation for Delay.

2.3.1. if the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / menth (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided atways that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originaily given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shail be withheid. However no interest
whatsoever shall be payable on such withheld amount.

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
earfy warning procedure.

2.4.2. The Enginger shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b} of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Gowvt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

a)
b)

c)
d)

check list:

Required E£.M.D as per the clause No. 0.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering
autheority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5,
Totsal: - 120 (One hundred twenty ) clauses only,

Contractor Block De ment Officer,
Danagadi.



"SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hereby certify that 1/'We* am/are* related/not related {*) to any officer of PR Deptt, of the rank of Assistant Engincer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I'We* am/are*
aware that, if the facts subsequently proved to be false, myfour’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation. I!'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors only)

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

| St. No. Name of the | Qualification | Date of | Monthly Whether full | If  they are
Engineering Appointment | emolument time superannuated
personnel engagement | retired / dismissed
appointed for and or removed
supervising continuous personnel  from
contractor’s state  Govt.
work  with Central Govt.
address Public Sector
undertaking !
Private

Companies and or
any one meligible
for Government
SETViCe.

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither M¢ firm M/s e nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

.
3%5«3\& -
Block Dev, Bificer, Addl. Project Directof {ech.), DRDA. Jajpur
di

Dan

Sold for the work -Construction of CC road from Kharadabandi to Kolathapada , G.P- Nachhipura,,Danagadi Block™ on

payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC /
Bank DrafiNo..... ..................... Dt payable at SBI Duburi Project, Danagadi.
Block Deve t Officer.
Danagadi.




f"'Name of the Work —Construction of CC road from Kharadabandi to Kolathapada, GP-Nachhipura..

51|

No Description of item of work Quantity | Unit Rali!: " Amu};lsnt In
1 2 3 4 5 6
Earth work in excavation of foundation in trenches in hard
soil or gravelly soil except sheet rock requiring blasting to
proper profile with all leads, lifis and delifts to proper
section and profile including dressing & leveling the bed One
1 ! upto required depth and making it fit for laying concrete 36.73 Cubic 134.43 43938.00
and depositing the excavated materials away from the work meter
site with all leads and lifts including dewatering, 1f
necessary from foundation complete as directed by
Engineer-in-charge
Fiiling in Foundation and Plinth and floor with sand,
watered and rammed including all cost of sand, One
2 | conveyance, royalty with labour and T & P required for the 91.99 Cubic 538.59 49345.00
work. Including cess ,as per direction of Engineer-in- meter
charge.
Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for
foundation, flooring concrete approved quality from One
3 approved quarry mc_ludmg hoxstmg,. lowering 'and Iaygng 113.50 Cubic | 4078.97 462963 .00
concrete to the required level ramming, watering, curing meter
etc. complete including cost, conveyance, royalty of
materials with all labour charges and cess as directed by
Engineer-in-Charge.
P.C.C. work of M-15grade in open foundation with 40mm One
and down grade black hard granite crusher broken Cubic
4 Stone aggregates.mcluding hoisting laying.etc all | 10.85 meter 3868.87 41977.00
completeincluding cost,conveyance,royalty and cess as per |
direction of Engineer-in-charge.
Cement concrete (1:2:4) using 12mm size crusher broken
- | hard granite stone chips.including hoisting and On(?
5 000 F . . 81.90 Cubic | 5219.70 | 427493.00
L laying.inchuding cost.carriage,royalty of all )
materials,labour, T&P. cess,etc all complete. meter
i Onc
6 Supplying all materials, T&P fuel and hire charges of 195.40 Cubic 42.40 8285.00
vibrator for compaction of concrete. meter
Supplying and providing 12mm thick bitumenous One
7| expansion joint board as per direction of Engineer-in- 16.03 | Square | 589.08 9443.00
charge. meter
One
8 | Labour for laying and fixing 600mm dia NP3 RCC 7.50 mtr 28.10 211.00
i humepipe in position jointing with cement mortar (1:3).
9 . , o 7.50 One | 519979 | 16498.00
Cost of 600mm dia NP3 RCC hume including 1TC mir




N —

T — .. P R
dgid and smooth centering & shuttering at all heights of
- all types of work using required scatolding , T & P
w3 | «centering shuttering including all taxes of materials cost of
(' scafolding conveyance and dismentalling and disposing

L debrise clear of work site complete to receive
- rainforcement grills and concrete as per direction of
[<ngincer-m-charge N
. l E One ;
a}  tor RCC toundation . column base. plinth bend.Mass i 220.89 | square © 86.72 19136.00 -
. concrete cie, - e L teter - R
-6 MM thick cement plaster in C.M.{1:4) finished smooth on ¢ 33.69 ' One | 94.06 3169.00
- concrete surface Jncluding cost.carriage.rovalty of all : L square
- materials and labour.ete all complete as per direction of " meler ;
- Eingineer-in-charge.
' " One
12 Filling foundation and plinth with excavated eanth.watered 16.40 Cubhic 89.62 932.00)
_and rammed. _ meter '
: : One
1 ; e : 13742.00
? Supplying all labour. T&P far earth work in all kinds of soil | 82.98 (_.ub.u; - 16361
Lo . . » _ meter
within Skm lead by mechanical means including vough
Providing of display beard of size 1.20m x 1.20m x . _
{1.23mythick) above G.1.. and .45m below (i.1.. and shall ; : L
_ _ : .. One L c 3000.00
I4 1 be plastered painted and writing etc.complete as per i CoNo. 3000.00
- direction of Eng. In.charge.. P |
— RS S e
Total i 1061352.00

Total 14( Fourteen) items Only (Rupees Ten Lakh Sixtyone Thausand Three Hundred Fifty two )only.

Approved
g ROy
Asst. Executive Exgineer, Danagadi BD di Addl. Prujeu‘t/ﬁ'rector (Tech.),
DRDA, Jajpur
My four quoted rate s - o Yo (both in tigures

and words) excess over / less than / ¢qual to the above estimated cost.

Signature of Tenderer




_——- - — —— —

/
. -HECK LIST

{To be filled up by the contractor)
o

! S Documents Submitied ~--—  Page No I Issuing authority

| No. ’ Yes No. s Co - -

bl 2 3 4 i b i3

I 1| Cost of tender paper " T o N

2 'Cop_v of valid licensc - }' B
30 Copy of valid 1.T. / Pan Card B :
4 | Copy of GSTIN centificate o .
5 | Required EMD in approved form o ! ) :f |
6 | No relation Certificate T )

{7 DAffidavitof no litigation | [ T T '

. '8 1 Allidavit of authenticity of true document attached |
0 Proof copy of Danagadi Panchayat Samiti ] .....

registered contractor certiﬂcalt:’ ) | ] |

0 Valid E-Mail Address

Il Valid mobile number

my Knowhedee & belief

Contractor

Certified that all the inforination mention above have been attached with the tender paper & are true and correct to the best of

-

e Officer
Danagadi.



MOTES
1. The contractor should not write anything excepting quoting of percentage and in any case anything else
- regarding eoder rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accuratcly fifled in words and in figures.

' 3. Strike out which is not applicablc. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess.

4. Percentage should be quoted up to 2 (Two) digit aRter the decimal point.

5. Rate of all items are inclusive of cost, carriage, royalty and otber taxes - .
of materials. | . f

fenderer e R m_-i‘“

Noof Correetions T T T T T -

NoofOverwritings ______ ~~ T T IR

No of Interpolations __~ =~~~ PR LT
Block pment Officer
Danagadi.



