GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINRING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of Kusumjhari village CC road, G.P-
Chitri

Bid identification/DTCN No. 5380/ 27.10.2018 /P.S Danagadi /2018-19

PANCHAYAT SAMITIL, DANAGADI



PANCHAYAT SAMITE DANAGADH

DETAILED TENDER CALL NOTICE

No- 5300 Dn-

i Rr LR O N

7102018

. Sealed percentage rate bids are invited by PanchavatSamiti, Danagadi, in single cover from coatractors registered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed

form for following works as memioned below with reference to Govi. of Odishe, PREDW Department letler no. 12672 - In
13.07.2017.
. ost of .
sl Approx EMD Class of Cost o Period of
No Name of the work estimated cost. (inRs. ) conteactor Tender Paper completion
o (inRs. } ' {(inRs.)
| 2 3 i ] 6 7
' : - P " Four
i Coenstruction of Kusumjhari CC road
T o 252681000 25306.00 Danagadi 6009.00 calendar
! G.P- Chitri, | P.S.registered
? ! months
: centractor
3 Construction (‘JfCC‘road from f.\‘lan.pur W 1327825.00 J3300.00 _Danagztdi P.s, (600,00 Four calendar
Bengapatiaroad G.P-Dhuligarh. registered conmactor months
3 (_'.unslru{?‘li(m of CC rc\-ﬂd from Alckhpur o 3535846 00 5400.00 Pal1&gadi LS. 6000.00 Four ca;c-‘n{]ar
Gopapur G.P-Goburdhanpur. registered contracior months
: p— C road \ b raead] P9 . T
I ]mpm\umm’m n‘)a&{from .r‘xr':,babcdu to 265193200 | 26600.00 !)dndgddi P& 600000 Four catendar
! Burudisahi G.P.; Kighar t repistered contractor months
i { i
{ Improvement of road with 1) work from o : Danugadi P8 Four calendar |
o P L. 3237892.00 | 32400.00 . i 00000 o i
Rugudisahi to Mahalisahi. (¢.P- Kiajhar. - 5 registered contractor ' months :
{ etnent of road 1 ajhar ¢ ‘; Danagadi P.S. Pk endar
6 mproement ol road trom ltajhar to 160221200 | 1610000 |  Dvrasad L gaopne Tourcalendar
Kachsahi. G.P- Kiajhar, i registered contractor | ' momths ;
+ 7 | Construction of boundary wallatRabana  § ), (00 00 | agagggp | DanasediPS 04 | Tourcalendar |
: PHC GP: Mantirg : regivtered contractor | months !
- ?
: Construction of CC road from Kharadabandi | Danagadi P.S. . : calends
g onstruction OF L % road IOM MS@dabandt 466135000 | 10700.00 | ConagRGLTS. 6000.00 Four calendar
to Kolathapada G.P:Nachhipura i registered contractar months
| _s |
: Improvement of road from ! i Danagadi I.S. i
P SaguanDahiBandha to BarabankiMajhisahi { 1771547.00 17800.00 | registered contractor 6000.80 Fﬂu]r)a;:lt;.]nudr
: PPN N . : : menths
with CI work G.P.:Nadisbhanga ; :
! I !
: ! i
improvemeni of oad irop Barabaohi scheod : Dranagadi P.5. . i Four calendar
P10 ) o - i } 217.0 13400.G0 . y 603:00.00
i tor DehurySaht G.P: Nadisbhanga : 330 0 ¢ : registersd contractor months
f ! i
| i H
! . [mprovement of {'ﬂad 'Qf?ahadasahi vitlage 21919 188.00 37300.60 ; ji)anagadi P&, 6000.60 Four calcndar
road . G.P-Nudiabhanga registered conlraclor months
13 (_-.‘.()Il.‘s'_lruclii‘{l.‘l of CC mgd from j_ggan_nathpur 1 76866800 1770600 %):mag_adi 5. 600,00 Four calendur
Primary Schooi to RD road G.P: Ollata registered contractor months
eme RD Road to Danagadi P.S. our calend:
13 IiTlpm\c‘mLm f:)fr‘(_:‘»ad fror.n l@ Road to 1328373 06 1330600 ._ anagadi 6000.00 Four calendar
Raitway Hne with TD work G.P- Ostapal. registered coatractor meonths
Canstruction of CC road from Thak i [anagadi P.5. ) -
1 struetion ¢ rant o 1323419.00 | 1330000 | 6000.00 Four calendar
Godinala. G.P- Pankapal. registered contractar months
Constructicat of Daniabar Prirrary Scheol Daunagadi P.5. ['our calendar
- o de dv! (= 3
5 boundsry wall, GP: Rachipur, 973275.00 9800.00 regisiered conlraclor - 6000.00 months
[ T
| |
f ! Block Deve ent Officer,
| i ' Danagadi
Contractor &




" Construction of NakulaSahi village road G.P: . ' Danagzadi P.S, our cale
16 cHon | VITaEE T0a 1768668.00 | 17700.00 ;s 6500.00 Four calendar
i Ranagundi | registered contractor months
4 —— {
: i wemni of road I ) ; Danagadi P.S. : alends
17! nipro_\icnmn ot [‘D'l‘d from R[ road 1o 7655808 00 : 26600.00 ‘ anagadi £000.00 Four calendar
i Gandanallah G.P: Ranipada : registered contractor months
i b
18 Imgim\-‘emem F)fmac‘i 1‘mr11 (_iamiiﬁiripatia 1769319 00 ; 17700.00 i)iinagadi 3 6000.00 Four calendar
: village tor rathway line G.P: Salijanga ' regisiered contractor montlis
§
H b
H |
Lo erent of road from Gandasahi ! Danagadi P.S. e catenid;
jp : Jmprovement of road from Uandusahi o 1326445.00 | 13300.00 | oot 6000.00 Four cakendur
i Garsharipatia railway line G Sathanga :, registered contractor maonths
|
[
improvement of road from Sahupur to - i Danagadi P.S. Four calendar
20 . . 26530 6,00 i 26640.00 . HO00.08 ‘
f Dhinkisala (G.P: Salijanga p33016.00 | 6004 registered contractor ou0.00 months
]
4 Lnprovemant ?t: roaf:i {i'mm ‘Ba:ghuapalf'.hh::ck 137644500 f £ 3300.00 if)anagadi Ps, 66000.00 Four catendar
to Birisshi G.P: Saltjunga registered contractor manths
~
22 | Imerovementofroad from Durgapur o 1326445.00 | 1330p0p | enasediPS. 6000.06 Four calendar |
' Gambaripatia railway line G.P: Salijanga i registered contractor months !
- i :
i Impravement ol road from ChitriNuasali | Danagadi P.S. . cafe :
23 | provemen 0T TORCTOm L IMINUSIIO 1 2916699.00 | 29s00,00 | et 6000.00 Four calendar
: MNuagaon G Chitri ‘ regestered confractor months
i ] !
., i Construction of CC road from GP office RD . 5 . Danggadi P.5. : Four calendar I"
24 ; road 1o Katabzhali G.P; Chiir 1409433.00 F4E00.00 registered contraclor 6000.00 months
- tmprovement of rowed from Siarimalia w I . Danagadi P.5. Four catendar
25 339.00 . . .
Deshbandha(i P:Lichhabali 1770339.4 £7800.00 registered contractor 6000.60 manths
Improvement ol roed Fom Tura RD road 1o Panagadi P.5, . Four calend
2¢ o 2962335.00 29700, o 00. ¥ LaieGar
’ Khandiaposi with C1) work (i.P: Uchhabali % . 9700.00 registered contractor 6000.00 months
i _ i i i L]

2. The sale of the Bid document shalt siart from the date of poblication in nrigy; v jagpin s
of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be rcceived in the office of the PanchayatSamiti, Danagadi Jajpur till Dt. 12.13.2018 up to 5.06PM- through
Registercd Post/Speed Posi. The amshority will not be held responsible for posmal delay in the defivering of the document< or non-
receipt of the same,

4. The tender will be opened iv the office ol the PanchayatSamiti. Dunagadi, Jajpur at $1.00AM, on 13.11.2018 in presence of the
hidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi. Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur pavable at S.B.1.
DubariProject,Panagadi . The bid document can he downivaded from the official web site of Jajpur  Distriet
(nigp., wauw ). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document s refundable. The envelons conteining bid document should be “superseribed with Tender €all Motice
Number- 53%60/27.10. 2018.

6.The undersigned reserves the right 10 negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matier will be settled up under the Inrisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not completed the work in lime are liable for rejection.)

7. The additional performance secarity shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successfud hidder who has guoted loss bid price/rates (han the estimated cost put to tenaer shali have
to furnish the exact amount of differential cost i.c estimated cost put to tender - minus the guoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi’ Bank guarantee in favour of BDO, Danagadi
fresm any nay Natonalized! Scheduled Bank in Tndia counter guaranteed by its local branch at Bhubaneswar within seven days of {ssue
of Letter of Acceptance {LoA) by the BDO. Danagadi (by e-mail) to the successful bidder otherwisc the bid ol the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the hidder. The concerened APS wiil be rerurned 1o the bidder atter compietion of work in all respect ie. Tinal bill paid.

8.The tender documents sent through registered /Speed Post and if docs not reach the concerned office by the above date and time,

ER LT 131 + - scarkareed s + | srengs it ; Tt 1s db:- o d b ;thves Tateisear Rotors Tho Aoa Anre
the officer will not be considered on uny aeeount even i the tender dovuments were dispaiched by the 1enderer before the due date

during office hours in the olYice

Contractor Block Devefpment Officer.

Tlarmor :-!i
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9.The tender is to be submiited in one cover is to contain EMD, signed DTCN on every page, price bid duly filied in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly filied-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and othet documents as per the relevant clauses of this DTCN and speciat conditions if any. The cover is 10 be sealed and supersctibed
as the bid of the works as mentioned in cohumm No.2 of the tender call notice.

19.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.d aleng with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGTR and in no other
form.Tenders not accompanied with EMD as specified above shall be liabie for rejection.

11.

ii)

12.

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checkdist like proof
of Danagadi P.8. registered contractor, valid registration ceriificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shail be declared as non-
responsive and thus lable for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 9¢ (Nincty) days from the last date of receipt of tenders and validiry of
tenders can also be extended if agreed to by the tenderer and the Department.

13, An applicant or any of its constituent fartners of whose contract for any work has been rescinded or who has abandored any

14.

17

1R.

19.

work in the last five years, prior to the date of bid shali be debarred from gualification, The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any ofTicer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the PR, Department. If
the fact subsequently proved to be false, the contract is liablc to be rescinded. The eamest monev & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

. If an Individual makes the application, the individuat should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full
name of his firm with its current address.

I the application is made by a firm in partnership, it shall be signed by all the pariners of the firm above their full type
written names and cwrrent address, or altemnatively by a pariner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shali also accompany the apptication.

£ the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corperation wifl be required to furnish satisfactory evidence of its existence along with the technical
bid

The tender should be strictly in accordance with the provisions as menticned in the tender schedule. Any change in the
wordings will not be accepted.

No tenderer will be permitted to furaish their tender in their own manuscript papers. All informaticn shouid be submitted in:
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page.

1 Instruction for quoting percentage rate helow ‘ashave the estimmated cost amendment to para ~3.5.5 of QP WD, Code

Volume-1.
Fotlowing new provisions shall be made to quote the rate of work by the contractor.
3.3.54{V) — Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. |n such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participuted in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages calied in the same tender notice. The contractors who wish to tender for tweo or more
werks to which they refer, written on the envelope.

Contractor Biock DeVefopinent Officer,
Danagadi,



22.

24,

(S Y

Lk

lad pod et

The adepted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall he replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor is required 1o maintain a cerfain rate of progress specified in the contract. The contract can also be-terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent qf 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated ahove period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

in case of percentage rate tenders, only percenlage quoted shall be considered. Percentage quoted by the contractor
shall be gecurately filed in figures and \mrds so thal there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage guoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct, The percentaze quoted in the tender witheut mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor wilt write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up Lo two or more decimal points, the first decimal point shall only be
considered withoit roynding off. Where the contractar has omitted to quete the rates either in figures and words, the offiver
opening the tender should record the omission.

Bills for percentage rate tenders shali be prepared at the estimated rates for individual items only and the percentage
execuns or lesy shull be wided or subtracted frons the grose amouni of the bill,

The tenderer shali carefully study the tentative drawing and specification applicable to the contract and ali the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specitications and drawings which are for sale. Complaint at o future date that, plons and specifications have not
been seen by the tenderers. cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modlﬁcataon as tendered during the execution as
per actual necessity and details test conducted. Bui the tendered rates quoted by the tenderer will hold good in case of vuch
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monctary
compensation will be entertained. The wotk shall, however be executed as per final approved drawing to be issue by the
tngineer~in—charge as and when required.

Every tenderer is expecled before quoting his rates  to inspect the proposed work. He shouid also inspect the quarries and
approach roads to quarries and satisfy himself about the guality and availability of materials. In every case the materials must
comply with the refovam specifications. Complaints at futare date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Fool Bridye, Pylon base, winch stand and derrick ete. as required lor the work.

ft must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one #tem should not be
unworkable low and others 100 high for others.

The tender containing exirancous conditions not covered by the tender notice are liabie for rejection and quotations sheuld be
strictly in accordance with the tender call notice. Any change in the wording will not be accepled.

Letters etc. Tound in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the IXYITON (Price Bid). It shall be definitely understood that the Government dass
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is lisble for
altcrnation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations ete. forth shall no way invalidate the cantract and na axtra monetary compensation, will be enterfained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the G.P.W.D. code.

The biddertenderer, whoge bid hes been accepted, will be notified of the award by the BDO, Danagadi prior o expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
calied the *Letter of Acceptance™) will state the sum that the Engineer -in-Charge will pay the contractor as prescribed by the
contract {Herein after and in the coatract called the "Contract Price™

The motification of award will constitute the formation of the contract, subject only to the furnishing of a
performance securily (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Accouni’ National Savings Cenificele Postal Thmes Deposit account duly pledge in favour of the BDO,
Danagadi and in ne other form which including the amount already deposited as bids security {earnest money) shall be 2% of
the value of the tendered amount (exchuding 1% deposited toward hiring of equipment /machincry from outside the state if
any } and sign the agreement in the preseribed of PWIY form for the fultiliment of the contract in the office of the BDO,
{Ianagadi,

Contractor Block De pment Officer,
Pinraondy
Danagadi.



The security deposit together with Lhe earnest money & the amount withheld according to the provision of Pi agreement shall
be retained at security for the doe non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid’ Engineering
Staff in- -charge and the successful bidder. Within fitteen davs following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall forin part of the agresment.

a) The notice inviting bid, of the decument including additional conditions, specifications und drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required

amourtt of performance security

Standard PWD form P1 with jatest amendments.

Failure to enter in to the required agreement and 1o make the security deposit as above shall entail forfeiture of the
bid security fearnest money}, No comtract (tender) shall be finally aceepted until the reavired amount of inftials security iy
deposited. The security will be refunded after one vear of compietion of the work & payment of the final biil and will
nof carry any interest. As concurred by law department and finance department in their U.0.R. No.848 dtd.21.05.97 1.O.R.
Na 202 W.ED dit.06.03 98 respectively the E.M D will be forfaited i case, whare tenderers hack ot from the offer hefore
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if anv of the contract would be deemed to have been entered in to
within the State of Orissa and it is apreed that neither party to the contract will be competent to bring a suil in regard o the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be liable to Fully indemnify the dcpartment for payment of compensation under workman
compensation Act. Vi of 1923 on any sccount of the workman amployed by the contracier and ful omount of compensation
paid will be recovered from the contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govi. of Works depariment 1. No. VIII-R
8225 A 26402 55 and No HIM-5G 6“884'}(Q) dt. 27.09 81 ux ameaded from tme o Gme,

37. Tn case of any complaint by the labour working about the nonpavment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recaver such amount due from the contractor and pay such amount 1w the jabour divectly under intimarion 1o the Ioeal labour
otfice of the Govt. The contractor shall not melu_\ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

18. The contractor shall bear cost of various incidental. sundries and contingency necessitated by the work in full within the

following and similar category.
a) Rent, royalties and other charges of materials, octroi duty, ali other taxes including goods and services tax, ferry
tolls convevance charges and other cost on account of land building including temporary building and temporary eleciric
connection to work site as well as construction of service road and diversion road and its maintenance tiil completion of work
site as required by the tender for coilection of materials, storage, housing of staff or other purpose of the work. No teaderer
will however be liable to pay Govt. for temporary accupation of land owned by Govt, at the site of the work

b

o

b) Labour camps or huts necessary (o a suitable scale including conservancy and sanilary  arrangements  therein  to
the satisfaction of the local health authorities.

¢l Suitable waler supply including pipe waier supply whether available for the staff and labour as well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Fees and duties levied by the municipel. canal supply authority,

fy Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and cmployees from accidents.

s} Compensation including the cost of any suit for § injury 0 persons or property due ta reglect of any measare of precaution
also become payable duc te operation of the work men compensation act.

h} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is fnalized al} surplay muterials should be remeved from the work site. Prefuninary work such as vats, mining
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
mnclusive of the rates.

40, No payment will be made for benchmarks, level pillars profiles end se.,..hmg and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carrtage of all materials and incidental item of work.

411t should be understood clearly that no claim what so ever will be entertained to exira iteins of works guantity of any item

besides exttmated mmrount uitless written onder from the engmeer—"z L;‘B.I‘“ﬁ and rate settted hefore the extrn em of work o

extra guantity of any items of work s taken up.

42 .The tendercr shall have to abide by the CPWD salety code rules introduced by the Govt. of India, Minisery of work housing
and supply in their standing order No 44130 Dated.25.11.07 and 55 amended from time ic time.

43 Bid documents consisting of plans specification the schedule of quantities and set of terms and conditiens of contract and

other necessary documents can be seen in afl offices issuing the documents during office hours every day except on Sunday and

public holidays till last date of*sale and receipt of tender papers. lmterest bidders may obtain further information at the sume

1 . - M T
address. But tomust be clearly undersiced that the tender must be received in order and according to instructions,

Contractor Biock Develdbpment Officer,
Danagadi.



44. Tendrerers are required to go through eachk clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering.

45 All reinforced cement concrete works should confirm to detailed standard specifications, IRC cede and Bridge Code section I,
[L, 111, 1V and V11 & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47,

48,

49.
30

33.

54.

§5.

56.

37

58,

59.

Steel shuttering and centering shall be used which shall be bned with suitable sheeting and made leak-proof and watertight.
‘The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fuily such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive ¢ngineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen ere of approved quabity and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due io delay in procurement of materials.

. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-cver and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

. If the contractor removes Govi. materials supplied to him from the site of work with a view 1o dispose off the same

dishonestly, it shail be in addition to any other lLiability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may fhen or al any Line there afler become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his nced for the work, issued by the B.D.O,
Danagadi, subject to the availability of the materials. The renderer shall make ail ammangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
respensible for considering the theft of materials at site. It is the Contractor’s risk. Under any such piea, if the tenderer stops
the work. he shall have 1o pay the full penalty as per clause of P} agreement.

The department wil have the right {o supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shait use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the departinent or current market rate.
whichever is higher.

All the materials which are to be supplied from store wilt be as per availability of stock and the contractor will have to bear
the charges of straightening, culting. jointing, welding etc. to required size in case of MS rods or Tor Steel/ M8 angles, Ts
and Joists etc. After the issue from the store, the materiais may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in fength will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steei has indicated, it may not be taken as binding. The contracior must have to
arrange by themselves, cement, steef bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental lsboratory and get it appreved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shali be reimbursed onty afier production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will he supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard gpecificgtion or as directed by the Engineec-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alighment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights 10 shifi the actual bridge position within o reasonable range in U/S and DVS.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance,

. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment fr testing one unplugged

well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

. Measurement of earthwork in road and canal embankment will be donc by section measurement after the earth is

consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

2. The stock of (building road and irrigation structures) metal and grave! will be measured inboxes of 1.3 m X 1.3 m X 0.5 m

which will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the lposeness of stacking, which would be determined on
aciugl observation and deguction. '

7
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The machineries, if available with the department. may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the department road roller for unaveidable reasons, no extension time will be

granted to the contractor uader any circumstance.

. The tenderer should furnish atong with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith,

. Sinking of wells shall be measured from the bottom of well cap up to bottem of cutting edge or 15 ¢cm above low water level,

whichever is less.

7. Adl method of sinking inainding preumatic sinking by emplovment of divers and other equipment shall he included in the

rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

. The depth of foundation indicated on the drawing are provisiomal, but these may be aftered, i necessary, in the light of the

nature of strata indicated by boring, which must be taken in advance of actual execution of foundaticn.

. When resort has to be made for sinking the wells by air Tock and vacuum chamber method, rates there of shali be pre-decided

by the authority accepting the iender.
Construction of cofterdam or istand or the work of open excavation or dressing or labour for laving well curbs shall be
included in the rate of well sinking.

. For concreting the buttem plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the depariment.

72, No claim will he eprettained in respect of ditficulties during sand blowing met with during sinking of wells.
. Nao part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abuuments

immediately in contact with the bearing 1o ensure proper distribution of heavy luud,

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting cut of alignment.
. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 87 and load testing of bearing, If considered necessary. shall have (o be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a3t should be clearly understood that the joints of bars are to be provide with lapping. welds or bolts nuts as well be directed
by the Engineer-in-churge.

b)Concrete test specimens 150mm X $50mm X 150mm in size (whether or plain or reinforced concrete} for the testing shall
bz taken for each structural member by representative of the contractor in-the presence of regponsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 1L

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
ot give a correct indication of the acrual quatity of concrere

Plain concrele and reinforced concrete specimmens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

¢} The congtrugtion of well standing by injecting cement or grout In coarse aggregate placed in position shall not be
permitted.
£) The thickness of cement concrete in top plugging should be as per departmenial drawing.

T well sinking the maximuim tlerance permissible n Gitis 1:80 and the shift is 150 mm to the nonmal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the departiment and without
any damages o the well, Any additional work, necessary contequent opon the excess Gl and shill, shall be carried 0wt by the
contractor, at no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

It the well is beyond rectification, the well shall he rejecied, The well has to be abandoned and another well to be sunk at 5
suitable {ocation at the cost of the coniractor. The tilt and shift of the well including compensation is 1o be abided as per the
clauses of MORT & H for roads & Bridges.

Nao claim for carriage of water, what-so-ever. will be entertained.

The confractor shall employ 1 or more engineering Gradueate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs, 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
emploviment will commence within 1 montih afier the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The ne of appreniices to be employed should be fixed by the Superintending Engineer in

the manner 50 that the o1l expenditure does not exceed 195 of the tender cfist of the work.

Contractor
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Special class contractor shall employ under him 1 graduate engincer and 2 diplema helders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering persenncl monthly emoluments. which shall not be less than the emoluments of
the personnel of equivalent qualification emploved under the state govt. of Orissa. The engineer-in-Chiet ¢Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personne! appaointed by the Contractors should be intimiated 1o
the tender receiving authority along with the tender as to wha would be supervising the work. Each bill of the Special Class
T A’ Class Contractor shall be accompanied by an emplovment Roll of the Engineering personnel together with a
r .:r-r:hggte of the Oraduale EIWiu'C‘JF or nmh sna Hobder so mnnle sved hy the contretor 1o the 2ot hat ihe work execuied ax
per the bill has been supx.rv:scd by him. (Vlde Works {)epdrtment No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the preforma contained in a separate sheet vide Schedule - B.
it 15 the responsibility of the contructor o procure and store explosive reguited for blasting operation. Department may render
necessary possible help for procuring lcense.
Orissa Bridge & Censtruction Corporation Ltd. will be allowed price preference up 1o 3% over the lowest quotation or tender
gy bard dowrn i works and :t""lﬂ\-.l’\r\rl nyﬁallr“r-ln! Revaliion No-285 Jate-17.04 1074 The Orisen Constructiion r:\rngr‘ahnp

will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express witlingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat! rice referred to above, medical aid, labour and food stoff ete., and that rates guoted by him in
the tender will be adequate te complete the work according to the specifications attached there to and that he had taken in 1o
account all conditions and difliculties that may be encountered during its progress and to have quoted rates inciuding tabour
and materials with taxes. octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract raic Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

‘I'he prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducied from the
contractor’s biil.

The amount put to tender is exclusive of 12% GST. The inteading bidder should offer their rates which shall be
exclusive of GST applicable as per nerms. GST as applicable will on works contract shzll be paid aver the bill
amount at the time of payment of biil.

The contractor is reguired to pay royalty to Govt. as fixed from time of time and produce such docuinents in suppert of their
poyment lo the concerned Executive Engineer with their bills, failing which the amonnt towards royaltics of different
malerials as utilized by them 1 the work will be recovered from their bills and deposited in the revenue of concerncd
department.

Pnder no circumstances inferest is charseahle for the dues or addittonal dues if any payable for the work.

ﬁo/

. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

waork through labour should produce valid license from licensing authorities of labour Department.

Sample of all wmaterial — The contractor shall supply sample of all materiale fdly belore srocurement for the work for
testing and acceptance as may be requiring by the wmemed Executive Engineer.

Trial Boring The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
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seneral suidance only. The Department has no responsibilin for the suitabiliny of scwel straig ot the foundation fevel The
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contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S5.B.C. and credibility of the sirata at founding level while quoting his rates for tender the contractor shall take in to account
af the gbove mpects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the complelion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amendad and made good by the contracter at his own cast unless the Fnzineer for reasons 0 be recorded in writing shail be
decided that they ought to be pald for and in casc of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the daie of successful completion of
the work.

I'rom the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any ctaims for injuries to person or structural damage 1w

property happening from any neglect, default. want of proper care or misconduct on the part of the comiractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cvclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
ihe contractor al his own cost.

Contractor
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications,
97. Tils and shifts
a} Maximum permissible shift s 150 mm.
b) Maximum permissible tilt is 1:80.
98. Payment for variation in price — {(Vide Works Department Memorandum No-12G73 /W Dt 7.4.1986, 14379 Dt. 22.046.1901
and No-222874 Dt. 24.10.1992)
afi). “If during the progress of the work the price of any material {excluding the cost of Steef, Cement & bitumen) incorporated
in the work (not being materials supplied fom the Enginesr-in-charges store} increnses or decreases as a vesult of increuase or
decrease in the average wholesale price index (atl commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shali be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average whoelesale Price Index (all commedities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipuiated time or extension thereof as are not atiributable 1o him:-

Formula to calculate the increase of decrease in the price of materials.
Vi = 0.75 x Pm x R x (i-io)

100 io
¥m = Incréase or decrease in the cost of work during the quarter under consideration die 10 change in the price of the
materials,
R = the value of work done in Rupees during the quarter under consideration.
jo =The average Wholesale Price Index (all commodities) for the guarter in which the tender was opened (as published in
R.B.L bulletin from time to time.)
i = The Average Wholesale Price Index {(all commaodities) for the quarter under consideration.
Pm = Percentage of matetials component as per sub-clause of this clause.
. {if)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payvments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up 1o Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -

[. Steel ............ Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fived by Indian Oil Corporation Limited (IOCL})

=

(iii}-Where original period of contract is six months and below one year, Increase’ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Govermment when the
total claim is more than Rs. 50,0800/~ and with prior approval of the ELC. /Chief Engineer (as the case may be) when the claim
is up ta Rs. 50,000/- subject to fulfiiiment of the conditions mentioned below.

(1} The cost shall be determined as follows: -

Steel,.. Rite s fixed by stee! nuthority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.
Bitmen... Rate as fixed by Indian Oil Corporation Limited (I10C)

{23 Cost of the project should be more than 5400 lakhs. However the difTerential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

{3} Courractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

utilization of steel, cement & bitumen.
{4} Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it micht have been validly extended.(vi} Differential cost will be allowed only afier successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 I{f}Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immmediately.

(b} Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimurn wages for labour prescribed by Government and the contractor thereupon necessarity and properly pavs in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quartérly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below,

Contractor Block elopment Officer,
Danagadi.



Formmula to calculate the increase or decrease in the price of Labour.
VE=0.75x PLx R x (i~ io)

10 i
Vi=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.
0= the minimum wages for labour as prevailed during the guarter under consideration in which the tender was opened.

1= (he minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labowr component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Qil and Lubricants {Diesel oif being the representative item for
the price adjustment) increases or decreases as @ result of the price fixed there for by the Government of India and the
Contractor there upen necessariby and properfy pays. such increased or decreased price towards Petrel, Ol and Lubnicants
used on execution of the work, then he shall be entitled 10 reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicared
below: -

0.75xK2 Rx{D2-D1)

KI - X

160 D,
KI = Increase or decrease in the cost of work during the guarter under consideration due to changes in the price of P. O. L.
R the value of work done in Rupees during the quaner under consideration.

D1= Average Price per liter of dicsel mI which was fixed by the Government of India during the quarter in which the tender
was opened.

D2- Average Price per Her of diese? oif which is fved during the quarter under consideration,

K2= Percentage of P. O. L. component as per sub-clause. :

d} The following shall be the percentace of materials, labour and P, O L. compasent for reimbursement’ refiind on variation
in price of material. labour and P. O. .. as per sub- classes (a), (b) and (c) ot'this Clause.

| Category of works Contractor Supply Departmental supply of materials
: | %% OF Materials | % Of labour | % OfP.OL.
- i s e e et .._1'.__,_,._..,..__,_._ 1| e
Irrigation work i '
a) Structural works 20% : 30%0 3% 43%
b)Earthwork, Canal work, | 20%  ;  60% 5% 50, 1
3%
Embankment work ete. B
R&B Works
a) Bridge work 20% 30% 5% 45%
b} Road work 4395 40% 5%, B 0%
o) Building works ‘ *30% T 30% 5% 35%

(* Where brick is supplied by the Department, it shoutd be 20% instead of 30%)

d3 Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variaticn in price of
materials, {except steel, cement and bitumen which will be zoverned as per clause no 3iia-ii) &(a-iii}. labour and P.Q. L. as
per sub-clauses (a-i). (b) and {c) of this clause 31 shall be applicable in the following manper.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
fess than une year, no_escalation is admissibie at all. in case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-vear period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the simation. where the periad of completion initially stipulated in the agreement is less than one year and
subsequently the completion peried has been validly extended oo the ground that the delay in completion of the work is not
gtiributable to the contractor and in the result the total period inciuding the extended period stands at one vear or more.
escalation is admissible only for the remaiming period afler excluding the first one vear period there from."”
€) ‘The contractor shall for the purpose of sub-clauses {a), {b) & {¢) of this ciause keep such books of Account and other
documents as are nceessary 1o show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a dulv amhorized representatives of Govt. and further, hall at the vequest of the Engineer-in- Charge furnish.
verified in such a manner as the Engineer-in- Charge may require any decwnent kept and such other information as the
Engineer-in-C harge may require The contractor shall within a reasonable time of his becommg aware of any alteration in the
price of such material, wages of labour and’ or price of P.O.L. give noticg there*" e ‘he -in- Charge s'.a:m;-: that the
same de ghven pursuant o this condition together with an information rel : bei 1o supply.

Contractor B.Iock Deveé
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29, For diversien road the contractor will have 1o make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
coniractor including the proper maintenance with lichiing arrangements during the night time and signaling during day time
and barricading etc. til the C.D. works are opened to the traffic. No cxtra rate will be paid to the contractor for the above
rental charges ete. His rates in the tender for other items shall include this arrangement. rental charges for the land and
maintenance. lghting and removal of such temporary road crust from the private land fo bring the land to s original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payvment by the Department will be made on this account and ne claim what-so-gver will be entertained on this ground. The
rates quoted by tire contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor 1o be kept at the site of the work with pages seriatly numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor’s agent
shall be considered w have been duly glven tom contractor (¢, owing the lostructions of the Depurtment. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submiitted to the Cngineer-in-charge every month.

Y32 The wenderer should conduct three bores gt each pier and S.B.C. of soii 21 foundirion level and sbutments location and furnish
the test results in conformity with LR.C. code at his own ¢ost before exccution of the work and rates queted by the contractor

should be inclusive of such bores and 8§ B.C. tests e1c. without any extra cost to the Department.
avcardance with the tost regubly

103, The detarls of foundation, sub-stracfurs and Hoor protection for execntion shall be doge n accordance o8t
thus obtained.

104.The contractor shall have no claim what so cver for the extra quantity of work to be executed in view ef above possible
changes and payviments is to be made as per clause 11 of the P1 Conract.

105.0ver snd above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification. P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the purt of the contractor,

106.No part of the contract “shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attornev authorizing others to receive pavment on the contractor's behalf.

1G7. The contractor should attach the certificate in token of payvment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor,

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow arcas; tand, approach road 1o the bridge site ete. are the responsibility of the contractor.

110.The rate Tor cach work of concrete itoms wherever dewatering is imperatively necessary the term dewatering shall mean the
execufion or operation of the items due to standing water as well as due to percolation of water. The guoted rates will be
inctusive of this.

F11.The materials, borrow zreas and hutments at site should be arranged by the contractor at his own cost. No farure complaint on
this account shall be entertained.

112.The ceatractor shall make rcquisition of claim hook from the date of commencement of the work from the Department and
shall mamtain in proper IPOW D form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certiticate should be furnished along with the claim to the effect that
he has no other elaim beyond this <laim up-to-date, 10 in any maonih there are ne claims to record, a certilivate to that effect
should be furnished by the contractor in the claim book. I:ach claim must be defined and shouid be given as for as possible
regarding the quantities as wel! as the total amount claimed. The claim book must be submitted by the contractor regularly bv
iinh and i6th duys of each month for orders of the Enginesr-in-Churge or competent authority. Claims noet inade in this
manner or the ctaim book not maintained Irom the commencement of the work, are liable to be summarily rejected. The
claim book is the properiy of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or befors recession of the contract by the Depaviment whichever is earlier for record,

113.Number of tests as specified in LR.CS MORT&H ¢ LS. specification required for the construction of roads/ bridges ¢
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed

material testing lahoratory as to be decided by the Ungineer-in-charge. Testing charges including expenditure for collection -

TANSpOrtation of samp}es /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
acrounts the cost shall be borne by the contractor.

114.Besides. the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC ¢
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An

. At odvio b loavad snonoetiaas
Engineering personmel of the exeeuting agency hould be present gt work site at the tme of visit of high level nspeting

officers in the Tank of Superitending Engincer and above. Alter completion of the road in all sespects the read fumiture's

should be affixed by the exscuting sgency indicating locations like school, hosphial, No-horn et

Contractor . Block fifnent Officer,
Danagudi.



115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

{h} Paxt record of poor performance.

(c) Past record of abandening the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work
(e} Past history of litigation.

116.The information furnished must be sufficient to show that the appiicant is capable in all respects to successfully compiete the
envisaged work.

'17.In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award. then they shali be penalized with adequate disincentives with forfeiture of EMD unless adequate
Jjustification for such back out is furnished. Appropriate action for black listing the tenderers shall 2lso be taken apart from
dizincentivising the tenderer.

1 18. ADDENDUM TO THE CONDITION OF Pi CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-
2L Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance fo the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract,
2.1.2. Wahin 13 davs of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge’ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the weork the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed. 1/4™ of the whole of the work before 1/2 of the whole time atlowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. I at any time it should appear to the Engineer-in-Charge that the actual progress of the work does pot conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Enginger-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Enginesr-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withheld this amount until
the next payment after the date on which the overdue Programme has been submitted.
Z.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineecr-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programime and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time aliowed for execntion of the works as specified in the Contract data shall be the essence of the Conitact. The
execution of the works shail commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits defaull in commencing the execution of the work as aforesaid, Government shall without prefudice 10
any other right or remedy available in law, be at liberty to forfeit the eammest money & performance guarantee / Security
deposit absolutely.

2.2.2 As seon as possible afier the Agreemem I executed the Contracter shall submit the Time & Progress Chart for each milestone

' and get it approved by the Departmeni:. The Chart shall be prepared in direct relation to the time stated in the Contract

documents for completion of items of the works. 1t shall indicate the forecast of the dates of commencement and completion
of various trades of secilons of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in al! cases in which the time allowed for any work, excceds one moath {save for
special jobs for which a separate programme has been agreed upon} complete the work as per milestone given in contract
data.
2.2.3, In case of delay occurred due 1o any of the reasons mentioned below, the Contracior shall immediatety give notice
thereof in writing 1o the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

il}  Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, Iocal commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or wadesmen engaged by Engineer-in-Charge in executing work niot

forming part of the Contract.

:

Contractor ) Block Development Officer,
Danagadi.

—
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vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
withoul the Coniraclor taking sicps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is bevond the
Contractors conirol.

2.2.4. Request for reschedule und exension of time, to be eligible for consideration, shall be made by the Contractor in
wriing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5, I any such case o fair and reasenable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of titne shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall he hinding on the contracior,

2.3, Compensation for Delay.

2.3.1. Tf the centractor fails to maintain the reguired progress in terms of clause 2 or to complete the work and clear the site
oft or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superimending Engineer {whose decision in writing shall be final and binding) may decide on the
amount ol tendered value of the work [or every completed day / month {as applicable) that the progress remains befow that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group ot items for which a separate period of completion has been specified. Compensation
i@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the itemn or group of items of work for which a separate period of completion is originally given.

The amouni of compensation may be adjusted or set-off againgt any sum pavable to the Contracior under this or any other
contracl with the Government. In case, the contractor does not achicve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shail be autematic
without any notice to the contractor. However, if the contractor catches vp with the progress of work on the subsequent
milestone{s), the withheld amount shall be released. 1n case the confractor fails to make up tor the delay in subsequent
milestonefs}), amount mentioned against each milestone missed subsequently also shall be withheld, However no interest
whatsoever shall be payable on such withheld amount.

24, Managemenl Meetings

2.4.1, Either the Engineer or the Contractor may require the other 10 attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
sorly warning precedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record 1o those
attending the meeting and to the Emplover. The responsibility of the parties for actions to be taken to be decided by the
Engineer sither ol the management meeting or afler the mansgement meeting ard stated n writing Lo alt who attended the
moeetmg.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 d1.27.05.2005
of Waorks Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the vatue of left over work will be realized from the contractor as penalty.

Cess @ 1% of the agreement cost shall be deducted from confractor bill as per circular of Govi. of Orissa Labour and
Emplovment Departinent vide letter No 3737/ Dt 25.04.2009.

ELIGIBILITY CRITERIA: To be cligible for gualification, applicants shall [urnish the followings as well as mentioned in
check list:

Required E.M.D as per the clause No. 16

by Copv of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP S registered

contractor, or affidavit as per clanse No 11. PAN card along with the tender documents and furnish the Original Registration
certificate. GSTIN certificate and Pan card, for verification within 3{three} days of opeping of the tender before tendering
authority as per Clause No.10.
DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Meney Receipt as per Clause No 3.

TFotal: - 120 (One hundred tventy ) clanses only,

Contractor . Block elopment Officer,
Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

1V'We hereby certify that I'We* am/are* related’not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I'We* anvare*
aware that, if the facts subsequently proved to be faise, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and 1/We* shall be liable to make good the loss or damage resulting from such cancellation. I/We also note

that, non-submission of this certificate will render my / our tender Hable for rejection.
{(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OQF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For

special class / “A” class contractors only}

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm 7 company and

their bio-data are fimnished below.

Name of the Whether ful

If they are superannuated /|
retired / dismissed or removed |

Engineering personnel Date of Monthiv time personnel from state Govt. /|
!SI, appointed for Qualitication Appointment lument | Chgagement Central Govt. / Public Sector
| No. | supervising contracior’s PPOINURERt | eMOlumen and underiaking / Private Companies
work with address continuous and or anv one ineligibie for
~ o Government service,
] 2 3 4 15 6 7 ]

SCHEDULE-C FORMAT OF ATFIDAVIT

The undersigned do hereby certity that all the statements made in the required attachments are true and correct.
The undersigned alse hereby certifies that neither % firm Mis R nor any of its
constituent partners have abandoned any road’ bridge/lrrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five vears prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person. firm or Corporation to furnish pertinent inforimation as deemed necessary
and as requested by the Department to verify this staterment or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the [Jepartunent,

(Signed by an Authorized Ofticer of the firm)

Title of Officer

Naimic of Tirm

Date:

i_ APPROVED FOR 1

: Addl Project Directdt (Tkch.), DRDA, Jajpur

Block Devg
Dana

%(_)fﬁccr\

Sold for the work - Construction of Kusumjhari village CC road, G.P-Chitrt. Danagadi Block™ on payment of Rs. 6000--
{(Rupees Six Thousand) only vide Money Receipr No [t against BC / Bank Drafl
payable at SBI1 Duburi Project, Danagadi.

Block Develophent Officer,
Danagadi.



Name of the Work -Construction of Kusumjhari village CC road. G.P-Chitri.

.etc. all complete as per direction of Engineer-in-charge..

1
I\?é Description of item of work Quantity Unit Rate in Rs. Am(;;lsm o
1 2 3 4 5 6 |
. Larth work in excavation of foundation in trenches in hard soil or
. eravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifts and delifts to proper section and profile One
1 | meluding dressing & leveling the bed upto required depth and 67.5 Cubic 13443 9074.00
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and lifts
inciuding dewatering, if necessary from foundation complete as
! directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered One
2 | and rammed including all cost of sand, conveyance, royalty with 205,50 Cubic 538.59 110680.00
labour and T & P required for the work. Including cess .as per meter
direction of Engineer-in-charge. L
Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for One
, i foundation, flooring concrete approved quality from approved .
7| quarry including hoisting, lowering and iayintg concrete to the 291.00 Cubic 4078.97 1186980.00
required level ramming, watering, curing etc. complete including meter
cost, conveyance, royalty of materials with all labour charges
and cess as directed by Engineer-in-Charge.
{ Cement concrete (1:2:4) using | 2mm size crusher broken hard One
4 | granite stone chips.including hoisting and 210.00 Cubic 5219.70 1096137.00
laying,includingcost,carriage rovalty of all materials,Jabour, T&P, meter
cess.ete all complete,
One
3 Supplying all materials, T&P fuel and hire charges of vibrator for 501.00 Cubic 4240 21242.00 ;
compaction of concrete. meter
One
6 Supplying and providing 12mm thick bitumenous expansion joint 41.63 Square >89.08 24535.00
' board as per direction of Engineer-in-charge. meter
Rigid and smooth centering & shuttering at alt heights of all
types of work using required scafolding , T & P ,centering
7 shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
work site complete to receive reinforcement grills and concrete as
per direction of Engineer-in-charge
One 41626.00
a} | For RCC foundation , column base, plinth bend, Mass concrete 480.60 square 86.72 e
cte. meter B
Supplying all labour, T&P for earth work in all kinds of soil One
8 within Skm lead by mechanical means including rough 202.50 Cubi 165 33536.00
. . 2. ubic 5.61
dressing,includingcost,conveyance.rovalty of earth, labour&cess meter




| Providing of display board of size 1.20m x 1.20m x 0.25m(thick)
¢ | above G.L. and 0.45m below G.L. and shall be plastered ,painted |
and writing etc.complete as per direction of Eng. In.charge..

One No,

3000.00

3G00.00

Total

2526810.00

Total 9 (Nine ) items Only (Rupees Twenty Five Lakhs Twenty Six Thousand Eight Hundred Ten jonly.

Approved

i

S
AN
Asst. Executivg Effgineer, B, di
Danagadi Block

o

Addl ij%ﬁr {Tech.),

DRDA, Jajpur.

My / our quoted rate is

. excess over / less than / equal to the above estimated cost.

% {both in figures and words)

Signature of Tenderer




CHECK LIST

(1o be Ailed up by the contractor)

St Documents Submitted Page No. ! Issuing authority :
No. _. Yes i No. © 5 © ’ !
1 2 3 i 4 3 i 6 i
i | Costof tender paper ! ‘ :
2 | Copy of vatid license :
3 | Copy of valid LY. 7 Pan Card N i
4 | Copy of GSTIN certificate
5 1 Required EMD in approved form
6 1 No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti T
' registered contractor certificate
10 Valid E-Mail Address

‘ 11 [Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledee & belief.

Contractor

Danagadi



| NOTES

-1. The contractor should not write En}hi?hfrhlg excepting quoting Df‘percentage and in any case anything eise
. regarding tender rate is mentioned, the tender is liable for rejection.

"2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

3. Strike out which is not applicable. If the tenderer qﬁf)tgswtﬁg iiércentage without mentioning excess or leéé; P
will be considered as excess.

4. Percentage should be quoted up 1o 2 (Two) digit affer the decimal point.

5. Raie of all items are inclusive of cost, carriage, royalty and other taxes °

of materials.
: Tenderér' c - LT T T T T vt - -
‘No of Corrections _ -
e e et e e e e .
Mo of Over writings IS ) - : o
"'No of Interpolations -

Biock De®lopment Officer
Danagadi.



