GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from SaguanDahiBandha to
BarabankiMajhisahi with CD work, G.P-Nadiabhanga

Bid Jdentification/DTCN No. 5390 /27.10.2018/ P.S Danagadi/2017-18

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI], DANAGAD!

DETAILED TENDER CALL NOTICE

No.- 5390 Dt- 27.10.2018

. Sealed percentage rate bids are invited by PanchayalSamiti, Danagadi, in single cover from contractors registered under
nagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference to Govt, of Odisha, PR&DW Department letter no. 12672 ' Dt

13.07.2017.
Approx. Cost of .
. . M 2 d of
:L Name of the work estimated cost. (il;:. RsD) cqg::::cﬁr Tender Paper c:emml)e ti(:}n
. (inRs. ) ’ (inRs.) P
1 2 3 4 5 6 7
1 Construction ofKusurnjvhan CCroad G.P- 2526810.00 25300.00 Dana.gadi 6000.00 Four calendar
Chiri. P S.registercd months
contractor
g | Construction of CC road from Manpur to (32782500 | 1330000 | DagadiPs. 6000.00 Four calendar
Bengapatiaroad G.P-Dhuligarh. registered contractor months
Construction of CC road from Alekhpur to Danagadi P.S. - Four calendar
3 3535846. 35400.00 6000.00
Gopapur G.P-Gobardhanpur. 6.00 3 registered contractor months
Improvement of road from Ambabeda to Danagadi P'.S. Four calendar
4 . 26600. : H000.
Burudisahi G.P.: Kiajhar 2631932.00 o registered coniractor ¥000.00 months
Improvement of road with CD work from Danagadi P.S. Four calendar
C - N . . 400. . 000.
3 Rugudisahi to Mahalisahi. G.P- Kiajhar. 3237892.00 32400.00 registered contractor 6000.09 months
Improvement of road from Hajhar to Danagadi P.S. Four calendar
6 . . . 60040,
Kachsahi. G.P- Kiajhar. 1602212.00 1610000 registered contractor 00.00 months
7 Construction of ‘bttundary v'val! at Rabana 3214869.00 22200.00 Panagadt P.S. 6600.00 Four calendar
PHC GP: Mantira registered contractor months
Construction of CC road from Kharadabandi Danagadi P.S. Four calendar
g 1 . 1700, 60000
to Kolathapada G.P;Nachhipura 061352.00 00 registered contractor months
Improvement of road from Saguan Dahi Danagadi P.S. Four
9 Bandha t¢ Barabanki Majhisahi with CD 1771547.00 17800.00 registered 6000.00 calendar
work G.P.:Nadisbhanga contractor months
- Improvement of road from Barabanki school Danagadi P.5. Four calendar
10 . . . 7.00 g . .
to DehurySahi GG.P.: Nadiabhanga 133021 13400.00 registered contractor 6000.50 months
Improvement of road of Pahadasahi village Danagadi P.5. Four calendar
1! . 2219188, 222640. 600004
road , (3.P-Nadisbhanga 219188.00 00 registered contractor months
Construction of CC road from Jagannathpur Danagadi P.5. Four calendar
12 00 . HOM.
Primary Schoot o RD road G.P: Ollala 1763668 17700.00 registered contractor % momths
improvement of road from RD Road 1o Danagadi P.8. Four calendar
i i X . .
3 Railway line with CD work G.P- Ostapal. 1328373.00 13300.00 registered contractor |. 6000.60 months
13 Construction of CC road from Thakurani to 132341900 13300.00 Danagadi P.5. 6000.00 Four caiendar
Godinala. G.P- Pankapal. ' ' registered contractor ' months
Construction of Daniabar Primary School Danagadi P.8. Four calendar
H R 973273, QR00.00 . ¥0.00
] boundary watl. GP: Rachipur. 73.00 800 registered confractor 6 months
Block Deve ent Officer,
Danagadi

Contractor .




“onstruction of NakulaSahi village road G.P- Danagadi P.S. C Eour cale
Construction of NakulaSahll village road G.P: 176866800 17700 00 Vanag 6000.00 Four calendar
Ranagundi repistered contractor months
Improveemnt of road from RD road to | - oo o | o Danagadi P.5. Four cal::m:lar_i
2 ji]
17 Crandanallah G.P: Ranipada 2635808.00 26600.00 registered contraclor 6060.0¢ months
: amharipat Danagadi P.S. T our calendar |
(s Im[?mvcmcnl _of road. fmn} C afnh?npdila 17693 19.00 17700.00 ' anagadi 6000.00 Four culendar
village to raibway line G.P; Salijanga registered contractor months
eme ‘ % i 1 “Danagadi P.S, our cale
lg | [Improvement ol road rom Gandasaht to 132644500 | 1330000 | 8 6000.00 Four calendar
Gamharipatia raitway line G.P: Salijanga registered contractor months
'S § 1 Panagadi P.5. e crlomdar
20 tmprovement of road from Sahupur to 265301600 | 2660000 | | iaeadiPS. 6000.00 Four calendar
Dhinkisala G_P: Safijanga rcgistered contractor months
2 [mprovement t.ri.rua.d {mm lléghuapal(.hhack 1326445.00 13300.00 _Dzmagadl PS S000.00 Four calendar
to Birisahi (3.P: Satijanga registered contractor months
12 !mprm,.emt?nl (1‘fr0ad l.mm I)urgapj:r ter 1326445 00 13300.00 panagad: Ps. 000,00 Your calendar |
Oamhanpatia raifway line G.P: Salijanga registered contractor murnlhs
‘e - “hitriNuasahi Danagad: P.S. our
2 Improvement of road f‘rom_(}?nf: uasahi to 2946699.00 29500.00 _ anagad: 6004000 Four calendar
Nuagaon (i.#: Chitri registered contractor months
Construction of CC road from GP office RD Danagadi P.5. l:'::)lll" culcn-dar
4 £09433, 4100, . 6000.00
2 road to Katsbahali G.P: Chitri 1409433.00 14100.00 registered contractor ' menths
Improvement of road from Siarimalia to - RN Danagadi P8, Four calendar
23 Deshbandha(.P:Uchhabali 1770339.00 17800.00 registercd contractor 6000.00 manths
Improvemens of road from Tura R road to Danagadi P.5. Four calendar
. . . 6000.00
26 Khandiaposi with CD work G.P: Uchhababi 296233500 29700.00 regisiered contractor months
1 | |

2. The sale of the Bid document shall start from the date of publication ir hitp: www. jajpur.nic.in durtng office hours in the affice
of the PanchayatSamiti, Danagadji, Jajpor

3. Bids shall be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11.2018 up to S5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.11.2018 in presence of the
hidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur pavable at S.B.L
DuburiProject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(http:www. jajpur.nic.in). In case of downloaded bid document the cost of bid decument should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superseribed with Tender Call Notice
Number- 5390 /27.10. 2018.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settied up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put
tender. ko such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall bave
te furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDXQO, Danagadi
from any nay Nationalized! Schedofed Bank in India counter guaranteed by its focal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail} to the successful bidder otherwise the bid of the successful bidder
shali be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bilt paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.,

!

Contractor Block Deve ent Otficer,
Danagadi.
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Jhe tender is to be submitted in one cover is to contain EMB, signed DTON on every page, price bid duly filled in and signed by the
aderer. attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card. valid GSTIN
certificate. certiticates duly filled in mentioning valid I.mail address and valid mohile number i mandatory in the cheek Her column
. and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be scaled and superseribed
as the bid of the works as mentioned in column No.2 of the tender cadt notice.
10.The hid must be accompanied by £MD of the amoent 46 1%6(0ne percent) of the estimated cost to tender as mentioned in
column No.4 aleng with tender in shape of National Savings Certificates ‘KissanVikashPatra ‘Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO. Danagadi trom any nay Nationalized' Scheduled Bank
i India counter puaranteed by its local brasch ot Bhubaneswar s per the terms and conditions Fatd down in OGTR and in no other
form. Tenders not accompanied with EMD as specified above shail be liable for rejection.

11. (1) The tender paper should be accompanied with the attested true copies of the documents specified in the cheeklist like proof
of Danagadi PS8, registered contractor, valid registration certificate, valid GSTIN certificaie and  FAN card which are
mangdatory and the original certificate are to be produce within 3 (three) days of opening of the lender before the B.D.O,
Danagadi tor verification and mentioning about retaxation (if any) in the license otherwise his/her bid shall be declarcd as non-
responsive and thus Hable for rejection.

i) The work is to be completed in all respects within specitied period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Venderers whose tender is accepted must submit a work program al the ime of execution
af Agreemaent.

i2. All tenders recetved will remain valid for a period of 90 (Ninety) days from the last date ot receipt of tenders and validiry of
tenders can also be exiended if agreed to by the tenderer and the Department.

13 Anapplicant or any ol its consttuent pariners of whose controcet for any work has heen rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred [rom qualification. The tenderer is to furnish and atTidavil
sl the time ol submission of tender paper about the authentication of tender documents, An atfidavit 1o this eftect is to be
furnished in schedule-C'. Nou-furnishing of informatian in schedufe-C and required atfidavit in schedule-C. the hid
document will be summarily rejecied.

14, No Relation Certificate.

The contracior shall furnish a certificate along with the tender to the cftect thal he s not related to any officer in the rank of
an Assistant Engineer & above in Lhe state P.R. Department or Assistant/Under Secretary & above in the P.R. Departiment. 1
the fact subsequently proved to be false. the contract is liabie 1o be rescinded. The earmnest money & the total security will be
forfeited and he shall be Liable to make cood the loss or damages resulting for such cancellations. The proforma for nan-
refationship certificate is contained in a separate sheet vide Schedute-A.

5. [fan Individual makes the application, the individual should sign above his full type written name and current address.

6. 1F the application is made by proprietary firne # shall be siened by the proprietor above his fildl tvpe written nome and full
namc of his firm with its current address.

[7. Il the application is made by a firm in partmership, # shali be signed by all the partners of the firm above their full type
written names and current address. or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall sccompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall alse accompany the application.

P 1 the Applicatiosn i~ made by o Hmited company or g corporation, it shal be stgn by duly auihoriaad penson holding pover of

attorney for signing the application in which case a certified copy of the power of attomey shall accompany the application,
Such limited company or corporation will be required to furmish satisfactory evidence of its existence along with the technical
bid.
19, ‘The tender should be stricthy in accordance with the provisions as mentiongd in the tender schedule. Any change in the
wordings witl not be zccepted.
Novtenderer will be permitted (o furnish their tesder by their own manuseript pepers. Al intformation should be subpiitied in
English. Fhe applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page.
nstructiom for quoting percentage rate below ‘above the estimated cost amendment to para -3.5.38 of QP WL Coede
Volume-1.
Following new provisions shall be made to guote the rate of work by the contractor.
IR5(VY Percenmtage Rate Contract
Pereentage contract will be in addition o em rate, lump sum contracts eic. I such contracts the schedule of
quantities shall mention estimated rate of such iteny and amount there to The contractor has prescribed format appended to
the tender documents. The comtractor participated in the tender for more thaw one work may ofier conditional rebate. Rebate
otfer submitted in separate sealed envelope shall be opencd. declared and recorded first. The rebate so offer shall be
considered after opening of atl packages called in the same tender notice. The contractors wha wish to tender for two or imore
warks 1o which they refer. written on the envelape,

(B

Contractor Block Bevelopment Officer.
Danugad:.




The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
raie” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor i required to maintain a certain rate of progress specified in the contract. The contract can alse be lerminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject 1o a maximumn of 5% over the estimated cost. If it cxceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered, Percentage quoted by the contractor
shall be accwrately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quotcd by the contractor in words shall be taken as correct. |f
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percemtage quoted in the tender without mentionitig excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall enly be
considered without rounding off, Where the contractor has omitted to quote the rates either in figures and words, the officer
opeaing the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully swudy the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been scen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test condocted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing 1o be issue by the
Engineer—in—charge as and when required.

Lvery tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himseif about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at fsture date that the avatlability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service. tair-weather road.
service road. Foot Bridge. Pylon base, winch stand and derrick ete. as required for the work.

1t must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carelully so that rate for ene item should not be
unworkable tow and others too high for others.

The tender containing extrancous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notive. Any change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in conneciion with the
tender will not be considered except the case related to clause no.22.

Schedule of quantitics are sccompanied in the DTCN (Price Bidy. It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completencss of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shatl no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority rescrves the right to reject any or ali the tenders received without assigning any reasons there-of what-so-cver.
The carnest meney will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The biddertenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS$ confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein alter and in the contract called the “Contract Price™). :

The notification of award will constitute the formation of the contract, subject only to the fumishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposiled as bids security (earnest money} shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and stgn the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BD(Q,
Danagadi.

Contractor Block Déveldpment Officer.
Danagadi.
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‘The security deposit together with the earnest money & the amount withheld according to the provision of P agreement shall
be retained at security for the due non-fuifitiment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid’ Enginecring
Staft in-charge and the successful bidder, Within fifteen days following the notification of award along with the letier of
Acceptance, the successful bidder will sign the agreenwent and deliver it to the Engineer-in-charge. Following documents
shall form part of the agrecmient,

a} The notice inviling bid. of the document inciuding additiona! conditions, specitications and drawings. if any, forming the bid
as issucd at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
aimount ul performance secuarity

by Standard PWD form P with latest amendments,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid secunity {camest money). No contract (tender) shall be finally accepted until the requived amount of initials seeurity s
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 did.21.05.97 J.O.R.
Ne202 WF DO dtd 06,03 98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer betfore
geceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 10 have been entered in 1o
within the Stade of Orissa and it is agreed that neither party to the contract will be competent to bring a suif in regard o the
matter by this contract ul any place outside the state of QOrissa.

33, The contractor should be tiable to fully indemnify the department for pavment of compensation under workman
compensation Act. VI of 1923 on any account of the workman emploved by the contractor and foll amount of compensation
paid will be recovered trom the contractor,

36. Tenderers are required 1o abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-¢rd.26.02.55 and No 1IM-56/628842(5) dr. 27.09.61 as amended from time to time.

37. I case of any complaint by the labour working abeut the nonpayment or less payment of his wages as per lales! minimum
Wuges Act, the BDO. Danagadi will have the right to investigate and if the contractor is found to be in default. he may
recover such amount due from the contractor and pay such amount to the labeur directly under intimation to the local {ahour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.0. Danagadi is finat and binding on
the contractor.

38 The contractor shall hear cost of various incidental, sundries and contineency necessitated by the work in full within the

following and similar category.
a) Rent, royatties and other charges of materials. octroi duty, all other taxes including goods and services tax. ferry
tolls convevance charges and other cost on account of land building including temperary building and temporary electric
connection to work site as well as construction of service road and diverston road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the wark. No tenderer
will however be lable to pay Govl. for temipurary oceupation of fand owned by Gost, at the site of the work.

b) i.abour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements  therein o
the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply whether available for the stafVand lebour as well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

&) Fees and duties levied by the muaicipal. canal supply authority.

3 Suitable fencing barriers, signal including paralfim and electric signal where necessary at work and approaches in

order o protect public and emplovees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to negleet of any measure of precaution
also become payable due to operation of (he work men compensation act.
h)  The contractor has 10 arrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all matertals removed from the site and premises lelt neat and clean. this should be
inclusive of the rates.

40. No payment will be made for benchmarks. level pillars profiles und benching and leveling the eround wherever required. The

rates 10 be quoted should be for the finished items of work inclusive of carriage of all materials and incidental #em of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the enginger-in-charge and rate settled before the extra ilem of work or

extra guandily ol any items of work 1s taken up.

42.The tenderer shail have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and suppdy in their standing order No.44 150 Dated 25 11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender imust be received in order and according to mstructions.
|
J
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44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section 1,
il, Iil, 1V and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47.

48.

49.
50.

51.

52.

53

54.

55.

36.

37.

58

59.

6.

61.

62.

Steel shustering and centering shail be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partty
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engincer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and biturnen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materiats during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
codtractor or from his security deposit or from the proceeds of the sale there-of,

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The departinent is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are 1o be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel! MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and stoerage. Cut pieces of steel more than 1 mitr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S,

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shail arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-incharge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including roiling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

The stock of {building road and irrigation structures) metal and gravel will be measured inboxesof LS m X 1.5 mX 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = [ Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.
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63, 1he machineries, it available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the conrdition that the contractor will execute in advance an agreement with the Lagineer-in-charee.

6d, I the event of any delay in thie supply of the departiment road roller for unavoidable reasons, no exteision time wiil be
granted to the contractor under any circumstance.

03, The tenderer should furnish along with their tenders. a list of works, which are at presentt in their hand in the prescribed
proformi enclosed hevewith,

06, Sinking of wells shall be measured from the bottom of well cap up to bottom ot cutting cdge or 15 cm above low water fevel,
whichever is less.

67 Al mcthod o sinking including poeumatie smking by emplnmeas of divers and other equipment shall be included in the
rate. Removal of trees, togs of trees, ar isolated boulders and desilting of sand or earth from existing well, rectification ot tilt
and shift, if any, ete, shall also be included within the rate of sinking.

68 The depth of feundation indicaivd on the drawing are provisonal but these may be aliered. iV necessary, in the hieht ot the
nature ol strata indicated by boring. which musi be taken in advanee ol actual execution of fbundation.

69, When resort has to be made for sinking the wells by air lock and vacuum chamber methed, rates there of shall be pre-decided
by the authority accenting the tender

70, Construction of cofferdam or istand or the work of open excavation or dressing or labour for laying well curbs shall he
included m the rate of well sinking.

71 For conereting the bottom plugs of the well under the method of providing conerete should he either with trentie or any ather
approved method as well be directed by the Engimeer-in-charge, with 0% extra cement 1o be used for under water conereting
without any extra cost to the department.

720 No claim will he entertained in respect of difficulties during sand blowing met with during sinhing of wells,
73, No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
74. Tor steed mesh reinforcement shall be provided in the conerete of the Girders on the Caps of the piers’ abuliments

tmmediatefy in contact with the bearing to ensure proper distribution of heavy load.

750 Lugs & Grooves shall be provided tn the bearings to prevent them from skewing and gelting out of alignment.

6. Inspection by the Director General of Suppiies and Disposals of the bearing during manufacture and X-Rayv or Gamma-Ray
examination of casting's thickness more than §7 and load testing of bearing. it considerad necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

Foalt should be eleardy wnderstood that the Joints ol bars are o be provide with Fapping soelds or bolts quts as well be directed
by the Lngineer-in-charge.
b)Concrete test speeimens 150mm X 130mm X 150mm in size (whether or plain or reinforced conercte) for the testing shall
be taken for caih structural member by representative of the vontracior in the prosenee of responsible officer of the rank nol
lower than thal of an Assistant kngineer. The Contractor shall bear the cust so involved i testing, Fhe test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- Hi
¢jlest specimen shall be tormed carctully in accordance with the standard method of taking test specimen and no plea shall
he entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
aot give a goerrect indication of the aetual quatity of conerete,

dy  Plain concrete and eeinforeed concrete spectmens wilt be tested in govt, research laboratory at Bhubancswar or Zonal

laboratory at Cuttack. Cost ol testing of all specimens and samples will be borne by the contractor,

c} The construction of well siunding by injecting cement or growt in coarse agerecate piaced in position shall net be
permitied.
() The thickness of coment conerete in op plugging should be as per deparimental drawing.

T8, owell sinking the mavimum tolerance permissible in Git i RO und the <hift is 150 mm to the normal dircction. Where 1 ix
nol possible {0 work these tolerance, the contractor shall carmy out suilable remedial measures as may be directed by the
Engincer-in-charge to overcome the adverse effects of the tilts and shifts without any exira cost 1w the department and without
any damages to the well. Anv additional work. necessary consequent upon the excess tift and shift. shall be carried out by the
contraclor. al no extra cost ke the department.

79. Conerete of strength below of the required strength {as determined by actual tests) shall not be accepied.

B0, If the well s bevond rectification. the well shail he rejected. The well has 1o be abandoned and another well 10 be sunk at a
suitahie location at the cost of the contractor. The tilt and shift of the well inciuding compensation is to be abided as per the
clauses of MORT & 1 for roads & Bridges.

Bl Noclaim for camriage of water, what-so-ever. will be enteriained.

82. The contractor shall employ ¥ or more engincering Graduate or diploma holders as apprentice at his cost, i the work as
shown in the tender exceeds Rs, 2, 30, 000:-. The apprentices will be selected by the Superintending bngineer. The period of
emplovment will commence within | month after the date of work order and would kst 6l the date when 90 of the work &
completed. 'he fuir wage 1o be paid to the apprentices should not be fess than emolument of personnel ot equivalent
gualification employed under zovt. The no of apprentices to be employed should be tixed by the Superintending Engineer in
the manner so that the tolal eapenditure does notexcesd 1% o' the tendenepst of the work.

Contracior Block Devefopment Offteer.,
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. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.

Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personne! appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or “‘A’ Class Contractor shall be accompanied by an employment Roli of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974, The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken n to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bilk.

. The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concemned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable {or the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

2. Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executivé Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shtinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cast unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contraciors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natura! or incidental damages so caused will have to be made good by
the contractor at his own cosl,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
refevant 1.5, Code/ 1.R.C. code/ MoRT&H specifications.
97. Tiles and shifts
a} Maximum permissible shift is 130 mm.
b) Maximum permissible tilt is 1;80.
98. Pavment for variation in price - (Vide Works Department Memeorandum No-12073 W Dt 7.4.1986. 14379 Dt 22.06.199]
and No-222874 Dt 24101992}
a(i}. *1f during the progress of the work the price of any material (excluding the cost of Sieel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled 1o reimburse or
liable to refund quarterly as the case mav be. such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quatter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not atiributable to him:-

Formula to_calculate the increase of decrease in the price of materials.
V= 0.75 x Pm xR x (i-io)

100 i
Vm - Incrcase or decrease in the cost of work during the quarter under consideration due to change in the price of the
malerials.
R = the value of work done in Rupees during the quarter under consideration.
io ~The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.1. bulletin from time to time.)
i+ The Average Wholesale Price Index (all conmodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this ¢lause.
. (it}-Where original contraci period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are 1o
be paid ¢ recovered. Payments in case of increase are to be made with prior approval of Govemment when the total claim is
more than Rs. 50,000/~ and with prior appraval of the E.L.C. /Chief Engineer (as the case may be} when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shatt be determined as follows: -

i Steel ... Rate as fixed by steet authority of India Limited (SALL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3 Bitumen .., Rate as fixed by Indian Ol Corporation Limited {1OCL)

a {iti)-Where original period of contract is six months and below one year, Increase’ decrease of cost of steel, cement and
bitumen ar¢ (0 be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,0060/~ and with prior approval of the £.1.C. /Chief Engineer {as the case may be) when the ¢laim
is up o Rs. 50,000/ subject to fulfillment of the conditions mentioned below.

{1} The cost shali be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state,

Bitumen... Rate as fixed by Indian Oit Corporation Limited (10C)

{2) Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid o the
contractor after deducting the hike percentage amount in the tender for those matertals from the calculated amount of
differential cost.

(D Contractor has to submit the vouchers showing procurement from ar autherized dealer for the said work within 28 days before

utilization of steel, cement & bitumen.
(4} Differential cost will be allewed only for the original agreement period, but not for the extended period even through
it might have been validly extended.(vi) Pifferential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

(b) Simitarly, if during the progress of work, the wages of labour increase or decrease a$ a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or lable to refund quarterly. as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the tender was opened as per the formula indicated below.

T
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Formula 1o calculate the increase or decrease in the price of Labour.
VI 0.75x PLx R x {i- i0)

100 0
Vi - Increase or decrease in the cost of work during the guarter under consideration due to changes in the minimum
wages rale of jabour.
R = the value of work done in Rupees during the quarter under consideration.
0~ the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pi= Percentage of labour component (as per sub-clause).

Similarly. if during the pregress of work, the price of Petrol, Qil and Lubricanis (Diesel oil being the represcntative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and property pays, such increased or decreased price towards Petrof, Oif and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.1.. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated

below: -
0.75xX2 Rx(D2-D1)
K- K memmemmmemeaees
130 By
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O. L.
R~ the value of work done in Rupees during the quarter under consideration,

Di-- Average Price per liter of diesel oil which was fixed by the Governiment of India during the quarter in which the tender
was opened.

2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L.. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. compoenent for reimbursement’ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a). (b) and (c} of this Clausg,

Category of works Contractor' Supply Departmental supply of materials
% Of Materials | % Of Labour | % OfP.OL.
frrigation work -
a) Struciural works 20% 30% 5% 45% N
b)Earthwork, Canal  work. 20% 60% 5% 5%
Embankment work efc. i o
R&B Works
"a) Bridge work 20% 30% 5% o 15% T
b) Road work 45% 40% 505 10%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department fetter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {excep! steel. cement and bitumen which will be governed as per clause no 31(a-ii) &{a-iii). labour and PO L. as
per sub-clauses (a-i). {b) and {¢) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid cscalation clause, where the perigd for completion of the work as stipulated in the agreement is
less than one year. no escalation is admissible at all. In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
onc-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable o the contractor and in the result the total period including the extended period stands at onc year or more,
estalation is admissible only for the remaining period afier excluding the first one year period there from."
el The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Fngineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engincer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and’ or price of P.O.L. give notice thereof 1o the Engineer-in- Charge stating that the
same 1s piven pursuant 1o this condition together with an information relafipg thereto which he may be in a position to supply.
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~ 9. For diversion road the contractor will have to make his own arrangement to make the same in private land it necessary for
which agreement of such land by the side of C.ID. works and the rental charges for such private land shall be borne by the
comractor inchuding the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate witl be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement. rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land o its original
condition etc. complete,

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

payment by the Department will be made on this accaunt and no claim what-so-ever will be entertained on this sround. The

rates quoted by the contractor shoutd be inclusive of all such charges.

.Where it wili be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages serfally numbered. Orders regarding the work whenever necessary are

te be entered in this book by the Officer-in-Charge/ Engincer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered fo have been duly given tom contractor (cj, owing the instructions of the Department. The arder Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission ol the

Engineer-in-charge and to be submitted (o the Engineer-in-charge every month.

102.The tenderer shouid conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with 1.R.C. code at his own cost before exccution of the work and rates quoted by the contractor
should be inclusive of such bores and $.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation. sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104. The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor,

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

t07.The contractor should attach the certificate in 1oken of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responisible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor,

110.The rate for cach work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the ilems due to standing water as well as due to percolation of water. The quoted rates will be
inciusive of this.

H 1. The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contracter shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this ook under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim heyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work. are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for recard.

I13.Number of tests as specified in LR.C./ MORT&H / LS. spectfication required for the construclion of roads/ bridges !
buildings or any other structural works will be conducted in any Govt. Test House / Deparimental laboratories/reputed
material testing laboratory as to be decided hy the Engincer-in-charge. Testing charges including expenditure for coliection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and festing are to be
conducted for both prior to execution and during exccution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114.Besides, the firm / contractor shall instail full-fledged field laboratory at work site for conducting required tests as per IRC -
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all gespects the road fumniture's
shoutd be affixed by the executing agency indicating locations Tike schoal, hospital, No-horn eic
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. 115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

: (a) Making a false statement or declaration.
(b} Past record of poor performance.
{c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

{18.ADDENDUM TO THE CONDITION OF Pt CONTRACT
Clause-2(a) of P Contract:-TIME CONTROL:-

2.1, Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whoie of the work before 1/4” of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4" of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme t¢ which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment afier the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events

2.2 Exteasion of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award afier the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely. :

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract docurnents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shail do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or
i} Abnormally bad weather, or
. Serious loss or damage by fire, or
. Civil cognition, Jocal commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
fonning part of the Contract.

Contractor Block Develdpinent Officer,

Danagadi,




vi) In case a Variation 1s issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolule discretion of the authorty mentioned, in Contract data is bevond the
Contractors control.

2.2.4. Request for reschedule and extension of time. to be eligible for consideration, shall be made by the Contractor in
writing within fourtcen days of the happening of the event causing delay. The Contractor may also. if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicaled to the Contractor by the B.D.O in writing. within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not he bar for giving a fair and reasonatle extension by the B.I>.O.
and this shalt be binding on the contractor.

2.3 Compepsation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clanse 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other sight or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding} may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will alse apply to items or group of items for which a separate period of completion has been specified. Compensation
72 1.3% per month of for delay of work, delay to be completed on per Day hasis. Provided always that the total amount of
compensation for delay te be paid under this condition shal not exceed 10% of the Tendered Value of work or to the
‘Tendered Value of the item or group of items of work for which a scparate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld. 10 be
adjusted agamst the compensation
levied at the final grant of extension of tine. Withholding of this amount on failure to achicve a milestone shall be aulomatic
without any notice to the coniractor. However, it the contractor catches up with the progress of work on the subsequent
mittestone(s). the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against cach milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

14, Management Meetings

24.1. Lither the Engineer or the Contraclor may require the other o attend a management meeting. The business of
management meetings shall be. to review the plans for remaining work and to deal with matters raised in accordance with the
garly warning procedure.

242 The Engineer shall record the business of management meetings and is 10 provide copics of his record te those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken 0 be decided by the
Engineer either at the management meeting or after the management meeting and stared in writing to all who attended the
meeting,

Clause-2 {b} of Percentage Rate '] Agreement: - Rescission of Contract {Amendment as per ietter No.10639 dt.27.05.2005
of Works Department, Qrissa):-

To rescind the contract (of which rescission notice in wriling to the contractor under the bhand of the B.D.G shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

8. Cess 48 1% of the agreement cost shall he deducted from contractor bill as per circular of Govi of Orissa [ abour and

Employment Depariment vide ietter No 3757/ Dt 25.04.2005.

P20 ELIGIBILITY CRITERIA: To be cligible for qualification. applicants shall fumnish the followings as well as mentioned in

i)
b)

)
d)

check list:

Required E.M.D as per the chause No. 10,

Copy of valid Registration Certificate. Valid GSTIN ceriificate, copy of valid license, proof of DanagadiP.5 registered
contractor, or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration
certificate. GSTIN vertificate and Pan card, for verification within 3{ihree} days of opening of the tender before tendering
autharity as per Clause No. {1 (.

DTCN duly signed by the contractor en each and every page.
Bank Draft towards cast of Tender Paper if downluaded or Money Receipt as per Clause No 8.
Total: - 120 (One hundred (wenty ) elauses only.

Contractor Block Devefopment Officer,
Danagadi.



HEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

E'We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. ['We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and i/We* shall be liable to make good the loss or damage resulting from such cancellation. 1/'We also note
that. non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors only)

I We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

| S1. No. I 'Name of the | Qualification | Date of | Monthly Whether full | If  they  are
! Engineering Appointment | emolument time superannuated  /
personne] engagement | retired ¢ dismissed
appointed for and or reimoved
supervising continuous persennel  from
contractor’s state Gowt.
work  with Central Govt,
address Public Sector
undertaking '
Private

Companies and or
any one ineligible
for Government
service,

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned aiso hereby certifies that neither /?;?_,{? firm M/s ) . __norany of #s
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded 1o us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, {irm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department 1o verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that {urther qualifying information may be requested and agree to furnish any such
information at the request of the Department.

{(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

P
}g‘ﬂicer, i Addl. Project Direéfor h.), DRDA. Jaypur

Danagadi

Block Dey

Sold for the work -tmprovement of road from Saguan Dahi Bandha to Barabanki . G.P- Nadiabhanga..DDanagadi Block™ on
payment of Rs. 6000/ (Rupees Six Thousand) only vide Money Receipt No ......... ... Dt against BC /
Bank DraftNo........................ Dt payable at SBI Duburi Project, Danagadi.

Block Deve ent Officer,
Danagadi.

3



/ | BILL OF QUANTITIES
/.— Name of the Work: Imp. Of road from Saguan dahi bandha te Barabanki majhi sahi with CD work,
' _G.P-Nadiabhanga

—— P T

‘ ;{: Deseription of item of werk Quantity Unit Ral;es. "o Amol;tsnt in
[ 2 3 ] T I .

] Lartwork in all kinds of soil obtained from borrow pits within

J. all lead and lift .transportation (o site by mechanical means One

j 1| within Skm,including rough dressing and breaking clods to 1484.40 | Cuybic 164.28 243858 00

{ maximum 5c¢m to 7em size ete. alt complete as per direction of meter '

Engineer —in-charge. o N
Compaction & Watering of earth upto OMC, rolling with PRR in

_—

_ embankment /road formation in layers not exceeding 0.23 by f')m.: 11002.00 J
2 N . . ; Cubic 7.41
PRR, etc all complete as per direction of Engineer —in-charge. f 1484.40 meter
Qnty as item no.1 L
‘ One
3 | Sectioning and Cambring of earth in top surface of road 477.00 Cubic Lol 95 932.00
| formation ,as per required section o meter |
Admixing sand and moorum and laying sub base in layers not One
exceeding 225mm,watering and compacting to the required Cubic 364.07 319724.00
4 | density in OMC with PRR including all labour nad hire charges 566.82 meter L -
of PRR ,all T&P materials and cost ,conveyance royality of sub
base materials as per direction of Engineer —in -charge -
i Providing,laying,spreading and compacting stone aggregates of i
| specific sizes to water bound macadam specification including
spreading in unifarm thickness ,hand packing ,rolling with 3 One
5 | wheeled steel roller 8-10 tonnes in stages to proper grade and 37788 | cubic 1833.24 692743.00 !
camber ,applying and brooming requisite type of screening meter E
/binding materials to filt up the interstices of course aggregate
,watering and compacting to the required density.
; Caliection & Stacking good guality laterite meorum and One
6 | spreading them in road and compaction with PRR including cost 45966 square 514.57 236527.00
| carriage . meter
One
Cubic
7 Fine dressing and turfing within five exrra lead of 50m over 2030.40 meter 2003 40678.00
initial lead of 50m and initial lift
g | Larth work in excavation of foundation in hard soil within initial One |
lead and lift og 1.5m Including dressing and leveling the bed 11.25 cubic | 134.40 1512.00 !
and depositing the soit within 50m lead meter :
(900mm dia hume pipe culvert) L .
; !
9 Filling foundation and plinth with sand watered and rammed 4.60 :' L(Sgi 404.30 1860.00 :
: | meter |
One - e
10 | P.C.C M-15work in open foundation using 40mm and 15.38 cubic | 3548.80 54580.00
| downgrade hard granite crusher broken stone aggregate mete o 5
11 | tebour for laying nad fixing 900mm dia Np3 R.C.C hume pipe in : 7.50 meter | 42.20 316.00
i position ,jinted with C.M(1:3) o
12 cost of 960 mm dia hume Np3 hume pipe including T.C 75? meter 40__4_3_‘67 ! 30320.00
One !
i 13 | Rigid smooth centering and shuttering for conerete work .in 45.32 square | 98.36 [ 4458.00
foundation and plinth (600mm meter o IL o




;[ One :
14 | 6mm thick cement plaster {1:4}finished smooth on concrete | 45.32 | sguare | 91.52 ‘ 4148.00
| work, o - O
! : One | 'l
15 | Earthwork in ordinary soil within 5k lead by mechanical ' 65.00 . cubic | 220.15 . 1321.00
Jmeans § | o o gmeter B
Farth work in excavation of foundation in hard soil within initial | One
16 e , " 11.75 | cubic | 134.40 1579.00
lead and lift og 1.5m Inctuding dressing and leveling the bed :
. and depositing the soil within 50m lead | mater
‘ (600mm dia hume pipe culvert) o
, Filling foundation and plinth with sand watered and rammed { 4.35 One
17 | cubic
o Cmeter | 40430 1759.00
: | P.C.C M- 15work in open foundation using 40mm and : 10.85 One "
. 18 | downgrade hard granite crusher broken stone aggregate Lcubic f
- | | meter | 334880 - 38505.00
19 | ) © 7.50 . meter
- Labour for laying nad fixing 900mm dia Np3 R.C.C hume pipe in : ;
position jinted with C.M{1:3) - | i | 2800 121100
L0 1 7.50 meter
Cost of 600 mm dia hume Np3 hame pipe including T.C L ] 207940 15585.00
 Rigid smooth centering and shuttering for conerete work ,in . One
i foundation and plinth (600mm - 33.69 square |
N . meter :
S L 9836 331400
: One
SR i. Earthwork in ardinary soil within 5km lead by mechamnical 6.00 ! cubic 290.15 1321.00
_means . meter '
1 no. of 600mm dia hume pipe culvert 1
23 no : '
S | 6228400 | 6228400 |
24 , , . 1 | 3000.00 :  3000.00
. Supplying all materials labour for construction of masonry i : :

dlsp?ay board with brick masonry ,including painting & printing

boe—

Total 24 ( Twenty four) items Only  (Rupees Seventeen lakhs seventy one thousand five hundred forty seven ) only

Approved
ﬂ%@“g P
Asst. Executive £nginder, Danagadi  BD li Addi. Project 1 ';for {Tech.),
DRDA, Jajpur
My our quutui rate s o o % (both in Hizures and words)

excess over | less than quldl to the abuve estimated cost

Total | 1771547.00 |



{ECK LIST

0 be filled up by the contractor)

::;_ Pocuments YesSubmmed No. Page No. Issuing authority
1 ] 2 3 4 5 6

! | Cost of tender paper

2 | Copy of valid license

3 | Copy of valid L.T. / Pan Card

4 | Copy of GSTIN ceniificate

5 | Required EMD in approved form

& | No relation Certificate

7 | Affidavit of no Iitigation
"8 | Affidavit of authenticity of true document attached

9 Proof copy of Danagadi Panchayat Samiti

registered contractor certificate
10 Valid E-Mail Address
11 [Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief,

Contractor Block De ent Officer
Danagadi.



NOTES

1. The contractor skould not write anything excepting quuting of percertage and in any case anything else
regarding tender rate is meationed, the tender is liable for rejection.

2. Percentage quoted by tlc tenderer shail be accurately filled in words and in figures.

will be considered as excess.

4. Percentage should be quoted up to 2 (Two) digit after the decimal point. - I

5. Rate of all items are inclusive of cost, carriage, royalty and other taxes r o S
of materials. :
endirer T S I
‘NoofComections ________— " T
NoofOverwritings ) e

Block D meni Officer
Danagadi.
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