GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of Nakula Sahi Village Road, G.P-
Ranagundi

Bid Identification /DTCN No. 5390/ 27.10.2018 /P.S Danagadt/2017-18

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETAILED VENDER CALL NOTICE

No- 539G - 27 10.2018

1. Sealed percentage rate bids are invited by PanchayalSamiti, Danagadi, in single cover (fom conlracloss registered under
Daragadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference o Govt of Odisha. PR&DW Department letter no. 12672 7 Dn
13.07.2017, '

Contractor .

. Approx. f Cost of .
iSE . EMD - Period of
i Name of the work estfimated cost. . Class of contractor | Tender Paper .
! No. ; : ! (inRs.) . . completion
i (inRs. ) i (inRs.) .
i 2 3 4 5 6 7 i
: Construction of Kusumjhari CC road  (5.P- . : : ar
b onstu Su g 252681000 | 2530000 | Danagadi P.S.registered 60G0.00 Four calendar |
; Chitri. : = - : months
; contractor l
“onstruction of CC ros ¢ Junagadi .8, . f - cale
5 Construetion ‘_:t L mfd froim ‘T.meur o 1327823.00 : 1330000 l anagadi 6000.00 I Four w}ujdar
Bengapatiwroad (.P-Dhuligarh. ! registered contracior months
i P
. . ! ;
3. (.onstruStlon of CC r(:ad lrom Alekhpur to 1535846.00 15400.00 F)mdgcldl ps. ! 600,06 Four calendar
: CGiapapur G.P-Gobardhanpur. registered contractor ¢ : months
{ ‘
lmprove t ot road from Ambabeda 1o . . . Danagadi P.5, . ; culenids
g mprovement of roac fom A ‘ 265193200 | 26660.00 s H(160.00 Four calendar
Burudisahi  (.P.: Kiajhar registered contractor months
- improvement of road with C8 work from | : Danagac_li P.5. - Four m]g:-;(j“;;rm
3 N o . 3237892.00 32400.00 . 60410.06 )
Rugndisahi to Mahahizahi, GG P- Kiajhar, §92.0 oot registered comractor months
. Improvermnent of read from Itajhar o U Panagadi D.S. Four calendar
6 : 212, . o 6000.04 ‘
Kachsahi. G.P- Kiajhar. 1662212.00 16100.00 registered contracior ' months !
e onstrnct ) ary waull abhr 1 - ) asadi PS S alapdn !
L Construction ("Iﬁbl.:llﬂd ary \_\alf at Rahana L 2214860.00 3200.60 | %)aﬂ addi .8, SU00.00 Four caleadar .
; PHC (iP: Mantirg ; i registered copiractor monihs !
: ; :
' g Cnnslruullon of CC roafi Tm'm kharﬂddbandx i {06135 00 L 10700.00 | _Dan.lg__‘uh P& 600000 Four calendar
; 1 Kolathapada GP:Nachhipura ' i redistered coniractor months
Tmprovement of road from Saguan Dahi | Danagadi P.S. i .
9 3ancdha 1w Barabanki Majhisahi with C12 1771347.00 17RB0.00 regisiered comractor | 600000 } (‘L;;;rﬂ;fddl
work (1.9 :Nadiabhanga '
i ?
¢ Improvement of road from Barabanki school Danagadi P.5. : | Four calendar
10 (330217.00 13400.00 . 6000.00 P
' to Dehury Sahi G.P.; Nadiabhanga ! ? registered coniractor months
- I — _ T e e :
5 mprovement of t‘()ad f“ %’dh&d.l&dhl village 2319198.60 39960.00 P'magddi PS5 6000.00 Four calendar
road . G.P-Nadiabhanga registered coniractor moiiths
Construction of € road from Jagannathpur . Danugﬁa-ﬁj T Four caiendar
12 . 1768668.04 1770000 . 6000.04
Primary Schoel 1o RD road G.P: Oala ” registered contractor months
t
_ Improvement of road from RD Road o | . Danagadi P S, T Four calendar ;
;13 . . ) i 7300 1.4 . - MG, LR
j ’ Railway linc with CD work G.P- Ostapal. ¢ 1328373.00 1330000 registered contraclor 6000.00 manths !
Construction of CC road from Thakurani to Danagadi P.S. Four calendar |
14 23419.0 1 S 0.4 AT catendar
Godinala. G.P- Pankapal. H323419.00 £3390.00 registered contractor 6000.60 | months
- Construction of Daniabar Primary Scho Danagadi P.5. [ b ar
15 cHon @ : 1y Sehoo! 973273.06 9%00.00 o 6000.00 Four calendar
! boundary wall. (GP: Rachipur. registered contractor months
T
|
A\
: Biock Devefopihent Officer, i!
g’ i Danagadi ’
i I
]
L.




1 (fonstructim;::; :I\:::u:;il; village road L TCRGER00 +100.00 regiazl::ﬁﬂciin:;imr 6000.00 Fou ,; ;:i;:d ar ;
T Rl BT Py B BT e
1
T B et Bl T Y R I TR
20 [mpm;::}:?;l:iis::‘a“(’:?’ :f:}arﬁj:?gj: puree 2633016.06 26606.00 rcg;‘::::ﬁaf(iti;‘imr 6000.00 Fm::l;z]t(}?;dar
51 Improvement of mafi from \!-h?ghuapal(.‘hhack 1326445 06 13300.00 panagadi P.S. 6000.00 Four calendar J
to Birisahi G.P: Salijanga registered contractor months
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) R R BT P Il B Rt
25 impm‘;?;’;::;:z? :‘L’i‘hz:‘gl‘:"‘““ o 1770339.00 | 17800.00 rcng;:‘id:;riul o 6000.60 Four calendax ,
) ! |
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2. The sale of the Bid document shail start frem the date of publication in iy, wwn ixipnr o o during office hours in the office

of the PanchayatSamiti, Danagadi, Jatpur

3. Bids shall be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11,2018 up to 5.00PM- through
Registered Post/Speed Peost. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. ]

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.15.2018 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at 5.B.L
bBaburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
(iiins v dagontaiv.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid docusment should be “superscribed with Tender Call Notice
Number- 5390 /27 .10. 2018.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt, with or without assigning
any reason thereof. Any dispute in this matter will be settied up under the Jurisdiction of Jajpur District. (The bids of the defauiting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an cvent, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additionai Performance
Security (APS} in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its focal branch at Bhubaneswar within seven days of tssue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blackiisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents werg, dispatched by the tenderer before the due date.

-

Block De ent Officer,
Danagadi.

Contractor



9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly Fitled-in mentioning vatid E-mail address and valid mobile number is mandatory in the check Hst column
and other documents as per the relevant clauses of this D'TCN and special conditions if any. The cover 1s to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the ender call notice.

10, The bid must be accompanied by EMD of the amount @ [%(One percent} of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Pest Office Savings Banks
account/Post Oflice Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in india counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specificd above shall be liable for rejection.

11.

ii)

IZ.

(i) The tender paper sheuld be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, vaiid GSTIN centificate and PAN card which arc
mandatory and the original certificate are 10 be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentiening about relaxation (if any) in the license otherwise his’her bid shall be declared as non-
responsive and thus Hable for rejection.

The work is to be completed in all respects within specified period inclusive of raiity season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Apreement.

All tenders received will remain valid for a period of 90 {Ninety) days from the fast date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of #s constituent partners of whose contract for any work has been rescinded or who has abandoned any

15,
16

20.

work in the last five years, prior to the date of bid shalt be debarred from qualification. The lenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents, Ap affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assislant/Under Secretary & above in the P.R. Department. if
the fact subsequently proved to be false, the confract is liable to be rescinded. The earnest money & the total security will be
forfeiled and he shall be lable to make good the loss or damages resulting for such cancelfations. The proforma for non-
refationship certificate is contained in a separate sheet vide Schedule-A.

It an Individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm. it shall be signed by the proprietor above his fisll type written name and full
name of his firm with its current address.

. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written names and current address, or alternanively by a partner holding power of attorney for the firm i which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

. Ifthe Application is made by a Umited company ar a corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signaturc of the
authorized representative at the bottom of cach page.

21, instruction for quoting percentage rate below /above the csdmated cost amendment to para -3.5.5 of QP W.D. Code

Volume-i,
Following new provisions shall be made to quote the rate of work by the contractor.
355(Y) - Percentage Rate Contract —

Percentage contract will be in addition 1o itemn rale, lump sum contracts ete. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional ecbate. Rebate
otfer submitted in separate sealed envelope shall be opened. declared and recorded first. The rebate so offer shall be
considered after opening of al packages called in the same tender notice. The contractors who wish to tender for two or more

works to which they refer, written on the envelope.

Contracior _ Block Devel pinent OfTicer,
Dansgadi.



iad L L
[ p—

T

‘The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rale” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required 1o maintai & certain rate of progress specified in the contract. The contract can also be terminated wit
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. [ it exceeds the limit
stated above period approval of competent authority is mandatery before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there s ne discrepancy. Bat if any diserepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess fless and total rate quoted by the contractor, then
percentage wilf be taken as correct. The percentage quoted 0 the tender without mentioning ¢xcess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percemage
excess or less shalt be added or subtracted from the gross amount of the bill.

The 1enderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specilications for and other
redovant specifications and deawings which are for sale. Complaint at a future date that, plans and specifications have not
been scen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
medification of drawings durmg the fime execution and shall in no way invalidate the confract and no extra monetary
compensation will be eatertained. The work shall, however be executed as per final approved drawing to be issue by the
Epgineer—in-—charge as and when required.

Lvery tenderer is expected before quoting his rates o jnspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevamt specifications. Complaints at future dare that ihe availability of materials at quarries has been
misjudged cannot be cntertained.

The offer of tender shall be inclusive of cost of coenstruction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick ete. as required for the work.

It must be definitely understoed thal the Government does not accept any responsibility for the correciness and completeness
of the borings shown in Cross Section.

The tenderer may at his optlon quote reasonable for each tem of work carefully so that rate for ene item should not he
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered excepi the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). & shafl be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omisstons, deductions, additions or
alternations etc. firth shall no way invalidate the contract and no extm monstary compensation, will be entertained.

The authorigy reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The biddertenderer. whose hid has been accepted. will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered leiter. This letter (hereinafier and in the conditions of Conmract
catled the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
comract { Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security {initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Oflice
Saving Bank Account’ National Savings Certificate Tostal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earncst money) shall be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the agrecment in the prescribed of PWD fone for ithe Rrdfiliment of he contract in the office of the BIXQ
Danagadi.

Contractor Block $Hment Officer,
Danagadi.



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfittment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the netification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The netice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any cerrespondence there to and required
amaount of performance security

b) Standard PWD form P1 with latest amendments.

34.

36.

37.

38.

39,

40,

Failure to enter in to the required agreement and fo make the security deposit as above shall entail forfeiture of the
bid security {earnest money}). No contract {tender) shall be finally accepted untif the required amount of initiais security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and firance department in their U.O.R. No.848 dtd.21.05.97 JO.R.
No.262 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and # is agreed that neither party {o the contract will be competent to bring a suit in regard 1o the
matter by this contract at any place outside the state of Orissa.

. The contractor should be liable to fully indemnify the department for payment of compensation under workman

compensation Act. VI of 1923 on any account of the workman emploved by the contractor and [ull amount of compensation
paid will be recovered from the contractor,

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VHI-R
8/5225-d1d.26.02,55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complainl by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pav such amount to the labour directly under intirmation to the local labour
office of the Govt. The contractor shall not employ child labour. The decisien of the B.D.Q. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, ali other taxes including goods and services tax, ferry
tolls convevance charges and other cost on account of land building including temporary building and temporary electric
connection to work site 2s well as construction of service road and diversion road and s maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt, at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

) Suitable water supply including pipe water supply whether available for the staff and labouras well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Fees and duties levied by the municipal, canal supply authority.

) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
gy Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h} The contracter has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inchusive of the rates.
No pavment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of cartiage of alt materials and incidental item of work.

41.

1t should be understood clearly that no claim what so ever will be entertained to extra items of works guantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any itemns of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and sccording to mstructions.

w

Contractor Block D pment Officer,
Danagadi.

-



44, Tendrerers are required 10 go through each clause of PWD form P1 carelully in addition to the clause mentioned here in
before tendering.

45, Al remforced cement concrete works should confirm to detaifed standard specifications, IRC code and Bridge Code section 1,
I, 111, 1V and V1 & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H.
Govt. ol india.

16.
47,

48.

49,
50,

52,

A
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59.

60.

61.

Steel shuttering and centering shall be uscd which shall be lined with suitable sheeting and made feak-proof and watertight,
The department wilt have the right to inspect the scaffoiding, centering and shuttering made tor the work and can reject partly
or fully such structures if found defective in their opinion.

Congrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 53¢ Kg.

The contractor should arrange the materials fike steel, cement, paint and bitumen etc. of approved guality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

. The comractor will be responsible for the loss or damage of any departmemal materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at slock issue rates or
market rates, whichever is higher.

If the contractor removes Govl, materials supplicd to him Gom the sile of work with a view to dispose off the same
dishonestly, it shall be in addition to any other lability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according 10 the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that mav then or at any time there after become due to the
contractor of from his security depasit or from the proceeds of the sale there-ol.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi. subject to the availability of the materiabs. The lenderer shall make all arrangement for proper storage of maicrials:
but no cost lor raising sheds for storage, pay of warchman ete. will be borme by the department. The depariment is not
responsible for considering the theft of materials at site. ft is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shail have 1o pay the full penalty as per clause of Pt agreement.

. The department will have the right to supply at any time in the interest of work any departmental materials te be used in the

work and the contracior shall use such materials without any confroversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate.
wlichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding etc. to required sice in case of MS rods or Tor Steel” MS angles, Ts
and Joists ete, After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than ! mir in length will be returned by the contractor af the
issuing stores, without coenveyange charges.

. Though departmental issue of Cement & steel has indicated, 3t may not be taken as binding. The contractor muast have to

arrange by themselves, cement. steel bitumen & cvery sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained In future. The cost of cement, bitumen and steel shall be reimbursed onty afier production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in gquantitv. length and size in the stock. For payment of
Reinforcement, the steel including plates cte. shall be measured in length of different diameter, size and specification as
actual lv used (including heoks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard <pecification or as direcred by the Engimeer-in-charee (Wastage of bars and
unnecessary lapping will not be considered for measurement and pavment).

. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

rights to shift the gotual bridge pasition within & reasonable range in U/S and /S,

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inctusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consotidated including rolling with hand or power roller and sheep foot rofler at optimum muisture content and ne exira
payment will be made for jungle ciearance for taking earth from the borrow arca. Earthwork from cuning will be
economically utilized in filling.

2. The stock of (building road and irrigation structures) metal and grave] will be measured inboxes of L3 m X ESm X 05 m

which wiil be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suilable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the Jooseness of stacking, which would be detcrmined on
actual observalion and deduction.

-
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3. The machineries, if available with the department, may be supptied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

i the event uf any delay in the supply of the department road roller for unavoidable reasons. no extension time will be

granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works. which are at present in their hand in the prescribed

proforma enclosed herewith, .

Sinking of wells shall be measured from the bottom of well cap up to bottom of cuiting edge or 15 cm above low water level,

whichever is less.

. All methed of sinking including pneumatic sinking by employment of divers and other equipthent shall be mcluded i the
rate. Removal of trees, logs of trees, or isolated beuiders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shalf also be included within the rate of smking,

. The depth of foundation indicated on the drawing are provisional, but these may be abered. if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

. When resort has to he made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authoriy accepting (he lender.

. Coustruction of cofferdam or island or the work of open excavation or dressing or labour for faying well curbs shall be
included in the rate of well sinking.

. ¥or concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water conereting
without any extra cost to the depariment.

. Noclaim will be entertained in respect of difficultios during sand blowing met with during sinking of wells,

. No part of the bearing for the superstructure shall be allowed to rest on the noscs of the piers.

. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately m contact with the bearing to ensure proper distribution of heavy load.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casing’s thickness more than &7 and load testing of bearing. if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have 1o be followed for ribbed bearing manufactured by
widening.

77, aMt should be clearty understood that the joints of bars are to be provide with fapping. welds or bolts nuts as well be directed

by the Engineer-in-charge.

bjConcrete tost specimens 1530mm X 150mm X 150mm in size (whether or plain or reinforced conerete) for the testing shall
be taken for each structural member by representative of the contractor in the prescence of responsible officer of the rank not
tower than that of ar Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section~ HEL

c)Test specimen shall be formed carefully in accordance with the standard method of faking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quatity of concrete.”

Plain concrete and reinforced concrete speciinens will be tested in govt. rescarch laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples wili be borme by the contractor.

c} The construction of well standing by injecting cement or grout in coarse aggregate placed in position shail not be
permiticd.

1) The thickness of cement concrete in top plugging should be as per departmental drawing.

Iy well sinking the maximum tolerance pormissible i tilt s 1:8¢ and the shift is 150 mwm to ihe normal direction. Where 1 is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be dirccted by the
I'ngineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any darvages to the well. Any additional work. necessary consequent upon the excess tilt and shift, shall be cairied out by the
contractor, al rio exlra cost to the departroent.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

i the well is bevond rectitication, the well shall be rejecied. Tha woll has to be abandoned and another well o be sunk at a
suitable location at the cost of the comtractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No clatm for carriage of water, what-so-ever. will he entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as appreatice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment wilt commence within { month after the date of work order and would tast til! the date when 90% of the work 15
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel ol equivalent
qualification employed under govt. The no of apprentices to be emploved should be tixed by the Superintending Engineer in
the manncr so that the total expenditure docs not exceed 1% of the wnder dpst of the work, w
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Special class contractor shail employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders betenging to state of Orissa.
The contractor shall pay to the engineertng personnel monthly emoluments, which shalf not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineez-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bil} of the Special Class
or 'A’ Class Contractor shall be accompanied by an employment Roli of the Engineering personnel together with a
Certificate of the Graduaste Engineer or Diploma Holder so emploved by the contractor 1o the effect that the work executed as
per the bill has been supervised by him. {Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedusle — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd, will be allowed price preference up to 3% over the lowest quotation orf tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference 1o the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deerned to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat! rice referred to above, medical aid, fabour and food stuff etc., and that rates quoted by him in
the tender will be adequate 1o complete the work according to the specifications attached there o and that he had taken in to
account ali conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work. to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. Afier acceptance of the coatract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder sheuld offer their rates which shali be
exclusive of GST applicabic as per norms. GST as applicable will or works contract shall be paid over the bill
amount at the time of payment of bill,

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department,

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

. Under section 12 of contractors fabour {Regulation and Abolition) Act. 1970 the contractor whe undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general suidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
5.B.C. and credibility of the strata at founding level while quoting his rates for tender the coniractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the comptietion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmiess for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidentat damages so caused will have to be made good by
the contractor at s own cost.

w
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the Iatest provision of
relevant 1.8, Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts
a} Maximumn permissibie shift is 150 mm.
by Maximum permissible tilt is 1:80.
98. Payment for variation in price  {Vide Works Department Memorandum No-12073 /W Dt 7.4 1986, 14379 D 22 66,1991
and No-222874 Dit. 24.10.1992)
a{i). ““If during the progress of the work the pnce of any material (exchuding the cost of Steel, Cement & bifumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store} increases or decreases as a result ol increase or
decrease in the average wholesale price index (all commeodities), and the contractor there upon nedessarily and properly pays in
respect of that materials {incorporated in the work) such increased or decrcased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commaodities) which is operating for the quarter under consideration and that
operated for the guarter in which the tender was opened, as per the formula indicated below provided that the work has been

earried out within the stipulated time or extension theroof as are not attributable ro hire-

=

| .,
=
=

Formula to calculaie the incregse of decrease in the price of materials.
Vm = 0.75 x Pm x R x {i-10)
1 o
Vm = Increase or decrease in the cost of work during the guarter under consideration duc to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholcsale Price Index (ali commodities) for the quarter in which the tender was opened (as published in
R.B.1. bulletin from time to time.)

I The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {il}-Where original contract period is one year or above, Tncrease’ decrease of cost of steel, cement and bitumen are to

be paid ! recoversd. Payments in case of ingrease are (o be madc with prior approval of Government when the tetal claim is
ntore than Rs. 50,000/- and with prior approvai of the E.I.C. /Chief Engineer {as the case may be) when the claim is up to Rs.
50.000/-. Recovery in case of decrease shall be made by concemed B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

I Steel ............ Rate as fixed by steei authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of coment inside the state.
3. Bhumen .. Rate as fixed by Indtan Oil Corporation Limited (FOCL)

a {ili)-Where original period of comract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Paymenis in case of increase are to be made with prior, approval of Government when the
wnal claim is more than Rs. 58.000:- and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject 1o fulfillment of the condilions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by sieel anthority of India Linited (‘»A[L;

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Oil Corporation Limited (IOC)

Cost of the project should be more than 30.00 lakhs However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculaled amount of
differential cost.

Contractor has to submit the vouchers showing procurement [rom an authorized dealer for (he said work within 28 days before
utilization of stecl, cement & bitumen.

() Differential cost will be aliowed only [or the original agreement period, but not for the extended period even through

it might have been validly extended.(vi) Differential cost will be aflowed only afier successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor. immediately,

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour preseribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shafl be entitled to reitmhurse
or liable to refund guarterly, as the case may be such an amount as shall be equivalent to the 75% pius or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the fender was opencd as per the formula indicated below.

}E -~
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Formula i6 calculate the increase or decrease in the price of Labour.
VI 0755 PIxRx(i-io)
100 i0

VI= " Tnercase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rale of tabour.

R the value of work done in Rupees during the quarter yunder consideratiorn.
io = the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages lor labour prevailed during the quarter under consideration.

Pl= Percentage of labour component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Ixesel oif being the representative item for
the price adjustment} increases or decrcascs as @ result of the price fixed there for by the Government of lndia and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrof, Oif and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterty as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus ditference in between the price of P.QO.L, which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2-D1}

K= X memmmmememenees

100 D,
KI = Increasc or decrease in the cost of work during the quarter under consideration due to changes in the price of P. Q. L.
R - the vahie of work done in Rupees during the quarter under cunsideration.

BD1= Average Price per liter of diesel oil which was {ixed by the Government of India during the quarler in which the tender
was opened. .

2= Awverage Price per liter of diesel oil which is fixed during the quarter under consideration.
K2= Percentage of P’. O. L. component as per sub-clause.
d} The following shall be the percentage of materials. labour and P. O. L. compenent for reimbursement/ refund on variation
in price of material. labour and P. O. L. as per sub- classes (a}, (b) and {¢) of this Clause.

Category of works Contractor’ Supply ¢ Departmental supply of materials
i % Of Materials | % Of Labour | % OfP.O.L.
Irrigation work
aj Structurat works 2% 30% 5%% 45% ]
b)Earthwork, Canal  work, 20% 60% 4% 159
Embankment work etc. ]
R&B Works
a) Bridge work 20% 30% A 45%
b) Road work 35% 40% 59% 1%
¢) Building works *30% 30% 5% 3% o

(* Where brick is supplied by the Department, it should be 20%
Vide Works Department letter No-21369 dated-22.09.9), the resmbursement i refund on variation in price of

dj

instead of 30%)

materials, {except steel, cement and hitumen which wiil be governed as per clause no 31{a-11) &{a-ii1), tabour and P.O. L. as
per sub-ciauses {a-i), (b) and (c) of this clause 31 shail be applicable in the following manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
lesy than one vear. no escalation 1s admuissible at all. In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipuluted in the agreement is less than one year and
subsequenily the completion period has been validly extended onr the ground that the delay in completion of the work is pol
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
cscalation is admissibic only for the remaining period after excluding the first one year period there from.”

e) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction avaitable and shall aliow inspection of
the same hy a duly authorized representatives of Govi. and further, hatl at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and’ or price of P.O.L. give notice thereof to the Eagineer-in- Charge stating that 1?@.
same is given pursuant to this cendition together with an information relatfyg thereto which he may be in a position to supply'~

Block Dev ment Officer,
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shail be bome by the
sontractor Including the proper maintenance with lighting arrangements during the night time and signating during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private Tand to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor 1o be kept at the site of the work with pages serialty numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor of his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102. The tenderer should conduct three bores at each pier and S.B.C. of soii at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates guoted by the contractor
should be inclusive of such bores and $.B.C. tests etc. without any extra cost to the Department,

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtaitied.

104.The centractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P! Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the pant of the cormracior.

106.No part of the contract shall be sublet without written permisston of the concerned B..Q. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107 The contractor should attach the certificate in token of pavment deposit with the registration authority as percent circular of
the Government relating to his registration.

L08. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

£11.The materials, borrow areas and hutments at site should be arran“'ed by the contractor at his awn cost. No fisrure complaint on
this account shall be enteriained,

1:2.The contractor shall make requisition of claim bock from the date of commencement of the work from the Departiment and
shall maintain in proper P.W .D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
fre has no other claim beyond this claim up-to-date. i in any month there are no claims to record, a certificate to that effect
should be furnished by the contrictor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
ciaim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Number of tests as specified in LR.C./ MORT&H / 1S specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratery as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bome by the coptractor. The cotlection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borme by the contractor.

114.Besides, the firm / contractor shall install full-fiedged field laboratory at work site for conducting required tests as per [RC /
MoRT& H / iSI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering persconel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all regpects the road furnilurwj
should be affixed by the executing agency indicating locations tike school, hospital, No-homn eic.

Contractor : Block Develophent Officer,
Danagadi.



115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

{b) Past record of poor performance.

(c) Past record of abandoning the work half wav/ recession of contract,

(dy Past record of Iin-ordinate delay in  completion of the work
{e} Past history of litigation. .

116.The information furnished must be sufficient to show thal the applicant is capable in all respects 1o suceessfully complete the
envisaged work,

FE7.In ease the Isi Jowcest tenderer or even the next lowest lenderers withdraw in series once by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Apprepriate action for black listing the tenderers shail alse be taken apart from
disincentivising the lenderer.

11§. ADDENDUM TO THE CONDITION OF P CONTRACT
Clause-2(a) of Pt Contract:-TIME CONTROL:-

2.1 Provress of work and Re-scheduling programme,
2.1.1 The Block Development Officer shall issue the letter of accepiance to the successful contractor. The issue of the leiter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1 2, Within 15 days of issue of the letier of acceptance. the contractor shali submit to the Engineer-in-Charge’ BDO for
approval a Programme commensurate to Clause no.2,1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the exccution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month 1o complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 12 of the whole of the work before 12 of the whole time allowed under the contract has
elapsed. 3/4" of the whole of the work before 3/4™ of the whole time aliowed under the contract has elapsed.
214 Tf at any time it should appear 1o the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications 1o such programme necessary to ensure completion of the works within the time for
completion. It the contractor does not submit an updated Progranmyme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amoumt until
the next payment afier the date on which the overdue Programime has been submisted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
eflect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programine and submit it 1o the Tngineer-in-Charge again at any time, A revised Programme 15 to show the effect
ol Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The ume allowed for execution of the werks as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work'or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or rcmedy available in law, be at liberty to forfeit the camest money & performance guarantee / Security
deposit absolutely,

2.2.2 As soon as possible affer the Agreement is execuled the Contractor shall submit the Time & Progress Chart for each milestone

- and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract

documents for completion of tems of the works. It shall indicate the forecast of the dates of commencement and completion
of varlous trades of sections of the work and mav be amended as mecessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contracl documents, and further to ensure good progress during the
execution of the work, the contractor shall in al} cases in which the fime aliowed for any work, exceeds one month (save for
special jobs for which a sepuratc programme has been agreed upon) complete the werk as per milestone given in conlract
data.
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
therenf in writing to the BDO b shall nevertheless use constanthy his best endeavors to prevent or make gond the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

ii}  Abnormally bad weather, or

. Serious ioss or damage by fire, ot

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work. or,
. Delay on the part of other contractors or tradesmen enguged by Engineer-in-Charge in executing work not

forming part of the Contract.

w
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Contractor ’ Block Dev ent Officer,
Danagadi,



vi} In case a Variation is issued which makes it impossibie for Completion to be achieved by the Intended Completion Date
withoul the Contractor taking steps to accelerate the remaining work and which would cause the Contracter to incur
additional cost, or

Vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is bevond the
Contractors control.

2.2.4. Request for reschedule and oxiension of time, 1o be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the ¢vent causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5 Tn any such case a fair and reasonable exiension of time for completion of work may be given, Such extension shall be
communicated to the Contracfor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shalt not be bar for giving a fair and reasonable extension by the B.D.O.
and this shali be binding on the comractor.

2.3, Campensation for Delay.

2.3.1. 1f the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on acceunt of such breach, pay as agreed compensation the amount calculated at ihe rates
stipulated below as the Superintending Engineer (whose decision in writing shalt be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clausc 2 or that the work remains incomplete,

This will also apply 1o items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for defay of work, delay to be completed on per Day basis. Frovided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of iteins of work for which a separate period of completion is eriginally given.

The amount of compensation may be adjusted or sei-ofT agoinst uny sum pavable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduted milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted agains the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shail be automaiic

~ without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent

milestone(s), the withheld amount shall be released. Tn case the contractor fails to make up for the delay in subsequent
milestone(s}, amount mentioned against each mitestone missed subsequently aiso shall be withheld. However no interest
whatsoever shall be pavable on such withheld amount.

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a manugement meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedurc,

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
atlending the meeting and to the Employer. The responsibdity of the parties for actions 1o be taken to be decided by the
Engineer either at the management meering or afier the management meeting and stated in writing to all who attended the
Mmeeting.

Clause-2 {b} of Percentage Rate Pl Agreement: - Rescission of Contract {Amendment as per letter No. 10639 dr.27.05.2005
of Works Department. Orissal-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of {efi over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducied from contracior bill as per circular of Govi. of Orissa Labour and

Employment Department vide letter No 37577 Dt 25.04.2009.

120 ELIGIBILITY CRITERTA: To be eligble for qualification, applicants shall furnish the followings as well as mentioned in

a)
b)

¢
d)

check list:

Required £.0M.D ag per the clause No, 10

Copy of valid Registration Certificate, Valid GSTIN centificate, copy of valid license, proof of DanagadiP .S registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and fumnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three} davs of opening of the tender before tendering
authority as per Clause No.10.
DTCN duly signed by the contractor on each and every page.
Bapk Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5,

Total: - 120 (One hundred twenty } clapses only,

J w
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Contractor ' . Block Dev ent Officer,
Danagadi.



"SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

1/We hereby certify that V'We™* am/are* related/not refated (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be faise, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 1/We* shall be liable to make good the loss or damage resulting from such canceliation. 1/'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/PIPLOMA HOLDERS (For
special class / “A” class contractors only)

I We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below,

Sl No.

Name of the | Qualification | Daie of | Monthly Whether full | T[T they are
Engineering Appoinunent ! emolument time superannuated  /
personnel engagement | retired / dismissed
appointed for and or removed
supervising : continuous personnel  from
contracior’s state  Govt.
work  with Central Govt.
address Public Sector
undertaking
Private

Companies and or
any on¢ ineligible
: for Government
E service.

7

+3
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i
[

SCHEDULE- C FORMAT OF AFFIDAVIT

-

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither nw/ firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request {s) any bank, person, firm or Corporation to furnish pertinent informaticn as deemed necessary
and as requested by the Department to verify this staiement of regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19(Nincteen) pages only

"

Block Deve \bf ficer, Addl. Project Director (?é%}?)RDA. Jajpur

anagatli

Sold for the work -Construction of Nakula Sahi village road, G.P- Ranagundi, Danagadi Block™ on payment of Rs. 6000/~

{Rupees Six Thousand) only vide Money Receipt No ... Teer eeeenn M. ceroor.. against BC / Bank Prafi
MNO L Dio pavable at SBI Duburi Project, Danaeadl
w}’
Block Dev ent Ofticer.

Danagadi.



BILL OF QUANTITIES

NAME OF THE WORK -. RANAGUNDI NAKULASAHI VILLAGE ROAD

Si Description of ftem of work ‘ Quantity Unit Rate 10 | A mount In Rs \
\io‘ l Rs.
1 2 3 3 5
l_ ‘]‘Tiarth work in excavation of foundation in trenches l i ‘
‘ in hard soil or gravelly soil except sheet rock I ‘ :
‘ ‘ requiring blasting to preper profile with all leads, l | |
“ | lifts ar{d delifts to proper section and profile One ‘ ‘ |
) including dress_mg_& leveling _the bed upto required 49.84 | Cubic 13443 | 6700.00
| | depth and making it fit for laying concrete and ‘ | |
| depositing the excavated materials away from the ‘ meter | | |
| work site with all Jeads and lifts including : |
! " dewatering, if necessary from foundation complete ‘ |
@ asdirected by Engineer-in-charge 1
| Filling in Foundation and Plinth and floor with ' i |
I ‘ sand, watered and rammed including all cost of One | :
! 5 | sand. conveyance, royaity with labour and T&P 138.44 Cubic | 476.38 ‘ 65950.00 |
‘ réquired for the work. Including cess ,as per meter ‘ ‘
direction of Engineer-in-charge. '
! " Cement Concrete of proportion (1:3:6) using 4cm
| | and downgraded size Hard Granite Crusher Broken ‘ ‘
| | metal for foundation, flooring concrete approved ‘ ‘
‘ quality from approved quarry including hoisting, One : |
‘ 3 ! lowering and laying concrete 10 the required level 208.21 Cubic | 3813.57 | 794023.00
I ramming, watering, curing ete. complete including meter ‘ |
; | cost, conveyance, royalty of materials with all l | |
| Jabour charges and cess as directed by Engineer- -
| | in -Charge. ‘ o ‘
| | Cement concrete (1:2:4) using 12mm size crgsher‘- ‘ One | | |
!. broken .harc# granite stone chlps,mcludmg hoisting l 148.41 ' Cubic ‘ 5132.84 | 761765.00 |
! and laving,including cost,carriage,royalty of all ‘ meter | i |
, materials, labour, T&P, cess,etc all complete. I ‘ | o
| ! ) I| One | [ |
| s | Supplying al) materials, T&P fuel and hire charges 356.62 . Cubic 36.86 | 13145.00 |
: | of vibrator for compaction of concrete, l meter |
I 6 ‘ Supply?ng gn_d providing 12mm lhi'ck bitumenous 29.68 SqO;];e 589.08 ‘ 17484.00 |‘
| l expansion joint board as per direction of Engineer- meter
}7 | in-charge.

Rigid and smooth centering & shutiering at all ‘ | ‘
| i heights of all types of work using required |
| | ¢cafolding , T & P .centering shuttering including ‘ ‘
| 7 | all taxes of materials cost of scafolding conveyance ‘ ‘ |
| and dismentalling and disposing debrise clear of ‘ ‘ ‘ |
I :| work site complete to receive rainforcement grills \ ‘ ' - |
i ' and concrete as per direction of Engineer-in-charge | | ‘ | i.
: ! L Ope
| ay | For RCC foundation , column base, plinth ‘ 354.40 | square | 118.66 || Ii
| | bend,Mass concrete etc. ‘ | meter _ 42053.00

—_— 1

w



‘ N | ‘
One

- _ _ , 159.48 Cubic | 404.74 |
Supplying stacking Moorum on road side and meter 64548.00

‘ | spreading on berms of road includingall . ‘
'- cost.rough dressing.
!» Providing of display board of size 1.20m x l
‘ 1.90m x 0.25m(thick) above G.L. and 0.45m '
pelow G.L. and shall be plastered ,painted and ’ One 3000.00 3000.00 ‘
writing etc.complete as per direction of Eng. No. |~ |

‘ 9 | In.charge.. ‘

Total 1768668.00J

Total 9( Nine )} items Only (Rupees Seventeen Lakhs Sixtyeight Thausand Six Hundred Sixtveight Jonly,
Approved

A VS
Asst. Executive Engineer, Danagadi BDO

My / our -q_uote-d_rateg'

Wi

<"

Addl, Projgct ﬁi?ector (Tech.),

DRDA,

Jajpur

"o (both in figures

and words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

{To be filled up by the contractor)

NS; Dociments YesSubm]tted 7Y Page No. Issuing authority
l 2 3 4 5 6
1| Cost of tender paper
2 | Copv of valid license
3 | Copvofvalid 1.T./ Pan Card
4 | Copy of GSTIN certificate
53 | Required EMUD) in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached
o Proof copy of Danagadi Panchayat Samiti
' registered contractor certificate
10 Vaiid E-Mail Address

Tl

W atid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and cotrect to the best of
my Knowledge & belief,

Contractor

Block Dev ent Officer

Banagadi.



NOTES

1. The contractor should not write anything excepting quoting of percentage and in any case anything else

regarding tender rate is mentioned. the tender is lable for rejection.

2. Percentage quoted by the tenderer shalf be accurately filled in words and in figures.

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less. it

will be considered as excess.

4. Mi’ﬂ‘;l"-cé'rstég'e should be quoted up 10 2 (Two) digit after the decimal point.

5. Rate of all items are inclusive of cost, carriage, Toyalty and other taxes

of materiats.

- Tenderer

T\ﬂ of Corrections':"tm' o

No of Gver writings

Noof Interpolations

Block
Dapagadt.

opment Officer



