GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROQJECT: Improvement of road from RD road to
Gandanallah, G.P-Ranipada

Bid identification /DTCN No. 5390 /27.10.2018 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGADI

DETAILED TENDER CALL NOTICE

No.- 5390 Dt- 27.10.2018

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors regisiered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed

form for following works as mentioned below with reference 0 Govt. of  Odisha, PR&DW Depariment Jetter no. 12672 7 i
13.07.2017, .
Approx. Cost of . !
SI. - Period of
I\SIL Name of the work estimated cost. (iﬁ:’) Ctlass of centracter | Tender Paper completion i
) (inRs. } : i {inRs.} |
1 2 3 4 s 1] 7 5
| | Constuction of Rusumihari CCroed GP- | Hoy6e1560 | 25300.00 | Danagadi P.S.registered 600,00 Four calendar |
Chytrt, = months ;
CONractor |
) stion of CC road trom M: Danagadi P.5. . our o ¢
5 Construction i?i CC ro?d from ?Im;pur o 1327825.00 13300.00 : anagadi 6000.00 Fowr calendar
Bengzapatiagroad G.P-Dhuligarh. registered contractar months
K 3 ~f1 £ - i ek 3 aey I q_ -_. Ak ar
3 ¢ onslmft:on of C‘I r(?ad from Alekhpur to 3535846.00 1540000 L)zm weadi P 6043000 Four .Ldl adat
Gopapuor G.P-Gobardhanpur, reeistered contracior months |
I : T road 1 : 1 di P.S. ' :
4 INPEOY cmen:lol r?ad‘h'om ./.\I.nbddea o 2631932.00 2660000 : anagadi 600000 Four calendar
Burudisaht (5.P.: Kiajhar registered contractor months !
Improvement of road with CD work from " Danagadi P.S. . Four calendar
3 s . 3237RO200 32400.00 . = a000.0¢0
Rugudisuhi to Muhalizahi. G.P- Kiajhar, 8 ¢ regisicred cortractor maoaths
. Improvement ol road from Lajhar 1o Danagadi .5, . Four calendar
& 2212.00 6 HOG.00 . = 6000.06
Kachsahi. (.P- Kiajhar. 16022120 1610 registered contracior ! manths
{ Construction of boundary wall at Rabana g Dranagadi P.5. Four calendar
7 . 1869.00 22200.00 o 6000.00
PHC GP: Mantira 2214869.0 2220801 registered contractor moaths
g Cnnslruct:ur_l of CC ‘road trolm Kh.amdabandl 1061352 00 LE760.00 Panagadl P.S. 6000 00 Four calendar
i to Kokathapada (G.P:Nachhipura registered contractor months
!
' h‘npm\-'t‘ll‘l'.c-n-i'“.().i:‘ road from ﬁég(iatl Dahi | h ]')anagadi ps. - E end
9 | Bandhu to Barabanki Majhisahi with CD) 1771547.60 1780000 | registered conractor 600(.00 f’“ﬂ{"‘;m‘: ar
} work G.P.:Nadiabhanga ‘
i
* Improvement of road trom Barabanki school . Danagadi P.S. : : Four calendar
1 . 1330217.00 13400.00 . - GO0
§ 0 Dehury Sahi G P.: Nadiabhanga 7 7 registered contractor ’ wmonths
1
Y j Impravement of {'oad of ?ahadasah; village 331918860 29700.00 Panagadl Ps. £000.00 Four calendar
; road . G.P-Nadisbhanga registered condractor months
! -
{ Construction of CC road from Jagannathpur N Danagadi P.5. Four calendar
12 ] . 1768668.00 17760.00 . = 6000.00 ;
i Pricnary Schooel i RD road G.P: Ollala ’ f registered contractor manths
luprovement of voud irom RD Read o . Panagadi P.5. Four calendar
13 373, 3060.00 . - &000.01} ’ )
Rarlway line with CD work G.P- (stapal. 1328373.00 13500.0 registered contracilor months
14 Consiruction of CC road from Thakurani to 1317341960 | 3300.00 Danagadi P.5. £000.00 Four calendar
Godinala, (3.P- Pankapal. i S registered contractor i months
] = H - tate b ;R anacadi P.S - " .
(5 | Construction of l)ama}_ur Prlmc.lr_\ School 67337300 5800.00 F}d“d:dd' l.b- . 000,00 Four calendar
i boundary walt, GP: Rachipur. registerad contractor months
!
f L )
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S Construction of NakulaSahi viltage road . Danagadi P.5. . Four calendar
16 (3.1*: Ranagundi ' H768668.00 F7760.00 registered contractor 6000.00 months
| m Danagadi P.S i
: proveemnt of road frem RD road te ANREAGE I, Four calendar
I 5868. . . 6606.60
: Gandanallah G.P: Ranipada 2655808.00 26600.06 registered contracter months
: § ipati Danagadi P.S. . ;
jg | Improvementofroad from Gamharipatia 1769319.00 | 17700.00 anag 6060.00 Four calendar
viilage to raliway line G.P: Salijanga . registered contractor maonths
Improvement of road from Gandasahi 10 Danagadi P.5. - : | Four calendar
9 . .00 . _ 6000.00
& Gumharipatia railway line G.P: Salijanga 1326445.00 13300 repistered coniraclor months
20 Improvement of road from Sahupur to 2653016.00 26600.00 Danagadi P.5. £000.00 ¥our calendar
Dhinkisala (G.P: Salijanga ’ ) ’ registered contractor ) months
Improvement of road from BaghuapalChhack Danagadi P.5. Four caiéndar
. 6000.00
2 to Ririsahi G.P: Salijanga 1326443.00 1330060 registered contractor moenths
” i‘mpruxf,ms?nt of road t‘rom‘Dur%a;:Elr 0 1326345.00 13300.00 Panagadl 5 £000.00 Four calendar
Gamibaripatia railway ling G.P: Salijanga registered contraclor months
| Improvement of read from ChitriNuasahi io Danagadi P.§ Four calend
4 | h -2 caignaar
3 Nuagaon (;.P: Chitri 2946699.80 29300.00 registered conlractor 60060.00 months
Construction of CC road from GP office RD Danagadi P.8. . Four calendar
24 1409433 .00 14 1(0.00 . 6000.00
¢ road to Katabahali G.P: Chitvi 309433 60 registered coniracior months
Improvement of road from Siarimalia © [3anagadi P.5. Four calendar
25 DeshbhandhaG.P:Uchbabali 1770339.00 17800.00 registercd contractor 6000.06 months
Improvement of road from Tura RI road to . Danagadi P.5. : Four calendar
2335, 2 . . 600005
26 | Khandiaposi with CD work (¢.P: Ughhabali 2962335.00 9700.00 registercd conlractor ’ months
i

2. The sale of the Bid documnent shall start from the date of publication in §ytip:, e igpe inn during office hours in the otfice
of the PanchayatSamiti, Danagadi, Jajpur
3. Bids shall be received in the office of the PanchayatSamiti, Danagadi,Jajpur till Dt. 12.11.2018 up to 5.00PM- through
Registered Post/Speed Pest. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.
4. The tender wili be opened in the office of the PanchayatSamiti, Danagad: Jajpur at 11.06AM, on 13.11.2018 in presence of the

b}ddcm or their authorized representatives. in case of holidays. next working day will be considered.
5. The bid documents can be obtained from the Gffice of the PanchayatSamiti, Danagadi, Jajpur in person cn application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
Dubu rlPro;ect.Danagadl . TFhe bid document can be downloaded from the eofficial web site of Jajpwr District

hitn: . iv.i1). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document not refundable. The envelope containing bid document shocld be “superscribed with Tepder Calt Notice
Number- 5390 /27 .10. 2018.
6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settied up under the Furisdiction of Jajpur District. {The bids of the defaulting
contractors of this block those who have not completed the work in time are fiable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. I such an event, unly the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDQ, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its focal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail} to the successful bidder otherwise the bid of the successful bidder
shail be cancetled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.
8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,

the officer will not be considered on any account even if the tender docuinents were dispatehed by the tenderer before the due date.
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9.The tender is 1o be submitted in one cover is to contain EMID, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, vaiid GSTIN
certificate, certificates duly filled-in mentioning valid F-mail address and valid mobile number is mandatory in the check st column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bid must be accompanied by EMD of the amount @ 1%¢(Oue percent} of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guarantecin favour of BDO, Danagadi from any nay Nationalized/ Scheduied Bank
i India counter guaranteed by its Jocal branch at Bhubaneswar as per the terms and conditions faid down in OGFR and in no other
form.Tenders nol accompanied with EMD as specified above shall be Hable for rcjection.
t1. (i} The tender paper should be accompanied with the attested true copies of the documents specificd in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three)} days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be deciared as non-
responsive and thus liable for rejection.

i} The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whosc tender is accepted must submit a work program at the time of execution
of Agrcement.

12. All tenders received will remain valid for a period of 90 {Nincty) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
13, An applicant or any of its constituemt partpers of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and alfidavit
at the time of submission of tender paper about the authentication of tender documents, An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedute-C and required affidavit in schedule-C, the hig
doecument will be summarily rejected.
14. No Reilation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related 1o any officer in the rank of
an Assistant Engineer & above in the slate P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liuble o make good the less or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separalte sheet vide Schedule-A.
5. If an individual makes the application, the individual should sign above his full type written name and current address.
6. If the application is made by proprictany frm, it shall be siened by the proprictor above his full type written name and full
name of his firm with its current address.
17. ¥ the application is made by a firm in partnership, it shall be signed by ali the partners of the firm above their full type
written names and current address, or alternatively by a partmer holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.
18, Ifthe Appfication is made by a fimited company or a corpuration, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation wiil be required to furnish satisfactory evidence of its existence along with the technical
bid.
z 19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.
20, No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.
- Instruction for guoting percentage rate below fabove the estimated cost amendment to para -3.55 of O P.W.D. Code
Volume-}.
Following new provisions shali be made to quote the rate of work by the contractor.
3.5.5{V) - Percentage Raic Contract

Percentage contract will be in addition to item rate, limp sum contracts etc. In such contracts the schedule of
quantities shalt mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, writien on the envelope.

2
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24

25,

26.

28.

29.

1ol
=

-

3t
32,
33,

The adopted format for percentage tate is same as date of form adopted for item rate lenders but the word “item
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to mainiain a ceriain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment, The period of completion i<
fixed and cannot be aitered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall bz accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in wofds shail be taken as correct. i
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as cerrect, The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount wili be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contracter has onitted to quote the rates either in figures and words, the officer
opening the tender should record the omission,

Bilis for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
gxcess or less shall be added or subfracted from the gross amount of the bifl,

The tenderer shall carefully study the tentative drawing and specification applicable 1o the coniract and ali the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for cale. Complaint at a future dule that. plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall. however be executed as per final approved drawing to be issue by the
Engineer-in--charge as and when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads 10 quarries and satisfy himself about the quality and availability of materials. In cvery case the materials must
comply with the relevant specificaiions. Complaints at future date that the availability of materials at quarries bas been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of constructien and maintenance of island, ferry service, fair-weather road,
service road. Foot Bridge. Pylon base, winch stand and derrick ete. as required for the work,

Tt must be definitely understood that the Government does not accept any responsibility for the correctness and completencss
of the borings shown in Cross Section.

The tenderer may at his option guote reasonable for each item of work carefully so that rate for one item shoukd not he
unworkablc low and others too high for others.

The tender containing exiraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any chunge in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Scheduiz of quantities are accompanied in the DTCN (Price Bid). It shalt be definitely understood that the Government does
not accept any responsibility for the correctness or compieteness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained,

The authority reserves the right to reject any or ali the tenders received withoul assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer. whose bid has been accepted. will be notified of the award by the BDO. Danagadi prior 1o expiration of
the validity period by ¢-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the suin that the Engineer-in-Charge will pay the contractor as prescribed by the
contract { Heren after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposif) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Gffice
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
anry b and sign the agreement in the prescribed of PWD form for the fuifithaent of the contract in the office of the BDO,
Danagadi.

~7 v
Contractor Block D ment Officer,

Danagadt.



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shail
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid’ Engineering
Staff in-charge and the successful bidder. Within fificen days following the notification of award along with the letter of
Acceptance, the successful bhidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a} The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and reguired
amount of performance security

b) Standard PWD form Pl with latest amendments.

35,

36.

38.

Failure to enter in to the required agreement and Lo make the security deposit as abGve shall entail forfeiture of the
bid security {earnest money), No contract (tender) shall be finally accepted until the required amount of inmitials security s
deposited. The security will be refunded after one vear of completion of the work & payment of the finai bilt and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in Lo

within the State of Orissa and it is agreed that peither party to the contmct will be competent to bring a suit in regard to the
matter by this contract at any placé ouitside the state of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. Vil of 1923 on any account of the workman cmploved by the contractor and [uil amount of compensation
paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIR
8/5225-dtd 26.02.55 and No. IIM-56/628842(5) dt. 27.09.6] as amerded from time to time.

in case of any complairit by the labour working about the nonpayment or less payment of his wages as per fatest mintmum
Wages Act, the BDO. Danagadi wifl have the right to investigate and if the coniractor is found o be in default, he may
recover such amount due from the contractor and pay such amount 1o the labour directly under intimation to the local labour
office of the Govt. The contractor shail not employ child labour. The decision of the B.D.Q. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental. sundries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materiais, octroi duty, all other 1axes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection 10 work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
witl however be Hable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein  ta
the satisfaction of the local health authorities.

) Suitable water supply Including pipe water supply whether available for the staff and labouras well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

€) fees and duties levied by the municipal, canal supply authority.

1) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

erder to pretect public and employees from accidents.
g}  Compensation tneluding the cost of any suit for injury to persons or preperty due 0 neglect of any measure of precaution
also become payabie due to operation of the work men compensation act.
h} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

. Afier the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing

platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

48. Mo payment will be made for benchmarks. level pilars profiles and benching and leveling the ground wherever required. The
rates 1o be quoted should be for the finished iterns of work inclusive of carriage of all materials and incidental kem of work.

4]

It should be understood clearly that ne claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Gowvt. of India, Ministry of work housing
and supply in their standing order No.44156¢ Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays tiil last date of salc and receipt of tender papers. Imterest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received i, order and according to instructions.

-
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44. Tendrerers are required to go through cach clause of PWD form Pl carefuily in addition to the clause mentipned here in
before tendering.

43, Al reinforced cement conerete works should confirm to detailed standard specifications, IRC code and Bridge Code section L.
IL, 1IL, IV and V1T & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H.
Govt, of India.

16.
47.

48.

52

54.

L
A

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department wilt have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Conerete should be machine mived, unless otherwise ordered in writing by the executive epgineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.
. The contractor should arrange the materials hike steel, cement, paint and bitumen ete. of approved guality and specification at

his own cost for completieon of the work within the time schedule. No extension of time will be granted on the application of
the coniractor due 10 delay in procurement of materials.

- The comtractor will be responsibie for the loss or damage of any departmental matertals during transit and in the execution of

the work due to réasons whal-s0-cver and the cost of such materials will be recovered from the bilis at stock 1ssu¢ rates or
market rates, whichever is higher.

if the contractor vemoves Govt. materialy supplied to him from the site of work with 2 view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or ¢criminal arising oui of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according 1o the stock issue rate or market rate. whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become dug to the
contractor or from his security deposit or from the proceeds of the sale there-of,

. The selected contractor may take delivery of departinental supply according to his need for the work, issued by the B.D.O.

Danagadi, subject to the availability of the muterials. The tenderer shall make all arranzement for proper storage of materiais;
but no cost for raising sheds for storage, pay of watchman eic. will be borne by the department. The department is not
responsible for considering the theft of materials a1 site. Tt is the Contractor’s risk. Under any such plea, it the tenderer stops
the work, he shall have o pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account, The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding etc. to required size In case of MS rods or Tor Steel” MS angles. {5
and Joists etc. After the issue from the store, the materials mav be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than I mir in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and zet i approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and stee! shall be reimbursed only after production
of relevant decuments in support of purchase of required grades {from the authorized and approved suppliers.

. TOR reds plates and structural members will be supplied i quantity. length and size in the stock. For payment of

Reinforcement, the steel including plates cte. shall be measured in length of different diameter, size and specification as
actuatly used {including hooks and cranks) in the work correct te an inch or cm. And their weight calculated as per sectional
weight preseribod by the Indisn Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will net be considered for measurement and payment).

. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

rights to shift the actual bridge position within a reasonable range in U/S and D/S.

. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the

rates guoted should be inclusive of the running charges of each plant and cost of convevance.

. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

well and specified span free of cost as directed by the Engincer-in-charge and bear the entire cost of the Lest.

. Measurement of earthwork in road and canal embankment will be done by section measurement after the carth is

consolidated inciuding rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle ciearance for taking earth from the borrow area. Earthwork from cutting will be
economically utitized in filling.

. The stock of (building road and rrigation structures) matal and gravel will be measured in boxes of 135 m X 15 m X 05 m

which wili be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soting stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction. v,
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- The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the cvent of any delay in the supply of the department road rolter for unavoidabie reasons, no extension time will be

granted {o the contractor under any circumstance.

The tenderer shoutd furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
profoerma enclosed herewith,

Sinking of wells shali be measured from the bottom of well cap up to bottom of cutting edge or 15 ¢m above low water level,
whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other eguipment shall be inciuded in the
rate. Removal of irees, logs of trees, or isolated boulders and desiiting of sand or earth from existing well, rectification of tilt
and shifl, il any, etc. shall aiso be included within the rate of sinking.

The depih of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air {ock and vacuum chamber method, rates there of shall be pre-decided
by the authurity accepting the tender.

. Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking,

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

. No claim will be entertained in respect of difficultics during sand blowing met with during sinkins of wells.
. No part of the bearing for the superstructure shall be aliowed to rest on the noscs of the piers.
- Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments

immediately in contact with the bearing to ensure proper disiribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

ailt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contracior in the presence of responsible officer of the tank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 1§t _

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertamed later on the grounds that the casting of the test specimen was fauity and that the result of these specimen did
notgive a correet indication of the actual quality of concrete,

Piain concrete and reinforced concrete specimens wilt be tested in govt. research laboratory at Bhubaneswar or Zonal
faboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

cl The constraction of well standing by injccling cement or grout in coarse aggregate placed in position shail pot be
permtitled,
fH The thickness of cement concrete in top plugging should be as per departmental drawing.

in well sinking the maximum tolerance permissible in tlt is 1:80 and the shilt is 150 mm Lo the normat direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engincer-in-charge to overcome the adverse effects ol the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be caitied out by the
<ontractor, al no extra cost 1o the department.

Concrete of sirength below of the required strength (as determined by actual tests) shall not be accepted.

H the well is beyond rectification. the well shall be rgjected. The well has to be abandoned und anciher well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shalt employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, it the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
ermployment will commence within 1 month after the date of work vrider and would fast till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the waderfyost of the work. AP
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Special class contractor shall employ under him | graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him } Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay 1o the engineering personne! monthly emoluments, which shail not be fess than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unempioyed Graduate engineers and Diploma Holders. if such help is
sought for by the confractor. The names of such Engincering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as 10 who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roil of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. {Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be firrnished in the proforma contained in a separate sheet vide Schedule — B.

It is the respousibility of the contractor o procure and store explasive required for blasting operation. Department may render
necessary possible help for procuring license.

. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender

as laid down in works and Transport Department Resclution No-285 date-17.04.1974, The Orissa Construction Corporation
will be allowed a price preference fo the extent of up to 3% over the lowest tender amount {Where their tender is not the
lowest) provided they express willingness to execite the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work. a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, fabour and food stuff etc., and that rates quoted by him in
the tender will be adequate 10 complete the work according to the specifications attached there o and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, jead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
confractor’s bill.

The ameunt put to tender is exclusive of 12% GST, The intending bidder should offer their rates which shall be
exclusive of GST applicabic as per norms, GST as applicable wifl on works contract shall be paid over the bill
amotnt at the time of payment of bill.

The contractor is required to pay royalty 10 Govt. as fixed from time of time and produce such documents in support of their
payment (o the concerned Executive Engineer with thelr bills, failing which the amount towards royalties of differemt
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concermed
department.

. EJnder no circumstances interest is chargeable for the dues or additiona! dues if any payabie for the work.
. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department,

. Sample of zll material — The contractor shail supply sample of ail materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance onty, The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
$.8.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Amny defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engincer for reasons to be recorded in writing shail be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of hanmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the wotk. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused wilt have to be made good by
the contractor at his own cost.

w

-
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ LR.C. code/ MoRT&H specifications.
7. Tihs and shitls
a) Maximum permissible shift is [5) mm,
b} Maximumn permissible tilt is 1:80.
98. Payment for variation in price — {Vide Works Departmemnt Memorandum No-12073 /W Dt 7.4.1986, 14379 It 22.06.1691
and No-222874 Dit. 24.100.1992) )
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel. Cement & birumen) incorporated
in the work {not being materials supplicd from the Engincer-in-charges store) increases or decreases as a result of ncrease or
decrease in the average wholesale price index {all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled 1o reimburse or
Hable to refund guarterly as the case may be. such an amount, as shal! be equivalent w the plus or minus difference of 75% in
between the Average wholesale Price lndex (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carrted out within the stipulated time or extension thereof as are not atiributable to him:-

{3

Formula to calculate the increase of decrease in the price of materials,
Vm = 0.75 x Pm x R x (i-io}

1190 0
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
iv =The average Wholesale Price Index {all commodities) for the quarter in which the tender was opened {as published in
R.B.1. butletin from time to time.}
i = The Average Wholesale Price Index {all commadities) for the quarter under constderation.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii}-Where original contract period is one year or above, [ncrease/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Pavinents in cuse of increase are to be made with prior approval of Government when the tofal claim I
more than Rs. 50,000/ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
30.000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shalt be determined as foilows: -

T Steel .. Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Ol Corporation Limited QOCL)

a (iii)-Where original period ol contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are 1o be made with prior. approval of Gevernment when the
tatal claim is more than Rs. 30,000/ and with pricr approval of the E.1.C. ‘Chief Engineer (as the case may be) when the claim
is up to Ry, 50,000/- subject to fulfiliment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL}

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Oif Corporation Limited (IOC)

y Cost of the . project should be. more than 50.00 lakhs. However the differential cost of such material may be paid to the

contractor after deducling the hike percentage amount I the tender for those materials irom the calculated amount of
differential cost.

Contractor has to submit the vouchers shewing procurement from an authorized dealer for the said work within 28 days before
utilization of steel. cement & bitumen.

(4) Differential cost will be allowed only for the original agreement period, but not for the extended pertod even through

it might have been validly extended.(vi Differential cost will be allowed only afler successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 I{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor. immediately

(b)Y Similarly, il during the progress of work, the wages of labour increase or decrease as a result of increase or decreasc
in minimuin wages for labour prescribed by Government and the contractor thercupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus dilference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
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Formuia to calculate the increase or decrease in the price of Labour.
VI=0.75x PI x R x {i-io)

100 io
Vi=  [ncrease or decrease in the cost of work during the quarter under consideration due to changes i the minimum
wages rate of labour. :
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i~ the minimum wages for labour prevailed during the quarter under consideration.
Pi~ Percentage of labour component {as per sub-clause].

Simitarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increascs or decreases as a resuit of the price fixed there for by the Government of India and the
Contractor there upon necessarily and propetly pays, such increased or decreased price towards Petrol, (il and Lubricants
used on exccution of the work, then he shall be entitled to reimburse or lable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in berween the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter i which the tender was opened as per the formula indicated
below: -

0.75xkK2 Rx{D2-Di)

N R et N mmemmmmememeneo-

104 D,
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R - the vahie of work done in Rupees during the quarter under consideration.

D= Average Price per liler of diesel oil which was fixed by the Government of Tndia during the quarter in which the lender
was openced.

D2— Average Price per liter of diesel 0il which is fixed during the quarter under consideration.

K2 Percentage of P. Q. L. component as per sub-clause.

d1 The following shall be the percentage of materials. labour and P. O. L. component for reimbursement’ retind on variation
in price of material. labour and P. Q. L. as per sub- classes (a), {by and (c} of this Clause.

Category of works : Contractor’ Supply I Departmental supply of materials

|
|
'. .
‘ % Of Materials | % Of Labour | % OfP.O.L. !
lrrigation work
ma) Structural works i 20% 30% _ 5% 45%
b)Earthwork, Canal work. 20% 60% 5% or
_ 15%
. Embankment work etc.
R&B Works
a) Bridge work ' T 20% T 30% 5% 45%
: by Road work 45% 0% : 5% ! 10%
iL o) Building works T 30% 30% 5% 35%

(* Wherc brick is supplicd by the Department, it should be 20% iristead of 30%)

d} Vide Works Depariment letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials. {except steel, cement and hitumen which will be governed as per clause no 314a-i) &{a-iii}, labour and P.O. L ax
per sub-clauses (a-i), (b} and {c) of this clause 31 shall be applicable in the following manner.

I term of aforesaid escalation clause, where the periog for completion of the work as stipulated in the agrcement is
less than one vear. no escalation is admissible at all. In case of work where the stipulated period ol completion is one year
and more cscalation on account of price variations would be admissible enly for the remaining peried after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the petiod of completion initially stipulated i the arreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more.
escalation is admissible only for the remaining period after excluding the first one year period there from.”

e} The comiractor shall for the purpose of sub-clauses {a), (b) & (<) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govi. and further, hafl at the request of the Engineer-in- Charee furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and’ or price of P.O.L. give notice thercof to the Engineer-in- Charge stating thap e
same is given pursuant to this condition together with an information relafyng thereto which he may be in a position to sUppi.
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with Jighting arrangements during the night time and signating during day time
and barricading ete. till the C.D. works are opened to the traffic. No extra rate wili be paid to the contractor for the above
rental charges ete. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, fighting and remeval of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arvange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contracter fo be kept at the site of the work with pages seriaily numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor o his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered 0 have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month,

102.The tenderer should conduect three bores at each pier and S.B.C. of soil ai foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
shoutd be inclusive of such bores and $.B.C. tests eic. without any extra cost to the Department.

103.The detatls of foundation, sub-structure and floor protection for execution shall be dene in accordance with the test results
thus obtained.

104.The contractor shali have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to he made as per clause 11 of the P{ Contraet.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detaijed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contracior.

106.No part of the contract shail be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behaif.

107.The contractor should attach the certificate in foken of payment deposit with the registration authority as percent circular of
the Government refating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will niot be any
way responsible for the same and will not pay any cost 2owards the repair done by the contractor.

109. The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for cach work of concrese tems wherever dewatering is imperatively necessary the term dewatcring shall mean ihe
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates wilt be
inclusive of this.

111.The materials, borrow areas and hutments at site should be '-rmnged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper E-W.D. form with pages serially numbered i order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly avthorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has po other claim beyond this claim sp-to-date. If in any month there are no claims to record, a centificate 1o that effect
should be furnished by thie costractor in the cfaim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
1¢th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims nol made in this
marmer or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113, Number of tests as specified in LR.C./ MORT&H / 1.S.] specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing Iaboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The coifection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accoumnts the cost shall be borme by the comtracior.

114 Besides, the firm / contractor shall install fuli-fledged field laboratory at work site for conducting required tests as per [RC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportumity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high leve] inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all r¢skects the road furnit's
should be affixed by the executing agency indicating locations like school, hospitaf, No-horn etc.
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115, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a} Making a false statement or declaration.
ib} Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.
(dy Past record of in-ordinate delay in  completion of the work
{e) Past history of Htigation )

116.The information furnished must be sufficient to show that the applicant is capable in all respects Lo successfully complete the
envisaged work.

P17 b case the lst lowest tenderer or even the next lowcest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with torféiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the ienderer.

[18. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2{a) of P1 Contract:-TIME CONTROL:-

2.0 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issuc the letter of acceptance 10 the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 13 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements. and timing lor all the
activifies in the Works along with monthly cash Gow forecast.

2.1.3. To ensure good progress during the exceution of the work the contractors shall be bound in ali cases in which the time
atlowed for any work exceeds one month to complete, 1:4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed. 3/4" of the whote of the work before 3/4™ of the whole time allowed under the contract has elapsed.

2.1.4.1f ai any time it shonld appear 1o the Engineer-in-Charge that the actual progress of the work does not conform to the
programing to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensurc completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period. the Dngineer-in<Charge may
withhold the amount of 1% of the contract value from the next payment certiticate and continue to withhold this amount until
the next pavment atter the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be o programme showing the actual progress achicved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Enginecr-in-Charge's approval of the Programme shall not alier the Contractar's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is 1o show (he effect
of Variations and Compensation Events

2.2 Extension of the Completion Daie.

2.2.1 The time allowed for execution of the works as specified in the Contract data shalf be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award afier the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforessid. Government shail withoul prejudice 1o
any other right or remedy avaitable in faw, be at liberty to forfeit the earnest money & perfonmance guarantee / Security
deposit absolutely.

22.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestonc
and get it approved by the Department. The Chart shall be prepared in direct refation to the time stated in the Contract
documents for completion of items of the works. Tt shall indicate the forecast of the dates of commencemeni and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract docushents, and further Lo ensure good progress during the
execution of the work. the contractor shall in all cases in which the time allowed tor any work, exceeds one month {save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestonc given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below. the Contractor shall immediately give notice
thereof in writing te the BDO but shall nevertheless use constantly his best endeavors 1o prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i) Abnormally bad wenther. or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work. or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in cxecuting work not

foerming part of the Contract.

w
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Contractor : Block Devels nt Officer,
Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion 10 be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors conirel.

2.2.4. Request for reschedule and extension of time. to be cligible for coasideration, shall be made by the Contractor
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicatc in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.(G in writing, within 3 months of the date of receipt of such request. Non-
application by the contracior for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be biading on the contractor.

2.3, Compensatien for Delay.

2.3.1. If the contractor fails to mainain the required progress in tenins of clause 2 or to completc the work and clear the site
on or before the comract or extended date of completion. he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipufated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed dav / month (as applicable} that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per montk of for delay of work, defay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this conditien shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or sct-ofT agaiast any sum payable to the Contractor under this or any other
comtract with the Government, In case, the contractor does not achicve a particular milestone mentioned in conwact data, or
the rescheduled milestone(s} m terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the {inal grant of exiension of time. Wihhoiding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor, However, if the contractor catches up with the progress of work on the subsequent
milestonels). the withheld amount shall be reteased. In case the contractor fails to make up for the delay in subsequent
milestone(s), anwount mentioned against cach inflestone missed subsequently atso shall be withheld, However no interest
whatsoever shall be payable on such withheld amount,

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matiters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and s to provide copies of his record to those
attending the meeting and to the Employer. F'he responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or afier the management meeting and stated in writing to all who artended the
meeting.

Clause-2 (b) of Percentage Rate P} Agreement: - Rescission of Contract {Amendment as per letter No. 10639 ¢1.27.05.2005
of Works Department. Orissaj-

To rescing the contract (of which rescission notice in writing to the comtractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty,

119 Cess ‘@ 1% of the agreement cost shall be deducted from contractor bilf as per circular of Govt. of Orissa Labour and

Cmployment Department vide letter No 3757/ Dt 25.04.2009.

126, ELIGIBILITY CRITERIA: To he elicible for qualification. applicants shatl furnish the followings as well as mentioned in

Al

b)

)

check list:

Required E.A4£.D as per the ¢lause No. 10.

Copy of valid Registration Ceriificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{threc) days of opening of the tender before tendering
authority as per Clause No. 10.

DTCN duly signed by the contractor on each and every page.
Bank Nraft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 3.
Total: - 120 (One hundred twenty } clanses only.

w
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Contractor . Block D ment Officer,
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SCHEDAILE-A (CERTIFICATE OF NO RELATIONSHIP}

1/We hereby certify that ['We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any ofllicer of the rank of Assistant / Under Secretary and above of the P.R Deptt. Govt. Of Odisha. 'We* am/are®
aware that, if the facts subsequently proved to be false, my/our” contract wili be rescinded with forfeiture of E.M.D and
security deposit and 1/We* shall be liable to make good the loss or damage resulting from such cancellation. [/We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/[JiPLOMA HOLDERS (For
special ¢lass / A” ¢lass contractors only)

1/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

i S1. No.  Name of the | Qualification | Date of | Monthly Whether full ; If  they  arc
¢ Engineering Appoiniment | emolument time superannuated ¢
; | personnel ; cngagement | retired / dismissed
: i appointed for and or removed
| supervising ! continuous personnel  from
: coptractor’s state  Govt.
~, Pwork with f Central  Govt.
. address Public ~ Sector
; . { undertaking
i Private
: 1 Companies and or
i any one ineligible
’ ! , for  Government
: N ‘I | service.
Pl 12 3 4 5 6 17

s ! :

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct,
The undersigned also hereby certifies that neither /7% "/ﬁrm MYy nor any of its
constituent partners have abandoned any road/ bridge; Imaanon Buildings or other pmjcu work in India nor any contract
awarded to us for such works have been rescinded during the Tast five years prior to the date of this bid. 3.The undersigned
hereby authorized and request {s) any bank. person. firm or Corporation to turnish pertinent information as deemed necessary
and as requested by the Department to verity this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifving information may be requested and agree to furnish any such
information at the reguest of the Department.

{Signed by an Authorized Officer of the firm)

Title of Ofticer

Namwe of Firm

Date:

: APPROVED FOR 19¢{Nineteen) pages only

jcer, ; Addl. Project D-;rcctog % 'eich.). DRDA. Jajpur

Black Deve
Dans

Soid for the work -Improvement of road from RD road to Gandanallah , (G.P- Ranipada.,Danagadi Block™ on payment of’
Rs. 6000/~ {Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC / Bank Draft
No..ooooecn, e D pavable at SBI Duburi Project. I)ana;a&

Block Dev 1ent OMicer,
Danagadi.



of the Work —Improvement of road frem RD road to GandaNallah. G.P-Ranipada.

. 1
Description of item of work Quantity Unit Rate in Rs. Am(l){]:t L
2 3 4 5. 6 |
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifts and deiifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 76.95 Cubic 134.43 10344.00
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and lifts
including dewatcring, if nccessary from foundation complete as
directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered Omne
- 2 | and rammed including all cost of sand, conveyance, royalty with 213.75 Cubic 449.71 96126.00
labour and T & P required for the work. Including cess ,as per ncter
direction of Engineer-in-charge.
| Cement Conerete of proportion (1:3:6) using 4cm and ! '!
downgraded size Hard Granite Crusher Broken metal for o l i
foundation, flooring concrete approved quality from approved " ne 96.9 330647 00
3 quarry including hoisting. lowering and laying concrete to the 321.48 Cubre 3796.96 to2 '
required level ramming, watering. curing etc, complete including meter
cost, convevance, royalty of materials with all labour charges |
' ! and cess as directed by Engineer-in-Charge. !
Cement concrete (1:2:4) using 12mm size crusher broken hard One
4 | granite stone chips.including hoisting and 229.14 Cubic 511547 1172159.00
faving,includingcost carriage royalty of all materials.labour, T&P, meter
cess. ete all complete.
One
. Supplving all materials, T&P fuel and hire charges of vibrator for 550.62 Cubic 36.87 | 20301.00
compaction of concrete. meter
One
6, Supplying and providing 12mm thick bitumenous expansion joint 45.83 Square 389.08 26998.00
| board as per direction of Engineer-in-charge. meter
Rigid and smooth centering & shuttering at all heights of all t
types of work using required scafolding , T & P .centering '
7 shuttering including all taxes of materials cost of scafolding
conveyance and dismentatling and disposing debrise clear of
work site complete to receive reinforcement grills and concrete as
per direction of Engineer-in-charge _ _
| One 64931.00
a} { For RCC foundation , column base, plinth bend, Mass concrete 547.20 square 118.66 '
eic. ) meter
Supplying all labour, T&P for earth work in all kinds of soil One
P within Skm lead by mechanical means including rough 246.24 Cubi 16773 41302.00 !
. . X . ubic WK ,.
dressing,includingcost.conveyance,royaity of earth,labour&cess ﬁ,
.etc. all complete as per direction of Engineer-in-charge.. meter f




T
Providing of display board of size 1.20m x 1.20m x 0.25m(thick)
above (1., and 0.45m below G.L. and shall be plasiered ,painted ]
and writing etc.complete as per direction of Eng. In.charge..

{

One No. 3000.00 3000.00

Total | 2655808.00

Total 9 (Nine ) items Only (Rupees Twenty Six Lakhs Fifty Five Thousand Eight Hundred Eight )only.

Approved

F N
ifeer, Danagadi B eadi

- My / our quoted rate is

Asst, Execative En

%}g’ig
Addl. Project irzlt r (Tech.),

DRDA, Jajpur

% (both in figures and words)

cxcess over / less than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

{To be filled up by the cordractor)

E g:} Documents ‘ YesSubm:tted No. | Page No. ] 1ssuing authority
Dol 2 3 4 5 i 6

t | Cost of tender paper

2 | Copy of valid licensc

3 | Copy of valid L.T./ Pan Card

4 | Copy of GSTIN centificate ;

5 | Required EMD in approved form ]

6 | No relation Certificate

7 | Affidavit of no litigation

8 | Affidavit of authenticity of true document attached |

9 Proof copy of Danagadi Panchayat Samiti

registered contractor certificate
10 Valid E-Mail Address

1} {Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

my Knowledge & belief.

Contractor Block DeveTopinent Officer
Danagadi.



NOTES

regarding tender rute is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.

3. Strike out witich is not applicable. If thé fenderer quotes the percentage without mentioning excess o kess, it
will be considered as excess.

4. Percentage should be quoted up to 2 (T wo)'dig'i't after the decimal potal. o
5. Rate of all items are inclusive of cost, carriage, Toyaity and other taxes .
of materials. :
Tenderer T T o ) -
'Noof Corrections T
No of Over writings R S o
- _f I — IO

Evelopment Officer
Danagadi.



