GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Improvement of road with CD work from
Rugudisahi to Mahalisahi, G.P-Kiajhar

Bid Identification /DTCN No.5390 / 27.10.2018 /P.S Danagadi/2018-19

PANCHAYAT SAMITL DANAGADI.



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALE NOTICE

No.- 5390 Dit- 27.10.2018

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority n prescribed
form for following works as mentioned below with reference to Govt. of Odisha, PR&DW Department letter no. 12672 7 B0

13.07.2017.
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i Construction of NakutaSahi village road G.P; | . Danagadi P.S. Four calendar
? e Ranagundi E 1768668.00 17700.00 registered contractor 6600.90 months
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2. The sale of the Bid document shall start from the date of publication in bitp: wws o nicox during office hours in the office

of the PanchayatSamiti, Danagadi, Jaipur

3. Bids shall be received in the office of the PanchayatSamiti, Danagadi Jajpur till Dt 12.11.2018 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. ;

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.11.2018 in presence of the
hidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment

© of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur pavable at S.B.1.

DuburiProject,Dansgadi The bid document can be downloaded from the official web site of Jajpur District
(Bitgs vowsgaipur nicia). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable.The envelope containing bid document should be “superscribed with Tender Call Notice
Number- 5390/27.10. 2018.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of lajpur District. (The bids of the defaulting
contracigrs of this block those who have not completed the work in time are liable for rejection.}

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
fron any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven davs of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder atter completion of work in al! respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

.
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9.The tender is to be submitied in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, altested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card. valid GSTIN
certificate. certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be scated and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office 1ime DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its Jocal branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specificd above shall be liable for rejection.

H.
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{i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. repistered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatery and the original certificaie are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-
responsive and thus Hable for rejection.

The work is to be complcted in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Aoreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

3. An applicant or any of its constituent parmers of whose coniract for any work has been rescinded or who has abandoned any
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6.

work ia the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Noa-furnishing of information in schedule-C apd required affidavit in schedule-C, the bid
document will be semmarily rejected.

No Relation Certificate.

‘The coniractor shalt furnish a certificate along with the tender to the effect that he is not refated to any officer in the rank of
an Assistant Engineer & above in the state #.R. Department or Assistant/Under Secretary & above in the P.R. Department. 11
the fact subsequently proved 1o be false, the contract is liable Lo be rescinded. The earnest money & the total security will be
lorfeited and he shall be Tiable to make good the loss or damages resuiting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

if an Individual makes the application, the individual should sign above his full type written name and current address.

i the application is made by proprietary firm. it shall be signed by the proprietor above his tull type written name and full
name of his firm with its current address.

. If the application is made by a firm in partnership, it shail be signed by all the parters of the firm above their full type

written narnes and current address, or alternatively by a parmer holding nower of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners ol the [irm shall alse accompany the application.

. Ifthe Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

. The tender should be sirictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

waordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

1. Instruction for quoting percentage rate below /‘above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volume-1.
Following new provisions shall be made 10 quote the rate of work by the contractor.
3.5.5{V) - Percentage Rate Contract

Percentage contract will be in addition to item rate, lump sum contracts ete. o such contracts the schedule of
guantitics shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended fo
the tender documents, The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
otfer submitted in separatc sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages calied in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor Block Dey
Danagadi.
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‘The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. Tn this form, time is the essence. The
confractor is required to maintgin a certain rate of progress specified in the comract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of conlract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject 1o a maximum of 5% over the estimated cost. IT it exceeds the limit
stated above period approva! of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional ciccumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shali be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contraclor it words shall be taken as correct. If
any discrepancy is found in the percentage quoled in percentage excess /less and tolal rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treaied as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and werds, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or sabtracted from: the gross amount of the bitl,

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that. plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tensative and subject 1o revision or modification as tendered during the execution as
per actual necessity and details test conducted. Bt the tendered rates quoted by the tenderer witl hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the copiract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer-in. charge as and when required.

Every tenderer is expected before quoting his rates 1o inspect the proposed work. He should alse inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials ar quarries has been
misjudged cannol be enlertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road.
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quete reasonable for each item of work carefully so that rate for one ftem should not be
unworkable low and others too high for others.

The tender containing exiraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this scheduie and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invatidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or ali the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the G.P.W.D. code.

The bidderfienderer. whose bid has beep accepted, will be notified of the award by the BDO. Danagadi prior to expiration of
the validity period by c-mail, SMS conflirmed by registered letter. This letter {hercinafter and in the conditiens of Contract
called the “Letter of Acceptance™} will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract { Hercin atter and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only 1o the furnishing of a
performance security {initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ Nationa! Saviags Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earmest money) shall be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the agreement in the prescribed of PWD form for the fulliliment of the contract in the office of the BDO.
Danagadi.

Contractor Block Dex ment Officer,
Danagadi.



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due pon-fulfiliment of this cantract and additional performance security in accordance with the
provision of the agreement, The agreement will incorporate all agreements between the otficer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifieen days following the notification of award atong with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Foilowing documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additiona! conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form P1 with latest amendments.

34.
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Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bilt and will
not carry any inferest. As concurred by law department and finance department in their U.O.R. No.848 1d.21.05.97 LO.R.
No.202 W.F.D. ditd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govi. of Works department L. No. VIR
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

fn case of any complaint by the lubour working about the nonpaymest or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the fabour directly under intimation to the local Iabour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, ail other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building inciuding temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and i#ts maintenance till compietion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b) l.abour camps or huis necessary to a suitable scale including conservancy and sanitary  arrangements  therein  to
the satisfaction of the local health authorities.

) Suitable water supply including pipe water supply whether available for the staff and labour as~ well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Fees and duties levied by the municipal. canal supply authority.

1] Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents,
g} Compensation including the cost of any suit for injury to persens or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h} The contracter has to arrange adequate fighting agreement for the work wherever necessary at his own cost.
After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and ¢lean, this should be
inclusive of the rates.

. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
41.11 should be understood clearly that ro claim what so ever wil be entertained to extra items of works guantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the exira item of work or
exfra quantity of any items of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules iniroduced by the Gowt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedute of quantities and set of terms and conditions of contract and
other necessary docwments can be seen in all offices issuing the documents during office hours every day except on Sunday and
public hohidays fitl last date of sale and receipt of tender papers. Tnterest bidders may obtain further information at the same
address. But it must be clearly understond that the tender must be received in order and according to instructions.

Contractor ' Block Devefbpment Officer,
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44. Tendrerers are required to go through each clause of PWD form Pt carefuily in addition to the clause mentioned here in
before tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section L
11, 111, iV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govi. of India.

46.
47,
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Steel shuttering angd centering shali be used which shall be lned with suitable sheeting and made leak-proof and watertight.
The department wili have the right 1o inspeet the scaflolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed. unless otherwise ordered in writing by the executive engineer. The contractor should
arrange lis own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost,

. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within (he time schedule. No extension of time will be granted on the application of
the contractor due to delay in precurement of materials.

. The contractor will be responsibie for the loss or damage of any departmental materials during transit and in the execition of

the work due (o reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contraclor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liabitity civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichcver is higher. The
penalty so imposed shall be recovered at any time from anv sum that may then or at any time there after become due to the
contractor or from his security deposit or from Lhe proceeds of the sale there-of.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials:
but no cost for raising sheds for storage, pay of watchman ete. will be borne by the department. The department is nol
responsible for considering the theft of materials at site. ¥t is the Contractor™s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departimental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the deparmment or current market rate.
whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel’ MS angles, Ts
and Joists etc. After the issue from the store. the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in fength will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may noi be taken as binding. The coniractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental Iaboratory and gst it approved by the Department before use. No extension of time or escalation of price en
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and spccification as
actually used (inctuding hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of hars and
unnecessary lapping will nof be considered for measurement and payiment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actuatl bridge posilion within a reasonable range in U/S and I¥S

The contractor should at his own cost arrange necessary tools and plants required for the efficient exccution of work and the
rates quoted should be inctusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, alt requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test,

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
conselidated inciuding rotling with hand or power roller and sheep foot rofler at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutiing will be
econcically utilized in filling.

2. The stock of (building road and irrigation structures) meta} and gravel will be measured inboxesof L3 m X 1.5m X 05 m

which will be taken as 1.5 m X 1.5 m X .44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the logseness of stacking, which would be determined on
actual observation and deduction. DY w
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. The machinerics, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. Tn the event of any delay in the supply of the department road roler for unaveidable reasons, no extension time will be

eranted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

profornta enclosed herewith, )

Sinking of wells shall be measured from the bottom of weli cap ap to bottom of cutting edge or 15 cm above low water level,
whichever 1s less.

All method of sinking inciuding pneumatic sinking by employment of divers and other equipiem shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well. rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered. if necessary. in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of weli sinking.

. For concreting the bottem plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of welis.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers! abutments
immediately in contact with the bearing to ensure proper distribution of heavy lead.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and gefting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 87 and load testing of bearing, i considered necessary, shall have to be carried
out at the contractor’s cost. The same procedurc for testing may have to be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints ol bars are 1o be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or piain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test shounld be carried out in accordance with the stipulations in bridge
code section- 111

cyTest specimen shall be tormegd carefully in accordance with the standard method of taking test specimen and no piea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the resull of these specimen did
not give a correet indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govi research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitied.

£y The thickness of cement concrete in top plugging should be as per departmenial drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where 1t is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tills and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess till and shift, shail be carried out by the
contractor, at no extra cost to the department.

Congcrete of sirength below of the required strength {as determined by actual tests) shall not be accepted.

If the well is beyond rectification. the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is 1o be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water. what-so-ever. will be entertained,

The contractor shall empioy | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment whi commence within 1 month atter the dote of work order and would last till the date when 98% of the work i
completed. The fair wage 1o be paid to the appreutices should notl be less than emolument of personnel of cquivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does pot excead %% of the render ust of the work, A

-
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging 1o the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emotuments, which shall not be less than the emoluments of
the personnel of equivaient qualification emplfoyed under the state govt. of Orissa. The engineer-in-Chief (Civil}, Orissa may
however assist the contractor with namcs of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as 10 who would be supervising the work. Each bill of the Special Class
or "A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor ta the effect that the wark executed as
per the bill has been supervised by him. (Vide Works Depariment No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule -~ B.

1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. wili be attowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Traasport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the exient of up to 3% over the lowest tender amount (Where their tender is not the
towest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Ciauvses: - By admission of a tender for the work. a tenderer witl be deemed to have satisfied
himself by actual inspection of the site and locality of the work, abour the quality and availability of the required quantity of
material inciuding the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficuities that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, 1ifts, loading and unloading, freight for alf materials and ali other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

The prevailing percentage of L.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bitl,

The amount put to tender is exclusive of 12% GST, The intending bidder should offer their rates which siall be
exchusive of GST applicabie as per norms. GST as applicable will on works coatract shali be paid over the bill
amount at the time of payment of hill.

The contractor is reguired to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their biils, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if anv payabie for the work.

Under section 12 of contractors fabour (Regulation and Abolition) Act. 1970 the conwractor whe undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall suppiy mniple of all materials fully before procurement for the work for
testing and acéeptance as may be requiring by the concerned Executive Engineer.

Frial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only, The Department has no responsibitity for the suitability of actual strata at the foundation fevel. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

w
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts
a)  Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.
98. Pavment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt 7.4.1986, 14379 Drt. 22.06.199]
and No-222874 ¢, 24.10.1992) )
a(i}. ~If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a resudt of increase or
decrease in the average wholesale price index (all commoditics), and the contractor there upon nefessarily and properly pays in
respect of that materials (incorporated in the work) such Increased or decreased price, then he shall be entitled to reimburse or
liabie to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 73% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened. as per the formula indicated below provided that the work has been
carried out within the stiputated time or extension thereof as are not attributable to hinr:-

Formula to calculate the increase of decrease in the price of materials.
Vm=10.75 x Pm x R x {i-io}

100 io
Vm = [ncrease or decrease in the cost of work during the guarter under consideration due to change in the price of the
materials,
R —the velue of work done in Rupees during the quarter under consideration.
iv =The average Wholesale Price Index (all commoditics) for the quarter in which the tender was opened {as published in
R.B.1. bulletin from time to time.}
i = The Average Wholesale Price Index (all commuoditiesy for the quarter under consideration.
Pm — Percentage of materiais compenent as per sub-clause of this clause.
. {1i)-Where original coniract period is one year or above, Increase/ decrease of cost of steel. cement and bitumen are 10
he paid / recovered. Pavments in case of increase are to be made with prior approval of Governmeni when the total claim s
meore than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
30.000:-. Recovery in case of decrease shalt bc made by concerned B.D.O. from the coniractor, immediately.
The cost shall be determined as follows: -

1. Steel . Rate as fixed by steel authority of India Limited (SAZL)
2. Cement ..., Average factory price of three manutacture of cement inside the statc.
3. Bitumen . . Rate as fixed by Indian Qi Corporation Limited (YOCL)

a (iii}-Where original period of contract is six months and below one vear, Increase’ decrease of cost of steel, cement and
biturnen are to be paid / recovered. Pavments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50.000/- and with prior approvai of the F.I.C. /Chicf Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment ol the conditions mentioned below.

(1) The cost shall be determined as lolows: - .

Steel... Rate as fixed by steet authority of India Limited (SATL)

Cement,.. Average factory price of three manufacture of cement inside the state.

Bitumen.., Rate as fixed by Indian Qi Corporation Limited (IOC)

Cost of the project_should be more than_50.00_lakhs. However the differential cost of such material may be paid to the

contractor aller deducting the hike perceniage amount in the tender for those materials from the calculaled amount of
differential cost.

Contractar has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel. cement & bitumen.

(4) Differential cost will be allowed only for the original agreement period. but not for the extended period even through

it might have been validly extended.(vi) Differential cost will be allowed onty afier successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 {{DRecovery in case of decrcase shall be
made by concerned Block Development Officer from the contractor, inumediately.

{b) Simmilarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contracior thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

—
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c)

Formula to calculate the increase or decrease in the price of Labour.
Vi=0.75x Pl x R x (i- iQ)

100 I+]
VI~ Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done In Rupees during the guarter under consideration.
i0 - the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the guarter under consideration.

Pl= Percentage of labour component {as per sub-clause].

Similarly. if during the progress of work, the price of Petrol, Qil and Lubricants {Diescl oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Centractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oif and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterty as the case may be, such
an amount, as shall b cquivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter in which the tender was opencd as per the formula indicated
below: -

0.75xK2 Rx({D2-D1)

El - X -

0o D,
Ki = increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O L.
R - the value of work done in Rupees during the quarter under constderation,

D1~ Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opencd.

D2+ Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2+ Percentage of P. (0. [.. component as per sub-clause.

4} The following shal! he the percentage of malerials. labour and P. Q. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes {a), {(b) and (c) of this Clause.

Category of works : Contractor’ Supply Departmental supply of materials
! % Of Materials | % Of Labour | % Of P.O.L.
{rrigation work ;
a) Structural works TR 20% 30% 5% 45%
bitarthwork, Canal  work, 20% 60% 5% <o,
| 5%
Embankment work ste. _ e
R&DB Works
a) Bridge work 20% 30% 3% 15%%
b) Road work 45% I 40% 3% 10%
¢) Building works *30% 30% 5% 35%

{* Where brick is supplied by the Department, it sheuld be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials. (except steel, cement and bitumen which will be governed as per clause ne 31(a-1i) &(a-iii}. labour and P.O. J. az
per sub-clauses (a-i), (b} and {c) of this clause 31 shall be applicable in the following manner.

"In term ol aloresaid escalation clause, where the period for completion of the work as stipulated in the agrecment is
fess than one vear, no escalation is admissihle at all. In case of work where the stipulated period of completion is ene vear
and more escalation on account of price variations would be admissibie only for the remaining period after excluding the [irst
one-vear period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the peried of completion initially stipulated in the agreement is less than ene year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
aitributable 1o the contractor and in the resuit the total period ncluding the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”
€} The contractor shall for the purpose of sub-clauses (a), (b) & {¢) of this clause keep such books of Aceount and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall ai the request of the Engineer-in- Charge firnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Enginger-in-Charge may require The coatractor shall within a reasonabie time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L.. give notice thereof (o the Engineer-in- Charge stating that ?ﬁ
same is given pursuant to this condition {ogether with an information relatin@thereto which he may be in a position 1o supph'~
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
centractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid 1o the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private iand to bring the land to iis original
condition etc. complete,

100.The contractor has to arrange the land requlred for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-se-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found neccssary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages seriatly numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month,

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation ievel and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before exccution of the work and rates quoted by the contractor
should be inclusive of such bores and 5.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for cxecution shail be done in accordance with the test results
thus obtained.

104.The contractor shall have no claimm what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the Pt Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behaif.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating 1o his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any

" way responsible for the same and will not pay any cast towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

116.The rate for sach work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

1'11.The materials, borrow areas and hutments at site should be a.rranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Departrment and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be firrnished by the contructor in the claim book. Euch claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
1thh and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

[13.Number of tests as specified in LR.C/ MORT&II / 1.S.I specification reguired for the construction of roads/ bridges
buildings or any other structurai works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing Jaboratory as to be decided by the Engineer-in-charge. Testing charges inciuding expenditure for collection /
transportation of samples /specimens efc. will be bormne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be bome by the contractor,

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above, After completion of the road in all regpects the road furniu¥d,
should be affixed by the executing agency indicating focations like school, hospital, No-horn etc.
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a falsc statement or declaration.
{b) Past record of poor performance.
{c) Past record of abandoning the work half way/ recession of contract.
{d) Past record of in-ordinate delay in completion of the work
(e} Past history of litigation.

116.The information furnished must be sufficiens to show that the applicant is capable in all respects to successfully complete the
envisaged work.

117.in case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfefture of EMD uniess adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the fenderer.

118. ADDENDUM TO THE CONDITION OF P! CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL. ;-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 5 days of issuc of the letter of acceptance. the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause ne.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthiy cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound m all cases in which the time
altowed for any work exceeds one month to complete, 1:-4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed. 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time aliowed under the contract has elapsed.
2.1.4 1f at any time it shouid appear to the Engineer-in-Charge that the actua} progress of the work dees not conform to the
programme 1o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications 10 such programme necessary to ensure completion of the works within the time for
completion. if the contractor does not submit an updated Programme within this peried. the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the acwual progress achieved on each acilvity and the
effect of the progress achieved on the timing of the remaining work including any changes to the scquence of the activities,
2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is te show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the warks as specitied in the Contract data shall be the essence of the Centract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award afier the date on
which the BDO issues written orders to commence the work*or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shail without prejudice to
any other right or remedy available in law, be at tiberty to forfeit the camest money & performance guaraiiee / Security
deposit absolutely,

2 2 2 As soon as possible afler the Agreement is executed the Contractor shalt submit the Time & Progress Chart for each milestone
and gel it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. 1t shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.Q. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure goed progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programume has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the rcasons mentioned below, the Contractor shall immediately give notice
therenf in writing to the BDO but shail nevertheless use constantly bis besi endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO 1o proceed with the works,

i) Force majeure, or

ii} Abnormally bad weather, or

. Scrious loss or damage by fire, or

. Civil cognition, local commaotion of workmen, strike or lockout affecting any of the trades emploved on the waork, or.
. Delay on the parl of other contractors or tradesmen engaged by Engineer-in-Charge in executing wark not

farming part of the Contract.
| w

-

Contractor ’ Block Developinent Officer.,
Danagadi.



vi) in case a Variation is issued which makes it impossible for Completion to be achieved by the intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additionat cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors controt,

2.2.4, Request for reschedule and extension of time. to be eligible for consideration, shall be made by the Contracter in

writing within fourteen days of the happening of the cvent causing detay. The Contractor may also. if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case & fair and reasonable extension of time for completion of work may be given. Such exwension shali be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of reccipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shatl be binding on the contractor.

2.3 Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the confract or extended date of completion, he shall, withour prejudice to any other right or remedy availabie
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day ¢ month {as applicable) that the progress retnains below that
speeified in Clause 2 or that the work remaing incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
% 1.5% per month of for delay of work. delay to be completed on per Day basis. Provided always that the 1otal amount of
compensation for delay te be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of iems of work lor which a separate period of completion is originaly given.

The amount of compensation may be adjusted or set-ofT against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone{s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld. to be
adiusted against the compensation
fevied atl the final grant of exiension of time. Withholding of this amount on failure to achicve a milestone shall be automatic
witheut any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestonefs), the withheld amount shal! be released. In case the coatractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall he payable on such withheld amount.

2.4. Management Mestings

24.1, Either the Engincer or the Contractor may require the other fo attend a management meeting. The business of
management mectings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early waming procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Fngineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract {Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall he deducted from coniractor bill as per circular of Govi. of Orissa Labour and

Emplovment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

a)
b)

<)
A
i

check list:

Required L.M.D ag per the clause Mo. 10,

Copy of valid Registration Certificate. Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or aftidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) days of opeming of the tender before tendering
authority as per Clause No. 10
DTCN duly signed by the contractor on each and every page.

Bank Draft towards cost of tender Paper if downloaded or Monev Receipt as per Clause No 5.

Totalk: - 120 (One bundred twenty ) clasuses only.
w

-

Contractor . . Block De ment Officer,
Danagadi.



SCHEDULE-A (CERTIFICATL OF NO RELATIONSHIP)

I'We hereby certify that F'We* am/are* retatednot related {*) to any officer of PR Deptt. of the rank of Assistant Fngineer &
above and any officer of the rank of Assistant / Under Sccretary and above of the F.R Deptt, Govt. Of Gdisha. ['We™ amare®
aware that. if the facts subsequently proved to be false, myfour’ contract will be rescinded with foriciture of EM.D and
security deposit and 'We* shall be liable to make good the loss or damage resulting from such cancellation. I'We also note
that, non-submission of this certificate will render my / our tender liabie for rcjection.

{*)Strike out which is not applicable

SCHEDULE-R CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS {For
special class /A" ciass contractors onfy)

I We hc.raby cc,til‘y lhai at present the following Engineering personnel are working with me 7 in our firm / company and

o2 P Py
i}lt‘lr bll]‘dc‘l\d ane 1u1 nnncu L?ﬁIU\}\-

! S1. No.

! Name of,the | Qualification | Date of | Monthly Whether f{ull | If  they are
| Engineering Appointment | emolument time superannuated

i personnel E engagement | retired / dismissed
. appointed for : and or removed
| supervising i continuous persennel from
| contracior’s ; state  Gowt.

{ work  with : Central Govt.

! address Public Sector
: ; undertaking :
s ' Private

i Companies and or
any one ineligible
: for Govermment
service.

A 6 7

SCHEDULE- C FORMAT OF ATTIDAVIT

The undersigned do hereby certify that all the statements made in the required aitachments are true and correct.
The nndm‘ﬁwm\rl alsa herph\, centifies that netther p""’ firm Mz nor any of ilg
constituent partners have abandoned any road’ bridge/lrrigation /Buildings or other project work in India nor any coniract
awarded to us for such works have been rescinded during the iast five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person. firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this stalement or regarding my (our) competeiicy and gencral reputation.
The undersigned understands and agrees that further qualilyi mg information may be reguested and agree 1o furnish any such
infarmation at the request of the Denartment.

{Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

i APPROVED FOR 19 (Ninetecn) pages only

Block Deve » \@fﬁcef- Addl. Project [Jirector (T&hY, DRDA. Jajpur

Dan

Sold for the work -lmprovement of road with CD> work from Rugudiahi to Mahalisahi , G.1>- Kiajhar. Danagadi Block™ on

payment of Rs, 6000/~ (Rupees Six Thousand) only vide Money Receipt No ... Dt against BC /
Bank DrafiMo.. .o e B payable at SBI Duburd Project, Danagadi.
Block Dev ent Officer, A e

Danagady.



e e - . A— JR— — JRP—

Name of the Work —improvement of road with CD work from Rugudisahi to Mahalisahi, Kiajhar.

St : | Rate in | Amount In
No Description of item of work Quantity | Unit Rs. R
1 2 3 i |- s 6
i Farth work in excavation of foundation in trenches in hard :
soil or gravelly soil except sheet rock requiring blasting to
proper profile with all leads, lifts and delifts to proper
section and profile including dressing & leveling the bed QOne
1 | upto required depth and making it fit for laying concrete 110.57 Cubic 134.43 14864.00
and depositing the excavated materials away from the work meter
site with ali leads and lifts including dewatering, if
necessary from foundation complete as directed by
Engineer-in-charge : ‘
Filling in Foundation and Plinth and floor with sand,
watered and rammed including all cost of sand, One
2 | conveyance, royalty with labour and T & P required for the 245.85 Cubic 538.59 132412.00
work. Including cess ,as per dircction of Engineer-in- meter
charge. _ _
Cement Concrete of proportion (1:3:6) using 4cm and §
downgraded size Hard Granite Crusher Broken metal for |
foundation, {looring concrete approved quality from One
3 | approved quarry mc'ludmg h01sung_.’ lowering 'and lay%ng 33950 Cubic | 4078.97 | 1384810.00
concrete 1o the required level raroming, watering, cunng meter
etc. complete including cost, conveyance, rovalty of ;
materials with all labour charges and cess as directed by ’ |
Cngineer-in-Charge.
P.C.C. work of M-15grade in open foundation with 40mm On
. c
and down grade black hard granite crusher broken Cubic
4| Stone aggregates,including hoisting laying.etc all 4161 metor 3868.87 160584.00
completeincluding cost,conveyance, royalty and cess as per ’
direction of Engineer-in-charge.
F Cement conerete {1:2:4) using 12mm size crusher broken ¢ -
- | hard granite stone chips,including hoisting and | ; Om?
5 Lo i - 245.00 Cubic | 5219.70 | 1278826.00
laying,inciuding cost,carriage rovalty of ail
materials.Jabour, T&P, cess.ctc all complete. met{_:r _
One
6 | Supplying all materials, T&P fuel and hire charges of 58450 | Cubic 4240 24783.00
vibrator for compaction of concrete. _ meter
| Supplying and providing 12mm thick bitumenous _ One
7 | expansion joint board as per direction of Engineer-in- 48.65 Square | 589.08 28659.00
] charge. meter
R L . : One | :
8 | Labour for laying and fixing 600mm dia NP3 RCC 7.50 mtr | 28.16 1 211.00
humepipe in positionjointing with cement mortar (1:3). v_|
9 - _ o o750 1 9 519079 | 16498.00
Cost of 600mm dia NP3 RCC hume including TC mtr




Labour for laying and fixing 900mm dia NP3 RCC 15.00 One 42 .40 636.00

humepipe in position.jointing with cement mortar {1:3). L
. o o 1500 | 9" | 419108 | 6288000
Cost of 900mm dia NP3 RCC hume including TC mir | ;

Rigid and smooth centering & shuttering at all heights of
all types of work using required scafolding , T & P
.centering shuttering including all taxes of materials cost of
12 scafolding conveyance and dismentalling and disposing
debrise clear of work site complete 1o receive
rainforcement grills and concrete as per direction of
Engineer-in-charge

One | |
1 a) | For RCC foundation , column base, plinth bend,Mass 684.33 square | 86.72 E 59345.00
concrete ete. _ meter
i 6 MM thick cement plaster in C.M.(1:4) finished smooth on | 124.33 One 94.06 11694.00
13 ! concrete surface Jncluding cost.carriage rovalty of all square
- | matcrials and fabour,etc all complcte as per direction of meter
Engineer-in-charge. )
One
14 | Filling foundation and plinth with excavated earth,watered | 31.82 Cubic 89.62 2852.00
and rammed. meter
One -
. . . 55438.00
15 Supplying all labour. T&P for earth work in all kinds of soil 33475 Cubic 165.61
within 5km lead by mechanical means including rough meter !
dressing.
Providing of display board of size 1.20m x 1.20m x
0.25m(thick) above G.L. and 0.45m below G.L. and shall One 3000.00
16 | be plastered ,painted and writing etc.complete as per { No 3000.00 o
dircetion of Eng. In.charge.. ; ; '
‘ |

Total | 3237892.00

Total 16( Sixteen) items Only (Rupees Thirtytwo Lakh Thirtyseven Thausand Eight Hundred Ninety two
yonly,
' Approved

.A@“” o
- Asst. Executive Enginéer, Danagadi 0; i Addl. Project .gctor {Tech.),

DRDA, Jajpur

My / our guoted rate is % (both in figures
and words) excess over / less than / equal to the above estimated cost.

w

-

Signature of Tenderer




CHECK LIST

(To be filled up by the contractor)

St Documents Submitred Page No. Issuing authority
No. Yes No.

H 2 3 4 5 1 6

1 | Costof tender paper

2 | Copy of valid license

3 | Copy of valid L.T. / Pan Card

4 ¢ Copy of GSTIN certificate

5 i Required EMD in approved form

6 | No relation Certificate

7 | Affidavit of no litigation

8 | Affidavit of authenticity of true document attached

9 Proof copy of Danagadi Panchayat Samiti

registered contractor certificate
0 Valid E-Maii Address
[1 :Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor

Danagadi.




NOTES
1. The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding tender rate is mentioned, the tender is Hable lor rejection.

2. Percentage quoted by the tenderer shall be accurately filled i words and in figures.
3. Strike out _V;Vhiéh-is"'ﬁﬁi"ﬁpﬁl-i'ﬁz_ihié; If the tenderer quotes the percentage witheut mentioning excess or less, it
- will be considered as-excess.

4. Percentage should be quoted up to 2 (T'wo) digit after the decimal point. -
'S Rate of all items are mclusive of cost, carriage, royally and otber taxes i
of materials.

Tenderer _

Noof Corrections__ | ; R

_NoofOvervrifings i |

Block D pment Officer
Danagad:.



