GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Barabanki School to
DehurySahi, G.P-Nadiabhanga

Bid ldentification/DTCN No. §390 /27.10.2018 /P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.- 3390 - 27.10.2018

[. Sealed percentage rateé bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference to Govi. of Qdisha, PR&DW Department Jetter no. 12672 / i

13.07.2017.
St .Approx. EMD Class of Cost of Period of
No Name of the work estimated cost. GinRs. ) contractor Tender Paper completion
) (inRs. ) ) {inRs.) ]
1 2 3 4 5 6 7
Aructi jhari CC 3.P- - - ond:
" Construction ofl(usu!'nj.han CCmwad G.P 2526810.00 25300.00 [‘)ana_gadl 6000.00 FFour calendar
Chitri. P.S.registered maonths
contractor
Construction of CC road from Manpur to Danagad: P 5. Four calendar
2 1327825.00 13300.00 000.00
Bengapatiaroad (r.P-Dhuligarh, 3 registered contractor 6 months
st j T Ale ) [ A ’ -
3 Construction of CC rffad from Alekhpur 1o 1535R46.00 35400.00 .f)qnagadl PS £000.00 Four calendar
Gopapur G P-Gobardhanpur. repistered contractor months
4 Improvement qun})ad.lfrom /'\r.nhabcda 10 2651932.00 2660000 Pﬂnagadi P.S. 6000.00 Four calendar
Burudisahi G.P.: Kiajhar regisiered contractor months
o Improvermnem of road with CD work from Danagadi P.S. Four guknd_aE )
5 s - . 2.00 32400, . .
Rugudisahi to Mahalisahi. G.P- Kiajhar. 323789 240000 registered contractor 6000.00 months
Improvement of road from ltajhar to Danagadi P.5. Four calendar
4] . . ’ .00 16140 .
Kachsahi. G.P- Kiajhar, 1602212 00 registered contractor 6060.00 months
7 Construction ollbnundary \fall at Rahana 23 14869.00 27200.00 !)anagadi Ps. 6000.00 Four calendar
PHC GP: Mantira registered contracior months
Construction of CC road from Kharadabandi Danagadi P.S. Four calendar
8 . 10700.00 6000,
to Kolathapada (i P:Nachhipura 1061352.00 registered contracior 90.00 months
Improvement of road from Saguan Dahi | Danagadi P.S.
9 Bandha to Barabanki Majhisahi with CD 1771547.00 | 17800.00 | registered contractor 6000.00 Four calendar
. . montis
work G.P.:Nadiabhangs
] Danagadi P.S. Four
Improvement of road from Barabanki
10 1 7. 00 istered G000,
school to Dehury Sahi G.P.: Nadisbhangs 3021700 | 13400 i 000.00 calendar
contractor months
improvement of road of Pahadasahi village Danagadi P.S. Four calendar
i1 i 2219188, . . 6000,
road . G.P-Nadiabhanga 88.00 22200.00 registered contractor 00 maonths
Construction of CC road {rom Jagannathpur Danagadi P.S. Four calendar
12 ' ! : : , 6000. :
Primary School to R12 road G.P: Ollala 768668.00 1770006 registered contractor 000.60 months
improvement of road from RD Road to Danagadi P.S. Four calendar
i3 . . . . 13300.00 . .
Ratlway line with CD work G.P- Ostapal. 1328373.00 registered contractor 600000 months
Construction of CC road from Thakurani to Danagadi P.S. Four calendar
4 . ) . g
l Godinala. G.P- Pankapal. 1323419.00 13300.00 registered contractor 6000.00 months
Construction of Daniabar Primary School Panagadi P.S. Four calendar
15 y .
boundary wall. GP: Rachipur. 973273.00 9800.00 registered contractor 6000.00 months
Block Dev ent Officer,
Contractor Danagadi




] Construction of NakulaSahi viflage road (1P: |

Ranagundi

i

1768668.00

17700.80)

' [Danagadi 5.
registered contractor

Improveemnnt of road from RD road 0 . |

Gandanaliah G.P: Ranipada

263380800

| Danagwli P.S,
26600.00 ¥

! oregistered contractor

Improvement of road ltom Garnharipatiz
village to railway line (.1 Salijanea

17643 19 60

-

Number-

The bud

5396/27.10. 2018.

Contractor

document

FTTOO6

GUOGL )

Four calendur
muonths

600000

Four calendar -
nusnths

Danagadi P.S.
orepistered contracior

© Danagadi DS,

rigistered contracior

600 ()

U000

cer . R ——

Four calendar
menths

Four calendar |
montls :

Dunagadi PS5,
regislered contractor

600D

 our eolendar
: wonths

Dasnagadi IS,
registered contractor

HIHIG OO

Four catenudar
months

[)Qﬁ;igédi PN

registered vordractor

HEHHD 00

Four citlendar
monihs

Dinagadi PS5,

registered vontracior

HOLHLM)

Four calembar
nitths

l')anagadi P

registered vontractor

Ehumagadi PS.

L0

I Fowr calendar
manths

' HODG.00

registered congractor |

can e

!
Irnprovt.:rnc.n: ofmad h_"mn ?lii!'ldla!\'f:l:hl [ { 1376445 00 131360.00
Camharipatia railway line (1.P: Salfjanga :
i
imprmcrf]cnll Oi'l'u"dd I‘I'flrlTISulmpur tor 265301600 26600 00
Dhinkisata (.1 Salijanga
- i N
aghuapalChhack !
Improvement (.ﬁ‘ ma.cl i‘mm ‘Baf__hu'ap I Chhack 132614500 L 1310000
to Birisahi G.I’: Sulijunga
!mprm-‘lﬂ:mc'm nll road l_rmnﬂf)urg.,?ap?r i 1376445.001 30000
Gamharipatia raitway line OGP Salijanga ;
; L b
J Imprm-'g‘.mcnl. ol reud Ij['i.\.l'l'l {"'.lrrinl'il\itms;thi W 1946609.00 20560000
‘ Nuagion 4.8 Chint :
; Construction of CC road from GP otfice R - BV
. F469433 .00 14160060
,‘ rivadd 1o Katahahali G0 Chiir
; Improvemnent of ]'ll':lld lrulm Smrm_mha W 1770339 00 [7R00.0M0
DeshbandbaCs P Uichhabalt
| |
! "'“FT"*“I'v‘J“L‘ffi n_r m%d. wuin 1L!:I‘L I(I') roind t._T 2962335 010 L 29700.00
¢ Khandiaposi with CEB work G Eichhabali ;
T S R

downlondad

Block Dewvé

“D'ii-rmg;ldi s

7. Fhe sale ofthe Rid document shall start trom the date of publication i Bz, www i i
ol the PanchayatSamiti, Danagadi. Jajpur

frany  the official

GUG0.60

iorepistered contractor

Four calendur
menths

Four caferdar
munths

during oftice hours in the otlice

site

weh

of  lujpur

3. Bids shall be received in the office of the PanchayatSamiu, DanagadiJajpur tili Dt, 12,11.2018 up to  S.00PM- through
Registered Post/Speed Post. The authority will not he held responsible for postal defay in the delivering of the documents or non-
receipt of the same.
4. The tender will be opened in the oflice of the PanchayatSamiti, Danagadi. Jajpur at 11.00AM, on [3.11.2018 in presence of the
hidders or their authorized yepresentatives. In case of holidays. nest working dayv will be considered.
5.4he bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documems in demand draft/Bankers cheque drawn in favour of B.D.Q, Danagadi, Jajpur pavable at S.B.L
DuberiProject.Danacadi
(Bigr vas jajpreaicadn). In case of downloaded bid documens the cost of bid document should be attached with the bid. The cost

Disdrct

of bid document s ol reiundable The wnvddope comtaining bid document should be “superscribal with Teader Call Natice

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govi. with or without assigning
any reason thereoll Any disputc in this matter will be settled up under the Jurisdiction of Tajpur District. (The bids of the defa ulting
coatractors of this block those who have not completed the work in time are liabie for rejection.)
7. The additional performance security shall he obtained from the bidder when the bid amount is less than the estimated cost put te
tender. i sucil an event. only the successlul bidder wiw has yuoted fess bid prive rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender

minus the guoted anwunt as Additional Performance

opment Otticer,
Dhanagad,

Security (APS} in shape of Term Deposit receipt pledged i favour of B.D.0). Danagadi/ Bank guarantee in favour of BDO, Danagadi
from sy nay Nationadized” Schedubad Bank in India counter guaranteed by its local branch at Bhubancswar wilhin seven days of fssue
of Letter of Acceptance {LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money: Bid Security shall be forteited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder alter completion of work in alf respect ie, Dinal bil puaid.

8. The tender documents sent through registered /Speed Post and it does not reach the concemed office by the above date and time,
the uiticer wili not be considered v any acoount even if the tender documeuts weredispaiched by the wenderer be fore the due daie.



«The tender is to be submitted in one cover is 10 contain EMD, signed DTCN on every page, price bid duly GHed in and signed by the
tenderer, attested copy of registration certificate. proof of DanagadiPanchayatSamiti registered contractor. PAN card, valid GSTIN

i certifie

ate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list cotumn

and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover 15 to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to teader as mentioned in
column No.4 aleng with tender in shape of National Savings Certificates /KissanVikashPatra Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationatized’ Scheduled Bank
in India counter guaranteed by its locat branch at Bhubancswar as per the terms aind conditions aid dowo i OGPR and i no athar
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

H.

i)

12

13

9.

20

!

{1} The tender paper should be accompanicd with the attested true copies of the documents specifted in the checklist like proof
of Damagadi P.5. repistered coniractor, valid registration certificate. vahd GSTIN certificatie and  PAN card which are
mandatory and the original certificate are to be produce within 3 {Three) days of opening of the tender before the B.D.O.
Danagadi for verification and mentioning about refaxation (it any) in the license otherwise hisher bid shall be declared as non-
responsive and thus Hable for rejection.

The work is to be compieted in ail respects within specified period inclusive of rainy scason as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All 1enders received will remain valid for a period of 90 (Nincty} days from the last daie o receipt of tenders and validity of
tenders ¢an also be extended if agreed to by the tenderer and the Department.

. An applicant or any of its constituent partners of whose contract for any work has heen reseinded or who has abandoned any

wark in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper aboul the authentication of tender documents. An affidavit o this effect is to be
furnished in schedule-C. Non-furnishing of infarmatian in schedule-C and required affidavit in schedule-C. the hid
document will be summarily rejecied.

. No Relation Certificate.

The conteactor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant:Under Secretary & above in the P.R. Department, 11
the fact subsequently proved (o be false, the contract is liable to be rescinded. The earnest money & the total sccurity will be
forfeited and he shall be liable 10 make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

. If an [ndividual makes the application, the individual should sign above his tull type written name and current address.

. Hf the application is made by proprietary firm. it shall be signed by the proprietor above his full type written name and full

name of his firm with its current address.

. If the application is made by a firm in partnership, it shall be signed by ali the partners of the {itm above their full type

written names and current address, or alternatively by a partner holding power of attorney for the firm in which cuse o
certified copy of the power of attorney shall accompany the apphication. A certify copy of the partnership deed and current
address of all partners of the firm shall alse accompany the application.

I the Application is made by o Hinited company or @ corporation, it shall be sign by Juby authorizad persun holding powar of
attorney for signing the application in which case a certified copy of the power of attorney shail accompuny the application.
Such limited company or corporation wiil be required to furnish satisfactory evidence of its existence along with the technical
d.

The tender should be sirictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

N tenderer will be permitted 1o furnish their tender in their osn manuscript papers. Al information should be submitied in

English. The applicant’s name should appear on cach page of the application along with his signature or the signature of the
authorized representative at the bottom of euch page.

21, [nstruction for quoting percentage rate befow ‘above the estimated cost amendment o para 355 of OPW.D. Code

Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.
3.25¢V) Percentage Rate Contract

Percenlage contract will be in addition to item rale. lump sum contracts ete. In such contracts the schedule of
quantities shail mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to lender for two or more
works to which thev refer. written on the envelope.

Contractor Block e
Pranugadi.

ment Officer,



e ———

I'he adoptcd format for percentage rate is same as date of form adopted for stem rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can alsa be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject o a maximunt of 5% over the estimated cost. I # exceeds the limit
stated above period approval of competent authority is mandatery before making any payment, The period of completion is
fixed and cannot be altercd except in cuse of exceplional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
hull be accuiately filled in fgures and words so that there is no disciepancy. But iMany discrepancy is found i the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. It
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be tuken as correct. The percentage quoted in the tender withott mentioning oxeess or fess and not suppaorted
with corresponding amount will be treated as excess. The contractor will write percentage excess ot less up to two decimal
point only. If he writes the percentage excess or fess up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has amitted to guote the rales cither in figures and words. the ofliee
opening the tender should record the amission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bifl.

22 The tenderer shall carefully study the fentalive drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in o by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Comptaint at a fiture date that, plans and specifications have not
heen seen by the ienderers, cannot be enterigined.

23 The drawing furnished with the tender is tentative and subject to revision or modification as lendered during the execution as

per actual necessity and details test condacted. Rut the (endered rates quoted by the tenderer will hald goad in case of such
modification of drawings during the time exccution and shall in no way invalidate the contract and no extra monclary
compensation will be entertained. The work shall. however be executed as per final approved drawing to be issue by the
Engineer—in-—charge as anet when required

24, Every tenderer is expecied before quoting his rates 1o inspect the proposed work. He should also inspect the quarries and
approach roads to quamies and satisfy himself about the quality and availability of materials. in every case the materials must
comply with the refevant specifications. Complaints at future date that the availability of materials ar quarries has been
misjudged cannot be entertained.

25, The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base. winch stand and derrick ete. as required for the work.

26. [t must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

27 The tenderer may al his option guote reasonable for cach item of work carclully so that rate for onc item should not be
unworkable low and others too high for others.

28 The tender containing extraneous conditions not covered by the tender notice are liable tor rejection and quotations shoutd be
strictly avcordance with the wader call notive. Any change in the wording wilt nwt be accepted.

29, Letters cte. found in the tender box regarding raising or lowering the rates or dealing with any point iy connection with the
tender will not be considered except the case related to clause no.22.

30. Schedule of quantities are accompanicd in the DTON (Price Bil). t shalf be definitely snderstood that the Government does

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions. additions or
alternations ete. forth shall no way invalidate the contract and no extra monetary compensation, will he entertained.

3. The authority reserves the right to reject any or ali the tenders recetved without assigning any reasons there-of what-so-¢ver,
32 The earnest money will be retained and dealt with as per the terms and conditions of the 0.1 W.D. code.
33 The hidder‘tenderer. whose bid has been accepted. will be notified of the award by the BDO, Danapadi prior to expiration of

the validity period by e-mail, SM$ confirmed by registered letter. This letter (hereinafier and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engincer-in-Charge will pay the contractos as prescribed by the
contract { Herein afler and in the contract called the “Contract Price™)

The notification of award will constitute the formation of the contract, subject only to the furnishing of 4
performance security {initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra'Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account dulv pledge in favour of the BDO,
Danagadi and in no other Torm which including the amount already deposited as bids security (earnest money) shall be 2% ol
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the agreement in the prescribed of PWD form for the fulfiliment of the contract in the office of the BDO.
Danagadi.

Contractor Block Dexgpment Officer.
Danagadi.




P s

The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance secunity in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the ofticer inviting the bid’ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engincer-in-charge. Following documents
shall formn part of the agreemoent.

a} The notice inviting bid, of the document including additional conditions, specificattons and drawings, iF any. forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
ainount of perlormance securisy

by Standard PWD form P with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail torfeiture of the
bid secutity (carmest money). No contract (tender) shall be finally accepted witil the required amount of Initials STCUrity is
deposited. The security will be refunded after one year of comptetion of the work & payment of the final bill and will
not carry any interest. As concurred by law departinent and finance department in their U.O.R. No.848 dtd.21.05.97 LOR.
No.202 WE.D. dtd.06.03.98 respectively the EM.D. witl be forfeited in case. whers tenderers back vut {from the otter before
acceptance of tender by the competent authority.

34, That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been eptered into
within the State of Orissa and it is agreed that neither party to the contract will be competent fo hring @ suit in regard to the
malter by this contract al any place ouiside the state of Orissa.

35 The contractor should be liable to fully indemnity the department for payment of compensation under workman
compensation Act. VI of 1923 on any account of the workman emploved by the contractor and full amount of compensation
paid will be recovered fTom the contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department I.. No. VIH-R

8/5225-d1d.26.02 55 and No.1IM-56/628842(5) dt. 27.09 .61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum

Wages Act, the BDO, Danagadi will have the right to investigate and if the contructor is found to be in default, he may

recover such amount due from the contractor and pay such amount 1o the labour directly under intimation to the local labour

office of the Govt. The contractor shafl not employ child labour. The decision of the B.D.O. Danagadi is final und binding on
the contractor,

18, The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work m full within the

following and simtlar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax. ferry
tolls conveyance charges and other cost on account of land butlding including temperary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of wurk
site as required by the tender for collection ot materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govi. for temporary ocupation of fand owned by Govi, al the site ulhe work.

by j.abour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements  therein 1o
the satisfaction of the local health authorities.

iy Suitable water supply including pipe water supply whether available [ur the stall and labour as well as tor the
work,

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

) Fecs and duties levied by the municipal. canal supply authonity.

F} Suitable fencing barriers, signal inctuding paraffin and electric signal where necessary al work and approaches in

order to prolect public and cmployees from accidents.
0)  Compensation including the cost of any suit for injury to parsons or property due 1o neglect of any meusure of preczation
also become payable due 1o operation of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is finalized all surplus materials should be removed from the work stte. Preliminary work such as vats, mixing
platform cte. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

0. No pavment will be made for benchmarks, level pillars profiles and benching and teveling the eround wherever required. The

rates to be quoied should be for the finished #ems of work inclusive of carriage of all materials and incidental item of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity ol any item

hesides estimated amount unless written order from the engincer-in-charge and rate setiled before the extra item of work or

extra quantity of any items of work is taken up.

12 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India. Ministry of work housing
and supply in their standing arder No 441350 Dated 25 11.07 and as amended trom time ta tine.

43.Bid documents consisting of plans specification the schedule of quantities and sct of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and

public halidavs till Jast date of sale and receipt of tender papers. Interest bidders may obtain further information at the sane

address. But it imust be clearly undersiood thai the tender mist be received i order and according to instructions,

AL
Contractor Block De ment Officer,
Danugadi.




44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in

before tendering,

45. All reinforced cement concrele works should confirm to detailed standard specifications, IRC code and Bridge Code section |,
1, 111, IV and VIl & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H.
Gowt. of India.

46.
47,

43

49,
30.

51

52.

53.

54.

53,

56.

37.

38.

59.

60.

61.

62.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unicss otherwise ordered in writing by the exccutive engincer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and biturnen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due 1o reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-ol.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. it is the Contractor’s risk. Under any such plea, if the tenderer stops
the wark, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are 1o be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding cte. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in iength will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of priee on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calculated as per sectional
weight prescribed by the Indian Standar@ specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alighment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-ini-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roiler at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of 1.5 m X 1.5 m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the lgoseness of stacking, which would be determined on
actual observation and deduction.

Contractor Block opment Officer,
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. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the deparinent road roller for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

pridorma enclosed herewith.

. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,

whichever is less.

All method of sinking including prewmatic sinking by employment of divers and other equipment shalt be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing weli, rectification of 1ilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered. if necessary, in the light of the
nature of strata indicated by boring. which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the avthority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete shouid be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of ditficulties during sand blowing met with during sinking of wells.

No part of ihe bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy foad.

Lugs & Grooves shall be provided in the bearings to prevent them trom skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a)t should be clearly undeestood thaf the Joints of bars are to be provide with lapping. welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mim X [50mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the coniractor in the presence of responsibie vfficer of the rank not
Iower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- Iil.

¢)Fest specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitied.
fy The thickness of cement concreie in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may he directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shifi, shall be carried out by the
contractor, at no extra cost to the depariment.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

t the well ts beyond rectification, the well shall he rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor, The tilt and shift of the well including compensation is to be abtded as per the
clauses of MORT & 1 for roads & Bridges.

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within } month after the date of work order and would last til1 the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner 5o that the total expenditure does not exceed 1% of the tender ¢pst of the work.
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- Special class contractor shait employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.

Likewise, A-Class contractor shall employ under him I Graduate engineer or 2 diploma holders belonging to staie of Qrissa.
The contractor shall pay to the engincering personnel monthly emolusments, which shall ot be less than the cmoluments of
the personnel of equivalent qualification employed under the state govi. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engincers and Diploma Helders. it such help is
saught for by the contractor. The names of such Lngineering personne! appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bili of the Special Class
or "A" Class Contractor shall be accompanied by an employment Roll of the Enginecring personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated ©.7.91). The reguired
certificate is 1o be furnished in the proforma contained in a separate sheet vide Schedule - - B.

It the responsihility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

- Orissa Bridge & Construction Corporation Lid. will be allowed price preference up to 3% over the lowest quotation or tender

as faid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be atlowed a price preference to the extent of up to 3% over the lowest tender amount {Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stufl etc., and that rates quoted by him in
the tender will be adequare to complete the work according to the specifications attached there to and that he had raken in to
account ail conditions and difficulties thal may be encountered during its progress and to have quoted rates including labour
and materials with taxes. ociroi, other duties, lead. lifts, loading and unloading, freight for all materials and all other charges
necessary tor the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to have misjudged as regard avatlability of materials, labour and other factors.

- The prevailing pereentage of L. Department of the gross amount of the bill towards income tax will be dedueted from the

contractar’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder shouid effer their rates which shall be
exclusive of GST applicabic as per norms. GST us applicable will on works contract shail be paid over the bill
amount at the time of payment of bili.

The contractor is required to pay royalty to Govt. as fixed from time ol time and produce such documents in support of their
payment o the concerned Lxecutive Tngineer with their bills, faiting which the amount towards royaltics of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest ic chargeabie for the dues or additional dues if any pavable for the work.

Under section {2 of contractors labour (Regulation and Abolition) Aci. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department,

2. Sample of all material -- The conractor shall supply sample of ail materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring - The foundation level as indicated in the body of the departmental drawing is purcly tentative and for the
general guidance only. The Department has no responsihility for the suitability of actual strata at the foundation level. The
contraclor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
5.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the ghove aspects.

Any defects, shrinkage or other faults which may be naticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge 10 be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall he
decided that they ought to be paid for and in case of default Departmeni may recover from the contractor the cost of making
good the works. The contractar is also required to maintain the road for three vears from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they arc to be under the contractors charge, The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries o person or structural damage
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work, Also no claim shalt be entertained for loss due to carthquake, flood,
eyclone, epidemic, riot or any other calawsity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor

Danagadi.



96. Gradation of ingredients: The coarse and [(inc aggregate shall meet the grade requirement as per the lfawest pravision of
relevant [.S. Code/ {.R.C. code’ MoRT&H specifications.
97, Tills and slitfis
4)  Maximum permissible shift is 130 mm.
by Maximum permissible till is 1:80.
95, Payment for varintion in price  {Vide Works Department Memorandum No-12073 78 D 741986 14379 Dt 22 06 1091
and No-222874 DL 24.10.1992)
a{i). "1f during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work {not being matertals supplicd from the Fngineer-in-charges storel increase« or decreases as a result of increase oy
decrease in the average wholesale price index (all commodities). and the contractor there upon necessarify and properiy pays in
respeel of that materials (incorporated n the work) such increased or decreased price, then he shall be entitied to reimburse or
liable to refund quarterly as the case may he, such an amount. as shall be eguivalent to the pius or minus difference of 75% in
belween the Average wholesale Price Index (all commodities) which i operating (or the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereot as are not attributable to him:-

Formuia to calculate the increase of decrease in the price of materials.
V- 0.75 x Pm x R x (i-io)
HE0 I
Vm - Inercase or decrease in the cost of work during the quarter under consideration due to change m the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
10 —The average Wholesale Price Index (all commedities) tor the quarter in which the tender was opened (as published in
R.B.L bulletin from time 1o time. )

i The Average Wholesale Price Indes (all commadities) for the quarter under consideration,
Pm = Percentage of materials component as per sub-clause of this clausc.
g p _
. (11)-Wherte original contract period Is one year or above, Increase’ decrease of cost of steel, cement and bitumen are 1o

be pald ¢ recoverad. Payiments in case of Lictedse are 1o be made with prion approval of Government when ibe total claim is
more than Rs. 50,000/~ and with prior approval of the [.LL.C. /Chief Ingineer (as the case may be) when the claim is up to Rs.
50,000 Recovery in case of decrease shall be made by concerned B.ID.O. from the contractor, immediately.

The cost shall be determined as tollows: -

oSteel . Ratc as fixed by steel authority of India Limited (SALL}

2. Cement ......... Average factory price of three manufacture of cement inside the state.

3. Bitumen ... Rate as fixed by Indwan Ot Corporation Limited (10CL}

a (iii}-Where original period ol contract is six months and below one vear, lncrease’ decrease of cost of steel, cement and

bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Re. SLO0N/- and with prior approval of the 1.0 (Chief Engineer {as the case mayv bed when the claim
is up to Rs. 530,000/~ subject to fulfitiment of the conditions mentioned below.

{1} The cost shall be determined as tollows: -

Steel... Rate as fixed by steel anthority of India Limited {SAIL)

Cement... Average {actory price of three manufacture of cement inside the state.
Brtumen. .. Rate as fixed by Indian Oil Corporation Limited (10C)

{2) Cost af the project should be more than 50.00 lakhs. However the differential cost of such material mav he paid to the
contracior after deducting the hike percentage amount in the tender for those materials from the caleelated amount of
differential cost.

(31 Contractor has to submit the vouchers showing procurement from an anthorized dealer for the savd work within 28 dayvs before
utilization of steel, cement & bitumen.

(4) Differential cost will be allowed only for the originel agreement period, but not for the extended period even through
it might have been validly extended (vi) Differential cost will be allowed only alter suceessful completion of the work as

per the approved work programme. Stipulation contained in the existing clause 31{DRecovery in case of decrease shall be
made by concerned Block Development Oficer fram the contractor, immediately. '

(b} Simifarly, it during the progress of work. the wages of labour increase or decrease as a result of increase or decrease
i minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
sespuct of labour engaged on execution of the work such increased or decrcused wages then he shall be entitlied to reimbuse
or tiable to refund quarterly. as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for tabour which is operating for the quarter under consideration and that operated for the
yuarler m which ihe tender was vpenied as per the formia indicated below.
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Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PLx R x (i- io)

100 io
VIi=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.
jo=  the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarty. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrod, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2-D1}

Kl = X

100 By
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. Q. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause.

Category of works Contractor’ Supply Departmental supply of materials

9% Of Materials | % Of Labour | % Of P.O.L. '

Irrigation work

a) Structural works 20% 30% 5% 45%

b)Earthwork, Canal work, 20% 50% 5% °

15%

Embankment work etc.

R&B Works

a) Bridge work 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O. L. as
per sub-clauses (a-i), (b) and (¢) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one ycar and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

e} The contractor shall for the purpose of sub-clauses (a), (b) & {c) of this ctause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Gowt. and further, hall at the request of the Engineer-in- Charge fumnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he imay be in a position to supply.
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99_ For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to artange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be cntertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Beok
shail be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-tn-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with 1.R.C. code at his own cost before execution of the work and raies quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103, The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the Pt Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

L06.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities shouid be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site ete. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

11 1. The materials, borrow arcas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claitn book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages sertally numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be givén as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claitn book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113.Number of tests as specified in LR.C/ MORT&H / 1.5.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-incharge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bome by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

I 14.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the read in all respects the road furniture's
should be affixed by the executing agency indicating locations like school, hospitai, No-hor ete.
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a false statement or declaration.
(b} Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.

116.The information fiimished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

117.1n case the st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.:-

2.1 Progress of wark and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance fo the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangetnents, and timing for all the
activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shail be bound in all cases in which the time
allowed for any work exceeds one month to complete, }/4th of the whole of the work before 1/4™ of the whole time aitowed
under the contract has elapsed, 1/4" of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4” of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

2.1.4. 1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme 10 which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Cnginecr-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programume shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engincer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time altowed for execution of the works as spectfied in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor withio the limitations of time imposed in the contract decuments, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof it writing to the BDO bt shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i} Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in execuling work not

furming part of the Contract,

Contractor Block Develspment Officer,
Danagadi.




vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control,

2.24. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shail be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be hinding on the contractor.

23 Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This wilt aiso apply to items or group of items for which a separate period of completion has becn specified. Compensation
@@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-ofT against any sum payable to the Contractor under this of any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shail be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s). the withheld amount shalt be released. In case the contractor fiils to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld, However no interest
whatsoever shall be payable on such withhe!ld amount.

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and 1o deal with matiers raised in accordance with the
early warning procedure.

2.4.2. The Cngineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):-

Fo rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circutar of Govt. of Orissa Labour and

Employment Depaniment vide letter No 3757/ Dt 25.04.2009,

I20.ELIGIBILITY CRITERIA: To be eligibie for qualification, applicants shall furnish the followings as well as mentioned in

4
b)

)

check list;

Required E.M.D as per the clagse No. 10,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender befure tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Moncy Receipt as per Clause No S,
Total; ~ 120 (Ope hundred twenty ) clanses only.

—-

Contractor Biock De ment Officer,

Panagadi.
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AHEDULE-A (CERTIFICATE OF NO RELATIONSIIP)
P8 e herehy contify that 'We®* amvare™ refatedinot related (¥} to any ofticer of PR Deptt. ot the rank of Assistant Lnzineer &
above and any ofticer of the rank of Assistant 7 Under Seeretary and above of the PR Dept, Govt, OF Odisha, 1'We* amiare®
aware that. i the facts subsequently proved 1o be false, mviour’ contract will be rescinded with forferture of MDD and
security deposit and 1'We* shall be liable to make good the loss or damage resulting from such cancellation. FWe also note
that. nen-submission of this certificate will render my - our tender liable for repection.
t*yStrike vut which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMUENTE OF UNEMPLOYED GRADUATE ENGINEERDIPLOMA HOLDIRS (For
speatal class 7 A" class contractors only)

I/ We hereby cetify that at present the following Engineering personnel are working with me 7 in our [irm 7 company and
their bio-dara are turnished below.

- S No. Name of the | Qualification | Date of i Monthl L Whether full 4r they iare |
Engincertng | Appoinunent i emolument  © time ©superarhuiated i
personmel . Cengagement | retived C dismissed
appoinied for i s and or removed |
supcr\'isin; i Ccontinuous personnc} from !
conlractor s i _ Coslate Laovt,
work with I ; : - Central  Govt,
adidress ! " . Public Sector

i i : ~undertaking

Privite

Companies and or
—any vne ineligible
for  Government

i 5 f ©wervice, !
: 4=
i 1 '
|
. ‘The undersigned do hereby certify that all the statements made in the required attachments are true and correet.
. The undersiened also hereby certifies that neither 24 firm Mg _ nor any ol its
constiuent partners have abandoned any road: bridgeIrrigation Buildings or other project work in India nor any contract

awarded to us for such works have been rescinded during the last five vears prior to the date of this bid. 3 The undersigned
hereby authorized and request () any bank, person. fitm or Corporation to {urnish pertinent information as deemed necessars
and s requested by the Department 1o verity this stutement or regarding my {our) competency and general reputation.
. Uhe undersigned understunds and agrees that further qualitying information may be reguested and agree to furnish any such

irtformation at the request of the Department.

(Signed by an Awhorized Otficer of the tirm)

Title of Officer

Name of Firn

B !)a[c‘ - .......:- .
APPROVED FOR 190 Nincteen) pages onfy
Rt
Block Deve ?\\Q)I'ﬁccr. AddL Project DircetorTTebh), DRDAL Fajpur

_ Danaadi

Sold Tor the work -Improvement ot read trom Barabanki School to Dehury Sahi | G.P- Nadiabhanga Danagadt Block™ on

payment of Ks. 6000/ (Rupees Six Thousand) only vide Money Reecipt Noo - .00 0 DU against BO
Bank Dratt No..... o pavabie at SBI Duburi Project. Danagadi.
Block Doy went Cticer.

Danagadi.




I SSS __!_____.
BILL OF QUANTITIES

/  Name of the Work: Imp. Of road from Barabanki school to Dehury sahi , G.P-Nadiabhanga

Si No. Diescription of item of work Quantity Unit Raltiz n Amount In Rs
1 2 3 4 3 6
Eartwork in all kinds of soil obtained from borrow pits ;
! within all lead and lift ,transportation to site by mc(!,)hanjcal 1200.60 On:;ft:? “| 164.28 123400
means within Skm, inchuding rough dressing and breaking
clods to maximum 5cm to 7em size etc. all complete as per
] direction of Engineer —in-charge.
.!!] Compaction & Watering of earth upto OMC,rolling One Cubic
2 with PRR in embankment /road formation in layers 1200.60 meter | 7.41 8896.00
not exceeding 0.23 by PRR, etc all complete as per
direction of Engineer —in-charge. Qnty as item no.2
One Cubic
3 meter 1.95 632.00
Sectioning and Cambring of earth in top surface of 324.00
road formation ,as per required section
Admixing sand and moorum and laying sub base in One Cubic
4 layers not exceeding 225mm,watering and 492.45 meter 564.07 277776.00
compacting to the required density in OMC with PRR
including all labour nad hire charges of PRR ,al} T&P
materials and cost ,conveyance royality of sub base
materials as per direction of Engineer —in -charge
Providing laying,spreading and compacting stone
aggregates of specific sizes to water bound macadam
specification including spreading in uniform thickness .
hand packing rolling with 3 wheeled steel rolter 8-10 One Cubic
5 ! ' meter 1833.24 | 601853.00
tonnes in stages to proper grade and camber 328.30
,applying and brooming requisite type of screening
/binding materials to fill up the interstices of course
aggregate ,watering and compacting to the required
density.
One Cubic
6 | Collection & Stacking good quality laterite moorum 399,35 meter | 514.57 | 205493.00
and spreading them in road and compaction with PRR
including cost ,carriage
One suare 35333.00
7 1764.00 meter 20.03
Fine dressing and turfing within five exrra lead of
50m over initial lead of 50m and initial lift




‘ , _ ' | 3000.00
8 | Supplying all materials labour for construction of :

+ masonry display board with brick masonry ,including
‘ painting & printing

|

|

|

|
; !
| |  Total | 1330217.00 !
| | |

[

Total 08( Eight) items Oaty  (Rupees Thirteea lakhs thirty thousand twe hundred seventecn }onky
Approveid

_ _p\its
AddL Project mrectt)r (Tech.),
DRDA, Jajpur

Asst. Execlitie Engineer, Danagadi

My ourquotedrateis o o . Setbothin  figures and
words) excess over  bess than . cqual to the above estimated cost.

Signature of Tenderer




HECK LIST

i To be filled up by the contractor)

S _f. SoEy T _: e
o Documents —_— I Page No. fssuing authority :
No. : Yes No. - :
— S 5 e ; 3 7 : :; o
] Cost of lender paper . ' S : T i
2 | Copy ol valid license T ' ) | . o :
3 C(!p\()f valid £.T./ Pan Card ) ' -
4 | Copy of GSTIN certificatc ) ; : R
5 | Reguired EMD in appm\-'c'('jmi"(")-r'l'“nm T o
T NG e N SR + { et e e
71 Affidavit of no litigation L o
8 : Affidavit of authenticily of true document attached
__9 Proof copy of Danagadi Panchayat Samiti ', N ]
- registered contractor certificate |
| o Valid F-Mail Address -
i :
L 11 (valid mobile number |

Certified that all the information mention above have been atiached with the tender paper & are true and correct to the best of
my Knowledee & beliet,

Coniractor Block Deve nent Officer

Danagadi.




NOTES
1. The contractor should not write anything excepting quoting of percentuge and in any case anything else
regarding tender rate is mentioned, the tender is lable for rejeciion.

27 Percentage quoted by the tenderer shall be accurately filled in words and in figures.

3. Strike ovi which is sot applicabic. If e tenderer quotes the percentage without mentioning excess of less, it

- will be considered as excess.

" 4. Percentage should be quoted up to 2 (Two) digit after the decimmal point. S ) o )

5. Rate of all items are inclusive oi_wbt,c.miagc, ruyal-t'y“:ix'id other taxes

of materials. _

Tenderer | T e e ____i_

“Noof Correetions T L L

‘NoofOverwritings .

'No'ofjntérpt')__i'ai'i‘qn;s'__ _' o - o o . -
Block LeVelopment Olficer
Danagad:.



