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GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of boundary wall at Rabana PHC ,
G.P-Mantira

Bid identification /DTCN No.5390 /27.10.2018/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMIT], PANAGADI

DETAILED TENDER CALL NOTICE

No.- 3390 Dt-27.10.2018

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference to Govt. of Odisha, PR&DW Department letter no. 12672 / Dt

13.07.2017.
Sk, Approx. EMD Class of Cost of Period of
No Name of the work estimated cost. (inRs. ) contractor Tender Paper completion
- (inRs. ) - (inRs.) p
1 2 3 4 5 6 7
I Construction of Ku.?ufn}‘han CCmad G.P- 2526810.00 25300.00 Danagadl $000.00 Four calendar
Chitri. P.5S.registered months
contractor
Construction of CC road from Manpur to Danagadi P.S. Four calendar
2 3 . . . 6000.
Bengapatiaroad G.P-Dhuligarh. 1327825.00 13390.00 registered contractor o months
Construction of CC road from Alekhpur to Danagadi P.S. Four calendar
. . LY IR
3 Gopapur (5. P-Gobardhanpur. 3535846.00 35400.00 registered contractor ‘ months
Improvement of road from Ambabeda to Danagadi 7.8, Four calendar
5 . 5 , .
4 Burudisahi G.P.: Kiajhar 2651932.00 26600.00 registered contractor 6000.00 months
Improvement of road with CD work from Danagadi P.S. Four calendar
5 . g - .. 3237892.00 32400.00 \ 60080.00
Rugudisahi to Mahalisahi. G.P- Kiajhar. 3 registered contractor months
Improvement of road from liajhar 1o Danagadi P.S. 000 Four calendar
6 Kachsahi. G.P- Kiajhar. 1602212.00 16100.00 registered contractor 00 months
- Danagadi P.S. Four
Constr
7 onstroction of boundary wall at Rabana | ), 00000 | 22200.00 registered 6000.00 calendar
PHC GP: Mantirs
contractor months
Construction of CC road from Kharadabandi Danagadi P.S. Four calendar
. 52, i 6000,
8 to Kolathapada G.P:Nachhipura 1061352.00 16700.00 registered contractor 000.00 months
Tmprovement of road from ) Danagadi P.S. .
9 SaguanDahiBandha to BarabankiMajhisaht 1771547.00 17800.00 | registered contractor 6000.00 Four ‘::E:da’
with CD work G.P.:Nadiabhanga moms
improvement of road from Barabanki school Danagadi P.S. Four calendar
i0 R R . 13400.00 . .
to DehurySahi G.P.: Nadiabhanga 1330217.00 3 regisicred contracior 6000.00 months
tmprovemcat of road of Pahadasahi village Danagadi P.5. Four calendar
il A 22HK.00 .
road . G.P-Nadiabhanga 221918800 2 registered contractor 6000.60 months
Construction of CC road from Jagannathpur Danagadi P.S. Four calendar
12 . . 700, .
Primary School to RD} road G.P: Ollala 1768668.00 17700.00 registered contractor 600000 months
Improvement of road from RD Road to Danagadi P.S. ) Four calendar
13 Railway line with CD work (5.P- Ostapal. 1328373.00 £3300.00 registered contractor 6000.00 months
Construction of CC road from Thakurani to Danagadi P.S. Four calendar
14 . . . . A
Godinala. (G.P- Pankapal. 1323419.00 13300.00 registered contractor 6000.00 months
Construction of Daniabar Primary School Danagadi P.5. Four calendar
| 7 . 8 . .
: boundary wall. GP: Rachipur. 973273.00 9800.00 registered contractor 6000.00 months
[
Biock Develtptent Officer,
Contracter . Danagadi
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P - —_—— - _— - — - — |
E{anstrue {Nakulasahi vilkgpe road G _ _ ' Danagadt PS5 D Yaur cnlendar |
' GSITICOn ¢ ula 1hll\! e road O i L T6RO68 Ot [ 770000 | . HOI0.00 : Four calendar i
i Ranagundi { repistered contractor ! i months
d 1 - J _. In .- J— - ._. |
v f ; [emprovec froad from K1Y road to b Danagadi Py : ’ ulendar
. ."r 7 mproveemnd of 1 . from _ 0 365580800 L 2660000 | : L 00 10 Four culendar
i | Ciandanaliah G.P: Ranpada i regislered contractor Huanths
|
fm sros ement of voad front (.\Eimt:l-i_:ll:]'.ﬂl'l.ﬂ : - T Dana _ulli (L T D Four culendar
I prosement ol toad fram Liamarp L 1769319.00 PTTIO0 | e _ ponp.op  Four calenda
sillage w raibway line G Saljanga : repistered contracion ; months
. 1‘]’[ O ST T.‘-"f:-“'_ ] ( LI{ ht i S B o E [)i]i'l‘dﬁl'ddi P“‘P-- N i ] _".-.'-.-.-.“::_;“"“-‘- T
o I Pre “mef] o .mad tFom .mn : t\_l.hl o 1326445 00 1330000 : y OO0 ,; Iour calendar
Gamharipatia raitway Hae Gl Salijangs Eorepistered contractor : montis
T ”lw:- FOACITI .1' ad 1 ‘ Loy : iimaghdi P _ 'k b ; :
20 mprovement of road fron Saupar t 265301600 | 2660000 | ) I Four cutendar
Dhinkisala (.17 Saljanga registered contractor | mainths
. | |
b T hnprovement of road from BaghuapalChhack ) U Danagadi P8 . ' ; _:L Ju
|5y ¢ [mprovement of road from Baghuay L 132644500 330000 f 0 600000 Four caleid
; to Birisahd (P Saltjanga ; registercd contracior ! manths
e — T e T : TN I T —
» [mpm\gm‘m u? road t_romﬂl l.li‘%dp}ll’ o 117614500 1300 ! nagadi | OG0 01 Tour catendar
Gambaripatia railway line OGP Salijanga i registered contraclor | menths
" hnprovement of road from ChitriNussahi 0 - D Danagadi P.5S. : .‘.'"; y
3 provein: Tom LIMNRUSES 5 ag6a99.00 | 2950000 AOOON Faur calendar
Nuagaon (P Uhita : registered contractor . IS THES
C "Jil.‘t[’.ilcli;\.ﬁ:{- of CO road from GP office RD o U Danagadi PS5 ) T alendar
1 Ons v Iro JI _1 -LL 1409433 00 L 1aten.00 | : 4 | SO0 O Four calendar
. road e Katahahali G.P: Chiri 5' : ! oregistered comractor months :
: ' l
ke . —t " e
; i improvement of road trom Starimaliaw Dranggadi PS5, cour cibendar
95 | PO e bt 1770339.00 1780000 : GOO0.00 Four caleiidi
Deshbundhals P ichhabah pegtstered contractor : months
| B . H
" tprovement of roid from Fura RE toud 1 ' . o Danagadi P5. : : ~abend: -
26 1 REovEMCRt OF fund from Bur B0t 1 206233500 WA | e £000.00 Four catenda |
| Khandiaposi with CD work QP Liehhabal i repistered contractor months I
3 The sale of the Bid document shall start from the date of publication in it swises oppne owon doring office hours in the office
ol the PanchayatSamiti, Danagadi. Jappur

-

3. Bids shall be received in the office of the PanchayatSamiti. DanagadiJJajpur titl Dt 12102018 up to  S.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delav in the delivering of the documents or non-
receipl of the same.

4. The tender will be opened in the office of the PanchayatS8amiti. Danagadi, Jajpur at 11.00AM, on 13.11.2018 1n presence of the
hidders or their mithorized representatives. In case of holidnys, next working day will be considered.

5 The bid decuments can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on apphcation and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1.
DuburiProject.Danagadi . The bid document can he downloaded from the ofticial web  site of  Jaipur  [Hstricl
iy v papenranican). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid docament is net refusdable The envelope comaining bid document should be “superseribed with Teader Cali Notice
Number- 5390 /27 .10. 20618,

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thercol Any dispute in this matter will be settled up under the Jurisdiction of Jajpwr District. {The bids of the defaulting
contractors of this block those who have not completed the work in time are liabie for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount s less than the estimated cost pul 10
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.c estimated cosl put to tender -- minus the guoted amount as Additional Performance
Security { APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BI30, Danagadi
from any nay Nationalized: Scheduled Bank in ndia counter guaranteed by its local branch at Bhubateswar within sevas days of issue
of Letter of Acceptance (1.oA) by the BDO), Danagadi (by e-mail) to the successtul bidder otherwise the bid of the success{ul bidder
shall be canceiled and the Earnest Money: Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder, The concerened APS will be returned 1o the bidder after completion of work in all respect fe. Final bitl puid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the otticer will not be considered on any account even if the tender documents were,dispatehed by the tenderer betore the due date.

.\

Contractor Block DeveTopment Officer,
Danigadi.

-



,The tender is to be submitted in one cover is 1o contain EMD, signed DTCN on every page, price bid duly fiiled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate. certificates duly filled-in mentinning valid E-mail address and valid mobile number is mandatory in the cheek list colimn
and other documents as per the relevant clauses of this DTN and special conditions if any. The cover is to be sealed and superseribed
as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bid must be accompanied by EMD of the amouant @ 1%{Onc percent} of the estimated cost to teader as mentioned in
column No.4 along with tender in shape of National Savings Certificates ‘KissanVikashPatra ‘Post Office Savings Banks
accounti Post Office Time DepositAccount/Bank Guaranteein favour of BDQO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaraniced by its tocal branch at Bhubanieswar as per the teems and conditions faid down  OGPR and in re ather
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

J1.

1)

12.

13

£s.

20,

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist tike proot
of Danagadi P.S. registered contracior, valid registrativn certifivate, valid GSTIN certificate and AN card which are
mandatory and the original certificate are to be produce within 3 (Threc) days of opening of the tender before the B.D.OL
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-
respansive and thus tigble for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notive. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement,

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of reccipt of tenders and vatidity of
tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work kas heen rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer 15 (o turnish and allidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishine of information in schedule-C and requirved affidavit in schedule-C, the hid
document will be summarily rejected.

. No Retation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is no1 related to any officer in the rank of
an Assistanl Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department, 11
the fact subsequently proved to he false. the contract is liable to be rescinded. The eamest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancelfations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

1f an Individual makes the application, the individwal should sign above his full type written name and current address.

if the application is made hy proprietary firm, it shall be sicned by the proprietor above his full type written name and foll
name of his firm with its current address.

_ If the application is made by a firm in partnership. it shall be signed by ali the partners of the firm above thewr tull type

written names and current address, ot alternatively by a parmer holding power of attorney for the firm in which case o
certificd copy of the power of attorney shall accompany the application. A certify copy of the parinership deed and currem
address of all partners of the firm shail also accompany the application.
If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
altorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will he required to furnish satisfactory evidence of its existence along with the technical
bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitied in
Lnelish. The applicant’s name should appear on cach page of the application along with his signature or the signature of the
authorized representative at the bettom of cach page.
. Instruction for guoting percentage rate below ‘above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor,

A5 5(VY  Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts elc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed tormat appended 1o
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shali be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which thev refer, written an the envelope.

Contractor Block Development Officer,
Danayadi.



The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate™ and contract forro may be named as p-1. In this form, time is the essence. The
contractar 1s required lo maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. I it exceeds the limit
stated ubove period approval of competent authority is mandatory before making any payiment, The periad of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approvat of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filied in figures and words so that there is no discrepancy. But if any discrepancy is found in the

percentage quoted in words and figures, then the percentage quoted by the contractor im words shall be taken as correct. If

any discrepancy is found in the percentage quoted in percentage excess /less and iotal rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supporied
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. [f he writes the percentage excess or less up to two or more decimal points, the first decimat point shall only be
considered without rounding off. Where the contractor has omitted to guote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual nems only and the percentage
excess or less shalf be added or subtracted from the gross amonnt of the hill,

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
retevant spectfications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject te revision or modification as tendered during the execution as
per actual necessity and details est conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modilicalion of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when reqinred.

Every tenderer is expecled before guoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the guality and availability of materials. Tn every case the materials must
comply with the relevant specifications. Comptlaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service. fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick ctc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quole reasonable for each iterm of work carefully so that rate for one item should not he
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are lable for rejection and quotations should be
strictly in accordance with the tender call notice. Aoy change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understoad that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. lorth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderftenderer. whose bid has been accepted, will be notified of the award by the BDO, Danagudi prior to expiration of
the validity period by e-maitl, SMS confirmed by registered letter. This letter (hereinafler and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificale /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in ne other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount {excluding 1% deposited wward hiring of equipment /machinery from cutside the state if
any ) and sign the agreement in the preseribed of PWD form for the fulfillment of the contract in the office of the BDO.
Danagadi.

Contractor Block Dev@lhpment Officer.
Danagadi.



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form P1 with Jatest amendments.

34,

3s.

36.

37.

38

35.

40.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {eamest money). No contract {tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.0O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matier by this contract at any place outside the state of Orissa.

The contractor should be liable to fully indemnify the departnent for payment of compensation under workman
compensation Act. VH!I of 1923 on any account of the workman emploved by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.1lIM-56/628842(5) dt. 27.69.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the iabour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of varions incidental, surdries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of Jand owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply whether available for the staff and labour as ~ well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due 10 neglect of any measure of precaution
also become payable due to operation of the work men compensation act.

h} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.
No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41.

1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any ttem

besides estimated amount unless writien order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.
42 The tenderer shali have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44 150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of guantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
pubiic holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received ig order and according to instructions.

™

Contractor Block elopment Officer,
Danagadli.



44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering.

45. Ali reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section i,
1L, 1L, IV and VI & latest design criteria for pre-stressed concrete bridge specificaily for road and bridges issued by MORT & H,
Govt. of India.

16.
47.

48.

49,
50.

51

52,

53

50.

58

39,

60,

61.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partiy
or fully such structures if found defective in their opinion.

Conerete should be machine mixed, uniess otherwise ordered in writing by the executive engineer. The cantractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedufe. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials,

. The contractor will be responsible for the loss or damage of any depantmental materials during transit and in the execution of

the work due to reasons what-sp-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt, materials supplied to him from the site of work with a view 1o dispose off the same
dishonestly, it shall be in addition to any other liability civii or criminal arising out of his contract bil} liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so fmposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-ol.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be bome by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the fid} penalty as per clause of P| agreement.

. The department will have the right to supply at any time in the interest of work any departmental materials to be used in the

work and the contractor shall use such materials without any controversy or dispute on that account, The rate of issue of such
aterials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate.
whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel’ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the tustody of the contractor and the contractar will
be responsible for its safety and storage. Cut pieces of steel more than ! mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmentat issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it appraved by the Department before use. No extension of time or escalation of price on
such account shall be enterfained in future. The cost of cement, bitumen and steci shall be reimbursed enly afier production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates cte. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm, And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will net be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights 1o shifi the actual bridge position within a reasonable range in /S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrauge at his own cost, all requisite equipment for testing one unplugged
wel] and specified span free of cost as directed by the Engincer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum meisture content and no exira
payment will be made for jungie ciearance for taking earth from the borrow area. Earthwork from cutting will be
econemically utilized in filling.

. The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of 15 m X 15mX 05 m

which will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction,
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_ ‘the machineries, if availabic with the department, may be supplied on hire as per charges noted in the enclosed statement.

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the departinent road roller for unavoidable reasons, no extension tme will be

oranted to the contracter under any circiemstance.

. The tenderer should furnish atong with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith.

. Sinking of wells shall be measured from the bottom of well cap up 10 bottom of cutting edge or |5 cm above low water fevel,

whichever is less.

. All method of sinking including preumatic sinking by cmployment of divers and other equipment shall be inchuded in the

rate. Removat of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing aré provisional, but these may be altered. if necessary. in the light of the
nature of strala indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the aythority accepting the tender.

Construction of cofferdam or island or the work of open cxcavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with fremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

2. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of welts.
3, No part of the bearing for the superstructure shall be atlowed to rest on the noses of the piers.
. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments

immediately in contact with the bearing to ensure proper distribution of heavy lnad.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 8" and load testing of bearing, if considercd necessary. shall have 1o be carried
out af the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening,

a)it shauld be clearly undersiood that the joints of bars are to be provide with fapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

byConcrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for cach structural member by representative of the contractor in the presence of responsible officer of the rank not
Jower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulattons in bridze
code section- HE

c)fest specimen shall be formed carcfully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
faboratory at Cuttack. Cost of testing of all specimens and samples witi be borne by the contractor.

) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.
f) The thickness of cement concrete i top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where 1t i3
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost 10 the department and without
any damages to the well. Any additional work, necessary consequent upon the excess titt and shift, shall be carried out by the
contractor. at no extra cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well ts beyond rectitication, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor, The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 30, 000/-. The apprentices will be sefccted by the Superintending Engineer. The period ot
empleyment will commmence within 1 month after the date of work order und would last till the date when 90% of the work is
compléted. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 196 of the tenderfdpst of the work.

%
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. Special class contractor shali employ under him | graduate cngineer and 2 dipioma holders belonging to the state of Orissa.

Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthiy emoluments, which shall not be less than the emohwments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployved Graduate engineers and Diploma Holders, if such help is
sought for by the contractor, The names of such Engineering personnc! appointed by the Contractors should be intimated
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or *A’ Class Contractor shafl be accompanied by an cmployment Roll of the Engineering personnel together with a
Certificate of the Graduate Fngineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The reguired
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender

as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up 10 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficultics thal may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading. freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract raie Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and ather factors.

The prevailing percentage of [ T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bifl.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicabie as per norms. GST as applicable will on works contract shall be paid over the Lill
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payiment to the concerned Executive Engineer with their bills, failing which the amount towards rovaliies of difTerent
materials as utilized by them in the work will be recovered from their bilis and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additionat dues if any payable for the work,

nder section 12 of contractors labour (Regulation and Abolition} Act. 1970 the contractor who undertakes execution of
work through labour should produce valid jicense from licensing authorities of labour Department.

2. Sample of sil material - The contractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requiring by the concerned Executive Enginecr.

. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purcly tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the toundation level. The
contractor has te conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shal! take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising oui of defective or improper materials or workmanship timing are upon the direction of the Engincer-in-Charge to be
amended and made goed by the contractor at his own cost uniess the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
g00d the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible to make good ali injuries, damages and repairs occasioned or rendered necessary Lo the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be nade good by
the vomractor at his own cost.

Contractor Block De ment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
retevant 1.5, Code/ 1L.R.C. code/ MoRT&H specifications.
97. Tikts and shifts
a) Maximum permissibie shift is 150 mm.
b) Maximum permissible tilt is 1:30.
98 Payment for variation in price — (Vide Works Depanment Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt, 22.06.1991
and No-222874 Dt 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholgsale price index {all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index {all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm=10.75 x Pm x R x (i-ig)}

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.1. builetin from time to time.)
i = The Average Wholesale Price Index {all commedities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are 10 be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -

1.Steel ........_... Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Qil Corporation Limited (10CL)

a (iii}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/- and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfiliment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited {SAIL)

Cement. .. Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Oil Corporation Limited (10C)

{2) Cost of the project should be more than 50.00 lakhs, However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost,

(3} Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

utilization of steel, cement & bitumen.
4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shail be entitled to reimburse
ot table to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.
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Formula fo calculate the increase or decrease in the price of Labour.

VI=0.75x PLx R x (i- io)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R- the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration,

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shail be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2-D1)

KI= X

160 D,
K1 = increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O, L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes {a). (b) and (<) of this Clause.

Category of works Contractor' Supply Departmental supply of materials
% Of Materials | % Of Labour | % Of P.O.L.
frrigation work
a} Structural works 20% 30% 5% 45%
b)Earthwork, Canal work, 20% 60% 5% 15%
Embankment work etc.
R&B Works
a) Bridge work 20% 30% 5% 45%
b) Road work 45% 40% 5% 10%
c) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Departiment, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii), iabour and P.O. L. as
per sub-clauses (a-i), (b} and (c) of this clause 31 shall be applicable in the foliowing manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all. In case of work where the stipulated period of completion is ane year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
atiributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period afier excluding the first one year period there from.”
€) The contractor shall for the purpose of sub-clauses (a), (b) & (¢} of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Gavt. and further, hall at the request of the Engineer-in- Charge fumish.
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information refatfig thereto which he may be in a position to supply.
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99. For diversion road the contractor will have to make his own arrangement to make the same in privaie land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
cendition etc. complete.

106.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of ail such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-incharge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test resuits in conformity with [.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. '

[05.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney autherizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor,

109.The rates quoted by the contractor shall cover the latest approved rates of labours, matenais, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach read to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execttion or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

F11.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W._D. form with pages senally numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record,

113 Number of tests as specified in 1LR.C/ MORT&H / L.S.]1 specification required for the construction of roads/ bridges /
buildings or any other structural werks will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bome by the conwactor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be bome by the contractor.

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / 181 requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineenng persoinnel of the executing agency should be present at work site at the time of vigt of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all ts the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horn ete.
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/" 115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

3 fa) Making a false statement or declaration,

{b) Past record of poor performance.

(¢) Past record of abandoning the work half way/ recession of conrract.

(dy Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.

116.The information furnished must be sufficient to show that the applicant is capable in all respects 1o successfully complete the
envisaged work.

F17.1n case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD uniess adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract;-TIME CONTROL.:-

2.5 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance. the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Ciause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works atong with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shail be bound in all cases in which the time
allowed for any work exceeds one mon{h to compilete, 1/4th of the whole of the work before 1/4" of the whole time allowed
under the contract has elapsed, 1. /4™ of the whole of the work before 1/2 of the whole time aliowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

2.1.4. If at any time i should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme 1o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An updaie of the Programme shall be a progranume showing the actual progress achieved on cach activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shali not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Fngineer-in-Charge again at any time. A revised Programme s to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shatl be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDQ issues written orders to commence the work or from the date of handing over of the site whichever is later. [f
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in jaw, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absclutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. it shall indicate the forecast of the dates of commencement and completion
of varipus trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the coniract documents, and further 1o ensure good progress during the
execution of the work, the contractor shall in ali cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO 1o proceed with the works.

i) Force majeure, or

it} Abnormally bad weather, or

. Serious loss or damage by fire, or

v Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen cngaged by Engineer-in-Charge in executing work not

forming part of the Contract.

ot

Contractor Block Dev ent Officer,
Danagadi.



|~ .

vi} In case a Variation is issued which makes it impossible for Completion 10 be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor o incur
addittanal cost, or

vii} Any other cause, which, in the absclute discretion of the authority mentioned, in Contract data w beyond the
Contractors control.

224, Reguest for reschedute and extension of time. 1o be cligible for consideration. shall be made by the Contractor in
writing within lourteen days of the happening of the event causing delay. The Contractor may also. it practicable, indicate in
such a request the period for which extension is desired.

725 In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shail be
communicated to the Contractor by the B.D.O in writing. within 3 months of the date of receipt of such request. Mon-
application by the contractor for extension of time shall not be bar tor giving a fair and reasonable cxtension by the B.D.G.
and this shail be binding on the contractor.

23, Compensation for Delay.
23,1 If the contractor fails 1o niaintain the required progress in terms of ¢lause 2 o to complete the work and clear the site

on or before the contract or extended date of completion. he shall, without prejudice to any other right ar remedy available
under the law to the Govemmenl on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Lingincer (whose decision in writing shall be final and binding} may decide on the
amount of tendered vatue of the work for cvery completed day 7 month fas applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will alse apply to items or group of items for which a separate period of completion has been specified. Compensation
A1 1A% per month of for defay o work, delay to be completed on per Bay basis. Provided always that the total amoeunt of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate pertod of completion is originalty given.

The amount of compensation may be adjusted or set-odf against any sum payable o the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data. or
the rescheduled milestone(s) in terns of Clause 2.5, the amount shown against that milestone shall be withheld, o be
wdjusted against the compansalion
levied at the final grant of extension of time. Withhelding of this amount on faiture o achicve a milestone shail be automatic
without any notice (o the contractor. However, if the contractor catches up with the progress of work on the subseguent
mitestonefs). the withheld amount shall he released. In case the contractor s to make up for the delay in subsequent
milestone(s). amount mentivned against each milestone missed subsequently also shali be withheld. However no interest
whatsoever shall be payable on such withheld amount.

24 Management Meetinus

240, Either the Engineer or the Conlractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised m accordance with the
carly warning procedure.

24.2. The Cngincer shall record the business of mansgementl meetings and is to provide copies ot his record to those
attending the meeting and to the Employer. The responsibility of the partics for actions 10 be taken w be decided hy the
Fngineer either al the management meeting or afier the management meeting and stated in writing to all who atrended the
meeting.

Clause-2 (b} of Percentage Rate P1 Agreement: - Rescission of Contract {Amendment as per lelter No 10639 d1.27.05.2005
of Waorks Department. Orissal-

To rescing the contract {of which rescission notice i writing fo the contrzctor under the hand of the B.ID.O shall be
conclusive evidence), 20 of the value of left over work will be realized from the contractor us penalty.

TEY Cess @ 1% of the arreement cost shall be deducted from contractor bill us per circutar of Govt. of Orissa Labour and

Emplovment Department vide fetter No 37577 Dt 25.04.200%.

P20 LLIGIBILITY CRITERIA: To he eligible for qualification. applicants shall fumish the followings av well as mentioned n

at

b)

<)
¢}

check list;

Reguived 1MUY us per the clause No, L0,

Copy ol valid Registration Certificate. Valid GSTIN certificate. copy of valid license, proof of Danagadil S regisiered
contractor. or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration
certiticate. GSTIN cevtificate and Pan card. for verification within 3{three) days of opening of the tender before tendering
authotily as per Clause No.i0.

DTUN duly siened by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downlouded or Moeney Recoipt as per Clause No 5.
Total: - 120 (One hendred bwenty ) clauses onldy.

PR
{Contracior Block Dés@tepment Ofticer,
Danagadi.



SCHEDULE-A_(CERTIFICATE OF NG RELATIONSHIP)
[/'We hereby certify that I'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. 'We* am/are*
aware thal, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 'Wc* shall be liable to make good the loss or damage resulting from such cancellation. 1'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.
(*}Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA 1IOLDERS (Yor
special class / A class contractors only)

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and
thesr bio-data are furnished below.

i SI. No. Name of the ] Qualificaiion | Date of | Monthly Whether full | If they are
! Engineering | | Appointment | emolument time superannuated
' personnet i chgagement | retired ¢ dismissed
’ appointed for and or removed
supervising ,‘ continuous personnel  from
contractor’s i state GOVt
work  with Central  Gowt,
! address Public Sector
; undertaking
| Privawe
Companies and or
any one incligible
: i for  Government

rl 5 T T - " =
i

. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
. The undersigned also hereby certifies that neither 2 firm Ms ___nor any of its

constituent partners have abandoned any road. bridge/Trrigation /Buildings or other project work in [ndia nor any contract
awarded 1o us for such works have been rescinded during the last five years prior to the date of this bid. 3. The undersighed
herchy authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed Necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation,
*  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such

information at the request of the Department.

(Stgned by an Authorized Officer of the firm)

Titlg of Officer

Name of Firm

APPROVED FOR 19 {Neleen) péges only

-

A0
Addl Project Dircetdr (Tlech.), DRDA. Jajpur

Sold for the work -Construction of boundary wall ar Rabana PHC , G.P- Mantira. Danagadi Block™ on payment of Rs.
6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC 7 Bank Drafi
NO Dt payable at SBI Duburi Project, Danagadi.

Block Dewefopinent Officer.
Danagadi.



- BILL OF QUANTITIES

Name of the Work: Construction of Boundary Wall at Rabana PHC, MANTIRA GP

-

. . . . Rate Amount
‘Description of item of work Quantity Unit | inRs. In Rs
2 3 4 . 5 6
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requjring blasting to proper profile with
all leads, lifts and delifts to proper section and profile including dressing One Cubic
& leveling the bed upto required depth and making it fit for laying . 252.05 meter 134.43 33883.00
concrete and depositing the excavated materials away from the work site
with all leads and lifts including dewatering, if necessary from
foundation complete as directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and One Cubic
rammed including all cost of sand, conveyance, royalty with labour and 184.16 327.67 60343.00
T & P required for the work.as per direction of Engineer-in-charge. meter
Ceément Concrete of praportion (1:4:8) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 appm_ved quality from approv;ed quarry inclugiing hoisting, lov.jering and 5041 One Cubic 3485.52 175705
laying concrete to the required level ramming, watering, curing etc. meter _
complete including cost, conveyance, royalty of materials with all
' labour charges as directed by Engineer-in-Charge.
. One
4 21'52‘_’:" E.’ampzpmf c."“r'ff with C.C. 16548 | square 20604 | 3409500 |
(1:2:4)using 12mm. Size hard meter
Flv ash brick in cement mortar (1:6) in foundation and plinth having
crushing strength not less than 75 kg/cm2 with dimension tolerance +/- One Cubic
3 8% incl. splays cutting circular moulding ,chamfering and corbelling meter 3576.86 :
etc. incl. cost of all materials labour T&P ,cess.etc. as per direction of 167.76 600054.00
Eng.in.charge. '
Fly ash brick in cement mortar (1:6) in super structure having crushing
strength not less than 75 kg/cm2 with dimension tolerance +/- 8% incl. One Cubic
6 splays cutting circular moulding ,chamfering and corbelling ete. incl. 234.40 meter 3610.19 | 846229.00
cost of al! materials labour T&P ,cess,etc. as per direction of ;
Co Eng.in.charge. .I
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to
inside rough surface of 5" 7 10" thick brick walls after racking out the One
joints including watering and curing with cost, conveyance, royalty and u
/ | taxes of all materials and cost of all labour charges required for the work 136.10 squ?re 142.19 164386.00
etc..complete including cess. metet
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to
qutside smooth surface of brick walls after racking out the joints o
. . X . N ne
R including watering and curing with cost, conveyance, royalty and taxes 1156.10 square 99.67 115228.00 -
of all materials and cost of al] labour charges required for the work etc. meter

complete.




! our quoted rate is

1

]

Supplying, finishing walls with water proofing weather coat of approved One ‘

shade ontside the building quantity same as per item (11) of cement 2312.19 square 78.69 181946.00

plaster 1:6 on brick wall ,T&P labour ,cess,ete.all complete. meter l
Providing, supplying and painting of sign board and display board of
size 1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L.

and shall be plastered ,painted and writing etc. as per direction of Eng. 1 One No. 3000.00 3000.00

In.charge.. I

4

Total 2214869.00 |

Total 10 ( Ten )items Only . (Rupees Twentytwo lakhs Forteen thousand Eight hundred Sixtynine Jonly.

Approved

+ %
o St
Asst, Exécltive Egineer, Danagadi BDO. Addl. Project Director (Tech.),

DRDA, Jajpu

/ less than / equal to the above estimated cost.

Signature of Tenderer

% (both in figures and words) excess over



'CHECK LIST

¢To be filled up by the contractor}

Page No. [ssuing authority !

| sl Submitted
N Documents .

D" Yes No.
f _____ 2 b 3 4 _l 5 . . 6
| Cost of tender paper ' 1 ;

Copy of valid license
Copy of valid L'T. / Pan Card
Copy of GSTIN certificate
_ { Required EMD in approved form
i 6 | No relation Certificate

7 | Affidavit of no litigation .

—,——.-
| wd]orad |

LA

8 | Affidavit of authenticity of true document attached

Proof copy of Danagadi Panchayat Samiti

registered contractor certificale
! Valid F-Mail Address

it .Valid mobile pumber .i !

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

my Knowledge & belief

Contractor

Danagadi.




NOTES
1 The contracior shoabd not wiite siythine cxeepting guoting of percentage and in any case anything clse
repatting Litder e b nwitioned, the wader is labie (or rejection.

"3, Percentage quoted by the tenderer shalt be accurately filled in words and in figures.

~ 3. Strike out which is not applicable. If thé tenderer quoles the percentage without mentioning excess ot less, it
- will be considered as excess.

4, i’ercénfa_igc,_' should be quéted_upio 2 (Two) digit after the decimal point.

2. Rate of all items are inclusive of cost, :':arrii'i-gé,"royalty and other taxes
of materials.

Tenderer
No of Corrections

No ol Over writings

No of l.merpo!_aliohs .

/“'
Block De tment Cilicer

Danagadi.



