GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROQJECT: Imp.of road from RD road to Dakhinaposi, G.P-
Nadiabhanga.

Bid Identification/DTCN No. £ 73 /06.02.2019/ P.S Danagadi / 2018-19

PANCHAYAT SAMITI, DANAGADI



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.- £73  Dr 06/02/2019

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column ne.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt. of Odisha, PR&DW Department letter
no. 12672/ Dt 13.07.2017.

Approx. Cost of i .
. Period of
EL Name of the work estimated cost. (iﬁl;i?) Class of contractor | Tender Paper caemr[l;:e tic:m
' {(inRs.) i (in Rs.)
1 2 3 4 5 6 7 ]
| Construction of Ku.sulmj'han CCroad G.P- 2526810.60 25300.00 o 6000.00 Four calcr}dar
Chitri. B & -C mionths
Construction of compound wall at Fhadeswar “C" & D7 Four calendar
2 : 00
Mahavidyalaya G.P- Chitri. 1329115.00 1330000 6000.0¢ months
'i . - - -y - - T - - .'.[3‘)‘ & -'-C‘f“ N ;
3 It 1pr0'rement'ui road lrom Ch]trl Nuaszhi to 2046699.00 26500.00 606000 Four calendar
Nuagaon G.P: Chitri months
Construction of CC road from GP office RD _ TR DT Four calendar |
+ road to Katabahali G.P: Chiln 1409433.00 14100.00 6000.00 _ months
Improvement of road trom Ambabeda 1o - . BT & RO Four calendar
5 32 . .
Burudizahi G.P.; Kigjhuar 2631932.00 2660000 6000.00 months
Improvement of road with CD work from ' . BT & C F'our calendar 1
6 3 . 2400, .
i Rugudisahi to Mahalisahi, (3.P- Kiajhar. 3237892.90 32400.00 6060.00 months
Improvement of road from Itajhar to & DT Four calendar
7 2212 . LIXL
Kachsahi. (G.P- Kiajhar, 1602212.00 £6100.00 6060.00 mondhs
Improvement of road from RD read to F end
8 ! Dakhinapasi with CD work 221167798 22200.00 600000 O‘;;(‘;ilz'f a
‘ (G.P.:Nadiabhanga B & =C ’
[mprovement of road from Baghrai sahi to B &= _
9 Sunsunia pokdsari with CT» work G.P- 2652913.00 | 2660000 6000.00 F "‘:;g::i;id‘“
Nadiabhanga [ ;
Tmprovement of road from Saguan Dahi " &-D - . ]
;10 | Bandha o Barabanki Majhisahi with C1 1771547.00 | 17800.00 6000.00 Fous culendar
E work (.P.:Nadiabhanga i
Improvement of read from Barabanki schoot O & YT Four r:alc:;d—z;'_E
11 . . 0.00 i
to Dchury Sahi (G P_: Nadiabhanga 1330217.90 £3400.00 6000 months
12 Improvement of road Uf?ahaddbahl village 2319188.60 23900.00 B" & ~C 600000 Four calendar
road , (i.P-Nadizbhanga months
Construction of CC road from Kharakhai to C"&D ]
13 Bagharasahi with CDD work G.P: 1342247.00 | 13500.00 6000.00 Four calendar
. months
Nadiabhanga
Improvement of road from Jhemtahudi to "CT&TDT . Four calendar
14 2. . . - )
AWC with CD work G.P- Nadiabhanga, 1327322.00 1330600 6000.00 months
Improvement of road from Dhanagjavpur o BT & T lFour calendar
15 : 2 . 22200, 20 S
Ramthenga G.P- Nadiabhanga 211098.00 2200.90 60094 months
i Contractor Block Deve ent Officer,Danagadi )




Improvement of road from Nepahudi to "B & T | Four calendar
16 528, .00 6000.00
Jamupasi with CD work G.['- Nadiabhanga. 2212 2£OU 22200 l months
; leti ; i 5. P- U & 1Y cilend:
17 Completion of Kan)lasuka viliage road G.F 1342247.00 13506.00 6000.00 Four :.,a]mdar
Nadiabhanga. months
Construction of Boundary wall at Khandara & D Four catendar
18 30230. 00. 6000.60
Primary Schoot (5.P- Nadiabhanga 133023060 13300.00 months
" , andasahi SCT& DT )
19 mprovrrme?t of.mad f‘f’om F_!dnddb‘.l.hl 10 1326445.00 13300 00 i 6000.00 Four caier_idar
Gamharipasia railway tine G.P: Salijanga months
: rom $: BT & CT .. ;
2% Imprmanlcn‘t of road tr?niSahupur to 265301600 I6600.00 6080.00 Four Lcl|t‘rtld’ir
Dhinkisala G.P: Salijanga months
Improvement of road from Baghuapal (U & DT : Four calendar
2 45,00 300 6000.00
t Chhack to Birisahi G.P: Salijanga 1326445 i3 ! monihs
i 3 ; “B” & ~CT "
2 I‘mpro»f,mc.nt 0? road t‘rom [)urg‘,apvuvlr 0 364988600 26500.00 B & 6000.06 Four calendar
Gambatpatia railway tine G.P: Saljanga months
; - oud & arinals " & D7 T
y3 | [mprovement of oud flom Gamhanpatia 1769319.00 | 17700.00 6000.00 Four calendar
village to railway line G.P: Salijanga months
Improvement of road from Baghuapal B & . ‘
24 | Market Complex w Birisahi via Kandesahi 349479560 | 35000.00 6600.00 ""ﬁ;il‘lﬂd‘“
! (. Salijanga )
: BT & O ‘our calend:
5 lmpro\«cmcnllof road from Rb road to 220134400 92100.00 6000.00 Four calendar
Kulapita G.P: Salijunga _ months
Improvement ot road from NH 1o Belunda BT& T Four calendar
26 . . . 2. . H006L.00
’ vitlage with CD work GP: Salijanga 2233622.00 22400.00 months

2. The sale of the Bid document shall start from the date of publication in i oo ol during office hours in the office
of the PanchayatSamiti, Danagadi, Jajpur
3. Bids shall be received in the office of the PanchayatSamiti, Danagadi,Jajpur till Dt. 18.02.2019 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. )
4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 19.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.
5 The bid documents can be obtained from the Office of the PanchayatSanmiti, Danagadi, Jajpur in person on application and payment
of:cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at 5.B.L
DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
(htips www gparuic.in). In ease of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope contaming bid document should be superscribed with “Tender Call Notice Number-
€78 106622019,
6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. {Fhe bids of the defaulting
confractors of this block those who have not compieted the work in time are fiable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender - minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its tocal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in all respect ie. Final bill paid.
8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents wete dispatched by the tenderer before the due date.

ment Officer,
Danagadi.
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9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-

~mail address and valid mobile aumber is mandasory in the check list column and other documents as per the relevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in colwmn No.2

of the tender call notice. '

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tendcr as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guarantcein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid-down in OGFR and in no other
form. Tenders 1ot accompanied with EMD as specitied above shall be liable for rejection.

. {i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like  valid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate arc to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his‘her bid shall be declared as non-responsive and thus liable for rejection.

i) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the Lender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

12. All tenders reccived will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can aiso be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the Tast five vears. prior to the date of bid shail be debarred from qualification. ‘The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-farnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

14. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. [

the fact subsequently proved to be false, the contract is liable to be rescinded. The earncst money & the total security will be
lorfeited and he shall be liable 10 make good the loss or damages resulting for such cancellations. The proforma for non-
relatienship certificate is contained in a separate sheet vide Schedule-A.

15. If an Individual makes the application. the individual should sign above his full type written name and current address.

16. If the application is made by proprietary firm, it shalt be signed by the proprietor above his fult type written name and full
name ot his firm with its current address.

17. 1f the application is made by a firm in partership. il shall be signed by all the partners of the firm above their full type
written names and current address, or aiternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the parinership deed and current
address of all partners of the firm shall alse accompany the application.

18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
atrorney for sigring the application in which case a certitted copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

. Instruction for quoting percenlage rate below /above the estimated cost amendment Lo para -3.5.5 of O.P.W.D. Code
Volume-1.

Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract -

Percentage contract will be in addition to item rate, jump sum contracts etc. In such contracts the schedule of
quantitics shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in Lhe tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages catled in the same 1ender notice. The contractors who wish to tender for two or morc
works to which they refer, written on the envelope.

s

2

[

Contractor Block Develovment Officer,
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22

23.

24.

26,
27,
28.
29,

30.

-

3i.
3z.
33.

{ne adopted formar for percentage rate 15 same as date of 10T adopled for Hem raie tenders bt the word “Hem
rate” shall be repiaced by “percentage rate” and coniract form may be named as p-1. In this form, time is the essence. The
contrector is required to maintain a certain rate of progress specified in the confract, The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract, The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of excepuoaal circumstances w:th due approval of next higher auﬂmmy

In case of pmwumsc rale {enders 3y vm_y pus..mmsc qum,w ahal) be Comsidered. D mwuldg,t: quu uy iy coatrucior
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy js found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated ss excess. The contractor will write percentage excess or less up to two decimal
point only. I he writes the percentage excess or less up to twa or more decimal noints the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the oﬂicer
opening the tender should record the omission.

Bills for percentage rate tenders shali be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subiracted from the gross amount of the bili.

The tenderer shall carefully study the tentative drawing and specification applicable 10 the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and detzils specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing firnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way inwvalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Eogurcor—ue-iurge ss and when 1equired.

Every tenderer is expected before quoting his rates Lo inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himseif about the quality and availability of materials. In every case the materials must
comply with the relevant specifications, Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shali be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridee, Pylon haca winch stand and derrick ete, as required for the warl:

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shows in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one ftem should not be
umworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or, lowering the rates or dealing with any point in comnection with the
tender wiil not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
slternaiion or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no exira monetary compensation, will be entertained.

‘The authority reserves the right 1o reject any or aii the tenders received without assigning any reasons there-of what-so-evar.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
cailed the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {(Herein afer and in the contract calied the “Contract Price™).

e} Fruwrvwy sy Tur + whoa Bawemtede i Iy
The notification of award will constitute the formation of the contract, subject only o the funishing of a

performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security {eamest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO.
Damagadi.

Contractor Biock Dévelopment Officer,
Damgad;.



€ security deposit together with the earnest money & the amount withheld according 1o the provision of P1 agreement shall be
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate ail agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents

- shall form part of the agreement. '

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forring the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security i

b} Standard PWD form P1 with latest amendments.

Failure to enter in fo the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The secarity wilt be refunded after one year of completion of the work & payment of the final bill and will
not carvy any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 JOR.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be Hable to fully indemnify the department for payment of compensation under workman
compensation Act. VII1 of 1923 on any account of the workman empioyed by the contractor and full amount of compensation

. paid will be recovered from the contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the focat labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.Q). Danagadi is final and binding on
the contractor.

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

foltowing and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolis conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and di version road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Gowt. for temporary occupation of Jand owned by Govt. at the site of the work.

b} Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to

the satisfaction of the local health authorities. ‘

¢} Suitable water supply including pipe water supply whether available for the staff and labouras ~ well as for the

work.

dy Suitable equipments and wearing apparatus for the labour engaged in risky operations

€) Fees and duties levied by the municipal, canal supply authority.

i) Suitable fencing barriers, signal including parafiin and electric signal where necessary at work and approaches in
i order to protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and alt materfals removed from the site and premises left neat and clean, this should be
inclusive of the rates.

10. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

ates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidentai item of work.

" 1.1t should be understood clearly that no claim what so ever will be entertained to extra iterns of works quantity of any item
sesides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

Xtra quantity of any items of work is taken up.

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, M inistry of work housing
.d supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

Contractor




44,

Tendrerers are required o go through each clause of PWD form P carefully in addition to the clause mentioned here in

before tendering.

45.

All reinforced cement concrete works should confirm to detailed standard specifications. IRC code and Bridge Code section L,

18, 1L, IV and VII & latest design criteria for pre-stressed concrete brid ge specifically for road and bridges issued by MORT & H,
Govt. of India.

46,
47.

48.

49

50.

51

52.

53.

56.

57.

58.

59.

60.

6l.

62,

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made teak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered n writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shail be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the foss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shail be in addition to any other Hability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from kis security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreemeni.

. The department will have the right to supply at any time in the interest of work any departmental matcrials to be used in the

work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
matertals will be at the stock issue rates inclusive of storage charges or rates fixed by the depariment or current market ratc,
whichever is higher,

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightering, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsibte for its safety and storage. Cut pieces of steel more than | mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departinental issue of Cement & steel has indicated, it may not be taken as binding. The contractor maust have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future, The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

*TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of

Reinforcement, the steel including piates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and crauks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment},

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the eatire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle ciearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

The stock of {building road and irrigation structures) metaj and gravel will be measured in boxes of 1.5 m X 1.5 m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = I Cum. The soling stone wiil be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the looseness of stacking. which would be determiued on
actual observation and deduction.
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- The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement.

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road rotler for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their, tenders, a list of works, which are at present ip their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well cap up to bottorn of cutting edge or 15 cm above low water level,
whichever is less. )

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desiltin ¢ of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the autherity accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
inciuded in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engincer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the picrs/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy joad.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director Generat of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8™ and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 111.

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of ail specimens and samples will be borne by the contractor.

) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted. '
f} The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contracior, at no extra cost to the departinent.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another welt to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No ctaim for carriage of water, what-so-ever, will be entertained.

The contractor shali empioy ! or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid w the apprentices should not be less than emolument of personnel of equivalent
qualification emploved under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the renderfvost of the work.

Contractor Block De ment Officer,
Danagadi.



83.

84.

8s.

86.

87.

88.

89.

90.
91.

92,

94,

95,

Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The coniractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil}, Orissa may
however assist the contractor with names of such unemploved Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who woald be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. {Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furmished in the proforma contained in a separate sheet vide Schedule - B.

It is the responsibility of the contractor to procuse and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and focality of the work, about the quality and availability of the required guantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates guoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After accepiance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclysive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount af the time of payment of bill

The contractor is required to pay rovalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revence of concerned
departinent.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the comtractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of ali materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while queting his rates for tender the coniractor shall ke i to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Enginecr for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works, The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
coniractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hotd the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employmeni during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contracior at his own cost,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.5. Code/ LR.C. code/ MoRT&:H specifications.
97. Tilts and shifts ,
a) Maximum permissible shift is 150 mm.
b} Maximum permissible tilt is 1:80.
98. Payment for variation in price — {Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986. 14379 Dt 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material {(excluding the cost of Steel, Cement & bitumen) incorporated
in the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index {all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitied to reimburse or
tiable fo refund guarterly as the case may be, such an amount, as shail be equivalent (o the plus or minus difference of 75% in
between the Average wholesale Price Index (alt commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not anributable to him:-

Formula to calcuiate the increase of decrease in the price of materials.
Vm=0.75xPm x R x (i-ig)
100 io
Vin = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R =the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price index (all commodities) for the guarter in which the tender was opened (as published in
R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (ali commedities) for the guarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)}-Where original contract period is one vear or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the ¢laim is up to Rs,
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

1. Steel ........... Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (I10CL)

a (iil)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prier approval of the E.LC. /Chief Engineer {as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions méentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement,.. Average factory price of three manufacture of cement inside the state.

Biturnen... Rate as fixed by Indian Oil Corporation Limited (IOC})

Cost of the project should be_more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the caiculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & hitumen.

(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi) Differentiai cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 1{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

by Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Goverament and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for iabour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.
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c)

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PI x R x (i- io}

100 to
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the guarter under consideration. .
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

P1= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment} increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in hetween the price of P.Q.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-Di}

KE = X

too B,
KT = Increase or decrease in the cost of work during the gquarter under consideration due to changes in the price of P. O. L,
R= the value of work done in Rupees during the quarter under consideration.

Di= Average Price per liter of diesel 0il which was fixed by the Government of {ndia during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
m price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause.

Category of works Contractor' Supply Deparutmental sapply of materials
% Of Marterials | % Of Labour | % Of P.O.L.

Trrigation work

&) Structural works 20% 30% 5% 45%

b)Earthwork, Canal work, 20% 60% 5% a
15%

Embankment work etc.

R&B Works X

a) Bridge work 20% 30% 5% 45%

b) Road work 45% 40% 5% 10%

¢} Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation ip price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-ii) &(a-iii). labour and P.O. L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at ali. In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after exciuding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion mitially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable te the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

e) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall altow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his beconting aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information rel ing thereto which he may be in a position to supply.
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99_ For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arvangements during the night time and signaling during day time
and barricading etc. till the C.ID. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shail include this arrangement, rental charges for the land and
maintenance, hghting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at bis cost. No exira
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of 21l such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall-issue an order book to the
contractor to be kept at the site of the work with pages serially numbered, Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shali be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every montb.

102, The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with T.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 8.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done i accordance with the fest results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

165.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106 No part of the contract shall be sublet without written permission of the ¢concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be dene by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109, The rates quoted by the contractor shall cover the latest approved rates of labours, rpaterials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete fterns wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

1%1.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Clatms shall be entered regulasly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that

% he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shail be surrendered by the coniractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113.Number of tests as specified in LR.C/ MORT&H / 1.8.] specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for coliection /
transportation of samples /specimens etc. will be borme by the contractor. The collection of samples and testing are to be
conducted for both prior o execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114.Besides, the firm / contractor shall install full-fledged field labortatory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering persomnel of the executing agency should be present at work site at the time of visit of high leve!l inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in ali regpects the road furniture's .
should be affixed by the executing agency indicating locations like school, hospital, No-hom etc.
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a false statement or declaration.
{b) Past record of poor performance.
(c) Past record of abandoning the work haif way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
() Past history of litigation.

116.The information furnished must be sufﬁment to show that the applicant is capable in all respects 1o successfully compiete the
envisaged work.

117.1n case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118, ADDENDUM TO THE CONDITION OF Pl CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.:-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shail be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate fo Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound ia all cases in whick the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract bas
clapsed, 3/4% of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. if at any time it should appear 1o the Engineer-in-Charge that the actual progress of the work does not conform to the
prograrnme 1o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next pavment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programine shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractot’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in Jetter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits defaunlt in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance gnarantee / Security
deposit absoltely.

222 As soon as possible afier the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time siated in the Contract
documents for completion of items of the works. Tt shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shali in ali cases in which the time allowed for any work, exceeds one meonth (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay oceurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

1) Force majeure, or

i) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commation of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract.

Contractor ) Block De ment Officer,
Danagadi.



vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the temaining work and which would cause the Contractor to incur
additional cost, or

vii} Any other cause, which, in the absolute discretion of the -authority mentioned, in Contract data is beyend the
Contractors control,

2.24. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Coniractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. n any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.Q.
and this shall be binding on the contractor.

23. Compensation for Delay.

2.3.1. IT the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy avaijable
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stiputated below as the Superintending Engineer (whose decision in writing shall be final and binding} may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or lo the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sun payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particutar mifestone mentioned in contract data. or
the rescheduted milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a mifestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subscquent
milestone(s), amount rmentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

2.4 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2,42, The Engineer shali record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions 10 be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to alt who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract {Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shail be deducted from contractor bill as per circular of Govi. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

a)
b)

¢)
d)

check list;

Required £.M.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proot of DanagadiP.S.registered
contractor, or affidavit as per clause No 11, PAN card along with the tender docuruents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.
Total: - 120 (One hundred twenty ) clauses only,

Contractor ’ Block pment Officer,
Danagadi.



SCHEDULE-A {(CERTIFICATE OF NO RELATIONSHIP)

1/We hereby certify that /'We* am/are* related/not related {*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. /'We* am/are*
aware that, if the facts subsequently proved 1o be false, my/our’ coniract will be rescinded with forfeiture of E.M.D and
security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation. I/We atso note
that, non-submission of this certificate wiil render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.,

S1. No. Name of the | Qualification | Date of | Monthly Whether full | i they are
Engineering Appointment | emolument time superannuated  /
personnel engagement | retired / dismissed
appointed for and ar removed
supervising continuous personnel  from
contractor’s state  Govt.
work  with Ceniral Gowt. [/
address Public Sector

undertaking !
Private

Companies and or
any one ineligibie
for Government
service.

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither our firn M/s nor any of its
constituent partners have abandoned any road/ bridge/Ierigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information mayv be requested and agree to furnish any such
information at the request of the Departinent.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

.

Block Development Officer, Addl. Project Dimmm“DRDA. Jajpur

Danagadi

Sold for the work -lmp of road from RD road to Dakhinaposi , G.P- Nadiabhanga ,Danagadi Block™ on payment of Rs. 6000/-
(Rupees Six Thousand) only vide Money Receipt No ......... ...... |3 S against BC /Bank Draft No...........................

Dt

........................ payable at SB1 Duburi Project, Danagadi.

Block Dé
Danagadi.

pment Officer,



BILL OF QUANTITIES

NAME OF THE WORK -. IMP. OF ROAD FROM RD RO

GP-NADIABHANGA

AD TO DAKHINAPOSI,

r | . 1
r\?(]} Desertption of item of work Quantity Unit Raft{z’m Amount In Rs |
1 2 3 4 3 6
Farth work in excavation of foundation in trenches
in hard soil or gravelly soil except sheet rock
requiring blasting to proper profile with all leads.
lifis and delifts to.proper section and profile o
T T . ne
1 including dress_mg_& feveling _the bed upio required 68.85 Cubic 134 40 9253.00
depth and making it [it for laying concrete and
g . meter
depositing the excavated materials away from the
work site with all leads and lifts including
dewatering, if necessary from foundation complete :
as directed by Engineer-in-charge 4[
Filling in Foundation and Plinth and floor with !
sand, watered and rammed including all cost of One
2 | sand, conveyance, royalty with labourand T & P 182.10 Cubic 404 .30 73623.00
required for the work. Including cess as per meter
|1 direction of Engineer-in-charge.
‘ Cement Concrete of proportion (1:3:6) using 4cm
' : and downgraded size Hard Granite Crusher Broken
metal for foundation, flooring concrete approved
quality from approved quarry including hoisting, Onc
3 | lowering and laying conerete 10 the required level 278.5 Cubic | 374745 | 1043665.00 ‘
' ramming. watering, curing etc. compiete including meter !
cust, conveyance, royalty of materials with all ‘
labour charges and cess as directed by Engincer- |
in-Charge. _‘
Cement concrete (1:2:4) using 12mum size crusher One ;
4 broken har(_i gram‘te stone chlps.mcludmg hoisting 195 84 Cubic 4904.40 960478.00 ‘
and laying inciuding cost.carrt age.royalty of all meter !
| wmaterials,Jabour T& P, cess.cic all complete. I I S S ]
One !
5 | Supplying all materials, T&P fucl and hire charges 474.30 Cubic 36.36 17483.00
of vibrator for compaction of concrete. meter
i . . N One
6 Supply}ng fm_d providing t?,m{'n thivck bxmmet_mus 39.17 Square 589 08 | 23074.00
expansion joint board as per direction of Engineer- meter
in-charge.
Rigid and smooth centering & shuttering at all
heights of ail types of work using required |
scafolding . T & P .centering shuttering inctuding
7 | all 1axes of materials cost of scafolding conveyance I :
and dismentalling and disposing debrise clear of i. " |
work site complete to receive rainforcement grills i \
| and concrete as per direction of Engineer-in-charge ‘
One \
a) | For RCC foundation , column base, plinth 489.60 square 90.18 ! 44152.00
] ! bend,Mass concrete etc. mefer |




8 | 220.32 Cubic ; 167.73

Supplying stacking Earth on road side and meter | 36954.00

spreading on berms of road includingall \

|
1
| cost.rough dressing. | I R SR __i
% |
|
|

Providing of display board of size 1.20m x
4.20m x 0.25m(thick) above G.L. and 0.45m

5 below G.L. and shatl be plastered ,painted and ’ One 3000.00 3000.00
writing etc.complete as per direction of Eng. No. ' |
i In.charge.. ] ; l
'. | |
L Total | 2211677.00 ‘1

Total 9( Nine ) items Only (Rupees Twenty two Lakhs Fieven Thausand Six Hundred Seventy
Seven)only.
Approeved

3

= . IV
AddL Projeci Digc;or (Tech.),

DRDA, Jajpur

\ﬂ.

Asst. Executiv g?n r, Danagadi BDO,

My / our quoted rate is _ -~ - % {both in figures

and words) excess over / less than / equal to the above estimated cost.
G

Signature of Tenderer



CHECK LIST - .

{To be filled up by the contractor)

Si. Submitted . .
Page No. Issuing authority :
No. Documents Ves No. g 2 ¥ :!
1 2 3 4 5 6 §_
1 | Cost of tender paper '
2 | Copy of valid license !
3 | Copyofvalid 1.T. ! Pan Card _ :
4 | Copy of GSTIN certificate j
5 | Required EMD in approved form j
6 | No relation Certificaie '
7 | Affidavit of no litigation :
;8 | Affidavit of authenticity of true document attached !
! I R
9 Valid E-Mail Address
10 |Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
iy Kiiowiedge & belief.

Contractor Block De 'pment Officer
Danagadi.



~ NOTES

1. The contractor should not write anything excepting quoting 0f percentage and in any case anything els '

regarding tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accuratoly filled in words and in figures.

3. Strike out which is not applicable. If the fenderer quotes the percentage without mentioning excess or less, it

will be considered as excess.
- ﬁentage should be quoted up to 2 (Two) digit after the decimal point. ' -
5. Rate of all items are inclusive of cost, carriage, royalty and other taxesof o

materials.

T@ e"r;l_'- _ —— N -
. No of Corrections L o
“Noof Overwritings _
" No of interpolations _ T

Danagadi.



