GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Itajhar to Kachasahi,
G.P-Kiajhar

Bid Identification /DTCN No. £73  /06.02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL. DANAGADI
DETAILED TENDER CALL NOTICE
No.- 4 7.2 Dt-06/02/2019

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt, of Odisha, PREDW Department letter
no. 12672 / Dt 13.07.2017.

Approx. ) Cost of .
A Period of
’EL Name of the work estimated cost. (EEDI;:::) Class of contracter | Tender Paper com lgtion
: (in Rs. ) (in Rs.) P
1 2 3 4 5 6 7
Construction of Kusumjhari CC road  G.P- - Four calendar
1 Chitri. 2526810.00 25300.00 e o 6000.60 months
Construction of compound wall at Jhadeswar L&D Four calendar
2 5 . 060040
Mahavidvalaya G.P- Chi. 132911500 13300.00 6 months
I t of road fi hitri N it BT & CT
3 mprovement of road from C .l ' uasahi 1o 2946699.00 29500.00 B” & ~C 6600.60 Four calendar
Nuagaon G.P: Chitri months
Construction of CC road from G office RD " & b7 Four ¢alendar
4 .
road to Katabahati G.P: Chitri 1409433.00 14100.00 6000.00 months
Improvement of road from Ambabeda to . . BT & CT : Four calendar
b 6600 .
Burudisahi G.P.: Kiajhar 2631932.00 2 09 6009.90 months
Improvement of road with CD work from BT & CT Four calendar
6 .
Rugudiszhi to Mahalisahi. G.P- Kiajhar, 3237892.00 3240000 6000.00 months
Improvement of road from Itajhar to “CU &Y Four calendar
7 .
Kachsahi. G.P- Kigjhar. 1602212.00 16100.00 : 6000.06 manths
Improvement of road from RiD road wo
8 Dakhinapasi with CD work 2211677.00 | 22200.00 6000.00 Four calendar
(5.P.:Nadiabhanga BT & CT '
Improvement of road from Baghrai sahi to BT & ~CT
9 Sunsunia pokhart with €D work G.P- 2652914.00 ~ | 26600.00 6000.00 F““ﬂ:;i;‘;dar
Nadiabhanga ’
Improvement of road from Saguan Dahi “Cr & D7
. A i g Four calendar
10 Bancha to Barabanki Majhisahi with CD 1771547.00 17800.60 6000.0¢ months
work G.P.:Nadiabhanga
Improvement of road from Barabanki school O & DT Four calendar
11 £ : 030.00
to Pehury Sahi G.P.: Nadiabhanpa 133021700 13400.00 6 months
Imprevement of road of Pahadasahi village “B” & C” Four calendar
iz 2200 :
road . G.P-Nadiabhanga 2219188.00 2220000 6000.00 moitths
Construction of CC road from Kharakhai to “CU& D
13 Bagharasahi with CD work G.P: 1342247.00 | 13500.00 6000.00 Four calendar
. manths
Nadiabhanga
Imprevement of road from Jhemtahudi to “CT& DY Four calendar
14
AWC with CD work (.7 Nadiabhanga. 132732200 13300.00 6000.00 months
Improvement of road from Dhananjavpur to "BY & T Four calendar
15 - ;
Ramthenga G.P- Nadiabhanga. 2211098.00 2229000 600096 months
Contractor . Block Development Officer,Banagadi




i e - Il T3 R
| Improvement of road from Nepahudi o . B & -C Four calendar
2 . AL
16 Jamupasi with CD work G.P- Nadiabhanga. 22123 SUU 2220060 6009.60 manths
- ; K anvas 1. - & D S —
T Completion ot Kdl'l}jd.bllka village road G.P 1342747 00 13500.00 6000.60 Four cajendar
Nadiabhanga. . months
Construction of Boundary wall at Khandara &Y ! Four calendar
18 - . . 6000.60 i
Primary Schoo! G.P- Nadiabhanga. 133023060 1330000 ‘ months
i
1 . ] ) o N ) .;(‘:fﬁ & ..D‘.' . |l . »
19 _Imprmc.mc?n of‘mad ffom Ganda.%ﬁhl o 1326:445.00 [3300.00 6400.00 Four calendar
Gambaripatia railway line G.P: Salijanga months
E . ! o b-B" & »»C“ .
oy 1 lmprovement of read from Sahupur to 2653016.00 | 26600.00 600,00 Four calendar
! Dhinkisala (.P: Salijanga months
Improvemnent of road from Baghuapal . T & DT , Four calendar
21 ' 26445, . 6000.00
Chhack to Birisahi G.P: Salijanga 1326445.00 13300.00 months
[ ’ ] i . iy B BT & (T | Four calendar
27 | mprovement of joad trom Durgapur to 264988600 | 26500.00 Br& 6000.00 Four calendar
Gamharipatia railway line G.P: Salijanga months
23 Im[?rmcmcm _ot roadl from Gamh.z.mpaim 1769319.00 19700.00 & 000,00 Four calendar
village to railway line G.P: Salijanga months
tmprovement of road from Baghuapal ' ; D& CT ‘
24 | Market Corplex to Birisahi via Kandesahi 3494795.00 | 35000.00 | 6000.00 ""f;;;‘t;‘;d‘”
G.P; Sulijanga ;
i i -
" Improvement of Y ros ;' "B & C U Four calendar
25 mprovement of'xoad fom RIY road to 220134400 | 22100.06 L o000 | Fourcalenda
Kulapita G.P: Salijanga i { months
i
] . . R L 4 : e
2 Impl:(!wmcn't Ot..mad from NH.ro"Beianda 2123362200 22400.00 BT & | 6600.00 | Four calendar
village with CD work GP: Salijanga Ii months
! t
2. The sale of the Bid document shail start from the date of publication in e v e e during office hours in the office

of the PanchayatSamiti, Danagadi, fajpur
3. Bids shall be received in the office of the PanchayatSamiti, Danagadl Jajpur till Dt. 18.02.2019 up to 3.00PM- through
Registered Post/Speed Post. The authority will not be held respensible for postal delay in the delivering of the documents or non-
receipt of the same,
4. The tender will be opened in the office of the PanchavatSamiti, Danagadi, Jajpur at 11.00AM, on 19.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.
5.The bid documents can be obtained from the Office of the PanchayaiSamiti, Danagadi, Jajpur in person on application and payment
©f cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiPreject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
hitge weas jaipasasicin). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be superscribed with “Fender Call Notice Number-
G783 106422019,
6.The undersigned reserves the righl to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any rcason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defanlting
contraetors of this block those who have not completed the work in time are liable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
ot Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Moriey/ Bid Security shall be forfeited. Further proceeding for blacklisting shali be initiated against
the bidder. The concerened APS wiil be returned to the bidder afier completion of work in all respect ie. Final bill paid.
8.The tender documents seni through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.”

Contractor Block Development Officer,
Danagadi.



9.The tender is to be submitted in onc cover is 1 contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, vatid GSTIN
certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check fist column
and other documents as per the relevant clauses of this DTCN and special conditions if any. T'he cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(Oune percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guarunteed by its local branch at Bhubaneswar as per the terms and conditions Jaid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

1.

it)

12

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid regisiration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to b¢ produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation {if any} in the license otherwise his/her bid shall be declared as non-
responsive and thus Hable for rejection.

The work is to be completed in ail respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All 1enders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
terders can also be extended if agreed to by the tenderer and the Department.

13, An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any

wortk in the {ast five years, prior to the date of bid shall be debarred from gualification. The tenderer is to lurnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit 1o this elfect is o be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavis in schedule-C, the bid
document will be summarily rejected,

. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not refated to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Sccretary & above in the P.R. Department. [T
the fact subsequently proved to be faise, the contract is liable to be rescinded. The earnest moneyv & the total security will he
forfeited and he shall be liabie to make good the loss or damages resulting for such canceliations. The preforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

I5. Ifan Individual makes the application, the individual should sign above his full type written name and current address.
. It the application is made by proprietary firm, it shall be signed by the proprietor above his full type wrirten name and full

name of his firm with its current address.

. 1f the application is made by a firm in partnership, it shail be signed by all the partners of the firm above their full type

written namcs and current address, or alternatively by a partaer holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all pariners of the firm shall alsc accompany the application.

. Hthe Application is made by a limited company or 4 corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorey shall accompany the applicatien.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

- The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

No tenderer will be permilted to firnish their tender in their own manuscript papers. Al information should be submitied in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

U Instruction for quoting percentage rute below ‘above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volume-1.
Following new provisions shalt be made to guote the rate of work by the coniractor.
355 (V) - Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The cantractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor Block D fnent Officer,

Dansgadi.
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The adopted format for percentage rate is samc as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain 2 certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantily mentioned can be increased or
reduced 1o the extent of 10% per individual items subject to a maximum of 5% over the estimated cosi. If it exceeds the limit
stated abave period approval of competent authority is mandatory before making any payment. The perfod of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage guoted by the contractor
shall be accurately filled in figures and words su that there is no discrepancy. But if any discrepancy is found In the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoled in percentage excess /less and total rale quoted by the contractor, then
nercentare will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage cxcess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitied (o quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bitls for percentage rate tenders shall be prepared at the estimated rates for individual ftems only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefiilly study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
refevant specifications and drawings which are for sale, Complaint at a future date that, plans and specilications have not
been seen by the ienderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case ol such
modification of drawings during the time execution and shall in no way invalidate the confract and no extra mometary
compensation will be entertained. The work shall, however be cxecuted as per final approved drawing to be issue by the
Engineer—in—charpe as and when required.

Every tenderer is expected before quoting his rates to inspect the proposed work. He should aiso inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materiats musi
comply with the relevant specifications. Complaints at foture date that the availability of materials ar quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service. fair-weather road.
service road, Foot Bridge, Pyion base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for cach item of work carefully so that rate for one item should not be
unworkable tow and others too high for others.

The tender containing cxtrancous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordunce with the tender call notice. Any change ip the wording will aot be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTON (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correciness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reiect any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderitenderer, whose hid has been accepted, will be notified of the award by the BNO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafier and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein after and in the cantract calied the “Contract Price™).

The notification of award will constitute the formation of the contract. subject only to the furnishing of a
performance security {initial Security Deposit} in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the ameunt atready deposited as bids security {camest money) shail be 2% ot
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BHO.
Danagadi,

Contractor Block Des#Efopment Officer,
Danagadi,



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder, Within fifieen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. '

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b} Standard PWD fonm Pt with latest amendments.

Faiture to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 JOR.
Ne202 W.F.D. dtd.06.03 98 respectively the EM.D. will be forfeited in case. where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract wilf be competent to bring a suit in regard to the
mafter by this contract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemnify the depargnent for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the coatractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt, of Works department L. No. VIIi-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in defauit, he may
recover such amount due from the contractor and pay such amount to the fabour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child fabour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services iax, ferry
1o0ils conveyance charges and other cost on account of land building including temporary building and temporary eleciric
connection to work site as well as construction of service road and diversion road and its maintenance till compietion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work, No tenderer
wilt however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale inciuding conservancy and sanitary ~ arrangements therein to
the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply whether available for the staff and labouras  well as for the
work. .

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

2) Fees and duties levied by the municipal, canal supply authority,

f} Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persors or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials shouid be removed from the work site. Prefiminary work such as vats. mixing
platform eic. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40, No payment will be made for benchmarks, level piliars profiles and benching and leveling the ground wherever required. The

rates 0 be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-incharge and rate settled before the extra item of work or

extra quanlity of any items of work is taken up.

42.The tenderer shail have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in al offices issuing the documents during office hours every day except on Sunday and

public holidays tit} last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address. But it must be clearly understood that the tender must be received in order and according to instructions.

Contractor Block De ment Officer,
Danagadi.



44. Tendrerers are required to go through each clause of PWD form P1 carefully n addition io the clause mentioned here in

‘before tendering.

45. Al reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section |,

i1, &L, IV and V11 & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India ]

46, Steel shuttering and centering shall be used which ohall be lined with suitable sheeting and made leak-proof and watertight,

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contracter should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost,

49. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

30. The contractor should arrange the matertals like steel, cement, paint and bitumen cte. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

51, The contractor wilt be respensible for the loss or damage of any departmental materials during transit and in the execution of

the work due to rcasons what-so-ever and the cost of such materials will be recovered [rom the bills at slock issue rates or

market rates, whichever is higher,

Tf the contractor removes Govt. materizls supplied to him from the site of work with a view to dispose off the same

dishonestly, it shali be io addition to any other Liability civil or criminal arising out of his contract bill liable to pav a penalty

equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contraclor ot from his securily deposit or from the procecds of the sale there-of.

53. The setected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P! agreement.

54. The department will have the right to supply at any time in the interest of work any departmental materials {0 be used in the
work and the contractor shalt use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tar Steel’ MS angles, Ts
and Jotsts etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor wili
be responsible for its safety and storage. Cut picces of steel more than I mir in length will be returned by the contractor at the
issuing stores, without convevance charges.

56. Though departmental issue of Cement & steel has indicated. it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitwmen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension af time or escalation of price on
such account shall be cntertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the awthorized and approved suppliers.

. TOR rods plates and structural members will be supplied in quantity, length and size in the stock, For payment of
Reinforcement, the steel including plates ete. shail be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calculated as per sectional
weight prescribed by the Indian Srandard specification or as directed by the Engineer-in-charge {Wastage of bars and
unnecessary lapping will not be considered for measurement and payment}).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

rights 1o shift the actual bridze position within a reasonable range in 1S and /S,

39. ‘the contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugeed
weil and specified span free of cost as directed by the Engincer-in-charge and bear the entire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep faot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth [rom the borrow area. Earthwork from cutting will be
economically utilized in filling.

62. The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of 15 m X 15mX 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = |1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction. '
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72.

73.
74.

77.
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78.

79.
80.

. The machineries, it available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no exiension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 em above low water fevel,
whichever is less.

All method of sinking including pneumatic sinking by emplovment of divers and other equipment shali be inchided in the
rate. Removal of trees, logs of trees, or isolated boulders and desifting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional, but these may he altered, if necessary. in the light of the
naturé of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has 1o be made for sinking the wells by air lock and vacuum chamber method, rates there of shall he pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking,

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entestained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be atlowed to rest on the noscs of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the picrs/ abutments
immediatefy in contact with the hearing to ensure proper distribution of heavy Toad.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
76.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 87 and load testing of bearing. if considered necessary, sha!l have to be carried
out at the contractor’s cost, The same procedure for testing may have 1o be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge,

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank fiot
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental controt. Test should be carried out in accordance with the stipulations in bridge
code section- L :

¢)Test specimen shall be formed carcfully in accordance with the standard method of taking test specimen and no plea shail
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give g correct indication of the actual quality of concrete.

Plam concreic and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

<) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall nof he
permitted.

f) The thickness of cement conerete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the comtractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary conseguent upon the excess tit and shift, shall be carried out by the
coniractor, at no extra cost to the department.

Concrete of sirength below of the required strength (as determined by actual tesis) shall not be accepted.

If the well 1s bevond rectification, the well shall be rejected, The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shill of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

. No ¢laim for carriage of water., what-so-ever, will be enteriained.

. The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown I the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employinent will commence within 1 month after the date of work order and would last 131 the date when 90%% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
quatification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manrer so that the total expenditure does not exceed 1% of the tenderscost of the work. ’
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91,
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95,

Special class contractor shall employ under him 1 graduate engineer and 2 dipioma holders belonging to the state of Orissa.
Likewise. A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The centractor shall pay to the engincering personnel menthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chiet (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bilt of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed hy the contractor to the effect that the work executed as
per the bili has been supervised by him. (Vide Works Depariment No. Codes M-22/91-15384 dated 9.7.91). The requiired
certificate is to be fumished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and stare explosive required for hlasting aperation. Department may render
necessary possible hefp for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be ajlowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Departinent Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up 1o 3% over the lowest tender amount (Where their tender is nof the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work. a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate fo complete the work according to the specifications attached there to and thar he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates inciuding iabour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing petcentage of LT. Department of the gross amousnt of the bill towards income tax will be deducted from the
coatractor’s bili.

. The amount put to tender is exclusive of 12% GST. The intending bidder sheuld offer their rates which shall be

exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount ai the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from thewr bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any pavable for the work.

Under section {2 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should preduce valid license from licensing authorities of fabour Department.

2. Sample of all material - The contractor shall supply sample of all materiais fully before procurement for the work for

testing and acteptance as may be requiring by the concerned Executive Enginecr.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
8.B.C. and credibility of the strata at founding level while guoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at bis own cost unless the Engineer for reasons to be recorded in writing shal! be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work,

From the commencement of the works to the completion of the same, they are to be under the conmtractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riol or any other calamity whether natural or Incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor Block pment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tihs and shifis
a) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.
98. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dit. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a resuft of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and property pays in
respect of that materials (incorporated in the work) such increased or decreased price. then he shall be entitled to reimburse or
liable to refund quarterly as the case may be. such an amount. as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (ali commodities) which is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated beiow provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm=075xPmx R x{i-io)
100 o
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R =the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opencd {as published in
R.B.L bulletin from time to time.)

2)

71

Lo—

i = The Average Wholesale Price Index {all commadities} for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are 10

be paid / recovered. Payments in case of increase are to be made with prior approval of Government whes the total claim is
more than Rs. 50,000/- and with prior approval of the E.[.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shail be made by concerned B.D.O. from the contractor, immediately.

The cost shull be determined as follows: -

b Steel ... Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (KOCL)

a (iii}-Where original peried of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 56,000~ and with prior approval of the E.L.C. /Chief Engineer (as the case may he) when the claim
is up ie Rs. 50,000/ subject to fulfillment of the conditions mentioned below.

{1} Thke cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of lndia Limited (SAIL)

Cement. .. Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Oil Corporation Limited (1OC)

Cost of the project should be more than 50.00 lakhs. iowever the differential cost of such material may be paid 10 the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
ditterential cost.

Contractor has to snbmit the vouchers showing procurement from an authorized dealer for the said work within 28 davs before
wilization of steei, cement & bitumen.

{4) Differential cost will be allowed only for the criginal agreement period, but not for the extended period even through

it might have been validly extended.(vi} Differential cost will be allowed only after successfuf completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case ol decrease shall be
made by concerned Block Devetopment Officer from the contractor, immediatety.

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thercupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the casc may be such an amount as shalt be cquivaient to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the tender was opened us per the formula indicated below.

M,
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" Formula {o calculdte (he Increase or decrease in the price of Labour.

VIF0.75%x PIx R x{i- io)

100 i
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R - the value of work done in Rupees during the gquarter under consideralion.
o~ the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component {as per sub-clause}.

Similarly. if during the progress of work. the price of Petrol, Oil and Lubricants (Diesel oil being the represcntative item for
the price adjustment) increascs or decreases as a result of the price fixed there for by the Goverpment of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricunts
used on exccution of the work, then he shall be entitled to reimburse or fiable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opencd as per the formula indicated
below: -

0.75xK2 Rx(D2-D1)

G N e

166 D;
K1 = Increase or decrease in Lhe cost of work during the guarter under consideration due to changes in the price of P. O. L.
R = the vatue of work done in Rupees during the guarter under constderation.

D1~ Average Price per liter of diesel oil which was fixed by the Government of india during the quarter in which the tender
was opened.
D2 Average Price per liter of diesel oif which is fixed during the quarter under consideration.
K2= Percentage of P. O. L. component as per sub-clause.
4} The following shall be the percentage of materizls. labour and P. Q. L. component for reimbursement’ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a). (b) and (<) of this Clause,

Category of works Contractor’ Supply Departmental supply of materials

% Of Materials | % Of Labour | % Of P.OL.

Irrigation work
a) Structural works a 20% 30% 5% 4%
: byEarthwork, Canal work, 20% 60% 5%0
Embankment work etc.
R&B Works

a) Bridge work 20% 30% 5% F 43%
b) Road work 45% { 40%a ‘ 3% [0%%
¢) Building works B30%  30% | 5% ' 35%

{* Where brick is supplied by the Department, it should be 26% instead of 30%)

d} Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i relund on variation in price of
materials, {except steel, cement and hitumen which will be governed as per clause no 31(a-ii) &ia-iii), labour and P.O. 1. as
per sub-clauses {a-i), (b) and (c) of this clause 31 shall be applicable in the followng manner.

“In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no cscalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. [n the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”
£) The contractor shall for the purpose of sub-clauses (a), {b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly asthorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engincer-in- Charge may require any document kept and such other information as the
Cngincer-in-Charge may require The contractor shall within a reasonable tinie of his becoming aware of any alteration in the
price of such material, wages of labour and or price of P.O.L. give notice thercof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information refaiifiy thereto which he may be in a position to supply.

)
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the

contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates in the tender for other items shail include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the fand to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. .

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
cantractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in~charge with their dated signatures and duly noted by the
confractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-incharge and to be submitied to the Engineer-in-charge every moenth.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation Ievel and abutments location and furnish
the test results in conformity with T.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103, The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resulfs

_thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

166.No part of the contract shail be sublet without written permission of the cencerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contracior should attach the certificate in token of payment deposit with the regisiration authority as percent circular of

~ the Government refating to his regisiration.

108, Anry damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shali cover the latest approved rates of labours, materials, P.O.L. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

130.The rate for each work of concrete items wherever dewatering is impetatively necessary the tenm dewatering shall mean the
execution or operation of the items due to standing water as well as due 1o percolation of water. The quoted rates wilt be
inclusive of this.

111.The materals, borrow areas and hutments at site should be an-anged by the contractor at his own cost. No future complaingt on
this account shall be ententained.

112.The contractor shall make reguisition of claim book from the date of commencement of the work from the Department and
shail maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the coniractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, 4 certificate to that effect
should be furnished by the contractor in the ctaim book. Each claim must be defined and should be given as lor as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
i0th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shalf be swrrendered by the contractor to the Engineer-in-charge after compietion
of the work or before recession of the contract by the Department whichever is eartier for record.

113 Number of tests as specified in LR.C/ MORT&H / LS.T specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laborateries/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be bome by the contracior.

1§4.Besides, the {itm / contractor shall install full-fledged field taboratory at work site for conducting required tests as per IRC/
MoRT& H / IST requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all reSpects the road furniture’s
should be atfixed by the executing agency indicating locations like school, hospital, No-hor etc. /
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115. Even qualilicd criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
fa} Making a (alse statcment or declaration.
(b} Past record of poor performance.
(¢} Past record of abandoning the work half way/ recession of confract.
(dy Past record of in-ordinate delay in completion of the work
(g) Past history of litigation.

[ 16.The information furnished must be su!fucm to show that the applicant is capable in all respects o successfully complete the
envisaged work.

117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

[18. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of Pi Contract:-TIME CONTROL.:-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letier of acceptance to the successful contracior. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 davs of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge’ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the

c*i\«i{ies in the Works along with monthly cash tlow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shail be bound in all cases in which the time
diiowed for any work exceeds one month to complete, 1:4th of the whole of the work before 1/4” of the whole time aliowed
under the contract has elapsed, 144" of the whole of the work beforc 172 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.

2.1.4 1M ot anv time it shoukd appear to the Engineer-in-Charge that the actual progress of the work does wot conform to the
programme 10 which consent has been given the Contractor shall produce, at the request of the Engincer-in-Charge. a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contraclor does not submit an updaled Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract vaiue from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achigved on each activity and the
n.fﬁ,cl of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 Yhe Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Varigtions and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for exccution of the works as specified in the Contract data shall be the essence of the Comract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDQ issues written orders to comnence the work or from the date of handing over of the site whichever is later. if
the Contracior commits default in commencing the execution of the work as aforesaid. Gevernment shall without prejudice 1o
any other right or remedy available in law, be at liberty Lo forfeit the earnest money & performance guaranice / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shalt submit the Time & Progress Chart for each milesione
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and mav be amended as necessary by agreement between the B.D.0O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
exceution of the work, the contractor shabl in alt cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due 1o any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do atl that may be reasonably required 1o the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

H)  Abnormally bad weather, or

. Serious toss or damage by fire, or

. Civil cognition, tocal commotion of workmen, strike or fockout affecting any of the trades employed on the work, or.
» Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming pant of the Contract.

-

Contractor ’ Block Dev nt Officer.
Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absvlute discretion of the authority mentioned, in Contract data is beyvond the
Contractors control. '

2.2.4. Request for reschedule and extension of time, to be eligible for consideration. shall be made by the Contructor in
writing within fourtcen days of the happening of the event causing delay. The Contractor may also, if practicable. indicate in

- such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.1).O in writing. within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasenable extension by the B.D.O.
and this shall be binding on the contractor.

2.3, Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion. he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of topdered value of the work lor every completed dav / moath {as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specilied. Compensation
1 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total ameunt of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clanse 2.5, the amount shown against that milestone shall be withheld. to be
adjusted against the compensation
icvied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contracior catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In casc the contractor fails to make up tor the delay in subsequent
milestone(s), amount mentioned against each milestone missed subscquently alse shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

2.4 Management Meetings

2.4.1. Either the Engincer or the Contractor may require the other to attend a management meeting. The business of
management mectings shall be, o review the plans for remaining work and to deal with matiers raised in accordance with the
early warning procedure.

242 The Engineer shafl record the business of management mectings and is to provide copies of his record o those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 {b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2003
of Works Department. Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the band of the B.D.O shall be
conclusive evidence), 20% of the value of ieft over work wilf be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circutar of Gowvt. of Orissa Labour and

Employment Depariment vide letter No 3757/ Dt 25.04 2006

120.CLIGIBILITY CRITERIA: To be cligible for qualification. applicants shall fumnish the followings as well as mentionced in

H)
b)

€)

check list:

Required E MDD as per the clause Mo. 10,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificare, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and everv page.
Bank Draft towards cost of Tender Paper if downicaded or Money Reveipt as per Clause No 3
Total: - 120 (One hundred twenty } clawuscs oniy.

Contractor ' : Black Development Officer,
Danagadi.



SCHEDULE A_(CERTIFICATE OF NOQ RELATIONSHIP)

{/We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. 'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation. [/'We aiso note
that, non-subsmission of this certificate will render my / cur tender liable for refection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEERIDIPLOMA HOLDERS (For
special class / “A” class contractors only}

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

T Whether full

SL Neo. | Name of the | Qualification | Date of | Monthly If they  are:
; Engineering Appointment | emolument time superannuated /|
{ personnel engagement | retired / dismissed
! appointed for and or removed
: supervising coONtinuous personnel  from
{ contractor’s state  Govt.
work  with Central Govt.
address Public Sector
undertaking i
Private
Companies and or
any one ineligibie
for Government
service.
1 2 3 4 5 & 7
-

SCHEDULE- € FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all (he siatements made in the required attachments are true and correct.
The undersigned aiso hereby certifies that neither 427 firm M/s ___ner any of Iis
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the ast five vears prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation 10 furnish pertinent inforination as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to turnish any such
miormation at the request of the Department.

{Signed by an Authorized Officer of the firin}

Title of Officer

Namie of Finn

Date:

APPROVED FOR 19 Nineteen) pages oniy

o

&
Addl. Project Director (MDA. Jajpur

%f-‘ﬁcen

Danagadi

Block Dev,

Sold for the work -Improvement of road from liajhar to Kachasahi , G.P- Kigjhar.,Danagadi Block™ on payment of Rs.
6000/~ (Rupees Six Thousand} only vide Money Receipt No Dt against BC / Bank Draft
payable at SBT Duburi Project, Danagadi.

Block De ment Officer,
- Danagadi.



Name of the Work —Improvement of road from Itajhar te Kachasahi. G.P-Kiajhar.
St . o |
. . . . . Rat A tIn
No Description of item of work Quantity Unit Ri n E' mol:;t n
1 2 3 4 3 6
) i
izarth work in excavation of foundation in trenches in hard soil or ! ;
gravelly soil except sheet rock requiting blasting to proper profile 1
with ali leads, Jifts and delitts to proper section and profile including One | i
1 dressing & leveling the bed upto requircd depth and making it fit for 55.40 Cubic 13443 | 7447.00 ;
laying concrete and depositing the excavated materials away from the meter !
work site with all leads and lifts including dewalering, if necessary ;
from foundation complete as directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and On
- : . e
- rammed tncluding al cost of sand, convevance, rovalty with labour 118.20 Cubic 538.59 63661 00
- and T & P required for the work. Including cess ,as per direction of - meter T '
Engineer-in-charge.
Cement Concrete of proportion {1:3:6) using 4cm and downgraded
size Hard Granite Crusher Broken metal for foundation, flooring One
3 conerete approv.ed quality from approve':d quarry mclud‘mg hmstu}g- 145.50 Cubic 4078.97 | 593490.00
lowering and laying conerete to the required level ramming, watering, meter
curing etc. complete including cost, convevance. royaity of materials
with all labour charges and cess as directed by Lngineer-in-Charge.
Cement concrete {1:2:4) using 12mum size crusher broken hard granite One
4 | Stonechips,inciuding hoisting and . . 13440 | Cubic | 5219.70 | 701528.00
laying.includingcost carriage,rovaity of ail matenals, labour, T&P, meter
cess.ete all complete.
Supplying all materials, T&P fuel and hire ch f vibrator fi One
5 upplying all materials, fuel and hire charges of vibrator for 250.50 Cubic 42.40 10621.00
compaction of concrete.
meter
Supplying and providing 12mm thick bit ! ion joint One
6 upplying and providing 12mm thick bitumenous expansion join 20,65 Square 58908 12165.00
board as per direction of Engineer-in-charge.
i meter
P.C.C. work of M-15grade in open foundation with 40mm and o
: ne
downgrade black hard granite crusher broken stone Cubic
= aggregates,including hoisting laving etc all completeincluding 26.23 meter 3868.87 101480.00
cost,conveyance royalty and cess . as per direction of Engineer-in- -
charge.
g Labour for lay_n}g a;:;c! ﬁ?ung ‘).OOmm dia NP3 R(fC humeplpe in 7 50 Onemtr | 42.40 318.00
posttion jointing with cement mortar (1:3).
) - ) . | 4191 .98
9 Cost of 900mm dia NP3 RCC hume including TC 7.50 | Onemtr 31440.00
10 Labour for lay_u}g afid_ fi?ung 600mm dia NP3 RCC humepipe in 7 50 Onemir | 28.10 211.00
position_jointing with cement mortar {i:3).
11 Cost of 600mm dia NP3 RCC hume including TC 7.50 One mtr | 2199.79 16498.00




. One 5
12 6mm thick cement plaster (1:4) finished smooth on concrete work 79.01 square 94.06 E 7432.00
meter i
i Rigid and smooth centering & shuttering at all heights of all types of E
3 work using required scafolding , T & P ,centering shuttering including E
5 13 all taxes of materials cost of scafolding conveyance and dismentalling
: and disposing debrise clear of work site complete to receive ;
reinforcement grills and concrete as per direction of Engineer-in- *
1 charge -
| One 2766500
| a) For RCC foundatton , column base. plinth bend, Mass concrete etc. 319.01 square 86.72 [
' meter :
Supplying all labour, T&P for earth work in all kinds of soil within One
14 3km lead by mechanical means including rough 15750 Cubic 165.61 25256.00
] dressing,includingcost,conveyance,royalty of earth labour&cess etc. - r;1€ter '
{ all complete as per direction of Engineer-in-charge..
. Providing of display board of size 1.20m x1.20m x 0.25m(thick)
s above G.L. and 0.45m below G.L. and shall be plastered ,painted and ] One No. | 3000.00 3000.00
writing ete.complete as per direction of Eng. In.charge.. ’ '
Total | 1602212.60

Total 15 ( Fifteen ) items Only {Rupees Sixteen Lakhs Two Thousand Two Hundred Twelve )only.
Approved

3

e
Addl. Project Director (Tech.),

DRDA, Jajpur

\N
yAN
iireer, Danagadi

My / our quoted rate is . % {both in figures and words)
excess over / less than / equal 1o the above estimated cost.

Asst. ExecutivelE

Signature of Tenderer



CHECK LIST

(To be fitled up by the contractor)

Sl ' Submitted

No. Documents Veu e Page No. Issuing authority
H 2 3 4 5 . 6
i | Cost of tender paper
2 | Copy of valid license
3 | Copyof valid LT. / Pan Card
4 | Copy of GSTIN certificate :
5 | Required EMD in approved form |
6 | Norelation Certificate
7 | Affidavit of no litigation
§ | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samitt
registered contractor certificate
10 Valid E-Mail Address

11 [VYalid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & beliefl

n

Contractor Biock Devetopment Officer
Danagadi.



NOTES
1. The contrneror should not weite anything excepiing guoting of percentage and in any case anything else
regarding tender rate ts mentioned, the tender i liable for rejection.

2. Percentage quoled by the tenderer shall be uccurately tilled in words and in figures.

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess.

4. Percentage should be quoted up to 2 (Two) digit after the decimal point. -
5. Rate of all items are inclusive of cost, carriage, royalty and other taxes -
of materials, :
Tenderer
‘NoofComections T e o
‘NoofOverwritings - e ~
No of Tnterpolations o e R

BlockB¥viiopment Officer
Dranagadi.



