GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Baghuapal Chhack to
Birisahi, G.P-Salijanga

Bid Identification IDTCN No. &72% / 06.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADIL.



PANCHAYAT SAMITL DANAGADI
DETAILED TENDER CALL NOTICE
No.- 473 Dt 06/02/2019

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt. of Qdisha, PR&EDW Department letter
no. 12672 /Dt 13.07.2017.

_ Apprex. | Costof .
-Sl' Name of the work estimated cost. EMD Class of contractor | Teader Paper Period o f
No. . Tl (in RsY _ . completion
_ (in Rs. ) - (im Rs.}
1 2 ' 3 4 5 6 7
. Construction of Kmmfm'han CCroad GP- ' 2596810.06 25360.00 o 6000.00 Four calendar
Chitri, BT & months
Construction of compound wall at thadeswar O & BT Four calendar
2 1329115 . (00,
Mahavidyalaya G.P- Chitri. - 329115.00 13300.00 6000.00 months
hitrs Muasahi “R <4, o 4 N .
3 Improvement of road .ffnm Chlm Nuasahi to 2946699.00 20506.00 & 6006.00 Four calendar
Nuagaon (3.P: Chitri months
Constraction of CC road from GP office RD & DT Four catendar
4 . . 36 J
road to Kalabahati G.P: Chitri 1409433.00 14106.00 600.00 months
. Improvement of road from Ambabeda to . BT & RCY Four calendar
5 Buradisali G.P.: Kiajhar 265193200 | 26600.00 6000.00 o
Improvement of road with CD work from BT &TCT 6000 Four calendar
6 Ruogudisahi io Mahalisabi. G.P- Kiajhar. 323789200 3240008 a months
bnprovement of road from Itajhar o . CU & DT : Four calendar
7 60221200 (1) (100.0
Kachsahi, G.P- Kiajhar. ! F6100.1 6000.00 months
himprovement of road from RD road to
8 Dakhinapasi with CD work 2215677.00 | 22200.00 6500.00 F{":] "aifl‘}dar
G.P.:Nadiabhanga “B” & “C” oRts
Improvement of road from Baghrai sahi to BT & 4O
9 Sunsunia pokhari with €D work (.P: 265291400 | 26600.60 6000.00 Four calendar
| menths
Nadiabhanga.
improvement of road from Saguan Dahi & VD7 ' .
10 | Bandha to Barabanki Majhisahi with CD 177154700 | 17800.00 6600.00 Four Ca‘l"’]ﬁdm
work (.P.:Nadiabhanga fmonths
Improvement of road from Barabanki school _ ' O & DT . Four calendar
il . . 13400, K
to Dehury Sahi G.P.: Nadiabhanpa 1330217.08 3400 6000.90 months
Improvement of road of Pahadasahi vitiage _ BT &M CT Four calendar
£2 4 22045.00 60000 )
road . G.P-Nadiabhangs 221918800 | 22200 000.00 months
Coastruction of CC rond from Kharakhai to “Cr & DT ' o
13 Bagharasahi with CD work G.P: 132247.00 | 13500.00 6000.00 Four calendar
o months
Nadiabhanga .
fmprovement of road from Jhemtahudi to L&D . Four calendar
14 2. 304 .
AWC with CD work G.P- Nadiabhanga. 1327322.00 13300.90 6000.00 menths
Improvement of road from Dhananjaypur to “BT&CT . Four calendar
15 . - i % 00 L
Ramthenga .P- Nadiabhanga. 2211098.00 22260 : 6000.00 months
Contructor .. Biock Deveiopment Officer,Danapgadi




Improvement of road from Nepahudt o |

UB3.‘ & .'s(*”

- Four calendar
2 . 50 600000
14 Jamupasi with CD work G.P- Nadiabhanga. 2 12526 o 22200.0 months
S arvasuka vills 1 P- ST & DT 5 nds

17 Completion of KdDthllkd village toad G.P 1342747 00 13500.60 600000 Four calendar
Nadiabhanga. i months

Construction of Boundary wall at Khandara TCT & Four calendar

. oo 133023000 (.00 608,60 ‘
18 ~ Primary School G.P- Nadiabhanga. 330230.0¢ 1330 months
. . N a ol .'.Cg: & _-..D':-: . . '_""M‘—u

19 Ifnprl}x t:mttl"it 0 l' road h*om (Jﬂﬂfiﬁbﬁ.hl to 1326345.00 | 1330000 6000.00 Four calendar

Gambharipatia ratiway fine G.F: Salijanga months
E i - < uB.-.' & .-tc-.- T

20 Bmprovement of road from Sahtipar to 2653006.00 | 26600.00 6000.00 Four calendar
Dhinkisala (:.7: Salijanga : monthsg

21 tmprovement of road from Baghuapal 132644500 | 13300.00 cr&tb 6000.00 Four calendar
Chhack to Birisahi G.J*: Salijanga monihs

o I.mpmvt‘cmc.ut o‘t road j‘rom Durgagy-r pal  9649886.00 26506.00 BT & *C 6000.06 JFour calendar
Gambaripatia railway Ime G.P: Sslijanga months

- . . - - x. \CGC??? & »-q']'):\" . . et P

23 | fmprovementofroad from Gamharipaiia 176931900 | 17700.00 6000.00 Four calendar
viltage to railway Hee G.P: Salilanga months

Improvement of road from Baghuapal BT & O

24 | Markel Comptex to Birisahi via Kandesahi 349479500 | 35006.00 £000.00 Lour calandar

" months
G.P: Salijanga

25 ]mpruvcmcm'of road t:mm R road 1o 7201344.00 52100, 00‘ “BT& T 00000 Four catendar
Kulapita G.P: Salijanga months

Imprevement of road from NE to Belanda ! RT&E T ! Four calendar

26 _t] Al 6000.00 '

’ village with CIY work GP: Sabijanga 7233622.00 22400.00 months

2. The sale of the Bid document shall start from the date of publication in http://www.iajpuy.vic.in during office hours in the office
of the PanchayatSamits, Danagadi, Jajpar

3. Bids shall be received in the office of the PanchayatSamiti, Danagadi, Jajpur till Dt. 18.02.2019 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in th:, office of the PanchayatSamiti, Danagadi, Jajpur at 15,06AM, on 1%.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered,

3. The bid documents can be obtained from the Office of the PanchayalSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft¢/Bankers cheque drawa in favour of B.D.O, Danagadi, Jajpur pavabie at S.B.L
DuburiProject,Danagadi The bid document can bhe downloaded from the official web site of Jajpur Diswict
(http://www.jajpur.nic.in). In case of downloaded bid docwment the cost of bid document should be atiached with the bid. The cost
of bid document is not refundable The envelope containing bid document should be superscribed with “Tender Call Notice Number-
_£73 /06022019,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt, with or without assigning
any reason thereof, Anyv dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not compieted the work in time are liable for rejeetion.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put o
tender, Tn such an event, oniy the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.0. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local brauch at Bhubaneswar within seven days of issue
of Letier of Acceptance {LoA) by the BDO, Danagadi (by e-mail) to the successiul bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS wil] be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the 1ender documents were dispatched by the tenderer before the due date.

Contractor Block Development Offtcer,

Danagadi.



9. The tender is-to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
lenderer, sttested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates du!v filled-in mentioning valid E-mail address and. valid mohila number is mandatory in the check kst cabimm
and other documents as per the refevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amonnt @ 1%(0ne percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savmg<; Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time BepositAccount/Bank Guaranteein favouwr of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

an mamantaad b sk famal e ch ae T comdirtana Jard deoven 3 CWGTR and o nn athe

in India counter guaranteed by ity losab bronch ot Bhohanesavar as per the térms and cenditions fatd down i ©GFR and other

form.Tenders notl accompanied with EMD as specified above shall be liable for rejection.
1. (i) The tender papcr should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Lf'dfl&gaul P8, iegisteied Contractor, valid ccgisiration certificats, valid -GSTIN certiticate and  PAN cwrd which aie

mandatory and the original certificate ary to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about refaxation (if any) in the license otherwise his/her bid shall be declared as non-

waewinnieitin and dheie Tiakda foae Foiastinm
TOSPERLTYE aio easl Jinie T30 n.J:.n.u

iiy  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the cotumn
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
. of Agreement.

i2. AHN tenders received will remain valid for a peried of 90 (Ninety) days from the last date of receipt of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Department.

13 Anoapplicant or any of iis eonstisnent nartners of whose coptract for any work bas, hesn reseinided or who has abandoned any
wurk in the fast five years, prior to the date of bid shall be debarred from gualification. The tenderer is to furnish and affidavis
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedile-C and required affidavit in schedule-C, thc bid
document will be sammarily rejected.

i4. Ne Relation Certificate.

- The contractar shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above Bi the state P.R. Departmient or Assistant/Under Secrétary & above in the P.R. Department. IT
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security wili be
forfeited and he shall be lHable to make goad the loss or damages resulting for such cancellations. The nm!‘nrma for non-
relationship certificate is contained i a separate shect vide Schedule-A. '

15. Ifan individual makes the application, the individual should sign above his full type written name and current address.

6. 1 the application. is. made by proprietary fom. i shall be signed by the prontiefor above his full type written name and full
natre of his firm with its current address.

17. 1f the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written namec and cyurrent addrese, or alternatively by a partner holding power of attorrey for the firm in which cage a

pree il ML PAAYRR T S

cettified copy of the power of attorney shall accompany rhe application. A certify copy of the partaership deed and current
address of all partners of the firm shall also accompany the apphcauon

Wiho Application is made by e Hmited company or 2 cerporation, it shalbbe sign by duly muthorized porses hedding power of
hl o S ¥y G t ¥ * F ;s | &t

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation wilt be required to furnish satisfactory evidence of its existence along with the technical
bid,

19. The tender should be strictly in accordance with the provisions as memntioned m the tender schedule. Any change in the
wordings will not be accepted :

2. Me-tandere o His their } oTt d
2. enderer will be penmitied to famivh their fonder intheir own munaseript papere. Adk information should be submitted in

English. The applicant’s neme should appear on cach page of the apphcaheﬂ along with his signature or the signature of the
authorized representative at the bottom of each page.
.- Instruction for quoting percentage Tate. below fabove the estimated cogt amendment to para -3.5.8 of OPW.D. Code
Volume-1. '
Following new provisions shali be made to quote the rate of work by the contractor.
35,50V )= Perrontage Rate Confract -

Perceritage contract will be in addition to iteni rate, ump sum contracts etc. I such c¢ondracts the schedils of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The confractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in. separate sealed en,veiupe shall be opened, declared and revorded first, The tebate so offer shall be
congidered after opening of all packages called in. the same tender notice. The contractors who wish to tender. for two or more
‘works 10 which they vefer, written on the envelone, '

e

[~
-

Contractor ~ Block D pment Officer,
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22.

23,

39.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-i. In this form, time is the essence. The
contractor iz requirad to maintain a certain rate of progress speeified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
redu(,ed to the extent of 10% per individual items subject to 2 maximum of 5% over the estimated cost, If it exceeds the limit

syt 3 A ~F 4
stated above peried approval of competent authority is mandatory before making any payment. The poried of completion is

ﬁxed and cannoi be aliered except in case of exceptional circumstances with due approval of next higher authority.

In case of percetitage rate tenders, only percentage quotcd shall be considered. Percentage quoted by the contractor
shall be acc.m'awly fitled i feuies and words 0 that thae & nw discrepancy. But if any discrepancy s found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shail be taken as correct. 1f
any discrepancy is found in. the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentazs will e taken as correst. The percatituge guoted in the4snder withont mentioning excess or Tess and not supported
with cotresponding amount will be treated as excess. The contractor widl write: percentage excess ot less up to two decimal
point only, If he writes the percentage excess or less up to twe or more decimal points, the first decimal point shall only be
gonsidered without rounding off. Where the contractor has cmified to quote the vates pither in figares and words, the officer
opening the tender should reeord the omission.

Bilis for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess o fess shall be-ndded or subtracted from the gross amannt of the hill,

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and ail the documents
which wiil form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that. n]am and specifications have not
been seen by the tendererq, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. Bul the tendered rates guoted by the fenderer will hold good in case of such
modification of drawings during the time execution and.shall i #o way invalidate the contract and no exira monctary
compensation will be entertained. The work shall, however be executed as per final appmvcd drawing to be issue by the
Engineer—in—charge as and when required.

Every tenderer is expected before queting his rates  to inspect the proposed work. He should alse inspect the quarries and
approach roads to quarries and satisfy himself about the quality dand availability of materials. in every case the materials must

_-r-nmnl'u with he relevant specifications. ¢ man]am{q ar fiutvre date that the avaslability of n‘idt&’rmlq at_quarries has heen

misjudged caniot be ertertained.

The offer of tender shail be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service roud, Foot Bridoe, Prlon bace wingh stand and derrick ete. as required for the work.

It must be definitely undcmtoad that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tesderer may ot his option quote reascanhle for each Hem of work carcfilly so that rate-for one o should nol be
unworkable fow and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
sirtctly W scooidane with thi teader call native, Any changg v the Wording will not be acvepied.

Letters etc. found in the tender box regarding raismg or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedele of giantitics are zccempanied in the DTCON (Price Bid). Tt shall bo definitely vnderstood that the Govertment does
not accept any respon51b!1m for the correciness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions set forth in the cenditions of the contract and such omissions, deductions, additions or
alﬁh}'ﬁn‘i’}nnu i fnrfh cl'v!“ nooway !n‘mhdahﬁ ij-!e controct nnd no.axtry mnn!';;n! figqanezlsat\ap u\lﬂ hp mtpr:t'nnﬁld

Al =¥ LR A A el x4 "I’

The autherity reserves the right to reject any or all the tenders received w1thout assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The hiddecftenderer, whase bid has heen accented, will he notified of the award by the BIX), Danagadi nrior to expiration.of
the validity penod by e-miaif. SMS confirmed by reg,;s’rered lettet. This letter (heremafter and in the umdnwm of Centract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein after and in the copiract called the “Contract Price™.

The notification of award will constitute the formation of the contract, subject only to the furmishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO.
Danagadi and i ne other form which including the amoieit dlready deposited as bids secutity (carnest money) shall be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the nreseribed of PWD form for the fulfiliment of the contract in the office of the RRO. -

[ P T
TLraiegEaies.

Contractor ' Block DevEtdpment Officer,
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The secarity deposit together with the eamest money & the amount withheld aceording to the provision of P1 agreement shall
be retained at security for the due non-fulfifment of this contract and additional performance security in accordance with the

" proviston of the agreement. The agreement will incorporate all agreements between the efficer inviting the bid/ Engineering
Staff n-charge and the successful bidder. Within fifieen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
‘shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWE formr P1 with latest anrendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid sccurity (carnest money). No cantract (tender) shall be finally’ accapted until the required amount of nttials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law departinent and finance depariment in their U.O.R. No.848 dtd.21.05.97 JOR.
No202 W.F.D, dtd.06.03 98 respeetively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
accepiance of fender by the competent authority.

34, That for the parpose of _]urlsdictton in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party.fo the contraet will be competent to. brmg a suit in regard fo the

_matter by this. contract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemwify the department for payment of compensation under workman
compensation Act. VIIT of 1923 on any accoumt of the workman emploved by the contractor and full amount of compensation
paid will be recoverad from the contractor.. '

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VII-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. Tn case of any complaint by the labour workimg about the nonpayinent ot less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in defauli, he may
recover such amount due from the contracior and pay such amount to the labour directly under intimation to-the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding or
the contractor.

38, I'he-contractor shall bear cost of various incidental, sundries and contingency. ﬂeceﬂsﬁated by the work in full wuhm the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry

tolls conveyanee charges and other cost on accoumt of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its mamtemance tift completion of work

site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be Hable to-pay Govt. for temporary occupation of land owned by Govt. at the'site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements  therein  to

the satisfaction of the local health authorities.

¢} Suitable water supply including pipe water supply whethet available for the staff and labour as”  well as for the

work,

d) Suitable equipments and wearing apparatus for the labour engaged in risky eperations

e) ‘Fees and duties levied by the municipal, canal supply authority.

fy . Suitable fencing barriers, signal inchuding paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for i injury to persons or preperty due te neglect of any meastre of preeautlon
also become payable due to operation of the work men compensation act.
h) The contractor has to arrange adeqaate lghting agreement for the work wherever necessary at his own cost.

39. After the werk is finalized ail surplus materials should be removed from the work site. Prefiminary work such as vats, mixing
platforin erc. should be dismantled and all matenais removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40). No payment will be made for henchmarks, level pillars profiles and henching and leveling the ground whercver required, The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

extra quantity of any items of work is takesi up,

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44 150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of pians specification the schedule of quantities and set of terms and conditions of contract and

other necessary docurnents can be seen in all offices issuing the documents during office hours every day excepd on Sunday and

.public holidays 1} last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address. But it must be clearly uhdersiovd that the tender must b received in order and according to instructions.

Contractor Block De ment Officer,
‘Danagadi.



44,

Tendrerers are requived to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in

before tendering.

45. Al reinforeed cement concrete works should coafirm to detailed standard specifications, [RC code and Bridge Code section |,
I, 111, 1V and VI & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govl. of India.

40.
47,

48
49,
0.

51

52,

53.

54.

Sieel shultering and centeéring shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

“The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly

or fuily such structures if found defective in their opinion.

Concrete should be machine mixed, undess othervidse ordered in writing by the executive enginesr. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg,

The contractor should arrange the materials like steel, cement, paint and bitumen ete. of approved quality and specification at
his own cest for cornpletion of the work within the time schedule. No extension of time wili be granted on the application of
e contractor due to delay in procurement of materials.

. The contracter will be-responsible for the loss or damage of any departmental materials: durmg transit and in the execution of

the. work due to reasons Wwhat-so-ever and the cost of such materials will be recovered from Lhe bills at stock issue rates or
market rates, whichever is higher.

{f the contractor removes Govt. matetials supplied to him from the site of work with a view to dispose off the same
d:shonestlyf it shall be in addition to any other Hability civil or criminal arising. out of his copiract hill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issuc rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there afier become due to the
contractor of froib his secutity deposit or from the proceads of the sale there-of. '

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi. subiect to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials,
but no cost for raising sheds for storage, pay of waichman eic. will be borne by the department. The department is not
tesponsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, be shall have to.pay the fill penalty as per clause of P agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials withgut any controversy or dispute on that account. The rate of issue of such

“materials will be at the stoek issue rates inclugive of storage charges or rates fixed by:the department or current market rate,

55.

36.

37.

whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, culting, jointing, welding etc. to required size @ case of MS rods or Tor Stecl/ MS angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custody of the contractor and the contractor will -
be responsible for its safety and storage. Cut pieces of steel more than | mir in length will be returned by the contractor at the

issuihg stores, withowt cotiveyance clwrges.

Though departmentat issue of Cement & steel has mdicated, it may not be taken as binding. The contracter nmst have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manuofacturer and get it tested in the
departmental laboratory and got it approved by the Departmont before use. No oxtension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shali be reimbursed only after prodmt;on
of relevant documents in support of purchase of required grades from the authorized and approved suppliers,

TOR rods plates and structural members will ‘be supplied ‘in quantity, lepgth and size -ip the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and eranks) in the work correct to an inch or cm. And their weight calculated as per sectional
WEJght prescribed by the Indian Stendard specification or as- directed by the Epg,meerum»cbarg,e {Wastage of bars and
ibnecessary lapping will ot be considered for measurenieit afid paviient).

. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

rights to shift the actoal hridge position within a reasonable range in L/S and /8,
The contractor shonld. at his. own cost arrange necessary tools and plants required for the efficient execution. of work and the
rates guoted should be inclusive of the mmnning charges of each plant and cost of conveyance.

. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for festing one unplagged

well and specified span fiee of cost as dirscted by the Engineer-in-chatge and bear the etitire cost of the tesL.

. Measurement of earthwork in road and capal embankment will be done by section measurement after the carth is

consolidated including relling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment wifl be made for jungle clearance for wking earth from the borrow area. Earthwerk from cutting will be
economically utilized in filling.

. The steck of (building road and irrigaiion s_trucmres) metal and gravel will be measured inhoxes of 15 mX 15 m X 05 m

which wilt be aken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the lgoseness of stacking, which would be determined on
actual observarion and deduction.

Contraclor : Block Devetopment Ofticer,
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The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

-subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the departnent road roller for wnavoidable reasons, no exiension time will be
granted to the contractor nader any circimstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of welt cap up to bottom of cutting edge or 15 cm above low water Jevel,
whichever is less.

Al method of sinking incleding pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tili
and shift, if any, etc. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provicional, but these may be altered, i necessary, i the light of the
nafure of strata indicated by boring, which must be taken in advance of actiial execution of foundation,

When resort has to be made for sinking the wells by air lock and vacuwm chamber method, rates there of shall be pre-decided
by the authority aceepting the tender. '

Caonstruction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
inctuded in the rate of well sinking.

For concreting the hottom plugs of the well under the method of providing cencrete should be either with tremie or any other
approved method as well be.directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be enfertained in respest of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutmenis
immediately in contact with the hearing to ensure proner distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
oxamimation ef easting’s thickness more than 8" and Joad testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

ajht should be clearly undersivod that the jOL"lfS of bars are td-be provide wnh lapping,’ w\,]ds o holts nuts as-woll be dz"wte:‘- :
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size {whether or plain or reinforced concrete} for the testing shall
be taken for each steuctoral mewnber by répreseniative of th contractor in the pidsence of responsible officer of fhe sank not
fower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code weciion- 111

¢)Test specimen shalt be formed carefully in accordance with the standard method of taking test specimen and ner plea sialt

e entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did

net give a correet indication of the actual quelity of conerete.
Plain concrete and reinforeed conerete speeimens will be tested in govt. research laboratory at Bhubaneswar or Zopal
iaboratory at Cuttack. Cost of testing of all specimens and samples wilf be borne by the contractor,

©) The construction of well standing by injecting cement or. gmuf in coarse aggregate placed. in position shall not He
- pefitied, :
") The thickness of cement concreie in top plugging shounld be as per departmental drawing.

o well smking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the nermal direction Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without
any damages to the well. Any additicnal work, necessary ¢onsequent upon the excess tilt and shift; shall be carried out by the
éontractor, at no extra cogt to the departinent.

Concrete of strength below of the required. strength (as determined by actual tesis) shall not be accepted.

[ the well is beyond rectitication, the weil shall be rejected. The well has to be ahandoncd and another well to be sunk at a

suitable location at the cost of the contractor. The 4l and shift of the weli including compensation. is to be abided as per the
clauses of MORT & H for roads & Bridges.

. Noclaim for carriage of water, what-so-ever, will be entertained.
2. The contractor shalf employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
-shown in the tender exceeds Rs. 2, 50, (00/-. The apprentices wiil be selected by the Superintending Engineer. The period of

employment will commence within 1 month after the date of work arder and would fast till the date when 90% of the work s
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification emploved under govt, The no of apprentices to he employed should be fixed by the Superintending Engineer in -
the manner so that the total expenditure does not exceed 1% of the wnder st of the work.

Contractor Block De ment Officer,
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Special class contractor shall employ under him | graduate engineer and 2 diploina holders belonging to the state of Orjssa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Origsa.
The contractor shall pay to the enginecring personael monthly emohuments, which shall not be less than the emoluments of -
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil}, Orissa may
however assist the contractor with names. of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the coniractor. The names of such Engineering personne! appointed by the Contractors should be intimated to
the tender receiving authority along with the fender as to who weuld be supervising the werk. Each bill of the Special Class
or ‘A’ Class Ceniractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Gragduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
pér the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

It is the respomsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary passible help for procuring license.

Orissa Bridge & Construction Corporation Ltd, will be allowed price preference up to 3% over the lowest quotation or tender

as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Qrissa Construction Corporation
will be allowed a price preferénce to the exient of up to 3% over the lowest tender amotmt (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the .work, a tenderer will be deemed to have satistied

. himself by actual inspection of the site and locatity of the work, about the quah%y and avallabihty of the required quantity of

87,

39.

90.
91,

93.

material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to-and that he had taken in to
account alt conditions and difficulties that may be encmm{ered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, 1o the entire satisfaction of the Engincer-in-Charge-of the work and his authorized
subordinates. After acceptance of the contract rate Governnrent will not pay any extra charges for any reason in case the
contractor claitos later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amomnt of the bill towards income tax will be deducted from the -
contractor’s bill.

. The amouat put to tender is exclusive of 12% GST. The intending bidder should offer {heir rates which shall be

exclusive of GST applicable as per norms. GST as applicable will oo works contraci shall be paid ever the bill
amount at the tinie of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time amd produce such documents in support of their
payment to the concerned Pxcoutive Engincer with their bills, failing which the amount towards royaltics of differont
materials as utilized by them in the work will be recovered from their bills and deposited in the revepue of concerned
department.

Under no circumstances interest s chargeable for the dues or additional dues if any payable for the work,

Under section 12 of contractors labour (Regulation and Abolition) Act, 197¢ the contractor who undertakes execution of
work through labour should prodice valid license from Heensing authorities of labour Department.

Sarmple of all material — The contractor shall supply sample of all materials fully hefore procurement for the work for-
testing and acceptance as may be requiting by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

- general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation fevel The

94,

95.

comiractor has to ceriduct his own baring before starting the work and get the samples tested at his own cost to ascertain the
§.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed withisi 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost imless the Engineer for reasons to be recorded in writing shall be
decided that they ought t be paid for and m case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any.claims for injuries to person or structural damage to
property happanmg from any neglect, default, want of proper care or miisconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,

cyclone, ¢pidemic, rist or any othier calamity whether natural or incidental damages so caused will have to be made goad by
the contractor at his own cost,

Contractor Block meﬁt'()fficer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
" relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.

97. Tils and shifis
a) Maximum permissible shift is 50 mm:
b) Maximum permissible tilt is 1:80. :

9%. Pavment for variation in price - {Vide Works Department Memorandum Ne-12073 /W Dt 7.4.1986, 14379 Dt. 22.06.19%
. and No-222874 Dt 24.10.1992).
a(i). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated
in the work. (not being materials supplicd from the Engineer-in-charges store) inereases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there apon necessarily and praperly pays in
respect of that materials {incorporated in thé work) such increased or decreased price, then he shall be entitled to retmburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average whotesale Price Tadex (all cominodities) which is operating for the quarter under consideration and that

operated for the quarter in which the tender was opened, as per the formula ndicated below prcrwdcd that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:- :

Formaula 1o calculate the increase of decrease in the price of materials.
Vm =075 x Pm x R x (i-io}

HEA) i
Vm = Increase or decrease ip the cosi of work during the quarter under consideration due to change in the price of the
matenials.
R = the value of work done in Rupees durimg the quarter under consideration. -
io0 =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.1. bulletin from time to tune.)
i = The Averape Wholesale Price Index (all commoditios) for the gquarier wirder consideration,
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii) -Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid S vecovered. Paymenis in case of increase are to be yade with prior approval of Goveriment ‘when the total claiim i
more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be)} when the claim is up to Ks.
50.,000/-. Recovery in cas¢ of decrease shall be made by concerned B.D.O. from the confractor, immediately.
The cost shall be determined as foflows: -

1. Steet e Rate as fixed by steel authority of india Limited (SAILY
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3 Bitumen .. Rate-as fixed by Indian Qil Corporation Limited (I0CL)

a (m)—Where original period of coniract iy six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be patd / recovered. Payments in case of increase are to be made with prior, approval of Government when the
totat claim ts more than Rs. 50,000/ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the c¢laim
is up to RS, 50,000/ subject to fulfillmeiit of the conditions mentioned below,

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of india L imited (SAIL) _

Cement.. Average factory price of three manufaciure of cement inside the siate.

Bitumcn Rate as [ixed by Indian Oil Corporation Limited (10C)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid fo the
contractor after deducting the hike percentage amount i the. tender for those wmiaterials from the caleulated amount of
differential cost.

Contractor has to subwmit the vouchers showing pmcuremen‘x from an authorized dealer for the said work within 28 days betore
utilization of steel, cement & bitumen. '
{4) Differential cost wilt be allowed only for the original agreement period, but not for the extended period even through

It might have been validly extended (vi} Differential cost will be allowed only after successiul completion of the work as

per the approved work programme. Stipulation contained in the existing clause 31(flRecovery in case of decrease shall be
made by conserned Block Development Officer from the contractor, immediately. :

(o) Simitarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessatily and properly pays in
respoct of Inbour engaged on exccution of the work stich increased or decreased wages then he shall he entitled to reimburse

or liable to refund quarierly, as the casc may be such an amount as shall be equivalent to the 73% plis or minus difference in

between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the teader was opened as per the formula indicated below.

Contractor Block DevBjopment Officer,
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Formiila to édlculate the increase of decigase i the price of Labour,
VI=0.75x P1 x R x (i- 19}

150 io
V1= Increase or decrease in the cost of work during the guarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work dom in Rupeea during the quarter under consideration.
o= the minimumm wages for labour as prevailed during the guarter under consideration in which the tender was opened.

i= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour componanit (as per sub-clavsc}.

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in whick the tender was opened as per the formula indicated
below: -

0.75x K2 RX(DZ D1}
Ki= X
100 D,

K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes iy the price of P. O. L.

= the value of wark done in Rupees dusing the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quar‘er in which the tender

was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. 0. L.. component as per sub-clause.

d) The follawing shall be the percentage of materials, labour and P. Q. L. component for reimbursement/ refimd op variation

in price of mawria! labour and P. O. L.. as per sub- classes (a), {b) and {c) of this Clause.

Category of works Contractor’ Supply Departmental supply of materials
% Of Materials | % Of Labour | % OfP.OL.
irrigation work .
) Structural works 3% 30% 5% | 5%
“biRartbwork, Canal work, | 20% 0% 5% 15%
1 Embankment work ete. }
R&B Works
a) Bridge work 20% 3% 5% 45%
b} Road work 45% 40%. 5% 16%
¢} Building works *30%. 3% : 3% 35%

Cwame i3 given purstiant to this condition together with an inforiation relag

{* Where brick is supplied by the Departinent, it should be 26% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be govemed as per clanse no 3 1(a-ii) &(a-iti}, labour and P.O. L. as
per sub-clauses ¢a-i), {b) and (c) of this clause 3 | shall be applicable in the following maaner.

"In teren of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admiscible at sl In case of work where the st:puia‘ted period of completion is one year
and more escalation ou account of price variations would be admissible onty for the remaining period after excluding the Tirst
one-year period thereof, provided that the work has been carried out by the contractor i term of the relevant provision of the
Agrecmcnts. In the situation, whoere the period of completion initially stipulated in the agreement is less than one year and
subsequenily the completion period has been validly extended on the ground that the delay in completion of the work is not
atributable {o the contractor and i the result {he total period inchudinig the extended period stands at ohe year or more,
scalation js adnissibte only for the remaining pesiod after exclhubing the first one year period there from.”

53] The contractor shiall for the purpose of sub-clauses (a), (b) & (¢} of this clause keep sach books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of

_the samc by a-duly authorized reprosentatives of Govt. and further, hall at the request of the Engincer-in- Charge furaish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge miay require The contractor shall within a reasonable timie of his becomning aware of any alteration in the
price of such muterial, wages of laboai and/ ov price of P.OL. give notice thereof to the Engincer-in~ Chargo stating that the
i thereto which his may beih o posttion 10 supply.

Contractor Block De ment Officer,



99. For diversion road the contractor will have to make his own ammangement to make the same in private land if necessary for

which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the

© contractor ineluding the proper maintenance with lighting arrangements during the night time and signaling during day time

and barricading ete. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

renial charges ete. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

160. The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be madc on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
-contracter-to be-kept at the site of the work with pages serially mumbered. Orders regarding the work whenever necessary are
to be entered i this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agenits with their dated, signature. Orders entered in this book and noted by the contractot’s agent
shall be considered to have been duly given tom contractor (¢}, owing the mstructions of the Department.. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without writien permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three hores.at each pier and 8.B.C. of soil at foundation level and abutinents location and furnish
the test results in conformity with 1.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Depariment.

103 The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus. obtained.. '

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is.to he made as per clause 11 of the Pt Contract.

105.0ver and above these conditions, the termns and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Cede, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106 No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Aftorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should aitach the certificate in token -of payment- deposlt ‘with the registration uuthorlty as percent mrcular of
the Government refating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at hlS own cost. The Department will not be any
'way responsible for the same and will not pay any cost towards the repair done by the contracter.

109.The rates quoted by the coutractor shall cover the jatest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the ferm dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inchusive of this.

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his owu cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall matntzin in proper P.W.D. form with pages serfally numbered in order to record iterns of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate shouid be furnished along with the claim o the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each ¢laim must be defined and shoild be given as for as possible
regarding the quantities as weil as the fota! amount claimed. The claim book must be submitted by the contractor regutarly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book. not maintained from the commencement of the work, are liable to be sunmarily rejetted The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is sarlier for record.

113.Nutber of tests as specified in TR.C/ MORT&H / LS.} speclﬁcation required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratery as to be decided by the Engincer-in~charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to exeeution and during execution as may be directed by the Engineer-ir charge and on both the
accounts the cost shall be borne by the contractor.

1i4.Besides, the firm / contractor shall install fuH-fledged field taboratory at work site for conducting required fests as per IRC/
MoRT& H / 18] requirements at his own cost for providing sufficient opportunity for checking from time fo time. An
Engineering personnel of the executing agency should be present af work site at the time of visit of high Tevel inspecting
officers in the rank of Superintendinig Engineer and above. After completion of the road in all ects the road fumiture's
should be affixed by the executing agency indicating locations like schooi, hospital, No-horn etc.

Contractor Block DeveElopment Officer,
Danagadi.



§15. Even qualified criteria arc met, the bidders can be disqualified for the following reasons, if enquired by the Department
" {a) Making a false statement or deciaration.

{b} Past recard of poer performance.
{¢) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
(e} Past history of litigation. :

E16. The inforination furnished must be sufficient to show that the applicant is capable in dll respects to successfully complete the
etivisaged work.

117.In case the ist lowest fenderer or even the next Jowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Jjustification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentfivising the tenderer.

118, ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2{a} of P1 Contract;-TIME CONTROL.:-
2.1. Progress of work and Re-scheduling programme,
2.1.1 The Block Development Officer shall issuc the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be freated as closure of the Bid process and commencesnent of the coniract.
2.1.2. Within 15 days of issue of the letter of ac_c-cptanr:c_, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the gencraf methods, arrangements, and timing for all the
activities inr the Works along with monthly cash flow forecast.
2,13, To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
atlowed for any work exceeds one month to complete, 1/4h of the whole of the work before 1/4™ of the whole time allowed
vader the contract has elapsed, 1/4" of the whole of the work before 1/2 of the whole time allowed under the contract has.
elapsed. 3/4” of the whole of the work before 3/4™ of the whole time alfowed under the contract has elapsed,
2.1 4,1 at aiy time it should appear to.the Engineer-in-Charge that the aciual progress of the work does not conform to the
programime to which consent has been given the Contractor shall produce; at the roquest of the Engineer-in-Charge, a revised
programme showing the modifications fo such programme necessary to ensure completion of the works within the time for
completion. If the contractor does mot submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achicved on cach activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
trevise the Programme and submit it to the Enginecr-in-Charge again at any time. A revised Programme is to show the effect
of Vasriations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the sssence of the Contract. The
execution of the works shall commence from the Sth day or such time period as mentioned in leiter of Award afler the date on
which the BDO issues wriiten orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other tight or remedy available inn law, be at liberty to forfeit the earnest money & performance guarantee | Security
deposit absohuely. _

2.2.2 As soon as possible after the Agreoment is cxecuted the Contractor shalf submit the Time & Progress Chart for each milestone

ard get it approved by the Department. The Chast shall be prepared in direct relation o the time stated in the Contract
documents for completion of items of the works. it shall indicate the forecast of the dates of commencement and compietion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.U. and the
Cotitractor within the linitations of tine imposed in the contract documents, and fuithier to ensure good progress duting the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
speciat jobs for which a separate pregramme bas been agreed upon) complete the work as per :miestone given in contract
data.
2.2.3. I case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use vonstantly his best endeavors to prevent or make good the delay. and
shall do. all that may be reasonably required to the satisfaction of the BDO to. proceid with the weorks.

i} = Force majeure, or

iy Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affectmg any of the trades employed on the work, or.
LI Dilay on the part of other contraciors or tradesmen engaged by Fogineer-in- “Charge in execoting work not

fur unmng part of the Confract.

Contractor ' Block Dev€lopent Officer,
Danagadi,



vi} In case & Variation is issued which makes it impossible for Completion 1o be achieved by the ntended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cavse the Contractor to incur
additional cost, or -

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is bevond the
Contractors control.

2.2.4. Requesl for reschedule and extension of time. ¢ be eligible for consideration, shali be made by the Contractor in
writing within fourteen days of the bappening of the event causing delay, The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired,

2.2.3. In any such case a fair and reasonable extension of tine for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on. the contractor..

23.  Compensatioun for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the. contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compeusation the amount calculated af the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as apphea;b}e) that the progress remains below that
specified in Clause 2 or that the work remains incomplete. _

This wilt also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation my be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the reschedunled milestones) in terms of Clanse 2.5, the amount shown against that milestone shall be withheld, to be
adjusted - againt the eompensation
levied at the final grant of extension of time. Withholding ef this amownt on failure 10 achieve a milestone shall be automatic
without any nofice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. Tn case the contractor fails to make up for the delay in subsequent
milestosieds), amotiint mentioned against each ntilestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on sach withheld amount.

2.4, Management Meetings '

2.4.1. Either the Enginesr or the Contractor may require the other to attend a managenent meeting. The busitess of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure. :

2.4.2. The Engineer shall record the business of management meetings and is 10 provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions 10 be taken to be decided by the
Engmeer either at the management meeting or after the management meeting and stated in writing to all who attended the
meetig.

Ciause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No. 10639 dt.27.05. 2005
of Works Department, Orissa):-

To rescingd the contract (of which rescission nctice in writing to the contractor under the hand of the BD.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty. '

119.Cess @@ 1% of the agreement cost shalt be deducted from contractor bil} as per circwar of Govt. of Orissa Labour and

Employment Department vide letier No 3757/ Dt 25.04.2009.

t20.ELIGIBILITY CREFERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

a)

<)
d)

check list:

Required E.M.D as per the clause No. 0.

Copy of valid Registration Certificate, Valtid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) days of opening of the tender before wndering '
authority as per Clause No. 16.

DTCN duly signed by the contractor on each and every page. :
Bank Dralt towirds cost of Tender Paper if downiloaded or Money Receipt as per Clause No 5.
Total: - 120 (One hundred fwenty ) elaases oniy.

[}

Contractor Block ent Officer,
Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

'We hereby certify that /'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit. Govt. Of Odisha. 1/We* am/are*
aware that, if the facts subsequently proved fo be faise, my/our’ contract will be rescinded with forfeiture of E.M.D and
secyrity deposit and T/We* shall be liable to make good the loss or damage resulting from such canceilation. I/'We also note
that, non-subitiission of this certificane will rerider ty / our fender lable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOEDERS (For
special elass / “A” ¢lass cantractors andy

If We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bis-data are furnished bejow.

Sl. No. Name of the | Qualification | Date of | Monthly Whether full | If  they  are |
- Engineering Appointment | emolument time superannuated [ |
personnel - ' : engagement | retired / dismissed
appointed for and or removed
supervising | continuous | personmel  from
contractor’s _ state  Govt. /¢
work  with | _ Central Govt. /
address Public. Sector
- ' undertaking /
| Private
Companies and or
“any one ineligible |
for Government
service.
-1

2 3 4 -5 & 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that alt the statement “vadg inthe rcqusred attachments are true and correct.
The undersigned alse hereby cortifies that neither Sl firn Mfs - i e e ——— nor any of is
constituent partners have abandoned any road/ bridge/hrigation ;Bm]dm% or nth(,r project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank_ person, firm or Corporation to-furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my {our) competency and generat reputation.
The undersigned. understands and agrees that further qualifying information may he requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Nainte of Firm

Date:

APPROVED FOR 19 (Nineteen) pages oniy

N

Block Dey %fﬁcer, Addt. Proaject Director (@Eh.), PRIA. Jajpur
Danagad;

J—— -

Sold for the work -Improvement of road from Baghuapal Chhack to Birisahi , G.PP- Salijanga. Danagadi Block™ on payment
of Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No ..oovvn ooeee. Bt against BC / Bank Draft
NO e Bl payable at SBI Duburi Project, Danagadi.

Biock Dew ent Officer,
Danagadi.



Name of the Work — Improvement of road from .BaghuapaiChhack. to Birisahi G.P.: Salijanga

BILL OF QUANTITIES .

; S1 , L. . ' " y g Rate im ; Amouat In
No. Description of item of work _: Quantity | Unit Rs. Rs
1 2 3 4 5 i
Earth work in excavation of in trenches in hard soil or gravelly
obtaned from borrow pits blasting to proper profile with all leads, Onc
I hﬁ;m and dehf_‘is transportation to .Sm_: b} mechan‘-lcal means’ within 5 | 218093 | Cubic | 162.16 353660.00
proper section and profile including dressing & leveling the meter
with breaking clods to max. 5 to 7 ¢m size . all complete as per
directed by Engineer-in-charge
Admixing sand &moorum and laying sub base in layers not One
{ exceeding 225 mm watering and compacting to the required density Cubié
. | MOMC with PRR including a all labour and hire charges of PRR
- -all t&p materials and including cost ,conveyance royalty and 305.02 meter 38885 179611.00
cess , as per divection of Engineer-in-charge.
- Compaction & watering of earth upto OMC rolling with PRR with: |
embankment / road formation in layers not exceeding 0.225 m by | One [2497 00
3 ! PRR . including hirc & running charges of PRR, all T&P materials | 2048.63 { Cubic 6.10 A
and cost, conveyance, royalty of base materials etc.and ali compete meter
as per direction of engineer —in charge .
Providing laying, spreading & compacting stone aggregates of
| specific sizes to water bound macadam specification including
spreading uniform thickness hand packing, rolling with 3- wheeled One |
4 steel rol!er $to0 10 tonnes in stages to proper grad:e am:% ca:m.ber 20335 oum 1936.35 393757.00
applying and brooming requisite type of screening/ binding meter
materials to fill up the interstices of coarse aggregate watering &
compacting to the required density(Grade -1). Metalling as per
direction of Engineer-in-charge.
Collection & stacking good quality lateritemoorum and spreading One
5 th‘t:m mn road and goplpacuon wzth PRR with cost scarriage & 32019 cum 31337 | 164376.00
royalty of all material and labouretc all complete as per direction |
_ M . . meter
of Engineer-in-charge
- Fime dressing and turfing within 5 extra lead of 50 mtr over-initiat One 21885.00
6 tead of 50 mtr and initial 1ift . labour&cess .etc. all complete as per | 1092.60 cum 20.03 ’
direction. of Engineer-in-charge.. meter '
Earthwork in excavation of foundation in hard soil with initial lift of One
7 }.5m including dressing and leveling the bed and depositing the soil | 22.50 cubic 134.30 3022.00
within 50m lead meter
One
] Filling Foundation of plinth with sand watered and ramnied 920 cubic 490.70 4514.00
meter




A | PC.C. work of M-I5grade in open foundation with 40mm and
‘downgrade black hard granite crusher broken stone aggregates, One .
‘ 9 including hoisting, laying.etc afl complete including cost, 30.76 cubic 3788.33 116529.00
conveyance, royalty and cess , as per direction of Engineer-in- ) meter ) |
charge. ' S
Labour for laying and fixing 900mm dia NP3 RCC humepipe in | One __ _
10 pesition, jointing with cement mortar (1:3). 1500 meter | 4220 _ 633.00
B! Cost of 900mm dia NP3 RCC hume including TC 11500 ﬂ?c:l::r 354298 | 5314500
T . s _ : One |
1 Rigid and smooth ccntgnng-{i: shuttem?gf{')r the head walls of the 90 64 square | 125.03 11333.00
hume pipe deducting it . meter .
_ - One |
13 6inm thick cement plaster (1:4) finished smooth on concrete work 90.64 | square 93.59 8483.00
' meter
_ Providing of display board of size 1.20m x1.20m x .25m (thick)
ot 14 | above G.L. and 0.45m below G.L. and shal be plastered ,painted I One | 1000.00 3000.00
and writing-etc.complete as per direction of Eng, In.charge.. Na, o
Total - 1326445.00

Totat 14( Fourteen ) items Only (Rupees Thirteen Lakbs Twenty Six Thousand Four Hundred Forty Five) only.

Approved
_ < o
Addl. Project }?)r (Tech.),

DRDA, Jajpur

Asst. Executive Engineer, Danagadi

My / our quoted rate is L % (both in ﬁgurés and
‘words) excess over / less than / equal to the above estimated cost,

Signatare of Tenderer




CHECK LIST

'(-Tb- be fitted up by the contractor)

31 ' Documents’ YeSSlﬁ:mmed.Nm - Page No. Tssuing authority
| 2 ' 3 . 4 3 ' 6
© 1| Cost of tender paper ' : :
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no Itigation )
8 | Affidavit of authenticity of true document attached |
9 | Proof copy of Danagadi Panchayat Samiti
- I registered contractor certificate
o Valid E-Mail Address

11 IValid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
iy Knowledge & belief.

Contractor ;- Block Dey ment Officer
Danagadi.



i. _The contractor should not write anyﬂung exc.eptmg qunbng of percemage and in any case cmythmg else

regardmg tender rate 13 mentioned, the tend:er is habie for rigjection. |

. ~ -i

P2 Percentage qu‘oted by the tende_rer shall b_e ﬂccur_a_tcly; filled in words-and in figures.
. ; |
3 “Strike out which is not applmble If Ehe tenderer quotes the percentage WIthaut mennomng excess or less, it “1

' v.nll be considered as exciss. !
4. Percentage showid be quoted up'to 2'(Two) digit after the decimal point.
5. Rate of ait items are inclusive of cost, carriage, Toyalty and ofher laxes |
© of materizls. . ) I
_. L e — : i |
I R . I

Tcnde rer
;] No of C,urrcclmns ~ B S - __ - _ S __ : -
?_If_)_'gl Over writings _ T o T ) i O _I
No of Interpolations . o o . I _

Blogk Dex ment Officer
Danagad:-



