GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Barabanki School to
Dehury Sahi, G.P-Nadiabhanga

Bid identification/DTCN No. £ 72 /06.02.2019 /P.S Danagadi/2018-19

PANCHAYAT SAMITI], DANAGADL



PANCHAYAT SAMITIE, DANAGADI

DEVAILED TENDER CALL NOTICE

No- 7% Dt 06/02/2019

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivakent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column n0.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt. of Odisha, PR&DW Department letter

ne. 12672/ Dt 13.07.2017.

Appros. Cost of .
5 :; Name of the work estimated cost. (i?::;)) Class of contractor | Tender Paper cgfr:-";gti(:]i
O ' ¢in Rs.) 1 Bs. (in Rs.) P
1 2 3 4 5 6 7
j | Construction of Kusumihari CC road G.£- 252681000 | 2530060 o 6000.00 Four calendar
Chitri. BT& O months
Construction of compound watl at Thadeswar O & DT Fouwr calendar
2 115 304, (63,00
Muhavidyalayas G.PB- Chitri. 132911500 13300.00 60t months
baprovement of road from Chitrd Nuasabi 1o . ' “BT & °CT : Four calendar
3 .. 16699, X At
Nuagaon (G.P: Chiln 2946699.00 29300.00 6000 months
Constrection of CC road from GP office RD “CC & DT Four calendar
4 409433, LHV
road to Katabahali G.P: Chitri 1409433.00 _ L0000 6000.00 months
5 [mprovcmcntlot rfja.c.ihtmm e?u‘r}baheda to 2651932.60 26600.00 B™ & C” 6000.00 Four calendar
Burudisabi  G.P.: Kiajhar : momhs
[mprovement of road with CD work irom . “BY & CT Four calendar
3 i .
6 Rugudisahi 1o Mahalisahi. G.P- Kiajhar, IZATHIL00 32400.60 6000.00 months
Imprevement of road from Hajhar to : _ Cr & D : Four calendar
7 . - 1602212, 16100. 60000
Kachsatn, G.P- Kiajhar. 60 00 6160.00 0 months
'lmpmvcimm of road from RD road 10
8 Dakhinapasi with CD work 220167700 | 2220000 _ 6060.00 F"‘:;ggi‘;‘;d““"
G P Nadiabhanga B & “C
Improvement of road from Baghyai sahi to SR & <O :
9 Sunsunia pokhari with CD work G.P: 265291400 | 26600.00 6000.00 Four calendar
. . manths
Nadiabhanga
Improvement of road from Saguan Dahi T & DY .
16 | Bandhato Barabanki Majhisahi with CD 177154700 | 17800.00 6000.00 "‘“I‘migdar
work (.P.:Nadiabhanga
Improvement of roud {rom Barabanki school SCT & D Four calendar
11 p ] .
to Dehury Sahi (.P.: Nadiabhanga 1330217.00 13460.00 6000.00 months
Improvement of road of Pahadasahi viltage B & CT : Four calendar
12 o . i .00 .
road , G P-Nadiabhanga 2219188.00 22200.0 6.{}00 Q0 months
Coustruction of CC read from Kharakhai to “Cr& DT )
13 Bagharasahi with CD work G.P: 134224700} 13500.00 6000.00 Four calendar
: months
Nadiabhanga
' Improvement of road from  Themtahudi to _ 3 O & . Four calendar
4 . 3300 X
! AWC with CD work G.P- Nadiabhanga. 132732206 13300.00 600000 months
Iraprovement of road from Dhananjavpur to BT &SCT : Four calendar
15 . | 109806 ¥, A
Ramthenga G.P- Nadiabhanga. - 20BN 2220000 6006.00 months
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Improvement of road from Nepahudi to “BT&CT Four calendar
13 2200. 6000.
16 Jamupasi with CD werk G.P- Nadiabhanga. 221252600 2220000 00 mopths
! i {anyasuka vi P “Ct & D : .
17 Completion nfl(.?n}'axuka village road G.P 134274700 13560.00 6000.00 Tour calendar
Nadiabhangs. months
Construction of Boundary wal! at Khandara L&D Four calendar
g 3 6{000.00
18 Primary School (1.1- Nadiabhanga, 1330230.00 1330100 months
; r.‘ . T 35 H ) -'-'Cf: & .'.'Dge ] - R )
jg | [mprovementofroad from Gandasahi to 1326445.00 | 13300.00 | 6000.00 Four calendar
Gamharipatia raibway line G.P: Salijanga months
; 70 BT & T ; )
20 bmprovement of rwad from Sahupur o 265501600 | 26600.06 6000.00 Four calendar
Dhinkisala .1 Salijanga months
Improvement of yoad from Baghuapal . T & VDT : Four calendar
2t o . 2644500 13300.00 600004
Chhatk to Birisaht G.P Salijmga B 3 3 months
yp | Improvementofoad from Durgapur io 264988600 | 26500.00 BraTC 6000.00 Four calondar
Gambaripatia railway bnc O.F: Salijanga moenths
- f - - + . . “er & o o .. .
g3 | mprovement ofwad from Gamharipatia 1769319.00 | 17700:00 6000.00 Four calendar
viltage 1o raibway lne G.P: Sabijangar : _months
Improvement of road from Baghuapal CBT & T
4 foibeat € F il o : « Four calendar
24 Market Complex to Birisabi via Kandesats 349479300 | 35(60.00 60006.00 months
G.P: Satijanga. )
i / { from R B" & “C - aale
25 mproy c:n.cnt 'of rf)ad fmm RD road to 130134400 29 100,00 6000.00 Four calendar
Kulapita G.P: Salijanga months
Improvement of road fram NH 1o Belanda BTACT Vour calendar
2 . 2 . :
6 village with CT» work GP: Salijanga 223362200 2460.00 5000.09 months

2. The sale of the Bid document shall start from the date of publication in biip:/www.jajpur.nic.in during effice hours in the office

of the PanchayatSamiti, Daxwéadh Jajpur

3. Bids shall be received in the cffice of the PanchayatSamiti, Danagadi,Jajpur t:1} Dt. 18.02.2019 up to 5 00PM- th rough

Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-

Teceipt of the same. '

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 1L.00AM, on 19.02.2019 in presence of the

bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be cbtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment

of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L

DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur District

(httpy//www.jajpur.nic.in). In case of downioaded bid docuament the cost of bid document should be attached with the bid. The cost

of bid document is not refimdable. The envelope containing bid document shonfd be superscribed with “Fender Call Notice Number-
72 106022019,

6.FThe undersigned reserves the right to negotlate or reject any ot all the tenders in the interest of the Govt. with or without assigning

any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpar District. {(The bids of the defaulting

u)ntractu rs of this block those who have not completed the work in time are liable for rejection.)

. ‘The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the snecessfil bidder who has quoted less bid price/rates than the estimated cost put to tender shali have
1o furmish the exact amount of differential cost i.e estimated cost pul to tender — minus the quoted amouni as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
froro any nay Nationalized/ Scheduled Bank in India counter gnaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) hy the BDO, Danagadi (bv e-mail) to the successfl bidder otherwise the bid of the successful bidder
shall be cancelted and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The cencerened APS will be refurned to the bidder after completion of work in all respect ie. Finat bill paid.
8.Fhe tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block Development Officer,
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"~ 9.The tender is to be submitted in one cover is to contain EMD, signed DTUN on every page, price bid duly fiiled in and signed by the
tenderer, attested copy of registration certiticate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
- certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number 3¢ mandatory in the check Jist column
and other documents as per the relevant clauses of this DTCON and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender cail notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.d along with temder i shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
ke dniiy connter puaranteed by s local branch at Bhobareswar us per the terms and conditions Iaid dewn in QGFR and in no other
form.Tenders not accompanted with EMD as specified above shall be Liable for rejection. .

1.

i)

i2.

13.

14

15.
16.

17.

2%

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi. P.5. regisiered conwractor, valid registrarion certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-
responsive and thus liable for refection. -

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received wiil remain valid for a period of 90 (Ninety)} days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department,
An gpp!iuunt er -‘ﬂ} ‘)*' it‘; v{m-:tituent partners af wh‘}‘;e contract for any wi m‘k ha’a been resc’inded or Who bas ab'mdoned any

at the tlme of submlsslon of tender paper about the authentlcatlon of tender documents An affi davn[ to this effect is to be
furnished it schedule-C. Non-farnishing of inforrmation in schedule-C and required. atﬁdav:t in schedule-C, the bid
document will be summarily rejected.

No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
ah Assistant Engineer & above in the state P.R. Departiment or Assistant/Under Secretary & above in the P.R. Departaent. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security wil be
forfeited and he shail be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate shect vide Schedale-A.

If an Individual makes the application, the individaal should sign above his full type written name and current address.

If the application is made by propristary firm, it shall be signed by the proprietor above his full type weitten pame and ’rul}
name of his firm with its current address,

If the application is made by a firm in partnership, it shail be signed by all the partners of the firm above their fu]] type
written names and corrent address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

. Hihe Application B masde by a limited comipany or o corpoyation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company ot corporation will be required to furnish satisfactory ewdence of its existence along with the technical
bid.

. The tender shouid be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

No tepderer will be permtted 1o furnish their tender in thelr own mwapuscript papers. All nfotmation sheuld be submitted in
English. The applicant’s name should appear on each page of the application along with his mgnaturc ot the signaiure of the
authorized representative at the bottom of each page.

21. Instruction for guoting percentage rale below bove the aslm‘ated cost amendment 10 para ~3.55 of OP.WD. Code

Volume-t,
Following new provisions shall be made to quote the rate of work by the contractor.
3.3.5 {V} = Percentage Rate Contract -

Percentage contract will be in additioh to item rafe, lump sumi coiifracts été. In such contidcts the sehediile of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
otfer submitied i separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors whe wish to tender for two or more
warks to which thev refer, written on the envelope. '

Contractor Block De ment Officer,



22

23,

24,

25,

26.

27

28.

29.

The adopted format for percentage rate is same as date of form adopted for ftem rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-I. In this form, time is the essence, The
contractor is required to maintain a cortain rate of progress specifled in the cemract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject {0 a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher anthority.

In case of percentage tate tenders, only percertage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled i Fgoves and woids so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage guoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be takon as covrect. The percentage quoted in the tender without menfioning exciss or less and not supported
with corresponding amount w;ll be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the connacmr has omitied to guote the rates sither in figures and words, the officer
opening the tender shouid record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tefideter shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and detuils specifications for and other
relevapt specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execytion as
per actual necessity and details test conducted. Bul the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the coniract and ne extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer-in-charge as and when required. _
Every tenderer is expected before quoting his rates  to inspect the proposed werk. He should also inspect the quarties and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The cffer of tender shall be inclusive of cost of construction and maintenance of isfand, ferry service, fair-weather road,
service road, Foot Bridgs, Pylon base, winch stand and derrick etc. as required for the work,

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the horings shown in Cross Section.

.The tenderer may &t his option quote reasonable for. cach item of work carefully s0 that rate for one item should not be

unworkabie low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in aecordance with the tender call nolice. Any chabge ia the wording wilt not be accepted.

Leiters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

‘Sthedule of quantitics arc accompanied in the DTCN (Price Bid). It shall bc defmitely understood that the Govemment does

not accept any responsibility for the correctness or compieteness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra mworietary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons theve-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be potified of the award by the BDG, Daﬁagad prior t¢ expiration of
the validity period by e-mail, SMS confirmed by registéred letter. This letter (hereiniafier and in the conditions of Conitract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herem after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security {initial Security Deposit) in forma of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving -Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and i 6o other form which including the amiount alveady deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /nachinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfiltment of the contract in the office of the BDQ,
Danragadi,
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be retained at security for the due non-fulfillment of this contract and additional performance secunty in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff incharge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successfil bidder will sign the agreement and deliver it to the Enginecr-in-charge. Following documents
shall form part of the agreciment.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amonnt of perfornwnce security

b) Standard PWD form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (sarnest money). No contract (tender) shall be finally accepted until the requived amount of initials security is
deposited. The security will be refunded after one year of compietion of the work & payment of the final bill and wili
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dd.21.05.97 J.OR.
No.202 WF.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority. '

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
mdftef by this ¢ontract at any place outside the state of Orissa,

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VI of 1923 on any account of the workman emploved by the contractor and full amount of compensation
paid will be recavered from the contractor.

36. Tenderers are required to abide by the fair wages clause as mtroduced by the Govt. of Works department L. No. VITI-R
8/5225-d1d.26.02.55 and No UM-56/628842(5) di. 27.09.61 as amended from time o time,

37. 1n caseé of any complaiit by the labout working about the nonpaymenit or less payment of his wages 48 per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount te the tabhour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor,

38. The contractor shall bear cost of vartous incidentz), sundries and contingency necessitated by the work in full within the

following and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, femry
tolls conveyance charges and other cost on account of land building including temporary. building and terporary electric
connection to work site as well-as construction of service road and diversion road and its maintenance till completion of work
site 2s required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will howaever be liable 1o pay Govt. for temporary occupation of Jand swned by Govt. at the site of the work.

b} Labour camps or hitts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities. _

<) Suitabile water-supply inclading pipe water suipply whether availible for the stalf and labour-as . well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Feos anid dutics Ievied by the municipal, canal supply authority.

i} Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
aiso become payable due to operation of the work men compensation act,
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost,
39, After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vafs, mixing
platforti efc. should be dismarntled and all materfals rémoved from the site ahd premises 1eft neat and clean, this should be
_ inchusive of the rates.
40, No payment will be made for benchmarks, level p:llars profiles and henching and leveling the ground wherever required. The
rates to be quoted should be for the finished itens of work inclusive of carriage of all materials and incidental item of work,
41.1t shouid be understood clearly that no claim what so ever will be entertamed to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of wark or
extra qiantity of any itemns of work is taken ip.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated 25.11.07 and as amended from time to time,
43 Bid documents consisting of plans specification the schedunie of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papets. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender mist be received in order and according §o insfructions.

s
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44, Tendrerers are required to go through cach clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering,.

45. All reinforeed cement concrete works shoufd confirm to detailed standard specifications, IRC code and Bridge Code section [,
1L, 11, §V and VI & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & 1,
Govt. of India.

46.
47.

48.

49,
50

Steel shuttering and centering shali be used which shail be lined with suitable sheeting and made leak-proof and watertight,
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mined, unless otherwise ardered it writing by the exceutive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc, for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of vement being 1aken as 50 Kg.

The contractor should atrange the materials like steel, coment, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule, No extension of time will be granted on the applicaiion of

. the contractor due to defay in procurement of materials.

51

54.

55,

56.

37

38

59.

60,

61.

. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the cost of siich Thaterials will be recovered froni the bills af stock issiie Fates or
market rates, whichever is higher,

. I the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same

dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is highet. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there afier become due to the
cotitractor or from his security deposit or froim the proceeds of the sale there-of,

. The selected contractor may take delivery of departmental supply according 1o his need for the work, issued by the B.D.O.

Danagadi, subject to the availability of the matertals. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be bome by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shalt have to pay the full pensliy as per clause of PI agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materialy without any controversy or dispue on that account. The rate of issue of such
matertals will be &t the stock issue rates melusive of storage charges ot rates fixed by the department or current market rate,
whichever is higher.

All the matertals which are 1o be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jobuting, welding ete. to required size i case of MS vods or Tor Steel/ MS angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custedy of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than I mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as bindmg. The contractor must have 1o
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the

-departmental {aboratory and get # spproved by the Depariment before use. No- extension of time or escalation of price on

such account shall be entertained in fature. The cost of cement, bitumen and steel shail be reimbursed only afier production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers. '
TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates efe. shall be measured in lengih of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct te an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unihécessary lapping will iiof be considered for nicagiiteniesit and paymént).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shifi-the actual bridge position within a reasonable range in {1/S and D/S.

The contractar should at his own cost arrange necessary tools and plants required for the efficient exccution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost. all requisite equipment for testing one wnplugged
well and specified span free of cost a8 directed by the Engineer-in-charge and bedr the entire cost of the test, '
Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at eptimum moisture content and no extra
payment will be made for jungle clearance for taking carth from the borrow area. Earthwork from cutiing will be
economically utilized in filling.

. The stock of (building road and imigation structu:es} metal and ﬂra\eel willbe measured inboxesof LS mX 1.5 mX0353m

which will be taken as 1.5 m X § 5 mX 044 m =1 Curn. T he soling stone will be measured in the suilable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.

Contractor
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The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
stibject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any citcumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

. Sinking of wells shall be measured from the bottom of well cap up 1o bottom of cutting edge or 15 cm above low water level,

whichever 1s less.

AN wathod of sinking including preumatic sinking by amplﬂymarﬁt of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desiiting of sand or earth from existmg well, rectification of tut
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may _he altered, if necessary, in the light of the
fiaittre O sttatd indicated by boring, which firiist be taken in advance of aétual execution of foandation.

When resort has to be made for sinking the wells by air lock and vacunm chamber method, rates there of shall be pre-decided

by the authority accepting the tender.

Construction of cofferdarn or istand or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the methed of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-chiarge, with 10% extra cemeérit to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells,

No part of the bearing for the superstructure shall be allowed to rest on ihe noses of the piers.

Tor steel mesh reinforcement shali be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings io prevent them from skewing and getting out of alignment.

Inspection by the Director Genera! of Suppiies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and tead testing of bearing, if considéred necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

“a)t should be clearly understood that the joints of bars are te be provide wst!: lapping, welds or bolts nuis as well be directed

by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plam or reinforced concrete) for the testing shall
be taken for each strucfural member by representaiive of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube .
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 11, .

¢)Test specimen shall be formed carofully in accordance with the standard method of taking test specimen and no plea shall
be entertained tater on the grounds that the casting of the test specmten was fauity and that the result of these specimen did
not give a correct indication of the actual quality of concrete. '

Piain concrete and reinforced conerete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borme by the contractor.

c) The construction of well sta.ndmg by mjec’tmg cement or grout ln coarse aggregate placed in position shall not be
permiited.
) The thickness of cement concrete in top pluggmg shouid be as per departmental drawing.

in well sinking the maximum tolerance permissible in riltis 1:80 and the shifi is 150 mm 10 the normal direction. Where it is
not possible fo work these tolerance, the contractor shall carry out suitable remedial messures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the departtnent and without
any damages o the well, Any additienal work, necessary conseguent upon the excess tilt and shift, shall be carried out by the
CODITACEON, at ho éxtra cost to the departinent.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

1f the well is bevond rectification, the well shall be rejected. The well has to be abandoned aud another well ta be sunk at a
suitable location at the cost of the contractor, The tilf and shift of the well mcludmg compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-se-gver, will be entertained,

The contractor shall empioy 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices wili be selected by the Superintending Engineer. The period of
emptoyment will commenie within 1 month after the date of waork order and would last till the date when 90% of the work is
completed. The fair wage 1o be paid to the apprentices should not be less than emolomeni of personnel of eqmva]em
qualification ¢mployed under govt. The no of apprentices to be employed should be fixed by the Superlntcndmg Engineer in
the manner so that. the total expenditure does notexceed 1% of the tender ¢pst of the work.

Contractor Biock Developmerit Oﬁ‘ cer,
Danagadi,
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Special class contractor shali employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.

Likewise, A-Class contractor shall employ under him } Graduate engineer or 2 diploma holders belonging to state of Origsa.

The contractor shall pay to the enginecring persontel monthly emoluments, which shall not be Jess than the emolunents of
the personnet of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to

the tender receiving authority along with the fender as to who woutld be supervising the work. Each bill of the Special Class

or “A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a

Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as

per the bill hag been supervised by him. (Vide Wotks Departieérnt No. Codes M-22/91-15384 dated 9.7.91). The required

cerfificate is to be furnished in the proforma contained in a separate sheet vide Schedute - B.

It is the responsibility of the contractor to procure and store explosive required for blasting {}peratmﬂ Departmem may render

necessary possible help for procuring license.

Orissa Bridge & Construction Cerporation Ltd. will be allowed price preference up to 3% over the lowest quotam)n or tender

as laid down in works and Transport Department Resolution No-283 date-17.04.1974. The Onssa Construction Corporation

will be allowed a price préference 1o the sxtent of up fo 3% over the Jowest tender amount (Where their fender is not the

lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clanses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied

himself by actual inspection of the site and locality of the work, about the quality and availability of the requ;red guantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in

the tender will be adequate to complete the work according to the specxﬁcatwns attuched there ta and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, Jead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized

subordinates. Afier acceptance of the contract rate Government will not pay any extra charges for any reason in case the

contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Departinent of the: gross amoust of the bill towards income tax will be dedueted from the

contractor’s bill.

The amount put fo tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST. as appluabie ‘will on. works umlract shili be puid over the bill

amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their

payment 1o the concerned Execitive Engincer with their bills, faiting which the amowmnt towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned

department,

‘Under no crcumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of coniractors labour (Regulation and Abolilion) Act. 1970 the contractor whe undertakes execution of
work through labour should produce valid license from Hcensing authorities of Jabour Department.

. Sample of all material - The contractor shail supply sample of all materials. fully before procurement for the work for

testitig and acceptarice as may be requiring by the conicerned Exécutive Engineér. :
Trial Boring — The foundation level as indicated in the body of the departinental drawing is purely tentative and for the

-general guidance ondy. The Department has no responsibility for the suitability of actual strata at the foundation level. The

contractor has to conduct his own boring befove starting the work and get the samples tested at bis own cost to ascertain the
S.B.C. and credibility of the stratz at founding level while guoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which miay be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be

amended and made good by the contractor-at bis own cost ynless the Engineer for reasons to be recorded in writing shall.be

decided that they ought to be pald for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is afso required to matntain the road for three years from the date of successful completion of
the work,

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, wani of proper care or misconduct on the part of the coniractor or any one in
his employment during the execution of the work. Alse no claim shall be entertained for loss due to earthquake, flood,
eyclone, epidemie, riot or any other calantty whether aatoral or incidental damages so cavsed will have 10 be made good by
the contractor at his own cost,

Contractor Block mentt Officer,
Danagadi.
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Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
refevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
Tilts and shifts

a} Maximum permissible shift is 150 mm.
b} Maximum permissible tilt is 1:80.

498,

Payment for variation in price — (Vide Works Department Memeorandum No-12073 W Dt. 7.4.1986. 1437¢ Dt. 22.06.1991
aiid N0-222874 Dt 24.10.1992)

a(i). “If during the progress of the work the price of any material (cxc]udmg the cost of Steel, Cement & bitumen) incorporated
m the work {not betng materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale prwe index (all commeodities), and the contractor there upon necessarily and properly pavs in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount. as shall be equivalent to the. plus or minus difference of 73% in
betweent the Average wholesale Price Index (all commodities) which s operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stiputated time or extension thereof as arc not artributable fo him:-

Formula to calculate the increase of decrease in the price of materials,
Vm=10.75 x Pm x R x (i-io}
160 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials. '
R =the value of work done in Rupees uring the quarter under consideration,
io =The average Wholesale Price Index (ail commodities) for the quarter in which the tender was opened (as published in
R B I bulletin from time to time.)

i = The Average Whilesale Price Index (all ecmnmodities) for the guarter under consideration.
Pm Percentage of materials component as per sub-clause of this clause.
. (i1)-Where original contract period is one year or above, Increase/ decréase of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of inérease are to be- made with prioy approval of Government when the total cliim is
more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/~ Recovery in case of decrease shall be made by concerned B.D.O. from the coniractor, immediately.

‘The cost shall be determined as follows: -

i. Steel ............ Rate as fixed by steel authority of India Limited (SALL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indisn Od! Corporation Limited (1OCL}

a (iii)- Where original period of coniract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
totat claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up o Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

(1) The cost shal be determined as follows: -

Steel... Rate as fixed by steet authority of India Limited (SAIL)

Cement. .. Average factory price of three manufacture of cement inside the state.
Bitumen. .. Rate as fixed by Indian Oil Corporation Limited (FOC)

Cost_of the project should be morg thap 50.00 Jakhs, However the differential cost of such material mav be paid 1o the

contracior afler deducting the hike percentage amount in the tender for those materials from the calciilated amount of
differential cost.

Contractor has tg submit the vouchers showmg__, procurement from an anthorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

(4 Differential cost will be allowed only for the original agreement period, but not for the extended pertod even through

it might have been validly extended. (i) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(fRecovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately,

(b} Similarly, if doring the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minfmum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respeet of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimuth wages for labour which is operating for the quarter under consideration and that operated for the
quarter it which the tender was opened as per the formula indicated betow.

Contractor ' Block [ ) pment Officer,
‘Danagadi.



Formula to calculate the increase of decréasé i the price of Labour.
VI= 0.75x PLx R x (i- i0)

100 io
Vi=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages fate of labour.
R= the value of work done in Rupees during the guarter under consideration.
jo=  the mimimum wages for labour as prevailed during the quarier under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

a) Structural works 20% 3% 5% 45%
i b)Earthwork, Canal work, 20% 60% 500 15%

Embankment work etc. ?

R&B Works

a) Bridge work 20% 30% 3% ' 45%

b) Road work 45% 40% 5% 10%

¢} Bailding works *30% I 30% 5% 35

Fi= Percentage of labour component (as per sub-clanse).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants {Dicsel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and property pays, such inereased or decreased price towards Petrol, Of) and Lubricants
used on execution of the work, then he shall be entitled to reimburse or ifiable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in. which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-D1)

K= b4

160 >}
K1 = Increase or deceease in the cost of work during the quarter under consideration due to changes in the price of P. O, L.
R= the value of work done in Rupees during the quarter under consideration.

D= Average Price per liter of diesel il which was fixed hy the Government of India durmg the guarter in  which the tender
was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration,
KZ2= Percentage of P. O. L. component as per sub-clause.
d) The following shalt e the percentage of materials, labour and P. 0. L. component for reimhursement’ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), (b) and (c) of this Clause.

Category of works Contractor’ Sipply Departmental supply of materials

1 % Of Materiats | % Of Labour | % OFP.OL.,

Trrigation work

(* Where brick is supplied by the Department, it shiould be 20% iistead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel, cement and bitomen which will be governed as per clause no 31(a-ii) &(a-iii), Jabour and P.Q. L. as
per sub-clauses (a-i), (b) and (¢} of this clause 31 shall be apphicable in the following manner. '

"In term of aforesaid escalation clause, wheve the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all. In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period atler excluding the first
one-year period thereof, provided thal the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, whire the period of ¢ompletion initially stipulated in the agreement is loss thas one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excludinyg ihe first one year period.there from." .
€) The confractor shali for the purpose of sub-clauses {a), (b) & {¢) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall alfow inspection of

the same by a duly authorized representatives of Govt. and further, hall af the request of the Engineer-in- Charge furnish,

veritied in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alieration in the
prive of such material, wages of labowr and/ or price of P.OL. give notice thereof to the Engineer-in- Charge stating that the
same i3 given pursuant to-this condition together with an information relafing thereto which he may be in a position te supply.

Confractot
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements duving the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
mainicnance, lighting and removal of sach temporary road crust from the private fand (0 bring the land it its original
condition etc. complete. .

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Departthent will be made on this accoust and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges, -

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shail issue an order book to the
.contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engincer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (¢, owing the instructions of the Department. The order Book
shali be the property of, the Office-in-charge and shatlot be removed from the site of work without written permission of the
Engineer-in-charge and 1o be submitted to the Engineer-in-charge every month.

102, The tenderer should conduct three bores at each pier-and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with L.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Cade, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor,

106.No part of the contract shall be sublet without writicn permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf,

167 The contractor should attach the certificate in token of payment depﬁmt with the registration aythority as percent circufar of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any

way responsible for the same and will rot pay avy cost towards the repair done by the contractor,

109.The rates quoted by the contractor shall cover the latest approved rates of tabours, materials, P.Q.L. and Royaltles.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.Thie rate for each work of concrete items wherever dewateting is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The matesials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No foture. complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month, A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date, If in any month there are no claims to record, a certificate to that effect
shoiild be furnished by the contractor in the claitn book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the constriction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engincer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bome by the contractor. The colection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114.Besides, the firm / contractor shall install full-fledged field Jaboratory at work site for conducting required tests as per TRC /
MoRT& H / ISI requirements at his own. cost for providing sufficient opportunity for checking from time to time. An
Engineering. personnel of the executing agency should be present at work site at the time of visit of high Jevel inspecting
officers in the rank of Superintending Evgineer and above. Afier completion of the road in all rédpects the road furniture's
showld be affixed by the executing agency indicating locattons like school, hospital, Ne-hom ete.

Contractor Bilock
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

{a) Making a false statement or declaration.
. {b) Past record of poor performance.
(¢} Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
{e} Past hisiory of litigation,
~ 116.The information furnished must be sufficient to show that the applicant is capable in all respects 10 successfully complete the

envisaged work.

117.1n case the 13t lowest tenderer or even the next lowest tenderers withdraw in serigs one bv one. thereby facilifating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
fustification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tgnderer. '

HE ADDENDUM TO THE CONDITION OF Pl CONTRACT
Clause-2{a} of P1 Contract:-TIME CONTROL.:-
2.1, Progress of work and Re-schedulng programme,
2.1.1 The Block Development Officet shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue-of the letter of acceptance, the contractor shall submit to the Engineer«in-Charge/ BDO for
approval a Prograimme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the conéractors shall be bound in alf cases in which the time
aliowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed. 14" of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4% of the whole of the work before 3/4™ of the whole time allowed under the contract has slapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work dees not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
coinpletion. If the contractor does ‘mot submit an updated Programime within this period, the Englncer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this ameunt until
the next payment aiter the date oni which the overdue Programme has been subinitted.

2.1.5. An update of the Progravame shall be a programme showing the actual propress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
bovise the Programme and subinit it to the Eﬂgmeu—m -Charge again at dny time. A revised Programime is to show the effect
of Variations and Compensation Eventg

2.2 Extension of the Compietion Date.

2.2.1 The time altowed for execution of the works as specifid s the Contract data shall be the essence of the Contract. The
execution of the works shali commence from the 5th day or such time period as mentioned in letier of Award afier the datc on
which the BDO issucs wriften orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall witheut prejudice to
any other right or remedy available in law, be at berty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 Assoon as possible after the Agreement is executed the Contractor shalt subumit the Time & Progress Chart far each nrifestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary bv agreement betveen the B.D.O. and the
Contractor withiii the lirifations of tifie inipesed in the contract documents, and furthier to ensute good progress difing the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate nrogramme has heen agreed upon) complete the work as per milestone given in confract
dati.

2.2.3. In case of delay occuired due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his hest-endeavors to prevent or make good the delay and
~ shall do all that tay be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

it} Abniormally bad weathet, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of ether comtraciors or fradesinen engaged by Engineer-in-Charge in executing work not

foruaing part of the Coditract.

Contractor Block Development Officer,
Danagadi,



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the intended Completion Date
without the Contractor taking steps io accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority merntioned, in Contract data i beyond the
Contractors control,

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable. indicate in
such a request the period for which extension s desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extensiou shall be
commumicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasopable extension by the B.D.O,
and _tl;is shall he hi_n_d-i_ng on the contraclor.

2.3, Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or hefore the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered valuo of the work for every completed day ¢ month {as apphicable) that the progress remains betow that
specified i Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been gpecified. Compensanon
i 1.5% per month of for delay of work, delay o be completed vnt per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of #tems of work for which a separate period of completion is onginally given.

The amount of compensation may be adjusted or set-off against any siam payable o the Contractor under this or any other
contract with the Government. in case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against thi compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice 10 the contractor. However, if the contractor catches up with the progress of work on the subseguent
milestomne(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subseguent
milestone(s), amount mehtioned against each milestons missed subsequently also shall be withheld, However no interest
whatsoever shali be payable on such withheld amount.

24 Management Mectings

2.4.1. Either the Engineer o the Coniractor may reguire the other to attend d thanagement meeting. The busitiess of
managemeni meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2, The Engincer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Emplover. The responsibility of the parties for actions to be taken te be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Departinent, Orissa):-

To rescind the contract (of which rescissiop notice in writing to the conittactor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.BLIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

aj

b)

)

check list;

Requived E.M.D as per the olause No. 10,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of upening of the fender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Moncy Reecipt as per Clause No S,
Totai: - 128 {One hundred twenty } clauses ondy.

Contractor Block De ment Officer,
Danagadi.



: SCHE‘ZDULE—A_{CERTI_FICA'I_'E OF NO RELATIONSHIP)

1/We hereby eertify that I'We* am/are* related/not related {*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/arc*
aware that, if the facts subsequently proved to be talse, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 1/We* shall be liable to make good the loss or damage resulting from such cancellation. /'We also note
that, non-submission of this certificate will render my / our tendsr fiable for rejection.

(*)strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS {For .
special class / “A” class contractors only) '

I We. hereby cetify that at present the following Engineering personnet are working with me / in our firm / company and

their bio-data are furnished below.

St No. Name of the | Qualification | Date of | Monthly Whether full | If  they are
Engineering Appointment | emolument time i superannuated /
personnel engagement | retived / dismissed |
appomnted for | | and or removed
supervising contintious personnel  from
cattractor’s - : state  Govi. /|
work  with Central Govt. /
address | Public Sector |

undertaking  /
Private .
- Companies and or
any one ineligible
for  Govermnent
: _ SETVICE,
2 3 4 5 16 17
1 . . I

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that ail the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither 22 firm M/s _ _ nor any of its
constituent parmers have abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior 1o the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation 1o fbrnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my {our) competency and general reputation.
The undessigned understands and agrees that further qualifying information may be requested and agree to furnish any such
mformation at the request of the Departraent.

(Signed by an Authorized Officer of the firm)

Title of Officer

Namne of Firm

Date:

APPROVED FOR 19{Nineteen) pages only

! -

<
3 \
Addl. Project Diréctor{Teth.), DRDA. Jajpur

Sotd for the work -Fmprovement of road from Barabanki School to Dehury Sahi , G.P- Nadiabhanga,Danagadi Block™ on
payment of Rs. 6000/ {Rupees Six Thousand) only vide Money Receipt No ......... ......Dt ............... against BC /
Bank Draft No..........................] Dt payable at SBI Duburi Project, Danagadi.

Block Dev ent Officer,
Danagadi.




BILL OF QUANTITIES

“Name of the Work: Imp. Of read from Barabanki school to Dehuary sahi , G.P-Nadiabhanga
' ' Rate

81 No. Description of item of work Quantity Unit Rs Amount in Rs
1 2 A R SR B 6
Eartwork in all kinds of soil obtained from borrow pits One Cubic | 197234.00
I} within all fead and lift transportation to site by mechanical | 120060 { — "+ 164.28
means within Skm.inetading rough dressing and breaking
-1 clods to maximurm Scm to 7o size etc. all complete as per
direction of Engineer —in-charge.
Compaction & Watering of earth upto OMC,rolling : One Cubic
2 with PRR in embankment /road formation in layers 1200.60 meter | 7.41 - 8896.00
not exceeding 0.23 by PRR, etc afl complete as per ) '
direction of Engineer —in-charge. Qnty as item no.2
One Cubic |
3 _ . : meter | 1.95 632.00
Sectioning and Cambring of earth in top surface of 32400
road formation ,as per raquired section
Admixing sand and maarum and laying sub base in ' " Ome Cubic
4 layers not exceeding 225mm, watering and 492 45 meter 564.07 277776.00

_compacting to the required density in OMC with PRR
including all labour nad hire charges of PRR ,ail T&P
materials and cost ,conveyance royality of sub base
materials as per direction of Engineer —in -charge

Providing,laying,spreading and compacting stone
-aggregates of specific sizes to water bound macadam
specification including spreading in uniform thickness
5 ;hand packing ,rotling with 3 wheeled steel rolier 8-10
' tonnes in stages to proper grade and camber | 328.30
,applying and brooming requisite type of screening
/binding materials to fill up the interstices of course
aggregate watering and compacting to the required |

One Cubic
meter 1833.24 601853.00

density.
. One Cubic |
& | Collection & Stacking good guality laterite moorum 399.35 meter | 314.57 205493.00
and spreading them in read and compaction with PRR
including cost ,carriage
7 : One suare 20.03 35333.00

' 1764.00 meter
Fine dressing and turfing within five exrra lead of

| 1 50m over initial lead of 50m and initial lift




. . . . i 3000.00
8 Supplying all materials ,Jabour for construction of

masonry display board with brick masanry ,inciuding
painting & printing

Total 1330217.00

: Total 08( Eight) items Ouly  (Rupees Thirteen lakhs thirty thousand two hundred seventeen ) only
: Approved

4 | g
ive EhZineer, Danagadi Bi adi Addl. Proj ﬁmtor'('l’ech;),

DRDA, Jajpur

My / our quoted rate is ; oo fbothin figures and
words) excess over/ less than / equal to the above estimated cost.

b ig'ﬁawre of Tenderer




~ CHECK LIST

{To be filled up by the contractor)

:1: Doouments Ye:‘:ubmmed N, Page No. Tssuing authority
| 2 3 4 5 6
} 1 Cost of tender paper
2 1 Copy of valid license
3 | Copyofvalid LT./Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no titigation
8 | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti

registered contractor certificate
19 Valid £-Mail Address

it [Valid mobile number

Certified that all the information mention above have been atiached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Contractor




NU TES N !
- 1. The coamractor sheuld not write anything exb_eﬁlzig qumitmip ‘of percentage and in any case anything eise : ]
xef\nduw tender rate is mentioned, the tender is liabie for rejeciivn.
2, Percentage quoted by the fenderer shall be accurately fiifed in words and in ligwees,
: . Strike out which is not applicable. If the tenderer i.}uolm the pememage ‘without mentioning excess or less, it
W}ll be considered as #xcess. :
w4, Percentage should be quoted up to 2 {Two} digit after the decimal point. _
_ 5 Rate of all ftents are inclusive of cost, camage, royalty “and other I.mws i . )
~ of matertals. - :
; e e e S— e ——
Cfenderer” T — — - - e _
No a‘rC_c;rr_ecllon_s— _ _ e S —
o of Over wiiogs N L .
fﬁémd_f;—;[ﬁii:_ﬁ]o-lét-i g T : i -
vt St sbvions — e v - S

Block
Danagadi.

glopment Officer



