GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Sahupur to Dhinkjsala, |
G.P-Salijanga |

Bid Identification/DTCN No. ¢ 73  106.02.2019 /P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITIL, DANAGAD]

DETAILED TENDER CALL NOTICE
No.- { 7% Dt-06/02/2019

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in coluran no.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt. of Odisha, PR&EDW Department letter
no. 12672 / D1 13.07.2017.

, Approx. Cost of Pas
I\bi:; Name of the work estimated cost. (;ﬁlgg ) Ciass of contractor | Tender Paper c:z:'“;::itit:}il'l
: (in Rs. ) ' (in Rs.) p
] 2 3 4 8 ' 6 7
Construction of Kusumjhari CC road G- Four catendar
1 Lo 2526RH0.04} 25300.00 . . &000.00
Chitri. 268 33 “B” & “C” months
Construction of compound wall at Thadeswar T & BT Four catendar
2 : . 3300, 0.
Mahavidyalaya G.P- Chitri. BRISA0 1330000 6000.00 months
5 Teprovement of road ff‘_)m (?hltﬂ Nuasahi to V94669900 29500.00 B” & *C 6600.00 Four calendar
Nuagaon G.P: Chitr months
Construction of C'C road from GP office RD -7 & D Four calendar
4 ) R o 433, 4160.6 A
road to Katabahali G.P: Chitmi TOSAI30 1 1416000 6000.00 months
improvement of road from Ambabeda to : BT& CT : Four calendar
5 s e .. 1932.0 6600). X *
Burudisahi G.P.: Kiajhar 2631932.00 2 00 6000.00 months
improvement of road with CD werk from BT & CC Four calendar
6 I . 3 . 32400, 040480
Rugudizahito Mahahsah?. (1.P- Kizjhar, 237892.00 00 6000.0¢ months
Tmprovement of road from ftajhar to . . “CH & <D . Four calendar
7 o s 1602212.00 .06 . i
Kachsahi. G.P- Kiajhar. 60 | o0 : 6000.00 months
improvement of road from RD road to . :
8 Dakhinapasi with CD work 2211677.00 | 2220000 5000.00 I"’”:]“alt;?dar
G.P.Nadiabhanga BT & O 0D
Improvement of road from Baghrai sahi fo BT & “C7
9 Sunsunia pokhari with CD work G.P: 2652914.00 26606,00 5000.00 Four calendar
. months
Nadiabhanga
Improvement of oad from Saguan Dahi O &SR .
10 | Bandhaio Barsbanki Majhisahi with CD 1771547.00 | 17800.00 6000,00 “’”:fa‘.fl“d"“
work G.P.:Nadiabhanga ontns
Improvement of voad from Barabanki school o] Ot & <D ' Four calendar
il . . 133021700 13:400.00 (1.
to Dchury Sahi G.I*.: Nadiabhanga 6000.00 months
gz | mprovement of voad of Pahadasabi village 221918860 | 22200.00 s 6000.00 Four calendar
road . G.P-Nadiabhanga months
Construction of CC road from Kharakhai to T & D7 )
i3 Bagharasahi with CD work G.P: 13427247.00 13500.00 6000.00 Four calendar
K . months
Nadiabhanga
Improverment of road from. Jhemtahudi to _ - T & DT Four calendar
14 . o 13273322, . L
AWC with CD work. G.P- Nadiabhanga. 327322.00 13300.00 6000.00 months
tmprovement of road from Dhananjaypur fo | BT &Y Four ¢alendar
15 X . i A
Ramthenga G.P- Nadiabhanga, 2213098.00 2220000 6000.00 muosiths

Contractor

Block Development Officer,Danagadi




. 3 h i B” & ~“C o
16 | Imerovement ofroad from Nepzhudi o 221252000 | 2220000 6000.00 Four calendar
Jamupast with CD work G.P- Nadiabbanga, months
e e T ™ . e
07 Completion of .!Sii{'l}.abl.l}..ﬂ vitlage road G.P 1347247 00 13500.00 (000,00 Four Ldl.t..l'lddl'
Nadiabhanga. months
Construction of Boundary wall at Khandar _ T &ETD Four calendar
18 . . 1330236, 1330000 6000.00
Primary School €.P- Nudisbhanga, . o8 maonths
y ) sundasahi O & T . Sour ¢ ¢
1g | Improvement of road from Gandasabi to 132644500 | 13300.00 6000.60 Four calendar
Gambharipatia raitway line G.P: Salijanpga menths
linprovement of road fram Sahmpar to ) B & " Four calendar
2 e s e : 265301600 2660060 6000.00
0 Dhinkisala ¢1.P: Salijanga ' months
Improvement of road from Baghuapal . . & DT Four calendar
n ) i 132644500 13360.00 600000
Chhack to Birisahi G.P: Salijanga months
1 Imme»f:mc.m' o.f road %rornw{)mg‘a}:f:';r to 2649886.00 26500.00. BT & C 6060.00 Four calendar
Gambharipalia ratiway line G.P: Salijanga months
p3 | mprovement of road from Gamharipatia 76931906 | 17700.00 e 6000.00 Four calendar
village to raillway line G.P: Salijanga months
tmprovement of road from Baghuapal “B" & <" ]
24 | Market Complex to Birisahi via Kandesahi 3494795.00 | 35000.00 6000.00 Four calendar
»
G.P: Salijanga
25 Impm'vlcmc‘*nt'of road irnrlfx Ri}road 0 2201344.00 32100.00 BT & (T 6000.00 Four calondar
Kulapita G.P: Salijanga months
2% Imprjovemenlt of fﬁ‘&d fmm‘Ni-l‘ w"Bc:}anda 213362200 22400.00 BT &Y 000,60 Four cal.cndar
. village with CD work GP- Salijanga months

2. The sale of the Bid document shail start from the date of publication in hitp://www.jajpur.nic.in duting office hours in the office
of the PanchavatSamisi, Danagadi, Jajpor

3.  Bids shaill be received in the office of the PanchayatSamiti, Danagadi, Jajpur till Dt. 18.02.2019 wp to 5.00PM- through .

Registered Post/Speed Post. The authority will not be held respensible for postal delay in the delivering of tht.. documents or non-
receipt of the same.
4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at ELOOAM, on 19.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.
5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur i person on apphcatlon and payment
of cost of bid documents in demand drafi/Bankers cheque drawn in favour of B.D.O, Daragadi, Jajpur payable at S.B.Y,
DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur Bistrict
{http:/www.jajpur.pic.in). Tn case of dewnloaded bid document the cost of bid docunent should be attached with the bid. The cost
of bid document is not refundable. The envelope contaimng bid document should be r.uperscr;bed with “Tender Call Notice Number-
6753 /06.02.2019 .
6.The undersigned reserves the right to negotiate or reject any or alt the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this bloek those who have not eompleted the work in time are liable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost pui to
tender. Tn such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shali have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender - minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.Q. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its Jocal branch at Bhubaneswar within seven days of issuc
of Letter of Acceptance (LoA) by the BDO, Danagadi {(by e-mail) to the successiul bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Fusther proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be retumed to the bidder after completion of work in all respect ie, Final bili paid.
8.The tender documents seat through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer wiill not be considered on any account even if the tender documents were dispatched by the tenderer before the due dale.

Contractor Biock Development Officer,

Danagadi.



9.The tender is to be submitted in one cover is to confain EMD, signed IYTCN on every page, price bid duly filled in and signed by the

‘tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certiffeale 'cﬁ'ti-ﬁca"te's-'duiy" fitkeduin mentioning valil E-mail address and vatid miobile nomber is mandatory in the check list colimn
.and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

16.The bid must He accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with feader in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

accoun

t/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

i Indiz counter guaranteed by its local branch at Bhubaneswar as per the ferms and conditions laid down in OGFR and in no other
form Tenders not accompanied with EMD as specified above shall be liable for rejection.

11,

(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagad: P.5. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,

_Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shakl be declared as non-
responsive and thas Hable for rejectmn

i)

2.

13.

15.
£6.

7.

18.

24.

21

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender cali notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agrepment.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Departroent,

Axn applicant or airy of its constituent partness of whose contract for sy werk has been rescinded ar who has abandened amy’

work in the last five years, prior to the date of bid stiall be debatred from q::ahﬁoatlon The tenderer is to furnish and affidavit

at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

furnished in schedule-C. Nor-furnishing ef information in schedule-C and required affidavit in schedule-C, the bid

document will be summarily rejected. '
. No Relation Certificate.
‘The contractor shall fornish a gertificate along with the tender to the effect that he is net related to any officer in the rank of
afi Assistant Engineer & aboveé in the state P.R. Departiment or Assistant/Under Secretary & above in the P.R. Department. if
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
torfeited and ke shall be iiable 1o make good-the losy or damages resulting for such canceltations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.
If an Individuat makes the application, the individual should sign above his fulf ype wrilten name and current address.
If the application s made by proprietary firm, it shall be signed by the proprictor above his full type wiitten naime and fult
name of his firm with its current address,
If the application is made by a firm in partnership, it shail be signed by all the partners of the firm above their full type
written names and current address, or aliernatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partmership deed and current
address of all partners of the firrn shall alse accompany the application.
i the Application is made by a Himited company or a corporation, it shatt be sign by duly authorized person holding power of
aftorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.
. The tender shouid be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.
No tenderer will be permitted to furnish their tender in their own manuseript papers All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

Tnstruction for quoting percentage rate below fabave the estimated cost, amendmem to para -3.5.5 of O.P. WD Code
Volume-1.
Following new provisions shall be made to guote the rate of work by the contractor.

355(W)= meﬁagekatecm

o

quantities shall mention estimated rate of such item and amount there to .The contractor has prcscnbed format appended to
the tender docwments. The contractot parsicipated in the tender for mere than one work may effer conditional rebate. Rebare
offer submitted in separaie sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to-which they vefer, written on the cavelope,

Contractor Block pment Officer,

Danagadi.



22.

23.

24,

25.
26,
27.

28.

38

31
32.
33,

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
raie” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor is reguired to mamtaie a cortain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is

- fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor

_shall be aceurately filled in flares and words so that there s no discrepancy. But if any discrepancy is found in the

percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentags will be taken as correct. Fhe percentage quoted in the fender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up 1o two or more decimal points, the first decimal pomt shall only be
censidernd without rounding off. Whers the coutractor has omitied to quote the rates either in fgures and words, the officer
opening the tender should record the omission.

Bills for perceniage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
exCesy or fess shall be added or subtracied from the gross amount of the bill.
The tenderer shatl carefully study the tentative drawing aid specification applicable to the contract and all the documents
which will form a part of the agreement to-be entered i to by the accepted tenderer and details specifications for and other
refevant specifications and deawings which are for sale. Complaint at a finure date that. plans and specifications have noi
been seen by the tenderers, cannot be entertained.
The drawing furnished with the tenrder is fentative and subject to revision or modification as tendered during the execution as
per actual necessity and detals test conducted. Buat the tendered rates quoted by the tenderer wilt hold good i case of such
madification of drawings during the time execution and shall ib no way Invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final appraved drawing to be issue by the
Enginecr—in—charge as and when required, :
Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads lo quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specificatioris. Compiaints at fuitre ddte that the availability of materials al goirrics has been
misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maimtenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pyion base, winch stang and derrick ete, as required for the work.
It must be definitely understood that the Government does not accept any responsibility for the cotrectness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that tate for one item should not be

unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are Hable for rejection and quotations should be
strictly i accordance with the tender call niotice. Anv change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause np,22.

Schedule of quantities are accompanied in the DTCN (Price Bid). ¥t shall be definitely understood thar the Goverhment does
not accept any respensibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations eie. forth shall no way fnvalidate the contract and no exira menetary compensation, will be entertained.

The authority reserves the right o reject any or all the fenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the Q.P.W.D. code,

The bidder/tenderer, whose bid has been accepted, will be notificd of the award by the BDOY, Dapagzdi prior to expiration of
the validity period by e-mail, SMS confiimied by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein affer and inthe cantract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the firmishing of a
performance security {initial Security Deposit) i form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Dépesit agcount duly pledge in favour of the BRQ,
Danagadi and in no other form which inciuding the atmount already deposited as bids security (eartiest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWDY form for the fbfitment of the contract in the offiee of the BDO,
Pranagadi. '

L

Contractor . Block Dever%n_t Officer,
Danagadi.




The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall

be retained at security for the duc non-fulfiliment of this contract and additional performance security in accordance with the

- provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid! Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the fetter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall forny part of the agreement.

a} The notice viting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
guount of performance security

b} Standard PWD form P1 with latest amendments.

34.

39,

40

Failure to enter in to the required agreement and fo make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (fender) shall be finally accepted until the required amount of initials seeurity is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and wili
not carry any interest. As concwrred by law departinent and finance department in their U.Q.R. No.848 dtd.21.05.97 JOR.
N0.202 WED, did96.03 98 respectively the E.M.D. will be forfeited i case, where tendérers back out from the offer before
acceptunce of tender by the competent authority.

Thal for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in 1o
within the State of Orissa and it is agrecd that neither party 16 the comtract will be competent to bring # suit in regard fo the
mdtter by this contract at any place outside the state of Orisa.

. The contractor shouid be liable to filly indemnify the department for payment of compensation under workman

compensation Act. VI of 1923 on any aecount of the workman employed by the contracior and full amount of compensation
paid will be recovered fromi the contractor.

. Tenderers are required to abide by the fair wages clanse as introduced by the Govt. of Works department L. No. VIlI-R

8/3225-dtd 26 62,55 and No.TIM-56/628842(5) dt. 27.69.61 as amended from time to time.

. 1n case of any complaint by the labour working about the nonpayitient or less payment of his wages as per kitest minimum

Wages Act, the BDO, Danagadi will have the right to investigate and if the coniractor is found to be in default, he may
recover siich amotint due from the contractor and pay such amount to the Jabour directly under intinzation wr the local labour
office of the Gowt. The contractor shall not emp]oy child tabour. The decision of the B.D.O. Danagadi is final and binding on
the comtractor.

. The comfractor shalt bear cost of various incidemal, sundries and contingency necessitated bv the work v full within the

following and similar category.

a) Rent, royalties and other charges of materials, octrei duty, all other taxes including goods and services tax, ferry
tolts conveyance charges and otlier cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance tiil completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
witl however be Tighle to pay Govt. for temparary occupation of land owned by Govt. at the sife of the work.

b) - Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
-the satisfaction of the local health authorities.

o3 Suitable water supply taclading pipe water supply whether avatlable for the staff and labouras well as fur the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and duties ievied by the municipal, canal supply authority.

) Suitable fencing barricrs, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
gy Compensation including the cost of any suit for infury te persons or property due to reglect of any meusure of precaution
also become payable due fo operation of the work men compensation act.
k} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
Afler the wark i3 findlized all surphis materials should be removed from the work site. Preliminary work such 45 vais, tixing
platform ete. shoiild be dismaitied and alt materials removed front the site and premises left peat and cledn, this should be
inclusive of the rates.

- Ne paymient will be made for henchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates t0 be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work,

41

1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any itenis of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules mlroduced by the Govt. of India, Ministry of work housing
and supply in thetr standing order No.44 150 Dated.25.11.07 ard as amended from time to time.
43 Bid documents consisting of plans specification the schedule of quantitics and set of terms and conditions of contract and
other necessary documents can be seen in ali offices issuing the documents during office hours every day except on Sunday and
pablic holidays 41} last dite of sale and receipt of tonder papers. Interest bidders miay obtain furthier informaticn at the samc
address. But it ruest be clearfy understaod that the tender must be received io order and aceording to mstructions.

Contraceor Block Develoftinent Officer,
Danagadi.



44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering.

45. Al reinforced cement concrefe works should conftrm to detailed standard specifications, IRC code and Bridge Code section 1,
IL, 111, IV and VT & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46,
47.

48.
49,
30.

5.

Tan
b

53

3.

35.

56.

57.

3B.

39,

60.

6].

62

Steel shuttering and centering shall be used which shalt be 1med with suitable Sheetmg and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete showld be machine mixed, unless otherwise ordered in writing by the execative engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of i bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen ete. of approved guality and specification at
his own cost for eompletion of the work within the ifme schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The comtactor will be résponsible for the loss or damage of ahy depaitmental matetials disring transit and in the execution of
the work diie to reasohs what-so-ever and the cost of such materials will be recovered from the bills at stock issue ratés or
market rates, whichever is higher,

. If the contracter removes Gowvi, materials supplied te him from the site of work with a view to dispose off the same

dishonestly, it shall be in addition to any other liability civil or criminal arising out of his coniract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty 50 imposed shall be recovered at any time from any sum that may then o 3t any timne there after become due to the
confractor or from his secutity deposit or from the proceeds of the sale there-of,

The selected contractor may take delivery of departmental supply according to his need for the work, issued hy the B.D.O.
Danagadi, subject o the-uvailability of the matetials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
respongible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, He shiatt havé to pay the full peralty a5 per clause of P agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the steck issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per avallablhty of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel! MS angtes, Ts
and Joists etc, After the issue from the store, the materials may be under the custody of the contractor and the contractor wiil
be responsible for its safety and storage, Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, stee! bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmentaf laboratory and get i approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and struetural members will be supplied in quanmy, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measared in length of different diameter, size and specification as
actually used {including hooks and crapks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the fadian Standard specification or as directed by the Epgineer<in-charge (Wastage of bars and
uhnecessaty lpping will not be cofsidered for measuremeiit drid payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position withii: a reasonable ravgs in U8 and D/, :
The contractor should at his ewn cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

Afer completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified spait frée of cost as directed by the Engineer-in-charge and beat the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rotling with hand or power reller and sheep foot roller at optimum meisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

The stock of (building voad and infgation stru{atm-:) metal and gravel will be measured mboxes of LI X 15 e X 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6® of the volume or more dependmg upon the looseness of stacking, which would be determined on
actual observation and deduction,

Contractor Block Dev ent Officer,
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‘The machineries, if available with the department, may be supplied on hire as per charges noted in the eneclosed statement,
subject to the condition that the contractor wili execute in advance an agreement with the Engineer-in-charge.

0 the event of any delay in the sapply of the depurtrent road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should fumish along with their tenders, a list of works, which are at present in their hand in the prescribed
profarma enclosed herawith,

Sinking of welis shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less. _

Al method of sinking including prevmatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well, rectification of tilf
and shifi, if any, ete. shall also be included within the rate of sinking,

The depth of foundation ndicated on the drawing are provisional, bul these may Yo altered, if necessary, in the light of the
natufe of strata indicared by boring, which must be taken i advance of actital execution of foundation.

When resort has to be made for sinking the wells by air lock and vacoum chamber method, rates there of shall be pre-decided
by the authoerity acceptiig the tercler.

Construction of cofferdam or island or the work of open excavation or dressing or labour for faying well curbs shall be
inchuded in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrate should be either with tremie or any other
approved method as well be directed by the Enginger-ini-charpe, with 1024 extra cemeiit to be used for under water concreting
withoutl any extra cost to the department.

No claim will be entértained in respiect of difficulties during sund blowing mot with during sinking of wells.

No part of the bearing for the superstructure shall be allowed fo rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutinents
immediately in contiact with the bearing 10 ensire proper disiribution of heavy ioad.

Lugs & Grooves shalf be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing durirg manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more ihan 87 and load iesting of bearing, i€ considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

. &jit should be clearly uniderstood that the joints of bars are to be provide with apping, welds or bolts nits as well be directed

by the Engineer-in-charge.

bjCencrete test specimens 150mm X 150mm X 50mm in size {whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engincer, The Contractor shall bear the cost so involved in testing. The test specimen in cube
shouid be carried out in the departmental control. Test should be carried oot in accordance with the stipulations in bridge
code section- 11l

¢)Test speciruen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shail
he entertained later on the grounds that the casting of the test specimen was faulty and that the resuit of these specimen did
ot give & correct tndication of the actual quality of conerete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
{aboratory at Cuttack. Cost of testing of all specimens and samples witl be borme by the contractor.

e) The eonstiisction of well stinding by inlecting dement or prout in coarse appregate placed in position shall not be
pertitied.
) The thickness of cement concrete in top plugging should be as per deparimental drawing.

In well sinking the roaximum toderance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it 18
not possible to wirk these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Enginecr-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without

any damages to the well. Any additional work, necessary consequent unon the excess tit and shift, shail -bc_m'ied out by the

contractor, at 16 eXera cost 1o the départrment.

Congrete of sitength below of the required strength (as determined by actual tesis) shall not be accepted.

it the well is boyvond vectification, the well shall be rejected. The well has 10 be abandoned and another well to be sunk at'a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

We claim for carriage of water, what-so~ever, will bo ontertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cos, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment wili commence within | month after the date of work order and would last rill the date when 90% of the work is
compieted. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivaient
qualification employed under govt. The no of appresntices to be employed should be fixed by the Superintending Engineer in
thies mianmer 50 that the total expenditure does not exceed 1% of the tender kost of the work.
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Special class contractor shall employ under him 1 gradvate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A~Class contractor shalf employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shafl pay to the engineering personnel monthly emolmments, which shall not be less than the emoluments of
the personne] of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contracior with names of such unemployed Graduate engineers and Diploma Hofders, if such help is
soughe for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bili of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Enginecring personnel together with a
Centificate of the Graduate Epginesr or Epleinia Halder so employed by the contragtor to the cffect thaf the wark exccuted as
pet the bill lias been supervised by him. (Vide Works Departnient No. Codes M-22/91-15384 dated 9.7.91). The requited
vertificate is to be furmished in the proforma contained in a separate sheet vide Schedule — B. .

H is the respoasibility of the contractor to procie and stare explosive required for blasting eperation. Departeent may render
necessary possible help for procuring license.

Orissa Bridge & Construction Cerporation Lid. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extenit of up to 3% over the lowest tender anmiount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clanses: - By admission of a tender for the work, a tenderer will be deemed fo have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, fabour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work accerding to the specifications attached thicre to and that he had taken in'te
account alf conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octrot, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and Ris authorized
subordinates. After acceptance of the contract rate Government wiil not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and ether factors.

. The prevailing percentage of LT, Departiment of the gross amotint of the bill towards itcome tax will be deducted from the

contractor’s bilk.

The amount put to tender is exclusive of 12% GST, The intending bidder should offer their rates which shall be
exclusive of GST applicable gz per norms. GST as applicable wilt on works cantract shslt be paid over the Lill
amount at the time of payment of hill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
pavment to the concarned Executive Engineer with their bills, fatfimg which the amotnt towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or-additional dues if auy pavable for the work.

Under section 12 of contractors labour (Regulation and Abolifion) Act. 1970 the contracter who undertakes execution of
waork through labour should produce valid license from licensing authorities of labour Depariment.

Saniple of alf miaterial — The comtrictor shall supply sample of all niaferials fully before procurement for the wosk for
festing and acceptance as may be requiiting by the concemned Executive Enginieer,

Trial Boring - The foundation levet as indtcated i the body of the departmental drawing is purely tentative and for the
general guidance only. The Departmont has no responsihility fer the suitability of actual strata at the foundation tevel. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account

©f'the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months froim the completion of the work
arising out of defective or improper materials or workmanship timing are upon the divection of the Engineer-in-Charge to be
amended and made good by the contractor al his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor 1s also required to maintain the road for three years from the date of successful completion of
the work.

. From the commencement of the works to the completion of the same, they are o be under the contractors charge. The

confractor is to be held responsible 1o make good ait injuries, darnages and repairs occasioned or rendered necessary 1o the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person ar siructural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execation of the work. Also no claim shali be entertained for loss due to earthquake, flood,
eyclone, epidemic, riot or any ather catamity whether natural or incidental damages so cansed wilt have to be made goed by
the conlractor at his own cost.
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a)

Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
Tilts and shifts

Maximum permissible shift is 150 mm.

b} Maximum permissible tilt is 1:80.

98.

Payment for variation i price — (Vide Works Department Memorandm No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
aid No-222874 Dr, 24.10.1992)

a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (noet being materials supplied from the Engineer-in-charpes store} increases or deereases as a result of incréase or
decrease in the average wholesale price index {(al! comimodities), and the comiractor there upon necessarily and properly pays in
respect of that materials (incorporated i the work) such increased or decreased price, then he shall be entitled to reimburse or
liable fo refund quarterly as the case may be, such an ameunt, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commadities) which is operating for the quarter under consideration and that
operated for the guarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or-extension thereof as are not attributable to him:-

Formula to caloujate the increase of decrease in the price of materials.
Vm = 0.75 x Pm x R x {i-io)
i) in
Vim = Increase or decrease in the cost of work during the guarter under consideration due to change in the price of the
matenals
R = the value of work done in Rupees d!:ﬂ’ln'-" the quarter under consideration.
io =The average Wholesale Price Index (all commodmes) for the quarter in which the tender was opened (as published in
R.B.L butletin from time to time.)

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

b paid / recovered. Payments in case of inerease are to be made with prior approval of Government when the tetal claim 1s
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be} when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the coniractor, immediately.

The cost shall be détermined as follows: -

1. Steel ............ Rate as fixed by steel authority of Indiz Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement tuside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (YOCLY

a (iii)}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the

1otal claim is more than Rs. 50,000/« and with prior dpproval of the E.1.C. /Chief Engineer (as the case miay be) when the claim

i§ up to Rs. 50,000/~ subject to fulfillment of the conditiots mentioned below,
(1) The cost shall be determined as follows: -
Steel... Rate as fixed by steet authority of India Limited (SAITL)

- Cement... Average factory price of three mmanufacture of cement inside the state.

Bitumen Rale as fixed by indian Oil Corporation Limited (10C)

3 | be. : ). Jakhs. However the differential cost of such maferial may be paid to the
cﬂntractor afle deﬁuctmg the hlke percentage amount it the tender for those materials from the calculated amount of
differential cost.

" Contractor has to subimit the veuchers showing pmctzremem from an authonzed dealer for the said work within 28 davs before

utilization of steel, cement & bitumen.

(4) Differentiat cost will be allowed only for the original agreement period, but not for the extended period even through
it miight have been validly extended.(vi)  Differential cost-will be allowed only after sucdessful completion ef the work ds
per the approved work programme. Stipulation contained in the existing elause 31{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately. :

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of Ebour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.
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Formiiila (o éalculate the ncrease or decréase 1 the price of Labour,
VI=0.75x PI x R x (i- io)

100 0
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. _
R= the vahie of work done in Rupees during the: quarter under consideration.
lo~  the minimum wages for [abour as prevailed during the guarter under consideration in which the tender was opened.

i* the minimum wages for labour prevailed during the quarter under consideration.

Pl= Dercentage of labour componeat (a5 per sub-clauscy.

Similarly. if during the progress of work, the price of Petrol, Gil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decrcases as a result of the price tixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price fowards Petrod, O and Lubricants
used on execution of the work, then he shall be entitled to rernburse or liable to refund. Quarterly as the case may be, such
an amourit, as shall be equivalent to the 75% plus or minus difference in between the price of P.Q.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formuls indicated
below: -

0.75xK2 Rx({D2-b1}

106 Dy
KI = Increase or decrease in the cost of work during the guarter under consideration due to changes in the price of P. O. L.
R the value of work dene ir Rupees during the guarter under censideration.
D1= Average Price per liter of diesel vit which was fixed by the Gouvernment of Tndia during the gquarter in which the tender
was opened.
D2Z= Averpge Price per liter of diesel oit which is fixed during the quarter under consideeation.
K2= Percentage of P. O. L. component as per sub-clause.
3} The following shall be the percentage of materials, labour and P, O. L. component for reimbursement! refind on variation:
in price of material, tabour and P O. L. as per sub- classes (a), (b) and (c} of this Clause.

Category of works Contractor' Supply - Departmental supply of materials
2% Of Materials - % Of Labowr | % OfP.OL.

Irrigation work

2) Structural works B T S . T

bjEarthwork, Canal work, | 20% | 60% | 5% | 15%
- Embankment work etc. .

R&B Works _

DB T T T T 3w — i —
b} Road work: 45% 40% % 0%

c} Building works *30% _ 30% 3% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation i price of
materials, {except stecl, comeni and bitisnen -which will be goverbed as per clanse no 31(a-il) &fa-iii), labour and P L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is adwissible at all. Tn case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-vear period thercof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion ivitially stipulated in the agreervent ig ess than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the toial period including the extended period stands at one year or more,
escatation 1y admissible ondy for the remaining pertod after exclnding the first one year period there from.”

e) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duby authorized representatives of Govt, and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engincer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursaant o this condition tagether with an infonnation relaligy theretu which he way be i a position to supply.
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the remal charges for such private land shall be borne by the
contractor inchuding fhe proper maintenance with lighting arrangements during the night timé and signating during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall inctude this arrangement, rental charges for the land and
maittenance, lighting and removal of such temiporary road crust from the private land fo bring the fand to its original
condition efc. complete.

100.The contractor has to arrange the land required for borrowing earth il necessary for the road weork at his cost. No extra

payment bry the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The

rates quoted by the contractor should be inclusive of all such charges.

.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pases serially numbeved. Orders resarding the work whenever necessary are

to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duiy noted by the
contractor or his authorized. agents with iheir dated, signature. Orders enlered in this book and neted by the contractor's agent
shatt be corisidered 1o have been duly given tom coffrattor (i, owing the instfuctichs of the Department. The erder Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the

Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102. The fenderer should conduct three bores at cach pier and 8.B.C. of soil at foundation leviel and abuiments location and furnish
the test results in conformity with 1.R.C. code at his own cest before execution of the work and rates guoted by the contractor
should be inclusive of such bores and 5.B.C. tests ete. without any extra cost to the Department.

103.The details of foundation, sub-sirucnire and floor prodection for execwiion shall be done mn accordance with the test resulis
thus obtained.

104.The coatractor shall have no claim what so ever for the exira quantity of work to be executed in view of above posgibie
changes and payments is to be made as per clause 11 of the PI Contract.

1G5.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with Iatest revision / amendiment
arc also binding on the pait of the comiactor.

136.No part of the confract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

167 The coutractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Departmem will not be any
way respobsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the respouasibility of the contractor.

110. The rate for sach work of voncrete items wherever dewatering is imperatively necessary the term dewatering shalt mean the
execution or operation of the items due to standing water as well as duc to percelation of water. The quoted rates will be
inclusive of this. '

111, Fhe materials, borrow areas and Butments at site should be areanged by the contractor at his own cost. Ne futare eomplaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Depariment and
shall maintain Inproper P.W D. form with pages serially numbered in order to record items of works are net covered by his

* contract and claimable as extra. Claims shall be entered regufarly in this book under the dated signature of the contractor or
his duly authorised agents at the end ol each month. A ceriificate should be furnished along with the ¢laim to the effect that
ke has ne othel claim boyond this claiin up-to-date. If in aoy month there are do viaiins to récond, a cortificate to that effect
should be furnished by the contractor in the claim book. Each claimi must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of cach month for ordery of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim bouk is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
ot the work or before recession of the contract by the Department whichever is eartier for record,

113 Nuinber of tests as specified in LR.C./ MORT&I / 1.5.1 specification required for the cotistruction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departinental laboratories/reputed
yaterial testing daboratory as to be decided by the Unginzer-in-charge. Testing charges including expendifire for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior o exeeution and during execution as may be directed by the Engineer-in charge and on both the
acecunts the cost shall be borre by the conttaetor.

114, Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per [RC /
MoRT& H / IS] requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engingering personnel of the excouting agency should be present at work site at the time of visit of high kevel ingpecting
officers in the rank of Supetintending Engincer and above, Afier completion of the road in all regpects the read furniture's
should be affived by the execnting agency indicating locations like school, Fospital, No-hoen ete.

10
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115, Even qualified eriteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

(a) Making a false statement or declaration.

(b} Past record of poor performance.

{c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work
{e) Past Wistory of Hitigation.

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

H7.In case the lst lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincenttvising the tenderer,

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract.-TIME CONTROL:-

PR Progress of work and Re-scheduling programme,
2.1.1 The Block Development Officer shall issue the letter of acceptance fo the successful coniractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract,
2.1.2. Within 15 days of issue of the letter of acceptance, the comtractor shall submii to the Engineer«in<Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.L3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
altowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4" of the whole time allowed
under the contract has elapsed, 1/4" of the whole of the work before 1/2 of the whole time allowed under the contract has.
elapsed, 3/4™ of the whole of the work before 3/4% of the whole time allowed under the contract has efapsed.
214, IF at any time #t should appear to the Engincer-in-Charge that the actual progress of the work does ot conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Epgineer-in-Charge, a revised
programme showing the modifications to such programme necessary o ensure complietion of the works within the time for
completion. Tf the contractor does not submit an updated Programme within this period, the Ingineer«in-Charge may
~withhold the amount of 1% of the contract value from the next payment centificate and continue to withhold this amount untii
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programue shall be a programimic showing the actual progress achieved on cach aetivity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programne shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the BEngineer<in-Charge again at any time, A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BD(Q issues written orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits defiult in commencing the execution of the work ds aforesaid, Government shall without prejudics to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guaraitee / Security
deposit absolutely. ' '

2.2.2 Assoon as possible afier the Agreement is exeented the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department, The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of varieus trades of sections of the work and may be ameunded as -necessary by agreament hotween the B.D.Q. and the
Contractor within the Limitations of time imposed in the contract docuierds, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs. for which a separate programme has been agreed upon) complete the wotk as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shali immediately give natice
thereof i wiiting 16 the BDO-but shali nevertheless ise constantly His best endedvors to prévent or miake good the deldy and
shiall do atl that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majewre, or

i) Abnormalty bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workimen, strike or lockout affecting any of the trades cmployed on the work, or.
* Detay on the part of other contractors or tradesmen engaged by Engincer-in-Churge i executing work st
forming part of the Contract.

Contractor

]




viy In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the ‘Contractor to incur
additonal cost, or

vii} Any other cause, which, in the absolute discretion of the authotity mentioned, in Contract data is beyotid the
Contractors control. |

2.2.4. Request for réschedule and extension of time, 10 be cligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In anv such case 2 fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.

2.3. Contpensation for Deldy.

2.3.1. If the contractor fails to maintain the required progress in terms of ¢lause 2 or to complete the work and clear the site
on or before the contiact or extended date of cimpletion, he shall, without prejudice te any othier Fight or remnedy available
under the faw to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipidated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered valie of the work for every completed day /' month {as applicable) that the prozress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply 1o items or group of items for which a separate pertod of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay te be compicied on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amoutnt of compensation may be adjusted or set-off against any sum payable to the Contractor wnder this or any other
contract with the Government. In case, the coniractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s} in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of exiension of time, Withholding of this amount on failure to achieve a milestonc shall be automaiic
without any notice 1o the contractor. However, if the contractor catches up with the progress of work on the subsequent
milgstone(s), the withheld amount shalf be released. In case the contractor fails to make up for the delay in subsequent
milestonie(s), amount mentionied against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheid amount.

24, Manzgerent Meéetings

2.4.1. Either the Engineer or the Contractor may Fequire the other to attend a mandgement meeting, The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning proceduti, :

2.4.2. The Engineer shall record the business of management meetings and is to piovide copies of his record to those
attending the meeting and to the Employer. The responsibility of the pariies for actions to be taken to be decided by the
Engineer either at the management meetinig of after the management meeting and stated in writing to all whe attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.65.2003
of Works Departiment, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreemnent cast shall be deducted fiom contractor bill as per circular of Govt of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04 2009,

126 ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

y
b)

<)
&

check Hst:

Required T.M P as per the chause Mo, [

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) days uf openirg of the tender before tendering
authonty as per Clause No. 19,

DYYCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded ar Money Receipt as per Chawse No 5.
Totak - 120 (One hundred twenty ) cladses only,

Contractor Block Develobment Officer,
Drarsagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

1/'We hereby certify that 'We* am/are* related/not related (¥} fo any efficer of PR Deptt. of the rank of Assistant Engineer &
abave and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. /'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and F'We* shall be liable to make good the loss or damage resulting from such cancellation. 1/We also note
that, non-sitbmission of this certificate will render my / our tender liable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT QF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS {For
~special ciass / “A” class contractors only) .

I/ We hereby cetify that at present the f(}lk)wmg Enginecring personnel are working with me / in our firm / company and

their bio-data are furnished below.

Name of the | Qualification | Date of | Moathly Whether full | If  they are

" 51 No.

Engineering Appomntment | emolument | time _ superannuated  /
personnel ; engagement | retired / dismissed
- appointed for and or removed
1 sopervising | continvous | personnel  from
contracior's ' state  Govt. /
work  with [ . Central Govt.
address | ' ' Public Sector
' underfaking /

Private
- Companies and or
any one ineligible
for Government

' _ _ _servige,

1 2 3 4 -5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct, _
The undersigned also hereby certities that neither ma/ﬂrm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract

. awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned

hereby authorized and request {s) any bank. person, firm or Corporation to farnish pertinent information as deemed necessary
and as requested by the Department to verify this statement of regarding my {our) competency and general reputation.
The undersigned understands and agrees that further gualifying information may be requested and agree to furnish any such
information at the request of the Department.
{Signed by an Authorized Officer of the firm)
Title of Officer
Name of Firm
Date:

APPROVED FOR 19 (Nineteen) pages only

C .
|
Addi. Project Director (Tech.), DRIYA. Jajpor

Sold for the work -Improvement of road from Sahupur to Dhinkisala , G.P- Salijanga., Danagadi Block™ en payment of Rs.
6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ......DE against BC / Bank Draft
New i L payable at SBI Duburi Project, Danagadi.

Block Deavel ent Officer,
Danagadi.



BILE. OF QUANTITIES

Name of the Work — Improevement of read from Sahupur to Dhinkisala G.P.: Salijanga

charge.

Si . . L . Rate in | Amount In
No. Description of item of work Quantity | “Umtm1 Rs. Rs
11 2 .3 1 4 5 6
. Earth work in excavation of in trenches in hard soil or gravelly
obtained from borrow pits blasting to proper profile with all leads, One
I 1ifts and delifis transportation to site by mechanical means within 5 437535 | Cubic | 16216 | 709507.00
km proper section and profile including dressing & leveling the meter |
with breaking clods to max. 5 to 7 cm size . all complete as per
directed by Engineer-in-charge
Admixing sand &moorim and laying sub base in layers not One
exceeding 225 mm watering and compacting to the required density ! Cubic
; (R OMC with PRR incloding a all labour and hire charges of PRR 61205 | meter | 58885 360406.00
. all t&p materials and including cost ,conveyance royalty and
cess , as per direction of Engineer-in-charge.
Compaction & watering of earth up to OMC roHing with PRR with
1 -embankment / road formation in layvers not exceeding 0.225 mby One i 25076.00
3 PRR . including hire & running charges of PRR. all T&P materials | 4110.75 | Cubic | 610 | ~ )
and cost, conveyance, royalty of base materials etc and all compete meter '
' as per direction of engineer —in charge . '
Providing laying, spreading & compacting stone aggrepgates of
specific sizes to water bound wacadam specification including
spreading uniform thickness hand packing, rolling with 3- wheeled .
steel roller 8 to 10 tonnes in stages to proper grade and camber One
4 oY : tages to proper grade and ca 40803 | cum | 192622 | 785956.00
applying and brooming requisite tvpe of screening/ binding ineter
materials to fill up the imerstices of coarse aggregate watering & :
compacting to the required density(Grade -1). Metalling as per
direction of Engincer-in-charge.
- Collection & stacking good quality laterite morum and spreading One
them in road and compaction with PRR with cost ,carriage , &
2.50 : 24 .
3 rovalty of all material and laboureic all complete as per direction | 642.50 cum 4 31337 329840.00
ineter
of Engineer-im-charge
{ Pine dressing and turfing within 5 extra lead of 50 mtr over imtial One 43914.00
4 lead of 50 mir and mitial §ift . labour&cess ete. all complete as per | 219240 | cum 20.03 Rkt
- direction of Engineer-n-charpe.. meter
1 Earthwork in excavation of foundation in hard soil with initial lift of Gne
7 1.5m including dressing and leveling the bed and depositing the soil | 45.06 cubic 134.30 6044.00
within 50m lead meter '
T e e
8 Filling Foundation of plinth with sand watered and rammed 18.40 cubic 490.70 9029.00
' meter '
P.C.C. work of M-15grade in open foundation with 40mm and
downgrade black hard granite crusher broken stone aggregates, One
. including hoisting, fayingetc ali complete including cost, _ N B 233038.60
9 e 5 . 61.52 cibic 3788.33
- _convevance, royalty and cess , as per divection of Engineer-in- eter




E .. _ | Labour for laying and fixing 900mm dia NP3 RCC humepipe in | One '
S position, jointing with cement-mortar (1:3). 30.00 meter | 42.20 1266.00
it Cost of 900mm dia NP3 RCC hame including TC 36.00 moetn:r 354298 10628%.00
Rigid and smooth centering & shutterin . for the head walls of the One
12 g SOt celiiering & STUFerme 10T 181.28 | square | 12503 | 22665.00
- hume pipe deducting it
meter
| 13 | 6mm thick cement plaster (1:4) finished smooth on concrete work | 181.28 | square | 93.59 16966.00
meter
Providing of display board of size 1.20m x1.20m x 8.25m (thick)
14| above (L. and 0.45m below G.L. and shall be plastered painted i One | 100000 | 3000.00
and writing etc.complete as per direction of Eng. In.charge.. S { No. |

Total | 265301600

! Tatal 14 { Fourteen ) items Only (Rupees Twenty Six Lakhs Fifty Three Thousand Sixteen) only.
, Appraved

i Asst. Executive Engineer,’ eadi

-

Addl. Project’ fecter (Tech.)

DRDA, Jajpur

My / our quoted rate is % (both in figures and
words) excess over / less than / equal to the above estimated cost.

-, Sigaature of Tenderer



CHECK LIST

{Toibe fitled up by the contractor)

;i Documents YeSSubmrtted Y Page No. Issuing authority

i 2 3 4 5 6
1 | Cost of tender paper

2 | Copy of valid license

3 Copir of valid LT. / Pan Card

4 | Copy of GSTIN certificate

5 | Reguired EMD in approved form

6 | No relation Certificate

7 | Affidavit of no fitigation 1 _ ]
& | Affidavii of authenticity of true document altached

9 Proof copy of Danagadi Panchayat Samiti

registered contractor certificate
i Valid E-Mail Address

11 {valid mobiie number

Certified that all the information mention above have been attached with the tender paper & are true and correct 1o the best of
my Knowledge & hatisf,

Contracter ' Block Devettpient Officer

Danagadt.



NOT ES
' 1. The contractor should not write aayﬂung meplmg quotmg of mm&ﬁmﬁ& in any case anything else
'; rcoardmg tender rate is mentioned, the tender is liable for rejection. E
; 2, Percenlage quoted by the tenderer shall be accurately filled in words and in figures. |
3. Strike out which is not 4pplxcable If the tenderer quotes the percentagc without mentioning excess or less, it
i will be considered as excess.
"4, Percentage should be quoted up to 2 (Fwo) digit after the decimal point.
S Rate of all fierns are inclusive of cost, carringe, royalty and other taxes | . [
* of maerials. _i §
0 T T D,
o cuderer ' |
L e - e — - I —
N _af Ccrrwnons ' . i
NoofOverwritings "7 "0 T
§""Nb”&f"l’ﬁ@ﬁb}éiibﬁé_ _ ) ! . ?
- S R o

Black De ment Officer
Danagadi.



