GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Const. of Boundary wall at Jhadeswar
Mabhavidyalaya , G.P-Chitri.

Bid Identification/DTCN No. £72 /06.02.2019/ P.S Danagadi / 2018-19

PANCHAYAT SAMITI1, DANAGADIL.



PANCHAYAT SAMITI, DANAGAD]

DETAILED TENDER CALL NOTICE

No.- £ 73 Dt-06/02/2019

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
ncntioned n column. no.$ in tender call notice for execution of ¢ivil works on production of definite proof from the appropriate
authority in prescribed form for following works as mentioned below with reference to Govt. of Odisha, PR&EDW Department letter
no. 12672 / Dt 13.07.2017.

. Approx. Cost of .
S, . . P
;0 Name of the work estimated cost, (EE“D;?) Class of contractor | Teader Paper mgl{;{i;ﬂl
: (in Rs. ) A 5S. (in Rs.) p
1 2 3 4 5 6 7
; Construction ofK.usan;_han CCroad G.P- 2526810.00 2530000 o A000.00 Four calendar
Chitri. “BT & SO months
Construction of compound wall at Jhadeswar “Cr & DT Four calendar
2 . e 329115.60 13300.00 GO0 K :
Mahavidyalaya G.P- Chitri. 132 o 00.90 months
3 Improvement of ol t\rom (:hiﬁ‘l Nuasahi o 2946699.00 29508.00 B & SO 6000.00 Tour calendar
Nuagaon G.P: Chiiri months
'(féllsrf'uctio*n of CC road from GF office RD ; L <7 & *D7 o Four calendar
. . . 3. 4101, 6000 0
4 road to Katabahali G.P: Chitri 1409433.00 14100.00 200000 months
] T f‘ ; " . b . b 'y . 15 an \'-’vC'U 7
s | improvement of road from Ambabeda to 2651932.00 | 26600.00 BT & 6000.00 Four calendar
Buredisabi  G.P.: Kiajhar months
lmprovement of Toad with CD work from _ BT & CCT iy Four calendar
) } 921 2440, M)
’ Rugudisahi to Mahalisaki. (.P- Kiajhar. 3237892.00 32460.00 6109.60 motiths
[. 1 i‘ . H ] oL ':'.." Ty ] . - .
7 mprovement of road from ifajhar to 160221200 | 16100.00 CT&TD 6000.00 Four calendar
Kachsahi. GG.P- Kiathar. months
Tmprovement of toad from RD road to
8 Dakhinapasi with CI work 220167700 | 2220000 6000.00 F"‘:;;zi;:“"“
G.P Nudiabhanga BT & CT ;
. In.lprovemchi of toad from Taghrai sahi w NG _
9 Sunsunia pokhuri with CD work G.P: 2652914.00 26680.00 660000 Four colendar
s months
Nadiabhunga
Improvement of road from Saguan Dahi U & DT
30 Bandha to Barabanki Mailtisahi with CD 1771547.00 1780060 6000.00 Four calendar
| e monihs
work.(1.P.:Nadiabhanga
Improvement of road from Bavabanki school ' ' & DT ‘Four caténdar
11 ; X {330217.0 400,00 anag,
o Dehury Suhi G.P.: Nadiabhanga 17.00 13400.01 1000.00 monaths
OV N ¥ S . 3 (e b S akt] ) N r
2 Improvemnent of _l.'oad })ff ghadasdh; village 22 19188.00 22960.06 B* & “C 6600.00 Four calendar
road , {i.P-Nadiabhanga monihs
Construction of CC road from Kharakhai 10 U & DT .
13 Bagharasahi with CD work G.P: 1342247.00 | 1350000 6000.00 Four calendar
. months
Nadiabhanga
fmprovement of road from Themtahudi to . T & : Four ealendar
14 . 327322, 3600 0
AWC with CD work G.P- Madiubbanga. 1327322.00 13360.00 0606.60 miomths
. N S \-'[Sr's & c;cf!r o N
15 fmprovement of road f'mn} {}harwnja}ptlr to 22 11098.00 2720000 6000.00 Four calendar
Ramihenga G.P- Nadishhanga. maonilis
A
i
N Contractor i Block Develo t Officer,Danagadi




. Improvement of road from Nepahudi to - VBT & O Four calendar
: 29 22200.0 64000.00
16 Jamupasi with CD work G.P- Nadiabhanga. 221252‘0{) 0 T months
; p . N P. E cqcsi & “D“ j
17 Completion of Kan).gsuka village road G.P 1342247 00 13500.06 6008.00 Four calendar
Nadiabhanga. months
Construction of Boundary wail at Khandara . & | Four calendar
’ . 13300.00 (.00
18 Primary Schoo! (.P- Nadiabhanga. 1330230.00 600 monihs
. Improvement of road from Gandasahi to . . “CT & D" . * Four calendar
i 45,00 13300, 6000.00
19 Gamharipatia railway line G.P: Salijanga 132684 13300.00 months
improvement of read from Sahupur to “BT & CY , Four calendar
) e .. 265301600 26600.00 6000.00 ]
) Dhinkisala G.P: Salijanga manihs
Improvement of road from Baghuapal : S e Four calendar
21 . - 1326445.00 13300, 6000, o
Chhack to Bitisahi (.7 Salijanga 3 00.00 90 moniths
2p | [Tmprovement of road from Durgapur fo 2649886.00 | 26500.00 BT&TC 6000.00 Four calendar
Gamharipatia railway line G.P: Saltjanga months
: BT l 1 H H-C!f & .-an iy
23 | mpsovenient of road from Gamharipalia 1769319.00 | 1770000 6000.00 Four calendar
village to railway line G.P: Salijanga _ : months
'Impm\;eme.ut of'road frpm Baghﬁapal “B" & “C” -
24 | Market Complex to Ririsabi via Kandesahi 3494795.00 35000.00 6000.00 Four calendar
. months
G.P: Salijanga
B g " E --1%Y! & ﬁﬁ{:‘:‘!‘) ..
25 fraprovement of road from RD road to 2201344.00 | 22100.00 6000.00 Four catendar
Kulapita G.P: Salijanga . raouths
Improvement of road from NH to Belanda BT & T Four calendar
26 3 . . ). :
village with CD work GP: Salijanga 2233622.00 22400.09 6000.00 months

2. The sale of the Bid document shall start from the date of puhlmation in hittp://www.jajpur.nic.in during office hours in the office

of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shail be received in the office of the PanchayatSamiti, Danagadi Jajpur till Dt. 18.02.2019 up to 5.00PM- through

Registered Post/Speed Post. The authority will not be held responsible for postal delay in the defivering of the documents or non-

receipt of the same.

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 19.62.2019 in presence of the

bidders or iheir authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment

of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L

DuburiPreject,Danagadi The bid document can be downloaded from the official web site of Jajpur District

{http://www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost

. of bid document is not refundable. The envelope containing bid document should be superscribed with “Tender Call Notice Number-

673 106022019,
6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof, Any dispute in this matter will be settled up under the Jurisdiction of Jajpur Districi. (The bids of the defaulting
contractors of this bleck those who bave not completed the work in time are fiable for rejection.)

-7, The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additional Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi

- from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue

of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder .

. shail be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisiing shall be initiated against

the bidder. The concerened APS will be returned to the bidder after completion of work in ali respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,

the officer will not be considered on any account even if the tender documents dispatched by the tenderer before the due date.

Contractor Block ment Officer,

Panpagadi.



9.The tender is to be snbmitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, , PAN card, valid GSTIN eertificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this

DTCN

and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to fender as mentioned in
columa No.4 along with iender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
accotnt/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the tens and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liabie for rejection.

1L

-3t

12.

13.

14,

15.
ié6.

18.

19'.

20.

2

{i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid

regisiration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be

produce within 3 (Three} days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about

relaxation (if any) in the license otherwise his/her bid shail be declared as non-responsive and thus liable for rejection.

The work is to be completed in all respects within speciﬁed period inclusive of rainy season as mettioned in the column
No.7 of the tender call notice. Tenderers whase tender is accepted must submit a work program at the time of execution
of Agreement.

Al tenders received will remain valid for a period of 90 (Nincty} days from the last date of receipt of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Department.

An applicant or any of its constituent partners of whose contract for any work hias been rescinded or who has abandoned any

work in the last five years, prior to the date of bid shail be debarred from gualification. The tenderer is to furnish and afftdavit

at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
~ furnished in schedule-C. Non-furnishing of mformatmn in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

No Relation Certificate.

The contractor shall firnish a certificate aleng with the tender to the effect that he is not related to any officer i the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liabke to be rescinded. The eamest money & the total security will be

Torfeited and he shall be liable to make good the loss or damages resuiting for such canceilations. The proforma for non-

relationship certificate is contained in a separate sheet vide Schedule-A.

I an Individual makes the application, the individual should sign above his full type written name and curvent address.

I the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full
name of his firm with its curreni address. _

. 1F the application is made by a firim in partnership, #t shall be signed by all the partners of the firm above their full type
wrilten names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A ceriify copy of the partnership deed and cumrent
address of all partners of the firm shall also accompany the application.

i the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorey shall accompany the application.
Such limited company or corporation will be required to furnish satlsfactory evidence of 11 existence along with the techmcal
bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

Neo tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the sighature of the
authorized representative at the bottom of each page.

. Tnstruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-t.

Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) — Percentage Rate Contract -

Pereentage contract will be in addition to item rate, Tump sum coniracts etc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amonnt there t6 .The contractor has prescribed format appended to
the: tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice, The cont:ractors who wish te tender for two or more
works to which they refer, written on the envelope. :

—

Contractor ' Block Dt pment Officer,
Danagadi.



' memopwmmmwxorpmcemagemc1ssmeumotmmmoptealormemmemmommm“n
.. rate” shall be replaced by “percéntage rate” and contract form may be named as p-1. Inn this form, time is the essence. ”
-'_.'._'_eontmctonsmqun'edmmamtmnacenmnmofmwmﬁdmmemmmuamakobemmwdu
wwhmmpmyewofwmkumtuwrmemmm&mmmqwmyanmbemm
fredwedtoﬂwemntoflﬂ%pamdmdualmmsuh;eamammofmommcmmdm If it exceeds the Ii
o stated above period spprovil of competent :mthanty :s____j:__ story before making any payment. The period- ofcompletm:
_- . fixed and cannot be-altered except in case of exceptiond circumstances with.due spproval of next higher authority, -
R :caseofmmugemm onfy: '_quwd_ﬂmlibcmdmd Pcmcntngcqumdbythem
'fﬁbdmﬁgtmandwdsso'm_ﬂ:mw_ X i
""emagequumadiuwordsmdﬁgzmmmmepacmugeqmd.bymemuaaormwmﬂsstmﬂbetakenascomcl
is found in-the percentage quoted ‘in: percentage excess fless and total rate quoted by the contractor, ¢
-.__.,._pmmnxgewmhemkmasmnm “The percentage quoted inr the tender Without mentioning excess or less and not suppo)
* with cofy ing amount will be treated as'excess. The: contractor will write percentage excess or-less up o fwo dech
.-'pnmtmly IfhewmcsthtmmwmmmmmmmtpMEtheﬁmmmmmmﬂmb
'-m;damdthhoatmmdmgnﬁ‘%emﬂaemmr ___'mmqum:_memsmﬂmmﬁmmdwmﬁs,thenfﬁ
_.-openmgthatmdershmldmnrdﬂ:emnmon RS ’ ' ST
' - Bills for | mmdusshﬂlbcpmedxﬂwemd_mfmmdmdmIMMlymdﬁwmm

The'mmshaliweﬁnly's&:dymm@mmg.m _
h'will form & part-of the agreement. 1o be entered i to by |

_ﬂpplmb*e.m the. contmct iagd__,n'ﬁ,e -_W
 specifications and drawings. which are for sale. Complaint ot 2 funure datethm, S

':mmmmm”mmmmmwm subﬁctm musmor""'
M ¥ I tenfatve and % ibym..:...._:..

e value_o_th:tendaedmmn(exc!ndhg 1% deposited toward hiring of o o osteide
sigs __ pmsmbed of PWD form fi u:emrﬁnmenfof' contract ﬂlegfﬁm s



@ security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in~charge and the successful bidder. Within fifteen days following the notification of award along with the letter of .
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. _

) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
~ as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security '
b) Standard PWD form P1 with latest amendments. : ' -

. Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
et earry amy interest. As concurred by law department and finance department in their U.O.R. No.848 did.21.05.97 J.OR.
No.202 WF.D. did.06.03.93 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer before
aceeptance of tender by the competent authority. ' . o

34. That for the purpose of jurisdictios in the event of disputes if any of the contract would be deemed to have been entered in 10
within the State of Orissa and it is agreed that neither party o the contract will be competent to bring a suit in regard to the
maiter by this contract at any place outside the state of Orissa. :

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIIT of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor. : '

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L.. No. VIII-R
8/5225-d1d.26.02.55 and No.HM—Sﬁ!SQSMQ(S) dt. 27.09.61 as amended from time to time. .

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum

. Wages Act, the BDO, Danagadi will have the right to fnvestigate and if the contractor is fourd to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall ot employ child labour. The decision of the B.D.O. Danagadi is 1inal and binding on
the centractor. ' :

38. The contractor shall bear cost of various mcidental, sundries and contingency necessitated by the work in full within the

following and similar category. _
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and femporary eleciric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of Jand owned by Govt. at the site of the work. .

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities. _ : '
c) Suitable water supply including pipe water supply whether available for the staff and labour as ~ well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act. '

h) The contractor has o arrange adequate lighting agreement for the work wherever necessary at his own cost, -
39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing

platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be

mclusive of the rates.
H0. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The
ates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
esides estimated amount unless written order from the engineer-fa-charge and rate settled before the extra item of work or
Xira quantity of any ftems of work is taken up. o - _
42.The tenderer shall have to abide by the CPWD safety code ndes introduced by the Govt. of India, Ministry of work housing
md supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid docurents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

Contractor




44. Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in
before tendering.

45. Al reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,
IE I, IV and V11 & latest design criteria for pre-stiessed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India, ' '

46.
47.

48.

48,
50,

51

32.

33

54.

55.

56.

62.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion. _ .

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of i bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quatity and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials. ' - :

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market tates, whichever is higher. ' '

If the contractor removes Govt, materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other tiability civil of criminal arising out of his contract bill Hable to pay a penalty

. equivalent 1o 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The

penalty so imposed shall be recovered at any time from any swin that may then or at any time there afier become due to the
contractor or from his security deposit or from the proceeds of the sale there-of. '

The selected contractor may take delivery of departmental supply according to his need for the work, issned by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
respossible for considering the theft of materials at site. It is the Contractor’s risk. Under any sueh plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement. '

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher. _ ' . :

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, Jomnting, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contracior and the contractoi will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in Tength will be returned by the contractor at the .
issuing stores, without conveyance charges. ' :

Though departiental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmenta} laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitemen and steel shail be reimbursed only after production
of relevant docurments in support of purchase of required grades from the authorized and approved suppliers.

. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of

Reinforcement, the steet including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the werk comrect to an inch or em, And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
wmecessary lapping will not be considered for measurement and paytment).

- The tentative alignment of the proposed bridge has been shown in the. enclosed drawing. However, the départme-nt has got the

rights to shift the actual bridge position within a reasonable range in U/S.and D/S.

. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the

rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing (mf_:' unplugged

well and specified span free of cost 45 directed by the Engineer-in-charge and bear the entire cost of the test.

- Measurement. of earthwork in read and camal ‘embankment will be .dope by section imeasurement after the earth js

consolidated including rofling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting - will be
economically utilized in filling, _ :

The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of 1.5 m X 1.5m X 05 m
which will be taken as 15 m X 15 m X 044 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction. ' o -

Contractor ' Block Bevelopment Officer,
Danagadi.
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The machineries, if available with the departiment, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders a list of works, which are at present in their hand in the prescrlbed

proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less.

All method of sinking including pneumatrc sinking by employment of divers and other equipment shall be included in the

- rate. Removal of trees, fogs.of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt

and shift, if any, etc. shalt also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may. be altered, if necessary, in the tight of the
nature of strata indicated by boring, which must be taken in advance of actual execuiion of foundation.

When resort has to be made for sinking the wells by air Jock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the botiom plugs of the well under the methocl of providing concrete should be either with tremie or any other
approved methaod as well be directed by the Engineer-i -in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowmg met with durmg sinking of wells.

No part of the bearing for the superstructure shall be aliowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of ahgnment

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearmg, if considered necessary, shall have to be carried
out af the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening,

a)lt should be clearly understood that the joints of bars are to be provide with lappmg, welds or bolts nuts as well be directed
by the Engineer-in-charge,

b)Cencrete test specimens 150mm X lSGmm X 150s0m in size (whether or plain or remfm‘ced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presénce of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmeéntal control. Test should be carried out in acccrdance with the stlpulatlons in bridge
code section- 111

¢)Test specimen shall be formed caretuﬂy in accordance with the standard method of takmg test specimen and no plea shall
be entertained later on the grounds that the casting of the test specmlen was faulty and that the resuit of these specimen did
not give a correct indication of the actual quahty of concrete.

Plain concrete and reinforced concrete spccimens will be tested in govt research 1aboratory at Bhubaneswar or Zonal .-
laboratory at Cuttack. Cost of testing of ail specimens and samples will be borne by the contractor.

<) The construction. of well standmg by m;ectmg cement or grout in coarse aggregate placed in pbs:tmn shall not be
permitted. .
fy The thickness of cement conerete in top pluggmg should be as per depamnental drawmg

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the norma) direction. Where it is
not possible to work these toierance, the centractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department,

Concrete of strength below of the required strengih (as determined by actual tests) shall not be accepted.

If the well is bevond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including campensanon is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The periad of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices t6 be employed should be fixed by the Superintending Engmeer in
the manner so that the total ¢xpenditure does not exceed 1% of the ten BT COSI of the work.

prent Officer,
Panagadi.
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83,

Special class contractor shall emp.loy ander him | graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emolameuts of

~ the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may -

84,

85.

86.

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appmnted by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roli of the Engineering personnel together with a

Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work execated as -

per the bill has been supervised by him. (Vide Works Depariment No. Codes M-22/91-15384 dated 9.7.91). The required

- certificate isto be fumished in the proforma contained in a separate sheet vide Schedule - B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
fiecessary possible help for proeuring license.

Orissa Bndge & Construction Corporation Lid. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locatity of the work, about the quatity and availability of the required guantity of
material including the wheat! rice referred to above, medical aid, labour and food stmff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

~ and materials with taxes, octroi, other duties, Jead, lifts, loading and unloading, freight for all materials and all other charges

g7.

88,

89.

90,

91.

92,

93.

M.

93.

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to-have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of L.T. Department of the gross amonat of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending hidder should offer their rates which shail be
exclysive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount af the time of payment of bill.

The contracior is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Execwiive Engineer with their bills, failing which the amount towards royalties of different
materials ds utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payabie for the work.

Under section 12 of contractors labour (Regulation and Abolition} Act. 1970 the contractor whe undertakes execution of
work through labour should produce valid license from licensing anthorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance ouly. The Department has no responsibility for the suitability of actual strata at the foundation level. The
confractor has to eonduct his own bering before starting the work and get the samples tested at his own cost to ascertam the

5.B.C. and credibility of the strata at founding level while quoting his rates. for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materjals or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons o be recorded in writing shall be
décided that they ought to be paid for and i case of default Department may recover fromt the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of

“the work.

From the -commencement of the works to the completmn of the same, they are to be under the contractors charge. The
contractor is-to be held responsible to make good all injuries, darmages and repairs octasioned or rendered necessary fo the
same by fire or other causes and they hold the Govt. of harmless for any claims for imjuries o person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also ne. cfaim shall be entertained for loss due to earthquake, flood,
cyclone, epidemie, riot or any other calamity whether narural or incidental damages so cansed will have to be made good by
the contractor at his own cost.

Contractor Block Bévétopment. Ofﬁéer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requlrement as per the latest prowsmn of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. ‘Tilts and shifts )
a) Maximum permissible shift is 150 mm,
- b) Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Departmem Memorandom No-i2073 /W Dt. 7.4.1986, 14379 Dt. 22. (}6 1991
and No-222874 Dt. 24.10.1992)
afi). “If during the progress of the work the price of any material (excludmg the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreascs as a resuli of increase or
decrease in the average wholesale price index {all commodities), and the contractor thete upon necessarily and preperly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
_ liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the supulaxed tlme or extension thereof as are not aitributable to him:-

Formuia to cajculate the increase of decrease in the price of matenajs
Vi =075 xPm x R x {i-io}
106 - io

Vm = Increase or decrease in the cost of work during the quarter under conmderatwn due to change m the price of the
materials.

R = the value of work done in Rupees during the quarter under consideration.

io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as pubhshed in
R.B.1. bulletin from time to thme.)
i = The Average Wholesale Price Index {all conmmodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-¢lause of this clanse.
. {ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bituren are to
be paid / recovered. Payments in case of mcrease are to be made with prior approval of Government when the total claim is
move than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by ooncemad B.D.O. from the contractor, unmedtate[y
The cost shall be determined as follows: -

I, Steel .. Rate as fixed by steel authority of India Limited (‘BAIL)
2 Cement .. Average factory price of three manufacture of cernent inside the state.
Bltumen Rate as fixed by Indian Oil Corporation Limited (I10CL)

a (111}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and

‘bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, appreval of Government when the

total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

'Cement Average factory price of three manufactute of cetment ingide the state,

Bltumen Rate as fixed by Indian Oil Cerporation Limited (F0C)

‘Cost of the project should be more than 50.00 lakhs However thé differential cost of such material may be patd to the

contractor after deducting the hike percemtage amount in the tender for those materials from the caleulated amount of
differential cost.

Coniractor has to submit the vouchers showing procurement from an authonzed dealer for the said work within 28 days before |
utilization of steel, cement & bitumen.

{4) Differential cost will be allowed enly for the original agreement perled., but not for the extended period even through
it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause SI(ﬂRecovery m case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately. :

(b Sumla.rl-y, if during the _progress of work, the wages of labour increase or decraase as a result of increase or decrease
©in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such. increased or decreased wages then he shall be entitléd to reimburse

_or liable to refund quarterly, as the case may be such an amount as shall be equivalent te the 75% plus or minus difference in

between the minimum wages for labour which is operating for the quarter under consideration and that operated for the

. quarter i which the tender was opened as per the formula indicated below.

Conttactor Block Deédelopment Officer, ~
- Danagadi. '
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a) Sauctural works 20% - 3% 5% _ 45%
1 b)Earthwork, Canal work, 20% 60%. 5% 15%

Embankment work etc.

R&B Works _ .

a) Bridge work . 20% : 30%. 5% i 45%

b) Road work ' 45% 40% 5% 10%

o e A AR A AR MO

VI=0.75x PIx R x (i~ i)

Formula 1o calculate the increase or decrease in the price of Labour,

100 0
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. -
R = the value of work done in Rupees during the quarter ender consideration.
o= the minimn wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed durirng the quarter under consideration.

PI= Percentage of labour component (as per sub-clause). .

Sisnilatly. if during the progress of work, thie price of Petrol, Oil and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases-as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitfed to reimburse or lable to refiund. Quatterly as the ease may be, such
an amount, as shail be equivalent to the 75% plus or minus difference in between the price of P.Q.L. which is operating for
the guarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - :

0.75xK2 Rx{D2-Di}

KI= : X

' 100 D,
KI.= Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per fiter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.
D2~ Average Price per fiter of diesel oi) which is fixed during the quarter under consideration.
K2:= Percentage of P. O. L. componient as per sub-clause. '
d) The following shall be the percentage of materials, labour and P, O L. comporient for reimbursement/ refund on variation
in price of maierial, labour and P. O. L. as per sub- classes (a), (b} and (c) of this Clause,

Category of works Contractor’ Supply Bepartmental supply of materials

% Of Materials | % Of Labour | % OfP.OL. _

frrigation work

¢) Building works . *30% _ 36% 5% : 35%

(* Where brick is supplied by the Department, it shonld be 20% instead of 30%) .

d) . Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except sieel, cement and bitumen which will be governed as per clanse no 31(a-it} &({a-ii), tabour and P.O. L. as
per sub-clauses {a-i), (b) and (c) of this clause 31 shall be applicable in the following manner. .

"In terms of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after exclud ing the first
one-year period thereof, provided that the work has been cairied out by the contractor in term of the relevant provision of the
Agreements. n the situation, where the peried of completion initially stipulated in the agreement is less than one year and

. subsequently the completion perfod has been validly extended on the ground that the delay in comnpletion of the work is not

atiributable to the contractor and in the result the total peried including the extended period stands at ore year or more,
escalation is admissible only for the remaining period after excluding the first one year period theve from.”

e) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account aid other
documents as are necessary to show that the amount of increase claimed or reduction available and shall alow inspection .of
the same by a duly authorized representatives of Govt. and firther, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such. other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of iabour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information refating thereto which he may be in a position to supply.

Contractor Block Deggtopment Officer,
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.. 99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with Hghting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No exira rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its ongmal
condition etc. complete.

100. Fhe contractor has to arrange the Tand requived for borrowing earth if necessary for the road work ai his cost. No exira
payment by the Departrsent will be made on this account and no claim what-so-ever will be entertained on this ground The
rates quoted by the contractor should be inclusive of all such charges.

401 Where it will be found necessary by the Departinent, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serfally numbered. Orders regarding the work whenever necessary -are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered i this beok and neted by the contractor's agent
shall be considered to have been duly given tom contractor (¢, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shatlot be removed from the site of work without written permission of the
‘Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

- 102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish

the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
sheuld be mclusive of such bores and 5.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floer protection for éxecution shall be done in accordance with thc test resalts
thus obtained.

104.The contractor shall bave no claim what so ever for the extra quannty of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specrf cations as laid down in
Detailed Standard Specification, P.-W 1. Code, Bridge code and MoRT&H specifications with latest reWSmn { amendrment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet withont written penmssmn of the concerned B.D. O or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of pa,)ment deposit with the registration authority as percent cireular of
the Governihent relating to his registration,

1068. Any damages cansed by natural calamities should be done by the contractor at his own cost. The Deparitment will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; tand, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering Is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be an'anged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contracter shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be eustered regularly in this book under the dated signature of the confractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
_he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificaie to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as welf as the fotal amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book net maintained from the commencement of the work, are lable to be summarily rejected. The
claim book s the property of the Block and shall be surrendered by the coniractor to- the Engineer-in-charge aﬁcr completion
of the work or before recession of the contract by the Departraent whichever is earlier for record. '

113 . Number of tests as specified in LR.C./ MORT&H / 1.5 spec1ﬁcat10n requlred for the construction of roads/ bridges /

. buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge aud on both the
accounts the cost shall be bome by the contractor.

114.Besides, the firm / contractor shali install fuil-fledged field laboratery at work site for conducting required tests as per IRC /
MoRT& H / 151 requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at wark site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all &spects the road furniture's
should be affixed by the executmg agency mdrcatmg locations like school, haspltal, No-ham etc.

Contractor _ _ - :  Block Deve



1 15 Even qualified criteria are met, the bidders can be dlsquahf' ied for the following reasons, if enquired by the Department

(ay Making a false statement or declaration. .
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract. :
(&) Past record of in-ordinate delay in completion of the work
{e} Past history of litigation. '

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

117.ln case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back out is fummished. Appropriate action for black listing the-tenderers shall also be taken apart from
disincentivising the tenderer.

113. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Coniract:-TIME CONTROL:-
2.1. Progress of work and Re-scheduling programme,
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in- Charge/ BDO for
approval a Programme conumensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for al! the
activities in the Works along with monthly cash: flow forecast.
2.1.3. To ensure good progress during the execution of the work the contraciors shall be bound in al cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
under the contract has elapsed, 1/4™ of the whele of the work before 172 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4% of the whole time allowed under the contract has. elapsed.
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until

. the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achjeved on each activity and the
effect of the progress achieved on the timing of the remaming work including any changes to the sequence of the activities,
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Coutractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events '
. 2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract, The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Securlty
deposit absolutely.

222 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the werks. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in confract
data,

2.2.3. In case of delay eccurred dire to any of the reasons mentioned below, the Contractor shalk immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably rﬁqun'ed to the satisfaction of the BDO to proceed with the works.

i) Force majeure, ot
i)  Absormally bad weather, or
. Serious loss or damage by fire, or
. Civil cogpition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work or.
s Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in execut:mg wark not
forming part of the Contract.
Contractor Block De ment Officer,

Danagadi.



vi} In case a Variation is issued which makes it impossible for Campletion to be achieved by the Intended Completion Date

without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, whlch in the absolute discretion of the authority mentioned in Contract data is beyond the
Contractors control. _

2.2.4. Request for reschedule and extension of time, to be eiigible for consideration, shail be made by the Contractor in

‘writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in

such a request the period for which extension is desired. :
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be

' . communicated to the Contractor by the B.D.Q in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D,Q.

and this shall be binding on the contractor.

23. Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract of extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.”

This will also apply to items or gronp of #ems for which a separate period of complenon has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the

- Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against - the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shafl be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

. milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest

whatsoever shall be payable on such withheld amount.

2.4, Management Meetings ,

2.4.1. Either the Engineer or the Contractor may requite the other to attend a management meeting. The business of
inanagement meetings shall be, to review the plans for remaining werk and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his recerd to those
anending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to ali who attended the
meeting.

Clanse-2 (b) of Percentage Rate P1 Agreement - Resmssmn of Contract (Amendment as per letter No.10639 dt, 27 05.2005

of Works Department, Orissa):-

To rescind the contract (of which rescission potice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducied from contractor bill as per circular of Govi. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for quahﬁcatlon, applicants shall furnish the followings as well as mentioned in

)
b)

<)

check list: -

Required E. M.D as per the clause No. 10,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of Danagale S.registered
‘centractor, or affidavit as. per clause No [ 1. PAN card along with the tender documents and furnish the Original Registration -
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No, 10
DTCN duly signed by the contractor on each and every: page
Bank Draft towards cost of Tender Paper if downloaded or Meney Receipt as per Clause No 5.

. . ' Total: - 120 (One hundred twenty ) clauses only,

Contractor

1




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Depit. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. [/We* am/are*
aware that, if the facts subsequently proved to be false, my/our” contract will be rescinded with forfeiture of EM.D and
security deposit and I/'We* shall be liabie to make good the loss or damage resukting from such cancellation. I/We also note
that, non-submission of this certificate will render my / our tender lable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

1/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

Sl. No.

Name of the | Qualification | Date of 1 Menthiy Whether fall | If  they  are
Engineering Appointment | emolument time superannuated /
persennel engagerent | retited / dismissed
appointed for and or removed
supervising : continuous personnel  from
contractor’s state  Gowvt. /
work  with Central  Govt. /
address Public Sector
undertaking !
Private

Companies and or
any one ineligible
for Government
service,

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct,
The undersigned also hercby certifies that neither our firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firim or Corporation to fiunish pertinent information as deemed necessary
and as requested by the Department {o verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
mformation at the request of the Department,

{Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

]

Block Devéiopiment Officer, Addl. Project Director (M)RDA. Jajpur

Danagadi

Sold for the work -Const. of Boundary wall at Jhadeswar Mahav:dyalaya G.P- Chitri.,Danagadi Block” on payment of Rs. 6000;-
(Rupees Six Thousand) only vide Money Receipt No ......... ...... Dol against BC / Bank Draft No..............ooeiinn

..................... payable at SBI Duburi Project, Danagadi.

Block De¥tlopment Officer,
Danagadi.



BILL OF QUANTITIES

Name of the Work: Construction of Compound wall at Jhadeswar Mahavidyalaya. G.P- Chitri.

Sl . . . . Rate | Amount
No. Description of item of work Quantity Unit in Rs. In Rs
1 2 3 4 5 6
Earth work in excavation of foundation i trenches in hard soil or gravelly
soil except sheet rock requiring biasting to proper profile with all leads, lifts
and delifts to proper section and profile inchuding dressing & leveling the One Cubic . g
i bed upto required depth and making it fit for laying concrete and depositing 12420 meler 13443 16696.00
the excavated materials away from the work site with all leads and iifts
inciuding dewatering, if necessary from foundation complete as directed by
Engineer-in-charge
o Filling in Foundation and Plinth and floor with sand, watered and rammed 20.70 One Cubic 305.70 6328.00
includimg atl cost of sand, conveyance, rovalty with labour and T & P ' meter 2V Ja8
required for the work.as per direction of Engincer-in-charge.
Cement Concrete of proportion {1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete One Cubic
3 approved quality from approved guarry ineluding hoisting, lowering and 31.05 m eter 4679.00 126653.00
laying concrete to the required level ramming, watering, curing etc. :
complete including cest, conveyance, royaity of materials with alt labour
charges as directed by Engincer-in-Charge.
Fly ash brick in cement mortar (1:6) in foundation and plinth having One Cubic
4 crushing strength not less than 75 kg/em2 with donension tolerance +/- §% 7116 meter 3709.72 263934.00
incl. splays catting circular moulding ,chamfering and corbelling etc. incl. ) I8
cost of all materials labour T&P ,cess,etc. as per divection of Eng.in.charge.
Fly ash brick in cerment mortar (1:6) in super structure having crushing
5 strength not less than 75 kg/em2 with dimension toterance +/- 8% incl. 155.25 One Cubic 3705.99 575355.00
splays cufting circular moulding .chamfering and corbelling ete. incl. cost o nreter "
of all materials labour T&P ,cess,etc. as per direction of Eng.in.charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to mside
rough surface of 5* / 10" thick brick walls after racking owuf the joinis One ' ware | 12107000
6 including watering and curing with cost, conveyance, royalty and taxes of 828.00 m:?er 14622 '
all materials and cost of all fabour charges required for the work '
etc.,complete including cess.
12 myn. (1/2"} thick cement plaster in C.M.(1:6) finishing smooth to outside
smooth surface of brick walls after racking out the joints inciuding watering One square .
7 and curing with cost, conveyance, royalty and taxes of all materials and 4TS meter 103.64 76430.00
‘cost of all labour charges required for the work ete. complete.
Supplying, finishing walls with water proofing weather coat of approved One square
8 shade outside the building quantity same as per itern (11) of cement plaster 1569.75 mther §1.84 128468.00
1:6 on brick wall ,T&P labour ,cess,etc all compiete. :
9 | Filling foundation and piinth with excavated carth, watered and sammed 12420 | OmeCubic g 1 11131400

meter




_ Providing, supplying and painting of sign board and display board of size
10 1.20m x 1.28m x 0.25m(thick) above G.L. and 0.45m below G L. and shall "1 ~ One No. 3000.00 3000.00
be plastered ,painted and writing etc. as per direction of Eng. In.charge..

Total §1329115.00

Total 10 { Ten ) items Only  (Rupees Thirteen Lakhs Twenty Nine Thousand One Hundred Fifteen)only.
proved

]
) ﬁéﬁ%ﬁ%
Asst. Executwe Engineer, Danagadi B nagadi Addi. Project Direc c ect.),
DRDA, Jajpur

My / our quoted rate is __ % (both in figures and words) excess over
/ tess than / equal to the above estimated cost. '

Signature of Tenderer




CHECK LIST

{To be filled up by the contractor)

51 Submitted
Documenis Page Ne. Tssuing authority
Yes No. . g & Y

2 3 4 5 &

Z
<

Cost of tender paper

Copy of valid ficense

Copy of valid 1.T. / Pan Card
Copy of GSTIN certificate
Required EMD in approved form
No relation Certificate

Affidavit of no litigation

Rl G LAl g PR e

o

Affidavit of authenticity of rue document attached

Valid E-Mail Address

i0 [Vatid mobile number

Certified that all the infonration mention above have been aitached with the iender paper & are true and correct to the best of
my Knowledge & belief. '

Contractor ' Block Develdplent Officer
Danagadi.



NOTES

3 Strike out which is not applicable. If the tenderer quotes the percentage without menttomng excess or less. It—_
- will be considered as excess. i

_4 Percentage should be quoted up to 2 (Twe) digit after the decimat point.

-'s. Rate of all {téms are inclusive of cost, catriage, royaity and other taxes of g : i
mhaterials. . : :__ |

No of Corrections

I:No of Over writings _

{ No of Iﬁterpolaﬁﬁns

Block Devaldpment Officer
Danagadi.



