GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Improvement of road of Pahadasahi village road,
(G.P-Nadiabhanga |

Bid ldentification/DTCN No. ¢ 7% /06.02.2019/P.S Danégadi1201 8-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITIL, DANAGADI

"DETAILED TENDER CALL NOTICE

No. A 7% Dt-06/02/2019 .

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and comtractors of equivalent Grade / class registered with other state Government /Central Government /MES /Raitways
mentioned i column ne.5 in tender call notice for execution of civil works on production of definite proof from the appropriate
authority in preseribed form for following works as mentioned below with reference 1o Govi. of Odisha, PR&DW Department letter

no, 12672 /Dt 13.07.2017,

‘Cost of

Ramthenga (.P- Nadiabhanga.

. Appmx S . :
PS“l; Name of the work estimated cost. (iE Rs. ) Class of contracter | Tender Paper c:g“:gt;:’fn
. (in Rs.) - (in Rs.) P
1 2 3 4 5 6 7
y | Comsmuction of Kuswmjhart CCroad GP- 1 000000 | 25300.00 R 600000 Four calendar
Chitri. _ B & *“C months
Construction of cornpound wall at Fhadeswar CT& DT ' Four calendar
2 291 E5.00 3300, : . i
Mahavidyataya G.P- Chitri. 1HI9HSY 13300.00 6000.06 months
3 Tmprovement of road from Ch.rtr.l Muasahi to 5946699.60 29500.00 “BT & *C 6000.00 - Four cajendar
Niagaon G.1': Chitri manths
Constroetion of CC road from GP office RD “C* & D7 : Four calerdar
; ( . : - 3
4 road to Katabahak G.P: Chari 1409433.00 1410{}.00 600 (_]O months
Improvement of road frore Ambabeda to : BT & “CT . Four calendar -
3 Burndisahi (.P.: Kiajhar 2651932.00 26600.00 6000.00 maonths
. improvemeni of road with CD work from ' BT & “C” Four calendar
i 2 6000.00
6 Rugudisahi to Mahalisahi. G.P- Kiajhar. 3237892.90 32400.00 : months
_ tmprovement of road from Hajhar to _ : : CT &R Four calendar
7 : 2 R 5
Kachsahi. 7.P- Kiajhar. 160221200 16100.09 6000.60 months
Improvement of road From RP road to .
8 Dakhinapasi with CD wotk WG | 22200.00 6000.60 ‘”‘“:; ;i‘t;‘;dm’
' (.P./Nagiabhanpa “B™ & “C”
Improvement of road from Baghrai sahi 10 BT & ¢
i . Lo . Four catendar
9 Sunsania pokhari with C12 work G.P: 265291460 2660000 606000 )
. : months
Nazdiabhanga
tmprovement of road from Sagoan Dali | “C&D _
U Bandha to Barabanki Mashisahi with CD 177154700 17800.00 6000.00 “";;Z‘{;’:daf
work G.P.:Nadiabhunga ‘
improvement of road from Barabanki school O & HTY Four calendar
1] L e 1336217.00 13406.00 6000.00
0 Debury Sahi G.P.: Nadisbhanga 33 - _ months
Improvement of road of Pahadasahi village AT & O Four eatendar
12 ) . 221418R (1), 6000.00
road , (. P-Nadizbhanga 219188 60 22260.00 T months
Construction of CC road from Kharakhai to “Cr & D : i
13 Bagharasahi with CD work G.P: 1342247.00 13500.00 6000.00 Four calendar
. months
Nadiabhanga
Improvement of road from Jhemiaboii to SC D Four calendar
! AWC with CD work G.P- Nadiabhanga. 132732290 13300.00 6000.00 menths
. - -GB'.‘.‘ & G{C!! i . .
15 Improvement of road from Dhananjavpur io 2711098.00 2220000 6000.00 Four calendar

months

~ Contractor
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Improvement of road from Nepahudi to ' “BT&C Four calendar
o . . - 212528. 200. 600000
16 Jamupasi with CI work G.P- Nadiabhanga. 22 526 o0 £2200.00 months
T T —rra— - &Y Four ¢
1 Completion of _Kfm).,abuka, villuge road G.P 134324700 13500.00 6000.00 Four calendar
Nadiabhanga. months
Construction of Boundary wall ai Khandara Cr&D Four calendar
K230, 13300.0¢ 6000.00
'8 Primary School (G.P- Nadiabhanga. 1330230.00 ) months
. e VRS .
jg | Improvementoffoad from Gundasahi to 1326445.00 | 1330000 6100.00 Four calendar
Gamharipatia railway line G.P: Salijanga monihs
Impravement of road from Sahupur to : BT & (7 : Vour calendar
243 e . o 203308600 2660800 6000.00
Dhinkisalz G.P: Salijanga months
Improvement of roud from Baghuapal “C & D Four calendar
21 - . 1326445.0 13300.34 6G00.00
Chhack to Birisahi G.P: Satijunga 145.00 _ 00 _ months
2 tmprovement of road from Durgapur to 2649886.00 | 26500.00 et 6000.60 Four caiendar
Gambaripatia railway hme O.F; Sahjanga months
ement of ; ipati “Or & DT : .
gy | Imerovementofroad from Gamharpatia 1769319.00 | 17700.00 6000.00 Four calendar
village to raitway line G.P: Saljungy months
Improvement of road frem Baghuapal BU&CT
24 | Market Complex 1o Ririsahi via Kandesahi 349479500 | 35000.00 6060.00 F 0“;5;"1;’1‘;‘1“
G.P: Salijanga S
< 13 roat t BT & O 1 . 1,
24 [mpmv;mcnt-ef mlad frm:x RiY road to 2201344.00 22100.00 6000.00 Four calendar
Kulapita G.1* Salijanga months
Improvemeni of road from NH to Belanda "BY& CT Tour calendar
26 ' : 22400.00 $00.00
’ village with CI) work GP: Salijanga 223362_2 0 6 months

2. The saie of the Bid document shall start from the date of pablication in http: fwww.jajpur.nic.in during office hours in the office
of the PanchayatSamiti, Danagadi, Jajpur
3. Bids shall be received in the office of the PanchayatSamiti, Danagadi Jajpur till Di. 18.02.2019 up te 5.00PM- through
Registered Post/Speed Post. The authority will tiot be held résponsible for postal delay in the deliveritig of the docutticnts oF Hon-
receipt of the same.
4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur al 11.00AM, on 19.02.201% in presence of the
bidders or their authorized represcntatives. In case of holidays, next working day wili be considered.
5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
{http:/"www.jajpur.nic.in). I case of downloaded bid document the cost of bid document should be atiached with the bid. The cosi
of bid document is not refundable. The envelope containing bid document should be superseribed with “Tender Call Notice Number-
G738  /06.02.2019.
6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be seitled up under the Jurisdiction of Jajpur Disirict. (The bids of the defaulting
centractors of this biock those who have not completed the work in time are liable for rejection.)
7. The additional performance security shatl be obsained from the bidder when the hid amount is less than the estimated cost put io
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amouni as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.0O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successtul hidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in alt respect ie. Final bill paid.
8.The tender documents sent through registered /Speed Post and i does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender docyments were dispatched by the tenderer before the due date.

Contractor Block Development Ofticer,

Danagadi.



9.The tender is 10 be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and sigred by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti ng1slered contractor, PAN card, valid GSTIN
cettificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in colemn No.2 of the tender call notice.

16.The bid must be acesinpanicd by EMD of the amiount @ 1%(Ore percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
n India countor guaramteed hy its Incal brasch at Bhubaneswar as per the terms and conditions Jaid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shali be hiable for rejection.

1L

if)

12.

13.

(i} The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered confractor, valid registration certificate, valid GSTIN certificaie and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shall be declared as non-
responsive and thus fable for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice, Tenderers whose tender is accepted must submit a work program at the fime of execution
of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt ol tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
An appiicant or any of its constituent partners of whose centract for any work has been rescinded or whio has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

_farnished i schedale-C. Non-{ursishing -of information in schedule-C and required affidavil in schedule-C, the bid

14,

18

20.

AR

decument will be sommarily rejected.

No Relation Certificate.

The contracier shall furmish a certificate along with the ender to the offca that he is ot related to-any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. It

the fact subsequently proved to be faise, the contract is liable to be rescinded. The eamest money & the total security will be

foifetted and he shall be liable to- make good the loss or damages residting for such canceliations. The proformafor non-

relationship certificate is contained n 3 separate sheot vide Schedule-A.

. [f an Individual makes the application, the individual sheuld sign above his full type written name and current address.

. It the gpplication is made by proprietary five, i shall be gigned by the propriefor abave his full type written name and. full
name of his firm with #s cuerent address.

. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

written naites and current’ address. or alternatively by a partnér holding power of atomney for the firm. it which. case a

certified copy of the power of attormney shalt accompany the application. A certify copy of the parinership deed and current

address of all partners of the firm shall also. accompany the application. _

Tt the Application is made by a limited company or a carporation, it shall be sign by duly avthorized person bolding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.

Such himited company or corporation will be reguired to furnish satisfactory evidence of its existence along with the technical

bid,

. The tender should be strictly in agcordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.
No tenderer will be permitted to ' furnish -their tender in thelr own manuscrips papers. AH information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the ssgnature of the
authorized representative at the bottom of each page.

Tnstruction for gquoting percentage vate ‘below fabove the cstimated vost amendment fo para -3.5.5 of G.P.W D..Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.3.5 (Vi —Pewcentaze Rate Contract -

Percentage contract will be in addition to item rate, lump sum contracts etc. 1a such contracts the schedule of
guantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
. the tender documents. The contractor participated in the tender for more than orse work may offer conditional rebate. Rebaie

oifer submitted in separate sealed envelope shail be opened, declared and recerded first. The rebate so offer shall be
considered afier opening of al} packages called in the same tender notice. The contractors who wish to tender for two or more
<works to which they refer, writton on the envelope,

Contractor Block De¥elopment Officer,
Danapadi.



22.

23.

24.

25.

26.

27.

28.

29,

30.

3L
32.
33.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate™ shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in thie contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject 1o a maximum of 5% over the estimated cost. If jt exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage vate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor m words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess fless and total rate quoted by the coptractor, then
percentage will be taken as correct, The percentage quoted in the tender without mentioning excess or less and not supported
with eorresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal

point only. 1f he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be

considered without rovnding off. Where the contractor has omitted to quote the rates either i figures and words, the. oﬁicer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or fess shail be added or subtracted from the gross anaunt of the bil.
The tenderer shail carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other

relevant specifications and-drawmgs’ which are for sale: Complaint at a future date. that, plans and specifications have not

been seen by the tenderers, cannot be entertained.
The drawing furnished with the tender is fentative and subject to revision or modification as tendered during the execution as

- per actual necessity and details test conducted. But the tendered rates quoted by-the tonderer will hold good in case of such

modificarion of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engincer—in—charge as and: when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materiais must
coniply with the relevant specifications. Complaints at future date that the availability of materials at quarmies has been
misjndged cannet be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick ete. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for cach #tem of work carefully so that rate for one item shouid net be
unworkable low and others too high for others.

The tender contdining extraneous conditions not covered by the tender nottce are Hable for rejection and quotations should be
strietly in aceordance with the tender call notice. Any change in the wording wilt not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clavse no.22.

Schedule of quantitics are accompanied in the DTCN {Price Bid}. It shall be définitely understood that the Government does
not accept any responsibility for the comreciness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations ete. forth shall no way invalidate the contract and no extra monetaey compensation, will be entertained.

- The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.
‘Fhie bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. Thig letter (hereinafter and in the conditions of Contract
cal]ed the “Letter of Acceptance *) will state the sum that the Engineer—in—Charge will pay the contractor as prescribed by the
The nout' cation et award will constitute the fonnatmn of the coniract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate (Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security {(eamnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipiment /machinery from cutside the state if
anny ) and sign the agreoment in the prescribed of PWD form for the: fulfillment of the contract in the office of the BDO,

Danagadi.

Contractor Block topment Officer,

Danagadi.



The security deposit together with the carnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfiliment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the potification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreoment.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any cdrrespondence there to and required
amount of performance security

b} Standard PWD form P1 with latest amendments.

34,

35.

36,

EYR

38.

44,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract {fendey) shall be finally accepted uatii the required amount of initials sccurity is
deposited. The security wiil be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 did.21.05.97 J.OR.
No.202 W.F.D. dtd 066398 respeciively the EM.D. will be forfelted in case, where tenderers back out from the offer before
acceptance of tender by the competent autherity.

That for the purpose of jurisdiction in the event of disputes if’ any of the contract would be deemed to have been entered in to
within the. State of Orissa and i is-agreed shat neither party to the contiact will be competent to brmg 4 suit in rf:gard 1o the
matter by this contract at any place ontside the state of Orissa.

The contractor should be liable to fully indemnnify the departinent for payment of compensation under workman
compensation Act: VHI of 1923 o any account of the workman ciaployed by the contractor and fall amount of compensation
paid will be recovered from the contractor.

Tenderers are required Lo abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
§/5225-d1d 26.02.55 and No.IIM-56/628842(5) dt. 27.99.61 as amended from fime to-time.

In case of any complaint by the Jabour working about the nonpayment er less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
teeaves sach amoudt doe from the eontractor and pay such amount 1o the labour directly under intinsation to the focal labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is tinal and binding on
the contractor.
"The contractor shall bear cosi of various incidental, sundiies and” contingency necessitaied by the work in fill within the
following and similar category.

a) Rent, royalties and other charges of materials, oetroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temperary. buildifg and temporary electric
connection to work site as well as construetion of service road and diversion toad and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be Bablc to pay Govt. for temporaty oceupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary to 2 suitable scale including conservancy and sanitary  arrangements therein  to
the satistaction of the local health authorities.

<) Suitable water supply including pipe water supply whether available for the staffand labouras  well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

€) Fees and duties levied by the municipal; canal supply authorigy.

1) Suitable fencing barriers, signal including paraffin and electric signal where vecessary at work and approaches in

arder to protect public and employees from accidents.
g3  Compensation including the cost of any suit for injury to-persons or property due to neglect of any measure of precauston
also become payable due to operation of the work men compensation act.
h} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

. After the work'is finalized all surplus materials should be rémoved from the work sito. Prciimiriary work such as vats, mixing

_ platform etc. should be dismantled and ali materials removed from the site and premises left neat and clean, this should be
inclasive of the rates.

Mo paymont will betiade for bmchmarks. level piltars profites and benching and leveting the prownd wherever requived. The'

rates to be quoted should be for the finished items of wark inclusive of carrtage of all materials and incidental item of work.

4]

Ji should be understood clearly that no claim what 50 ever will be entertained to extra items of works guantity of any item

begides estimated amount unless written order from the engineer-in~charge and ratc settled before the extra item of work or

extra gnantity of any items of work is taken up. _
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
ant supply inthen starding order No 44150 Dated 25.11.07 and as amended from time {o e,
43.Bid documents consisting of plans specif cation the schedule of quantities and set of terms and conditions of coniract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public jmndays il last daic of saic and receipt of tender papers. inforest bidders may obtain fiwther information at the same
-address. But it must be clearly nnderstood that the tender must be received in order and acmrdm& to Instructions.

Contractor _ Block Deyefopment Officer,
‘Danugadi.



44, Tendrerers are required to go through each clause of PWD form P1 carefully in additicn to the clause mentioned here in

before tendering.

45. All reinforced cement concrefe works should confirm to detailed standard specifications, IRC code and Bridge Code scetion |,

11, 11, TV and VII & latest desi gn criteria for pre-siressed concrete bridge specificaily for road and bridges issued by MORT & H,

Govt. of India.

46. Steel shuttering and certering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
ar fully such structures if found defective in their opinion.

48. Concrete should be machine bixed, unless otherwise ordered m writing by the exeentive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

49. Cement shalt be used by bags and weight of | bag of cement being taken as 30 Kg.

" 50. The eontractor should arrange the materials tike steel. cement, paint and bitumen etc. of approved quatity and speciheation at

© his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

31. The contractor will bo responsibie for the loss or damape of any deparimental materials during transit and in the execudon of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

520 T the contractor venivver Govt, mterials supplied 1o him from Hee site of wark with 2 view to dispose oif the same
dishonestly, it shaill be in addition to any other liability civil or criminal arising out of his comtract bili liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher, The
penalty so imposed shall be recovered at any time from any sum that may then ot at any tine there after become due to-the
contractor or from his security deposit or from the proceeds of the sale there-of.

53. The selected contractor may take dclwery of departmental supply accordmg to his need for the work, issued by the B.D.O.
Danagadi, subjoct to the availability of the maiccials. Th tenderer shall make ali arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the departinent. 'Fhe department is not
responsible for considering the theft of materials at site. 1¢ is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty a5 pev clause of P1 agreemient.

54. The department will have the right 1o supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
‘materials will be at the stock issue rates incfusive of stordage charges or rates fixed by ihe deparbnent or current market rate,
whichever is higher. '

55. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of saightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists efc, After the issue from the siore, the materials may be under the custody of the contractor and the contractor wilt
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returmed by the contractor at the
issuing stores, without conveyance charges.

56. Though depanmental issue of Cement & steel has indicated, it may net be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sarts of materials from approved manufacturer and get it tested in the
departinental laboratory and get it approved by the Department before use. No estension of time or escafation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed onty after production
of relevant documents in support of purchase of required grades from the authorized and approvcd suppliers.

57. TOR rods plates and stenctaral members will be supplied in quanm} jength and size m the stoek. For payment of
Reinforcement, the stee! including plates erc. shall be measured in length of different diameter, size and specification as
actuatly used (including hooks and eranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight preseribed by the indian Standwrd specification or as direcied by the Eagineer-inecharge (Wastage of bars aﬂd
unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposed bridgc has been shown in the enclosed drawing. However, the department has got the

‘rights to shift the astual bridge position within a rcasonable range i U/S and D/S.

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be mcluswe of the runmng charges of each plcmt and cost of conveyance
wc]l and speuﬁed span free of cost as dnected by the Engmeer—m charfre dﬂd bear the eutire cost of t‘ne test

61. Measurement of earthwork in road and canal embankiment will be done by section measurement after the earth is

‘consolidated mcluding rofling with-hand o pewer roller and sheep 00t ralleral optimun traisture content and bo exira
payment will be made for jungle clearance for taking earth from the borrow arca. Earthwork from cutting will be
economically utilized in filling.

62, The stock of fbuliding road and fr Lganon structures) metal and gravel will be measured i boxes of 1.Fm X 1L5mX 03 m
which will be taken as 1.5 m X 1.5 m X 044 m = 1 Cum. The soling store will be measured in the suitable stacks with
deduction for voids @ 1/6™ ol the volume or more depending upon the lopseness of stacking, which would be determined on
actual observation and deduction. '

Centractor ' Biock DevEfohment Officer,
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qualification employed under povt. The no of apprentices to be employ

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the depariment road rofler for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance,
The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

-proforma enclosed herewith.

Sinking of wells shall be measwred from the bottom of well cap up to bottem of cutting edge or 15 c¢m above tow water level,
whichever is less.

Al method of sinking including preumatic sinking by emplovment of divers and other equipment shall be incladed in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisonal, but these may- be aftered,. if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

. When resort has to be made for sinking the wells by air lock and vacusm chamber method, rates there of shall be pre-decided

by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well stnking,

For concreting the bottom plugs of the well under the method of prov:dmg concrete should be either with tremic or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concretmﬁ
without any extra cost to the department.

No claim will be etertained i respect of difficulties during sand blowing net-with-doring sinking of wells,

No part of the bearing for the superstruciure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy toad.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8™ and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for festing may have to be followed for ribbed bearing manufactured by
widening.

ajit should be clearly understood that the joints of bars are to be provide with lapping. welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
Tower than that of an Assistant Engineer. The Contractor shall bear the cost so invelved in testing. The test specimen in cube
should be camied out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 111,

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
got give a corect indication of the actual qualify of concrete.

Plain concrete and reinforced concrete specimens will be tested in povt. ‘research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be bome by the contractor.

c) “The construction of weil standing by injecting cement or grout in coarse aggregate placed in position shait not be
permitted. _
) The thickness of cement concrete in top plugging shouid be as per departmental drawing,

i well sinking the maxhowm tolerance permissible intikt s 1:80 and the shift &g 150 mn to the normat direction, Where 1t is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without

-any damages te the well: Any additional work, necessary consequent upon the excess tilt and shifi, shall be carried out by the

contractor, at no extra cost to the deparmment.

Concrete of strength below of the Tequired strength (as determined by actual testsy shall not be accepted.

I the wett is beyond tectification, the well shall be refected” The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for rarriage of water, what-so-cver, will be enteitained.

The contractor shatl employ | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment wilt commence within | menth after the date of work order and would fast il the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tendey ost of the work,

Contractor Block Devetdpment Officer,
Danagadi.
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the eagincering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor, The names of such Engineering personne! appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering perscnnel together with a
Ceriificate of the Graduaie Engineer or Diplonia Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department NMo. Codes M-22/91-15384 dated 9.7.91). The requited
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractar to procuve and stare e-xp.ha"sive regaiced for blasting operation. Department may reader
necessary possible help for procuring license.

. Orissa Bridge & Construction Corporation Ltd. wili be allowed price preference up to 3% over the lowest quotation or tender

as laid down 1B works and Transport Dopartraent Resolution No-283 date-17.04.1974, The Orissa Canstruction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Whiere their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By ‘admission of a tender for the work: a tonderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, fabour and food stuff etc., and that rates quoted by him m
e tender will be adeguate {0 sompldic tiie work according to the specifications attached there to and that be had taken in to
account all conditions and difficultics that may be enceuntered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisiaction of the Eugineer-in-Charge of the work and fis authorized
subordinates. After acceptance of the contract rate Government wili not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.7, Depariment of the gross amount of the bill towards income fax will be deducted from the
coniractor’s bitl,

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shail be
exclusive of GST applicable as per normy. GST as applicable wiHl en works contract shall be paid over the bili
amount at the time of payment of bill. '

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment 1o the concemed Executive Enginecr with thelr bills, failing which ihe amount towards royalties of different
materiats as utilized by them in the work will be recovered frem their bills and deposited in the revenue of concerned
departinent.

Under uo circumstances interest is chargeable Tor the dues or additional dues i any payable for the work.

Under section 12 of contractors labour {Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

. Sample of ail materiai - The contractor shall supply sample of all materials fully before procurement for thie work for

testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely teniative and for the

general puidatce suly. The Departmeitt fias na vesponstbility for the suttabitity ‘of actpal strata at the foundation fevel. The
coniractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding ievel while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials er workmanship timing are upon the direction of the Engineer-in-Charge 1o be
amended and made peod by the coatractor at his own cost unless the Engineer o1 reasons to be recorded inwrithag shatl be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is alse required to maintain the road for three years fmm the date of successtul completion.of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is fo be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary lo the
same by fire or other causes and they hotd the Govt. of harmiess for amy €laims for injurfes to person or structural damage to
property happening ﬁom an) negiect defauit, want of proper care or misconduct on the part of the contractor or any one in
cyckme .ep]der_m{: riot or a_ny of_hrj:f caiamlty \;.hﬂther nmural or incidenial damagw 50 canscd \u}} have to bc madc gﬂod b}
the contractor at his own cost.

Comtractor Block [ ment Officer,
Danagadi.



96. Gradation of ingredients: The coarse and fine agpregate shatl meet the grade requirement as per the latest provision of
refevant 1.S. Code/ L.R.C. code/ MoRT&H specifications. '

97, Tilts and shifts

a} Maximum permissible shift is 150 mm.

b)  Maximum permissibie tilt iy 1:80.
98. Payvment for variation in price - (Vide Works Department Memorandum No-12073 /W Dt 7.4.1986, 14379 Dt. 22.66.1991

and No-222874 Dt. 24.1(1.1992}

a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen} incorporated
in the work (not beinp materials supplied from. the Enginecr-in-charges store} intcreases or deereases as a result of increase or
decrease in the average wholesale price index (all commadities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled fo reimburse or
liable to refund quarterly as the case may be, such an amount, as shall bo cquivalent to the plus or minus difference of 73% in
hetween the Average whaolesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

varvied ot within the stipulated time.or exeasion thercof &s are not. aittibotahle to hime-

Formula to calendate the increase of decrease in the price of materials.
Vm=0.75 xPm x R x (i-ip)

100 Mo
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials. _ '
R = the valve of work done in Rupees during the quarter under constderation. _
it —The average Wholesale Price Index (all commaodities) for the quarter in which the tender was opened {(as published in
R.B.1. bulletin from time to time.)
i = The Average Wholesale Prive Index (all commwodities) for the quarter under consideration,
Pm = Percentage of materials component as per sub-clause of this ¢lause.
. {ii)}-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are 10
be paid / recovered. Paymeiits in case of increase are w Be made with prior approval of Gevernnicat when the total claim 75
more than Rs. 50,000/- and with prior approvai of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case cf dzcrease shall be made by concerred B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -

{. Steel ............ Rate as fixed by steel'author.ity ot India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
5. Bilumen .. Hate as fixed by Indean Oil Corporation Limited {1#3C1}

a {iit)-Where originat period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered, Payments in case of increase are to be made with prior, approval of Government when the
iofal claim is more than Rs. 30,000/ and with prior approval of the E:LC. {Chicf Engineer (as the case may be) when the claim
is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel asthority of India Limited (SAIL}

Cement... Average tactory price of three manufacture of cement inside the state.

Bitumen. .. Rate as fixed by Indian Qil Corporation Limited (10C)

contractor after deducting the hike percemtage amount in the tender for those materials from the calculated amount of
differential cost. _ _

Contractor has to submit the vouchers showing procurerneat [Fom an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

{H Diiterential cost will be allowed only for the original agreement peried, but not for the extended period even through

it might bave beon validy extended{vi)  Differential cost witl be allowed only-afrer successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{fiRecovery in case of decrease shall be
made by concerned Block Development Officer Fom the contractor, tmmediately.

{b) Stmilarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in winimom wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of Tsbour engaged on excaution of the work such ingreased or decreased wages then he shall be entitled to reimburse
or liable o refund quarterty, as the case may be such an amount as shali be equivalent to the 75% plus or minus difference in
between the minimim wages for labowr which is operating for the quarter under consideration and that operated for the
Yuarter in which the tender was opened as per the formuld indicated below.

Contractor




Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PLx R x (i~ i0)

100 io.
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour, '
R the value of werk dose in Rupdes during the guarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pt= Percentage of labour compotient (a5 per sub-clanse).

Similtarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel 01l being the represeniative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Coniractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Ol and Lubricants
used on execution of the work, then he shall be entitled to reimburse or hable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent w0 the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under considération and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2-Di)

KI= X

10¢ Iy
KI = Increase or decrease in the cost of work during the guarter under consideration due to changes in the price of P. O, L.
R=" ihevalue of work done 1o Rupees during the quarter nider consideration.

D1=: Average Price per liter of diesel oil which was fixed by the Government of India during the guarter in which the tender
was opened.

D2= Average Price per liter of diese! oil which is fixed during the quarter under consideration,

K2= Percentage of P. O. L. component as per sub-clause.

d} The following shail be the -percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L., as per sub- classes {a), (b) and (¢) of this Clause.

Category of works - Contractor” Sapply Departmental supply of materials
% Of Materials | % Of Labour | % Of P:OL.
Irrigation work
a) Structural works T 20% 30% | 5% 5%
- biEarthwork, Canal  work, 20% 60% | 5% 15%
. Embankment work efc. '
R&B Works
a) Bridge work 20% - 30% 5% 45%
b) Read werk 45% T 0% % e
¢) Building works : *30% 3P4 5% : 3%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement 1 refund on vartation in price of
maferials, {cxcept steel, cement and bitumen which will be governed as per clause no 3ifa-ii) &{a-iii), labour amd P.On L. as
per sub-claunses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In ferm of aforesaid escalation clanse, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at-afl. Tn case of work where the stipulated period of completion s one vear
and more escalation on acconat of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. Tn the situation, where the period of completion initially stipulated in the agreeroent is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
éscalation is admissiblé only for the rémaining period dfter excluding the first one year period there from."
€) The contractor shall for the purpose of sob-clauses (), (b) & {c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furmish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his beecoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.OL. give notice thereof tv the Enginecs-in- Charge stating that the
same is given pursuant to this condition together with an information relatiog thereto which he may be In a positien to supply.

Contractor




99. For diversion road the contractor wili have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shail be borme by the
eontractor inchuding the propor maintenance with Lghting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the tratfic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
nraintenance, kighting and removal of such temporarv koad crust from the private land to bring the land to its original
condition eic. complete.

100.The contractor has to arrange the land required for borrowing carth if neeessary for the road work at his cost. No extra

payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The

rates quoted by the coniractor should be inclusive of all such charges.

.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

contractor to be kept at the site of the work with pages seriallv numbered, Orders regarding the work whenever necessary are

to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated. signature. Orders entered in this book and noted by the contractor's agent
shall be considercd to have been duly given tom contractor {cf, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the

Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

162 The tenderer should conduct (hree hotes at each pier and 5.B.C. ol s0il at foundation leve! and abutinents location and furnish
the test results in conformity with LR.C. code at his own cost before cxecution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results -
thus obtained.

1G4.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above poss;b]e
changes and payarents is to be made as per clause 11 ofthe P1 Contract.

0S5, Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detatled Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications wath Jatest revision / amendment
are alse binding on the part of the contracter.

106.No part of the contract shail be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Aftorney authorizing others fo receive payment on the contractor's behaif.

107. The contractor should attach the certificate in token of pavment deposit with the regisiration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
wity resporisible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the coniractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

116.The rate for each woik of concrete irems wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

§11.The materials, borrow areas and hutments at site should be armanged by the contractor at his own cost. No falare complaint on
thig account shall be entertained.

112, The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maimtain i proper PRI, form with pages serially numbered in ordor to record ftems of works are ot covered By fiis
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly autherised agents at the end of each month. A certificate should be furnished along with the claim o the effect that
he has no other claim beyond this clalm up-to-date. I in any month there are no claims to-record, a certificaie to thai offect
should be fumished by the contractor in the claim hook. Each c¢laim must he defined and should be given as for as possible
regarding the quantitics as well as the total amount claimed. The ¢laim book must be submitted by the contractor regularly by
Hoth and 16th days of cach smanth for weders of the Engineer-in-Charge or coinpetent awthority. Chaiins niot made in this
manner or the claim book not maintained from the comumencement of the work, are liable to be summarily rejected. The
claitm book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
af the work or before recession of the contract by the Department whichever is earlier for vecord.

113 Number of tests as specified in TR.C./ MORT&H / LS.1 specification required for the construction of roads/ bridges /
buildings or any other structural werks wil! he conducted in any Gowt, Test House / Departmental laboratories/reputed

- material testing laboratory as to be decided by the Engineer-in-chaige. Testing charges including expenditure for collection /
transportation of samples /specimens et¢. will be borme by the contractor. Fhe collection of samples and testing are to be
conducted for beth prior to execution and during execution as may be directed by the Engineer-in charge and on both the
zccaunts the cost shatl be borne by the conractor,

114, Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / 18] requirements at his own cost for providing sufficient opportunity for checking frem time to time. An
Engineering personnel of the executing agency should be present at work site at the fime of visit of high level inspecting
officers in the rank of Superintending Engineer and above, After completion of the road in all respects the road furniture's
stiould be affixed by the executing agency indicating locations like school, hespital, No-hormn ete. :

10

—
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115, Even gualified criteria are met, the bidders can be disqualified for the following reasons, it enquired by the Departroent
€a) Making 2 false statement or declaration.
b} Past record of poor performance,
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
fe) Past history of litization.

116.The information furnished must be sufficient to show that the applicant is capable in all regpects to successfully complete the
envisaged work.

$17.in caze the ist lowest tenderer or cven the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is fumnished. Appropriate action for black listing the tenderers shall also be taken apart from
Girincentivising the endaier.

118. ADDENDUM TO THE CONDITIONM OF P1 CONTRACT
CIansc-Z{a) of P1 Contract:-TIME CONTROL.:-
2.5 Pragress of work and Re-scheduling pragramme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successfid contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 davs of issue of the lotter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Worky along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
atlowed for any work exceeds one month to complete, 1/4th of the whole of the work before | 14 of the whole time allowed
under the coniract has elapsed, 1/4™ of the whole of the work before 1/2 of the whele time allowed nnder the contract haa
clapsed, 3/4% of the whole of the work before 3/4% of the whole time allowed nder the contract has elapsed.
2.1.4. If af any iime it should appear to the Engineer-in-Charpe that the actual progress of the work does vot conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engincer-in-Charge, a revised
programme showing the modifications to such programae necessary o gasure completion of the works within the time for
vompletion, 1f the contractor does not submit ap updated Programme within this period, the Engincer-in-Charge - may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payinent after the date on which the overdue Programme has been submitted.
2.1.5. Ah vpdate of the Programme shall be a programme showing the actbal progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engincer-in-Charge again at asy time. A revised Programme is Lo show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time attowed for execution of the works as specified in the Contract data shal! be the essence of the Contract. The
execution of the works shall commence froin the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues wriften orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice ta
any other right or remedy available in law. be ai liberty to forfolt the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soott as possible after the Agreeiment isexecuied the Contractor shalt subinil the Tiune & Progress Chart for each milestone

and get it approved by the Department. The Chart shall be prepared in direct relation to the fime stated in the Coatract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and mav be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract decuments, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month-{save for
special jobs for which a sepatate propramnze has beei apread upoi) complete the work as per wilestone given in coiliaci
data.

2.2.3, n case of delay occurred due to any of the reasons mentioned below, the Confractor shall immediately give notice
thereof in writing to the BOG but shuil nevertheless use constantly his best endeavers io preveni or make good ihe deiay and
shall do all that may be reasonably required to the satisfaction of the BDQ to proceed with the works,

i) Force majeure, or
i}  Abnormetly bad weather, or
. Serious loss or damage by fire, or
. Civil cognition, local commeotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge int executing work not
forming part of the Contract. ' : : '

Contractor ' Block Beve nt Officer,

Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor iaking steps to accelerate the remaiming work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control,

2:2.4. Request for reschedule and exiension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Coniractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O i writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
agd this shall be binding o1 the coniractor.

2.3, Compensation for Delay,

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, hé shali, without prejudice to any other right or remedy avaiiable
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

-amount of tendered value of the work: for. every. completed day / month {as applicable) that the progress remains below that

specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.3% per month of for delay of work, delay to be completed on per Day basis. Provided abways that the tola) ameunt of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government, In case, the contractor does not achieve a particular milestone mentioned in confract data, ot
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted agamst the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the conmractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withticld amount shafl be refeased. Tn case the contractor fils to make up for the defay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld, However no interest
whatsoever shall be payable on such withheld amount.

24, Management Meetings

2.4.1. Either the Engineer or the Contracior may rcquire the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters ralsed in accordance with the
early warping provedure,

2.4.2. The Engineer shall record the business of management meetings and is fo provide copies of his record to these
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management megting or afler the management meeting and stated in writing to all who attended the
meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05. 2005
of Works Departnent, Orissay.-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence}, 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost-shall be deducted from: contractor bilt as per circular of Govt. of Orissa Labour and’

Employment Department vide letter No 3757/ Dt 25.04.2009.

AZGELIGIBILITY CRITERIA: To be eligibie for qualification, applicants shall furnish the followings as well as mentioned in

)
b)

c)
d}

check list:

Reguired E.M.D as per the clause No: 10.

Copy of valid Registration Ceriificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clause No 11. PAN card along with the.tender documents and furnish the Original Registration
certificate, GSTIN centificate and Pan card, for verification within 3{three) days of opening of the tendér before wendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.
Total: - 120 (One hundred twenty ) ¢ianses oniy,

Contractor Block Datreldpment Officer,
Dasiagadi. '



. SC.HEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. [/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 1/'We* shall be liabie to make good the loss or damage resulting from such cancellation. I'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

{(*)5trike out which is not applicable

SCHEDULE-B CERTIFICATE. OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA. HOLDERS (For
special class / “A™ class contractors only)

I We hereby eetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

- S1 Ne,

Name of the ; Qualification | Date of | Monthly Whether full | ' they are
Engincering | | Appointment | emnolument time superannuated  /
personnel engagement | retired / dismissed
appointed for | -and OF removed |
supervising | : [ : contipuous personsiel  from
CONEACOr™s state  Goet.
work  with ' : Central Govt. [
address " [ Public Sector |
: : undertaking {
Private

Companies and or
any one ineligible |
for Government |
service. '

2 3 4 5 3 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned alse hereby certifies that neither ¢ firm Mg nor any of its
constifuent partners have abandoned any road/ bridge/hrigation /Buildmgs or other project work in India nor any coniract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (3) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as reguested by the Department to vertfy this statement or reparding my (our) competency and general reputation.
"The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department,

{Signed by an Authorized Officer of the fi rm)

Title of Officer

Name of Finn

Date:

APPROVED FOR 19 (Nineteen) pages only

ot
Addl. Project Dirm DRDA. fajpur

Sold for the work -Improvement of road of Pahadasahi village road , G.P- Nadiabhanga. . Danagadi Block” on payment ol

Rs. 6040/- (Rupees Bix Thousand} only vide Money Receipt No ......... . v DE L against BC / Bank Draft
NO 13 N payable at SBI Duburi Project, Danagads.
Block De ent Officer,

Daragad.



"Nume of the Work: Imp. Of road of Pahada sahi village road with CD work, G.P-

BILL OF QUANTITIES

.-Nadiabhanga
1« . . : . _ Rate in | -
|- S1 No. Deseription of item of work Quantity Unit Rs. Amount In Rs
1 2 3 4 3 6
ﬁl!??tairth{;w;rk .in eixza_watijon of -foumjialtion]in harﬁd ;o:} wrctlh initial: One
ift of 1.5m,including dressing and leveling the bed an b
1 depaositing the soil within 50[% lead etc,a'llgcomplete- a5 per the 19.125 Cubic £34.40 2570.00
direction of Engineer-in-charge. meter R
Filling in Foundation and Plinth with sand ;water & rammed One 20447.00
2 1 50,575 Lubic 404 .30
: meter
Cement Concrete of proportion (1:3:6} usiag 4cm and
downgraded size Hard Granite Crusher Broken metal for
foundation, flooring concrete approved quality from approved One .
3 quarry including hoisting, lowering and laying concrete {o the 77.35 Cubic 374745 289865.00
' required level ramming, watering, caring etc. complete including meter
- cost, conveyance, royalty of materials with alt tabour charges as
directed by Engineer-in-Charse.
Cement concrete {1:2:4} using 12mm size crusher broken One 4904.40 1 5709 0o
4 | hard granite stone chips 54.40 Cubic '
meter
Rigid smooth cemering and shuttering for concrete work _in _ One
§ foundation and plinth 136.00 qntl. 96.18 12264.00
_ Supplying providing biruminous expansion joint board (1S1}H2 i One
6 enm thick 10.88 Square 701.060 F627.00
. _ . _ . meter
Hire charges of Vibrator for compaction of conerete One
7 1 131.75 Cubic 42 40 5586.00
| meter
Earthwork in alt kinds of soil within 5km lead by One
8 mechanical means including rough dressing 61.70 g‘;?g 16428 | 10054.00
B Supplying all materials ,labour for construction of masonry 3000.00
9 display board with brick masonry ,including painting & 1 One pe. | 3000.00 T
- printing
Earthwork in all kinds of sail obtained from borrow pits :
within all lead and lift ,transportation to site by mechanical One
10 | means within Sk including rough dressing and breaking | cubic | 164.28 245533.00
- . - 1494.60
ttods to maximum Sem size ete.all complete as per MEteE
direction of Engineer-in-charge.
Compaction & watering of earth upto OMC rolling with
PRR in embankment froad formation in layers not One _
11 | exceeding 0.23m by PRR ,including hire and running 1494.60 caubic | 7.41 11075.00
charges of PRR ,etc all compiete as per direction of o meter
Engineer —in-charge.
12 | sectioning and cambering of earth in top surface of road 49522 cﬁ;?c 1.95 967.00
formation ,as per required section meter
Admixing sand and moorum and laying sub base in layers
not exceeding 725mm,watering and corpacting to the
13 rgq-uir.ed. density in OMC with PRR .inciuding alt labour nad 562 80 C?I:?C ' 564.07 317456.00
hire charges of PRR ,all T&P materials and cost meter
- conveyance royality of sub base materials as per direction
I of Engineer —in -charge '




'! Providing,laying,spreading and compacting stone
! aggregates of specific sizes to water bound macadam
| specification including spreading in uniform thickness
. . . : [0S
14 | Jhand p._ackmg ,roliing with 3 wheeled stegl roller 8 1_0 375.20 cubic | 183324 687832.00
tonnes in stages to proper grade ang camber ,applying and : meter
brooming requisite type of screening /binding raterials to
1 fill up the interstices of course aggregate ,watering and
compacting to the required density.Grade-! metaliing
. R - - ong
15 Coliectfon & Stac_kmg good guality iatler:te fnmru{'{i. and _ 456.40 | cubic | 51457 234850.00
spreading them in road and compaction with PRR including meter _
cost ,carriage
' - One
16 Fine dressing and turfing within five exrra lead of 50m over 2016.00 square | 20.03 40380.00
initial lead of 50m and initial lift _ o meter :
i | Earth work in excavation of foundation m hard soil within mitial | ! On'f" _ : _
17 lead and lift og 1.5m Including dressing and leveling the bed and 11.75 | cubic | 134.40 1579.00
' - depositing the soil within 50m lead meter
(600mm dia bume pipe culvert)
: One
13 4.35 | cubic | 404.30 1759.00
Filling foundation and plinth with sand watered and rammed ' meter : - _
. One
19 | p.c.c M-15work in open foundation using 40mm and 10.85 | cubic ;354880 | 3850400
downgrade hard granite crusher broken stone aggregate mete
20 Labour for laying nad ﬁx_ing 600mm dia Np3 R.C.C hume 7.50 meter | 28.10 211.00
pipe in position jinted with CM{1:3} _ '
21 N o _ S | 7.50 meter | 215940 | 16195.00
Cost of 600 mm dia hume Np3 hume pipe incloding T.C
_ One |
22 . ; . . . 3369 98.36 3314.00
Rigid smooth centering and shulterimng for concrete work in Srgg?;:
foundation and plinth (60{mm
One
23 | Earthwork in ordinary soil within 5km lead by mechanical 6.00 cubic | 220,145 | 1321.00
me aANs. . ) . meter
Total | 2219188.00 |
Total 23 (Twenty three) items Only{Rupees Twenty two lakhs nineteen thousand one huadred
eighty eight Yonly.
Approved
o
| \d B
. Asst. Executipe nagadi B wdi Addi. Project ﬁor {Tech.),
et _ ' DRDA, Jajpur e e e
' My /our quoted rateis % {both in figures and words)

; excess over / less than / equal to the above estimated cost.

Sigpature of Tenderer




'
“HECK LIST
To be filted up by the contractor)
S Subhmitted . .
Ni;. Documeints _ Vo i Yo Page Nc;.. | Tssuing authority
l 2 3 [ 4 5 ' 6
I i Costof tender paper
2 |Copyotvalidlicense | -\
3 | Copy of valid LT. / Par Card
4 | Copy of GSTIN certificate
§ | Reguired EMD in approved form
6 | No relation Cerfificate
7 | Affidavit of no Iitigation
§ | Affidavit of authenticity of trae document attached |
9 Proof copy of Danagadi Panchayat Samiti
- registered contractot certificate
16 Valid E-Mail Address

11 [Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of’
y Kniewiedge & belief,

Contractor Biock Devefopinent Officer
Panagadt,



| NOTES
1. The vontractor should vot write dnythmg, Lxceptm&, quatm{, r of percentage and in amy case anything else
: mmr(_ﬁn;: tender rave {s mentioned, the wender is Hable for rejechion.

3. Percentage quoted by the tendercr shall b accurately filled in words and in figures,

3, Strike out which is not applicable. If thc tenderer quotes the percemage without mentioning excess or less, it
Z; -wdi be considered as excess.

21_ Percentage should be quoted up 1o 2 (Two) digit afler the decimal point.
-5, Rate of sl) items are wclusive of cost, cmriage, royally and other taxes .
- of materials.
_ Tenderer :
s”"ﬁ&i 'Efborrcctions - i o : o
No Ot O_\’_gl_.‘i,lti_‘-lnbb '_'_"'_'.:__'.'.._:T'_"‘;_'::.'.':'.'.."""‘_'::"__j._. -. . P - ) } ] T ]

Block

Aopment Officer
Danagadi, '



