GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAMEF, OF THE PROJECT: Const.of boundary wall at Khandara Pry. school ,
G.P-Nadiabhanga

Bid Identification /DTCN No. § /% 106.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

73

Dt- 46/022019

No.- [6

I. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered with the state
government and contractors of equivalent Grade / class registered with other state Government /Central Government 'MES /Railways
mentioned in column no.5 in tender call notice for execution of civil works on production of definite proof from the appropriare
authority in prescribed form for following works as mentioned below with reference to Govt. of (Odisha, PR&DW Department letter

no. 12672 /Dt 13.07.2017.

Approx. ) Cost of . !
Sl Period of |
No Name of the work estimated cost. (iﬁﬂ?} i Class of contracter | Tender Paper completion i
o ! (inRs.) ) (in Rs.) P i
1 2 3 4 - 6 LA
| Construction ofhu:-:.uf'nj_han CCroad (.- 2526810.00 2530000 ; e G o &008.00 Four calendar |
Chitri. i i “B” & ~C ; manths
; E
Construction of cempound wall at Thadeswar - L7 & DT ! Four catendar
2 5, 3300.00 6006050 :
Mahavidvalaya G.P- Chitri. [329113.00 13300.6¢ : months
3 mprovement of road f?'om (:h‘lt_l uasahi to 204669900 29560.60 B &-C . 6000 00 Four calendar
Nuagaon G.P: Chitri i months
Construction of CC road from G office RD N T & D Four calendar
HE 3. . H00.60
: road (0 Katabahali G.P: Chitri 1409433.00 10000 60 maonths
5 Improvement _of r{_)ad\fmm _st\r_nhahcda o 2651932 00 2660000 BT & 600000 Four calendar
Burudisahi  G.P.: Kigjhar months
i Improvement of road with CD work from R & . Four calendar
Hod 3237892, 32404} 0030.06 :
| Rugudisahi to Mahatisahi. G.P- Kiajhar. 3237892.00 32400.00 6 months
! ]
; [mprot-:fmenl (!'l rf)ad .tr{lm? Itajbar to 160721200 1610600 O & 6000.60 Four calendar
Kachsahi. G.P- Kiajhar. months ;
Improvement ot road from RD read to . . I‘
8 Dakhinapasi with CI) work 211677.00 | 2220000 | 6000.60 Fo ‘f;g;:i;:dd’
(.P.:Nadiabhanga : ! BT & €T ?
i f
] ; -
Enprovement ol woad from Baghral sahi to | ) ‘ BT & E
9 Sunsunia pokbari with CIY work G.P; 2652914.00 | 26600.00 ;600000 ""‘;1 ;g‘t;{:’d’
Nadiabhanga i ; i
, Improvement of road from Saguan Dahi | CT&TD B our calend 1
. 10 | Bandha to Barabanki Maihisahi with (1 ETTI547.00 | 17800.00 6000 00 “‘]’;;;:r;‘: a
work G.P.:Nadiabhanga :
: Improvement of toad (rom karabanki schoot - CT & DT . Four calendar
P : 00 6000.00
: W Dehury Saht G.P.: Nadiabhanpa 1330217.90 1340001 mornths
R N m Fob ot acoab v lie e . ig T - . 1- ]
2 | Improvement of road of Pahadasahi village 2219188.00 | 22200.00 & 6060.00 Four calendar
voad . G.P-Nadiabhanga months ;
[ Construction of CC road from Kharakhui o T &
13 Bagharasihi with CD work G.P: 1342247.00 | 13500.60 6000.00 Four calendar
. monihs :
Nadiabhanga
et e i
Improvement of read from Jhemtahudi 1o Lo & D Four calendur
4 32732204 3 KU K
AWC with T work (.P- Nadiabhanga, 3 13273 : 1330000 6000.00 months
; :
tmprovement of road from Dhananjaypur to BT & C : Four calendar
15 A 211098, . : ) - - '
Ramthenga G.P- Nadiabhanga. 221109800 2220000 5 6000.00 months
L. T
3 {
o Contractor 1 Block Developgnitrt Officer,.Danagadi




Improvement of road from Nepahudi to "B & CT Four calendar
: . 600000
16 Jamupasi with CD work G.P- Nadiabhanga. 2 1252£ 00 22200.00 months
i i i - & DT y -
1 Completion of Kan)'aasuka village road G.P 134224700 13500.00 6000.00 Four calendar
Nadiabhanga. months
Construction of Boundary wall at Khandara T & DT Four calendar
18 G.00 13360.00 6000.00
Primary School G.P- Nadiabhanga. 133023 33 maonths
Improvement of road from Gandasahi to Cra&TDT . Four calendar
19 Rl 13300.00 600000
Gumharipatia railway line G.P: Salijanga 132644301 months
Improvement of road from Sahupur to “RT & T Four calendar
2 26530160t i 6006.00
¢ Dhinkisala G.P: Salijanga 633016.00 1 26600.80 months
Improvement of road from Baghuapal ~CT & D" Four calendar
2i i 326445.00 13300.00 6000.04
Chhack to Birisahi G.P: Salijanga ! 5 3 months
¢ [ _ "B & “C” ar
2 fmprovement of road from Durgapur 1o 2649886.00 | 26500.00 6000.00 Four calendar |
Gamharipatia ratiway line G.P: Salijanga months |
|
. N . . . --(':f" & ».DAA ) . 3
3 Im?m\ erment .nt IUdd_ from Gaml'l'z.lrlpalla 1769319.0 17700.00 6000.00 Four catendar
village to railway line G.P: Salijanga months
Improvemeni of road from Baghuapal BT & CT . dlend
24 | Market Complex to Birisahi via Kandesahi 349479500 | 35000.00 6000.00 et
G.P: Salijanga
I iy “BT& <7 : . ap |
25 mpmvcmcnt‘ofmad fl'()l:l-l RiY road io 9201344.00 221006.00 6000.00 Four (,d]t‘]?ddi’ i
Kulapita G.P: Salijanga months ;
improvement of road from NH to Belanda BT & 7CT . Four calendar
26 233622.00 4H). 600000
village with CD work GP: Salijanga 22336 2240090 months
2. The sale ot the Bid document shall start from the date of publication in liz15: w v jpienrbic o during office hours in the office

of the PanchayatSamiti, Danagadi, Jajpur
3. Bids shail be received in the office of the PanchavatSamiti, Danagadi,Jajpur till Dt. 18.02.2019 up to S5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. ’
4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, en 19.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.
5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand drafi/Bankers cheque drawn in faveur of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiProject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(kup;.www jaipur nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be superscribed with “Tender Call Notice Number-
L% 106.02.2019.
6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have sot completed the work in time are liable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cest put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shail have
to furnish the exact amount of differential cost i.c estimated cost put to tender ~ minus the quoted amount as Additional Performance
Security (APS} in shape of Termt Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successfid bidder
shall be cancelled and the Earnest Money/ Bid Security shail be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.
8.The temder documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents werendispatched by the tenderer before the due date.

Contractor Block Dev nt Officer,
Panagadi.



9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, atiested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this

DTCN

and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied by EMD of (he amount @ 1%{One percent} of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
accounyPost Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions Jaid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.

11.

it}

12.

(1) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like  valid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received wiil remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

§3. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any

15.
16.

19.

21

work in the last five years, prior to the date of bid shal} be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

. No Relation Certificate.

The contractor shall fumish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the staze P.R. Department or Assistant/Under Secretary & above in the P.R. Department. it

the fact subsequently proved 1o be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

If an [ndividual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his tull type writien name and full

name of his firm with its current address.

. If the application is made by a firm in partnership, it shall be signed by ali the partners of the firm above their tull type
written names and current address, or aliernatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of alt partners of the firm shall also accempany the application.

. 1f the Application is made by a limited company or a corporation, it shall be sign by duly authorized person hoiding power of

attorney for signing the application in which case a certifiéd copy of the power of attorney shall accompany the application.

Such limited company er corporation will be required to furnish satisfactory evidence of its existence along with the technical

bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Anv change in the

wordings will not be accepted.

. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the signature of the

authorized representative at the bottom of each page.

Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volume-1.

Following new provisions shail be made to quote the rate of work by the contractor,

3.5.5 (V) - Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate scaled envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages cailed in the same tender notice. The contractors who wish to tender for two or more
wotks to which they refer, written on the envelope.

—

Contractor Block [ pment Officer,
Danagadi.



22.

23.

24,

26.
27.
28.
29.

30

3i.
32.
33.

the adopted format 10T percentage rate is Same as dste of I0TM adopled fOF fem rale Wenders DUt ine word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The guantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maxizmurn of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except i case of exceptmnal circumstances with due appmval of next higher authority.

e Py T g [T I S N

Wwnoca of !':uwiil.ﬁ.sc a1 1CRGCiS, uua_’ pu:wtmst quuu:u. 3 shall be considered. Per wumsu L !Jy e wustraciu

shall be accurately filled in figures and words so thet there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If

any discrepancy is found in the percentage quoted in pefcentage excess /less and total rate quoted by the contractor, then
percentase will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point onlv. If he writes the percentage excess or less up to two or more decimal paints, the first decimal point shall anfy he
considered without rounding off. Where the contractor has omitied to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shali be prepared at the estimated rates for individual iems only and the percentage
excess or less shall be added or subtratted from the gross amount of the bill.
The tenderer shall carefully study the tentative drawing and specification applicabie to the contract and ali the documents
which will form a part of the agreement to be entered i to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Comptlaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.
The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the conmiract and no exwra monetary
compensation will be entertained, The work shall, however be executed as per final approved drawing to be issve by the
Engumeer——cisige as and when required.
Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of maierials at guarries has been
misjudged cannot be entertained.
The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foof Rridge, Pyion bage winch stand and derrick ete as reanired for the work,

It must be deﬁmtely understood that the Govermment does not accept any reSponmbxhty for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefilly so that rate for one item should not be
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealiag with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid}. It shalf be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
aiternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shail no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or aii the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engincer-in-Charge will pay the contractor as prescribed by the
contract {(Herein after and in the contract cailed the “Contract Price™).

I I‘ b4 e ey ] o~ L
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performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in po other form which including the amount aiready deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Danagadi. i

Contractor Block D%Ofﬁcer,
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€ security deposit together with the earnest money & the amount withheld according to the provision of Pl agreement shall be
retamed at security for the due non-fulfiliment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engincering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. '

a} The notice inviting bid, of the docament including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security ’

b} Standard PWD form P! with latest amendments.

Fatlure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (eamnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the firal bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 .O.R.
No0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the ofter before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be Hable to fully inderanify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor. _

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or less payment of bis wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found 10 be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shal not employ child labour. The decision of the B.D.O. Danagadi is final and bind ing on
the contractor.

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and similar category,
a) Rent, royalties and other charges of materials, octroi duty, ali other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of tand owned by Govt. at the site of the work.

b Labour camps or huts necessary to a suitable scale including conservancy and sanitary  amrangements therein to
the satisfaction of the local health authorities. .

¢) Suitable water supply including pipe water supply whether available for the staff and labour as ~ well as for the
work. .

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

a

order to protect public and employees from accidents.
g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
piatform etc. should be dismantled and ail materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

H). No payment will be made for benchmarks, level piliars profiles and benching and leveling the ground wherever required. The

 ates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item. of work.

H.}t should be understood clearly that no claim what so ever wili be entertained to extra items of works quantity of any item

resides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

xtra quantity of any items of work is taken up.

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
ind supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issumg the documents during office hours every day except on Sunday and
public helidays til] last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

Contractor
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44, Tendrerers are required to go through each clause of PWD form Pi carefully in addition to the clause mentioned here in

before tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,

IL, TIE, [V and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India. _

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own ¢ost.

49. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved guality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

51. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

52. If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other Hability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 3 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

54. The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

55. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than | mtr in Jength will be returned by the contractor at the
issuing stores, without conveyance charges.

56. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bimumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

57.°TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to as inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary tapping will not be considered for measurement and payment},

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shifi the actual bridge position within a reasonable range in U/S and D/S.

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. Afier completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from catting will be
ecopemically utilized in filling,

62. The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 15 mX 1.5mX 05 m
which will be taken as [.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the Jooseness of stacking, which would be determined on
actual pbservation and deduction. '

Contractor - Block pment Officer,
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The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor wili execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of weil cap up to bottom of cutting edge or 15 ¢m above low water level,
whichever is less. ’

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included m the
rate. Removal of trees, logs of trees, or isolated boulders and desiiting of sand or earth from existin g well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the fight of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dreéssing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with iremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the picrs/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevens them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8~ and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be provide with tapping, welds or bolts nuts as well be directed
by the Engineer-in-charge,

b)Concrete test specimens 150mm X 150mm X 150mm in size {whether or plain or reinforced concrete) for the testing shail
be taken for each structural member by representative of the contractor in the presence of responsibie officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmenital control. Test should be carried out in accordance with the stipulations in bridge
code section- HE.

c}Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research taboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted,
f) The thickness of cement conerete in top plugging should be as per departmental drawing.

Tn well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additiona} work, necessary consequent upon the excess tilt and shift, shall be carried out by the
coniractor, at no exira cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well Is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be surk at a
suitable focation at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-ever, will be entertained,

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
quatification employed under govt. The no of apprentices to be empioyed should be fixed by the Superiatending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work.
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Special class contractor shall employ ender him ! graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shalt employ under him I Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving awthority along with the tender as to who would be supervising the work. Each bill of the Speciai Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-13384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Departinent may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work afier reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account ali conditions and difftculties that may be encountered during its progress and to have guoted rates including labour
and materials with taxes, octroi, other duties, fead, lifts, loading and unloading, freight for ali materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the werk and his authorized
subordinates. After acceptance of the contract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at th¢ time of payment of bill.

The contractor is required {0 pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department. _

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring — The foundation level as indicated in the body of the departrnental drawing is purely tentative and for the

general guidance only. The Department has po responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
8.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 {Thirty six) months fromn the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make goed all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor Block De ; pment Officer,
Danagadi.



96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.5, Code/ T.R.C. code/ MoRT&H specifications.
97. Tilts and shifts .
a) Maximum permissible shift is 150 mm.
by Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work {not being materials supplied from the Engineer-incharges store) increases or decreases as a result of mcrease or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays io
respect of that materials (incorporated in the work)} such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterty as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm=0.75 x Pm x R x {i-io}
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials. _
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

1. Steel ........... Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (10CL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs, 50,000/- and with prior approval of the E.I.C. /Chief Enginecr (as the case may be) when the claim
is up to Rs. 50,000/- subject io fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian il Corporation Limited (IOC)

Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calcutated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen. '

(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitied to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Coniractor Block [ pment Officer,
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‘Formula to calculate the increase or decrease in the price of Labour,

VI=0.75x PI x R x {i- i0)

100 io :
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R~= the value of work done in Rupees during the quarter under consideration. -
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

PI= Percentage of labour component (as per sub-clause).

Similatly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment} increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shait be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference it between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-Di)

Ki= X

100 D,
KT =Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

KZ2= Percentage of P. O. L. component as per sub-clause,

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), (b) and {c) of this Clause.

Category of works Centractor' Supply Departmmental supply of materials
% Of Matertats | % Of Labour | % Of P.O.L.
hrrigation work '
a) Stuctural works 20% 30% 5% 45%
b)Earthwork, Canal work, 20% 60% %% 15%
Embankment work etc. :
R&B Works
a) Bridge work 20% 30% 5% 45%
b} Road work 45% 40% 5% 19%
¢) Building works *30% 30% 5% 35%

(* Where brick is supplicd by the Department, it should be 20% instead of 30%)

a) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel, cement and bitumen which wili be governed as per clause no 31(a-ii) &(a-iti), labour and P.O. L. as
per sub-clauses (a-i), {b) and (c) of this clause 31 shall be applicable in the following manner.

"Tni_term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
fess than one_year. no escalation is admissible at all. In case of work where the stipulated peried of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion mitially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at cne year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

e) The contractor shall for the purpose of sub-clauses (a), (b) & (<) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by & duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Eugineer-in- Charge may require any document kept and such other information as the
Engineer-mm-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information rela ing thereto which he may be in a position to supply.

Contractor




99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land reqmred for borrowing earth if necessary for the road work at s cost. No extra
pavment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The

rates quoted by the contractor should be inclusive of all such charges.

10t Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages seriafly numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (¢j, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shaliot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation level and abutments ocation and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and $.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resuits
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and pavments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the tenns and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are 2lso binding on the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contracter.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and huiments at site should be an‘anged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contracior or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
shouid be fumished by the contractor in the ctaim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount ¢laimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
mannet or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the coniractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Depariment whichever is earlier for record.

113.Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental iaboratories/reputed
naterial testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114 Besides, the firm / contractor shali instali fuil-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / IS requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of vjsit of high level inspecting
officers in the rank of Superintending Engineer and above, After completion of the road in all n pects the road furniture's ’
should be affixed by the executing agency indicating locations hke school, hospital, No-horn etc. |\
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a false statement or declaration.
{b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(dy Past record of in-ordinate delay in completion of the work
(e} Past history of litigation. .

116.The information furnished must be sufficient to show that the applicant is capabie in all respects to successtully complete the
envisaged wortk.

117.1n case the 1st lowest tenderer or even the next lowest tenderers withdraw in sertes one by' one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF P] CONTRACT
Clause-2(a) of P1 Contract:-TTME CONTROL:-
2.1. Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shalt be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4® of the whole of the work before 1/2 of the whole time altowed under the contract has
elapsed, 34" of the whole of the work before 3/4® of the whole time allowed under the contract has elapsed.
2.1.4. 1f at any time # should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
compietion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment afier the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shail not alter the Contractor's obligations. The Contractor may
revise the Programme and submnit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Compietion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the eamest moncy & performance guarantee / Security
deposit absolutely.

2.2.2 Assoon as possible aflet the Agreement is executed the Contractor shali submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shalt indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time aliowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon} complete the work as per milestone given in coniract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably reguired to the satisfaction of the BDO to proceed with the works.

1) Force majeure, or

i) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.

Contractor




vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vil) Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be cligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Centractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Nen-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor.

2.3, Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy availabie
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to itemns or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payabie to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduied milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withhelding of this amount on failure to achieve a milestone shall be automatic
without any notice to the coniractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheid amount.

2.4, Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.42. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.ID.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04 2009,

120, ELIGIBILITY CRITERIA: To be eligible for gualification, applicants shail furnish the followings as well as mentioned in

a)

check list;

Required E.M.D as per the clause No. 0.

b} Copy of valid Registration Certificate, Valid GSTIN centificate, copy of valid license, proof of DanagadiP.S.registered

<)
d)

contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No.10.
DTCN duly signed by the contractor on each and every page.
Bank Draft fowards cost of Tender Paper if downloaded or Money Receipt as per Clause No 3.

Total: - 120 (One hundred twenty ) clauses only.

Contractor : Block De ment Officer,

Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that I/'We* am/are* related/not related (*} to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation. 1/We alse note
that, non-submission of this certificate will render my / our tender Hable for rejection.

{*)Strike out which is not applicable -

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / *A” class contractors oniy)

i/ We herebycetify that at present the following Engineering personnel are working with 1'ne £in pur firm / company and

their bio-data are furnished betow.

51. Ne.

Name of the | Qualification | Date of | Monthly Whether full | If  they are
Engingering Appointment | emolument time superannuated 7
personned engagemeni | retired / dismissed
appointed for and or removed
supervising | continuous personne  from
contractor's state  Govt.
work  with Central Govt. /
address Public Sector
undertaking '
Private

Comipanies and or
any one ineligible
for Government
service.

6 7 E

[N
7%
.
w

1 —

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither our fiem Mis nor any of its
constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five vears prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further quah[vmg information may be requested and agree to fumish any such
mformation at the request of the Department.

(Signed by an Autherized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages on l}:'_ )

) 5
o .
Block Development Officer, Addl. Project Director ¢Techt),'DRDA. Jajpur

Danagadi

Sold for the work -Const.of Boundary wall at Khandara pry. School , G.P- Nadiabhanga , Danagadi Biock™ on payment of
Rs. 6000/- (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt oo against BC / Bank Draft
Noo D payable at SBI Duburi Project, Danagadi.

ent Officer,
Danagadi.



BILL OF QUANTITIES

Name of the Work: Construction of Boundary Wall at Khandara Pry. School ,Nadiabhanga

GP
St . Rate Amount
Description of item of work uanti Unit -
No. ption ol ite Quantity inRs. | InRs
1 2 3 4 3 [
Earth work in excavation of foundation in trenches in hard soil or pravelly -
soil except sheet rock requiring blasting to proper profile with all leads, lifts
and delifts to proper section and profile including dressing & leveling the One Cubic
1 bed upto required depth and making it {it for laying concrete and depositing 114.65 134.43 15412.00
. - . . . meler
the excavated materials away from the work site with all leads and lifis
including dewatering, if necessary from foundation complete as dirccted by
Engineer-in-charge
Filling in Foundation and Plinth and [foor with sand, watered and rammed One Cubic
2 including all cost of sand, conveyance, royalty with labour and T & P 76.43 487.66
. o o . meter 37272.00
required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion (1:4:8) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, {looring concrete
3 appro_ved quality from appr()\fed quarry mc]ufimg hmst!ng, lnw‘crmg and 19.50 One Cubic 3475.53 67773.00
laying concrete to the required level ramming, watering, curing cte. meter
complete including cost, conveyance, royalty of materials with all labour
charges as directed by Iingincer-in-Charge.
. One
2.5 cm. Damp proof course with C.C.
4 : ) g1.00 squarc 251.35
(1:2:4)using 12mm. Size hard E;‘;L 20359.00
Fly ash brick in cement mortar (1:6) in foundation and plinth having One Cubic
crushing strength not less than 75 kg/cm?2 with dimension tolerance +/- 8% 237867.00
5 . . . . . . . meter 4102.565
incl. splays cutting circular moulding ,chamfering and corbelling etc. incl. 5798
cosl of all materials labour T&P ,cess,cte. as per dircetion of Eng.in.charge. '
Fly ash brick in cement mortar (1:6) in super structure having crushing
e 1 - 1 _ ROL o e
6 strength not 1e§s than 75 kg/.cm2 with fhr_nenswn toleral%ce +/ 8_/6 incl. 114.73 One Cubic 4135.80 | 474511.00
splays cutting circular moulding ,chamfering and corbelling elc. incl. cost metcr
of all materials labour T&P ,cess,cte. as per direction of kng.in.charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to inside
rough surface of 5" / 10" thick brick walls after racking out the joints One
7 . including watering and curing with cost, conveyance, royally and taxes of 1188.97 square 132.45 157479.00
all materials and cost of all labour charges required for the work meter
etc.,complete including cess.
12 mm (1/2"} thick cement plaster in C.M.(1:6) finishing smooth to outside
smooth surface of brick walls after racking out the joints including watering One
& and curing with cost, conveyance, royalty and taxes of all materials and 1188.97 square 92.48 109956.00
cost of all labour charges reguired for the work cte. complete. meter
Supplying fitting fixing of MS Grill incl. cost, conveyance, taxes, T & P
9 of all materials etc complete including cess as per direction of Engineer-in 306.67 Onc kg, 75.00 13000.00

Charge




/ less than / equal to the above estimated cost.

Signaturc of Tenderer

Supplying, finishing walls with water proofing weather coat of approved One
100 | shade outside the building quantity same as per item (11} of cement plaster 2377.94 squarc 77.21 183601.00
1:6 on brick wall ,T&P,labour ,cess,etc.all complete. meter
Providing, supplying and painting of sign board and display board of size
11 1.20m x 1.20m x_0.25m(lhlck.) .above G.L. and.0.45‘m betow (1. and shall One No. 3000.00 3000.00
be plastered ,painted and writing ete. as per direction of Eng. In.charge..
Total 1330230.00
Total 11 ( Eleven )items Only  (Rupees Thirteen lakh Thirty thousand Two hundred Thirty )only.
Approved
(4 N
Asst. Executived Engineer, Danagadi BDO% apgadi AddL ProjectDirector (Tech.),
DRDA, Jajpur
© My / our quoted rate is % (both in figures and words) excess over :




CHECK LIST .

(To be filled up by the contractor)

| SL D t Submitied Page N | Issuing authority
! ; ; age No. g '
| No. OCHmEnts Yes | No. = N )
o 2 3 ;4 5 6
I | Cost of tender paper o
2 | Copy of valid hcense
i 3 | Copyofvalid LT./PanCard |
i 4 | Copy of GSTIN certificate
| 5 | Required EMD in approved form
| e g
P 6 | Norelation Certificate : !
7 | Affidavit of no litigation ;
——r _u—-—.i
i 8 | Affidavit of authenticity of frue document attached |
e N S e i
3 o |Valid E-Mail Address
'i 13 [Valid mobile number !

Certified that atl the information mention above have been aitached with the tender paper & are true and correct 10 the best of
my Knowledge & belief.

Contractor Block De ment Ollicer
Danagadi.



NOTES _ I
1. The contractor should not write anythmg excepting quoting of percentage and in any case anvthing else
regarding tender rate is mentioned, the tender is liable for rejection. .

- 3. Strike out which is not applicable. If the tenderer quotesnfﬁempéfé-(ﬁééé- without'fr_la{tgn_ﬁg'eﬁ(ééézér less, it
will be considerad as excess.

4 Percéhiage should be quoted up to 2 (Tw:b)' chg11 after the decimal ;joint'. o

s Rate of all items are inclusive of cost, iarﬁa'g'é;u_r'é&éif,\y;ﬁ(‘iwo‘lﬁé?fikes of

materials.
. Fenderer o _ -
- No of Corrections
- No of Over writings o o N | o
' No of Interpolations T o o

Block pment Officer
Danagadi.



