GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME_OF THE PROJECT: Improvement of road with CD work from
Rugudisahi to Mahalisahi, G.P-Kiajhar |

Bid Identification /DTCNNo. ¢ 73 /06.02.2019 /P.S Danagadi!2018-19

PANCHAYAT SAMITIL, DANAGADIL.



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No. 673 -Dt-06/02/2019.

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
govemment and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
production of definite proof from the appropriate

mentioned in column no.5 in tender call noticefor execution of civil works on
authority in prescribed form for following works as mentioned below .

Ramthenga G.P- Nadiabhanga.

Approx. Cost of .
. . P
S Name of the work estimated cost, .EMD Class of contractor | Tender Paper eriod 9 f
No. . {inRs. ) . completion
{inRs. } {inRs.)
1 2 3 4 5 6 7
{ Construction of -l-’.m?uf‘fx_;.han CCroad GP- 2526816.00 35300 60 L 6600.00 Four calendar
Chiiri, B & <O months
1 Construction of compound wall at Thadeswar ' O & DT : Four calendar
; 5.t 340, 6000,
2 Mahavidvalaya G.P-Chitxi. 132911500 13300.00 00.00 months
3 tmprovement of road from C’z.ntﬁNuasahl o 2946699.00 29500.00 BT & (T 6000.00 Four calendar
Nuagaon G.F: Chitr, months
Construction of CC road from GP effice RD : “CT & DT . Four calendar
00 .
4 toad o Katabahali 6.8 Chitri 1469433.60 14100.0¢ 6000.00 months
Tmprovement of road from Ambabeda o . BT & O Four calendar
3 . . 2 e 0
Bumdisahi G.P.: Kiajhar 2651932.00 6600.60 6000 months
. lmpﬁovement of read with CD work from BT & CT Four calepdar
& . 23 . 3 . R} ’
Rugudisahi to Mahalisahi. .P- Kiajhar, 3237892.00 2400.00 6000 months
] Improvement of road from hajhar to y &Y : Four catendar
7 . L. : 2212 16104, 800,00
Kachsabi, G.P- Kiaghar, 169 00 h100.00. 0o months
lmprovement of road from RD road to _
8 Dakhinapasi with CD work 221167700 | 27200.00 6000.00 Fo ‘:;:gi;’:d“
G.P.:Nadiabhanga BT & T ' :
Improverent of road from Baghraisahi te : “B & O
9 - Sunsuniapokhati with €D work 2652014.00 | 26600.00 60060.00 Four “a‘t;“d“
(.P:Nadiabhanga fHontas
Improvement ol road from CT & DT .
L - . s 1 Four calendar
1) SaguanDahiBandba to BarubaniiMaghisahi [771547.00 1780000 600000 o
with CT) work ¢5.P..Nadiabhanga TOMESS,
Improvement of road from Rarabank? schoel L&D Faar calendar
11 217, 34U, . K
' 0 DehurySabi G.P.: Nadiabhanga 1330217.00 13400.00 6909.60 months
Improvement of road of Pahadasahi village "R & T Four calendar
! : 2219188, 2 . .
2  towt . G.P-Nudiabhangs 21918860 2200.00 6000.09 months
Consiruction of CC road from Kharakhai to OT & D .
13 Bagharasahi with CD work G.P: 1342247.00 13506.00 6000.00 | Fourcalendar
X . maonths
Nadiabhanga
tmprovement of Toad from Theminhudi to & DT . Four calendar
14 . 300. . ) ’
AWC with €D work G.P- Nadiabhanga, 1327322.00 13300.00 6600.00 months
I ; 7 ananjaypur- BT & (7 -
15 .| Tmprovement of road from Dhananjaypur io 2211098.00 23260.00 6000.00 Four ggﬁzdm
months

Cantractor .

Biock Development Officer,Danagadi




Improvement of road from Nepahudi to BT & TCT Four calendar
' : . 600000
16 Jamupasi with CD work G.P'- Nadiabhanga. 2212526.00 2220000 menths
i * itlage - C" & "D
7 Completion ofKan}',asaka village road G.P* 1342247.00 13500.00 6000.80 Four calendar
Wadiabhanga. months
Consiruction of Boundary wall at Khandara & Four calendar
1 D238 ) 6004.00
13 Primary School G.P- Nadiabhanga. 1330230.00 13300.00 months
. A-C" & “D".‘ o —
1g | Improvement of voad from Gandasahi to 132644560 | 13300.00 6000.00 Four calendar
Gamharipatis railway line G.P: Salijanga months
- \ & ‘\’.BF‘\ & u'.\.['."'
20 mprovement of yoad from Sabupur to © 265301600 | 26600.00 ; 6000.00 Four caledar
Dhinkisala G.P: Salijanga months
Improvement of road from Baghuapal _ “CT &Y : Four calendar
21 s - 1326445.00 §3300.00 6000.00
Chhack to Birisahi G.P: Salijanga months -
2y | Improvement of road froim Durgapur o 2649886.00 | 26500.00 B 6000.00 Four calendar
- Gamharipatia railway line G.P: Saltjanga . months
i - ; G o ﬁ . “(’:’5 & .'.,st ] . ..
g3 | fmprovement of voad ffom Gamharipatia 1769319.00 | 17700.00 600000 Four calendar
village to raitway line G.P: Salitanga months
Improvement of road from Baghuapal BT & CT . lenda
24 | Market Complex to Birisahi via Kandesahi 3494795.00 | 35000.00 6600.00 ; "‘I‘;;; t;‘; !
G.P: Salijanga
25 Improvf:mcnt'of toad ﬁ‘(}!i!:l RD road to 301344.00 37100.00 BT & T 6000.00 | Four calendar
Kutapita G.P: Salijanga months
Improvement of road from NH to Belanda . BT & 4C7 Four calendar
3622( ) d§ 060,00
26 village with €1 work (P Salijanga 223362200 2240000 6000.0 months

2. The sale of the Bid document shall start from the date of publication in hrtp:/fwww. jajpur.nic.induring office hours in the ofﬁce
of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, Danagadi Jajpur till Dt. 18.02.2019 up to 5.00FM- threugh
Registered Post/Speed Post. The authority will not be held responsibie for posta] delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.08AM, on 19.02.2019 in presenice of the
bidders or their anthorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.I
DuburiPreject,Danagadi The bid document. can be downloaded from the official web site of Jajpur District
(htip://'www.jajpur.nic.in). In ease of downloaded bid document the cost of bid docament should be atrached with the bid. The cost
of bid documoent is not refundable The envelope containing bid document should be superscribed with “Tender  Call Notice
Number- 673/06.62.2019.

6.The undersigned reserves the tight to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thercof. Any dispute in this matter will be settled up under the Jurisdiction of Iajpur District. (The hids of the defaulting
contracters of this block those who have not completed the work in time are liable for rejection.) '
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the guoted amount as Additional Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee ini favour of BDO, Danagadi
from any nay. Nationatized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelted and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be mitiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date. .

Contractor Block Development Officer,

Danagadi.



9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN

‘certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender cail notice.

19, The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender 'in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its focal branch at Bhubaneswar as per the terms and condittons lakd down in OGFR and in no other
form.Teaders not accompanied with EMD as specificd above shall be liablc for rejection.

1L (i) The tender paper shouid be accompanied with the attested frue copies of the documents specified in the checklist like proof
of Danagad: P.S. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his‘her bid shall be declared as non-
responsive and thus liable for rejection: '

i)  The work is to be completed in ail respects within specified period inclusive of rainy season as mentioned in the cofumn
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

2. Alf tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and \ralldlty of
tenders can also be extended if agreed to by the tenderer and the Department,

13. An applicant or any of its constituent partners of whose comtract for any. werk has been rescinded. or who bas abandoned any
wotk in the kst five yéars, prior to the date of bid shall be debaiied from Gualifi¢ation. The tenderer is to furnish dad affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedude-C. Non-firnishing of information in schednle-C and reguired affidavit in schedwle-C, the bid
document will he sommarily rejected.

t4. No Retation Certificate. _

‘The contractar shail fnish a certificate along with the tender to the effect that he is not retated to any officer in the rark of
ah Assistant Bfigitieet & above in the state P.R. Départinent or Asdistint/Uiider Secrétary & abové ini the P.R. Degartinent. [
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall he lable to make good the loss or damages resulting for such canceliations, The proforma for noa-
relationship certificate is contained in a separate sheet vide Schedule-A.

15. If an Individual makes the application, the individual should sign above his fuil type written name and current address.

16. 1f the application is made by proprietary firm, it shafl be signed by the proprietor above his full type written name and full
name of his firm with its current address.

17, If the application is made by a {irm in partnership, it shall be signed by ali the partners of the [frm above their full type
written names. and carrent address, or alternatively by a pariner holding power of attorney for the firm in which case a
certificd copy of the power of attomey shall accompany the application. A certify copy of the partnership deed and cirrent
address of all partners of the firm shall also accompany the application.

18. Ifthe Apphcation is made by 2 limited company or a corporation, it shall be sign by dul} atthorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such Jimited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

1. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

20. No tenderer will be permitied to-furnish. their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

21. lastraction for {;umméx percentage rate below /above the estimated cost amendment io para -3.5.5 of OP.W.ID. Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) = Percentage Rate Contract -

Perdentage contract will be in addition o itein fate, lump soib conlracts ete. in such Contracts thé schieduls of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than ane work may offer conditional rebate. Rebate
otfer submitted it separate scaled envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of allt packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they rofer, written on the envelope.

—

Contractor . . Block De ment Officer,
: Danagadi.



22,

23.

24,

25,

26.

33,
32.
33,

‘The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a eertain rate of progress specified. in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The guantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. 1f it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

in case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the coniractor
shall be- accurately filled in fipures and- words so that there is ne discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
uny discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
peint only. 1f he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
censidered without reunding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amiount of the bill.

The téndérée shall caréfilly siudy the tentativé drawing and specification applicable 1o ihie contracl and all the docuents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale, Complaint at a fulure date that, plans and specifications. have not
been seen by the tenderers, cannot be entertdined. _

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will bold good in case of such
modification OFf drawiigs dufing the (meé exécution and shall in no way invalidate thé Contract dnd no extia #onetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when required. - '

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the guarries and
approach roads to quarries and satisfy himself about the quality and availability of materials, 1o every case the materials must
comply with the relevant specifications. Complaints at ﬁJture date that the availability of materials at quarries has been
migjudged cannot be entertaimed.

The offer of tender shall be inclusive of cost of construction and maintenance of istand, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand.and derrick etc. as required for the work.

it must be definkely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carelully so that rate for one #em should not be
unworkable low and others too high for others.

The tender containing extraneosis conditions not covered by the tender niotice are lable for rejection and quotations should be
sirictly in accordance with the tender vall notice. Any change inthe wording will not-be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in cennection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the IYTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedwle is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invatidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right 1o reject any or all the tenders Teceived without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The hidderftenderer, whose hid hag been accepted, will be notified of the award by the BDQ, Danagadi prior to expiration of
the validity penod by e-mail, SMS confirmed by registered [étter. This letter (heréinaftér and i theé conditions of Contract
caled the “Letier of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein alter and in the. contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit. accoumt duly pledge i favour of the BDO,
Praniagadi and it no othes [oem which inchuding the dmount diready deposited as bids sécurity (éarniest money) shall be 2% of
the value of the tendered amount {excluding 19 deposited toward hiring of equipment /machinery from outside the state if

any } and sign the agreement, in the prescribed of PWL‘! form for the fulfillment of the contract in the office of the BDO,
Dunagadi.

Contractor Block De ment Officer,
Danagadi.



The security deposit together with the earnest money & the amount withbeld according to the provision of Pi agreement shall
be retained at security for the due non-fulfiliment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements hetween the officer. inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b} Standard PWD form P1 with latest amendments.

34.

36.

7

38.

39,

40,

Failure 10 enter in to the required agreement and to make the security deposit as above shall entail forfeilure of the
bid security (eamest money). No contract {tender) shall be finally accepted umtil the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bili and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 JO.R.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers. back out from the effer before.
acceptance of fender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a-suit in regard to the
matier by this cohfract af atiy place outside thé stateé of Orissa.

. The contracter should be liable to fully indemnify the department for payment of compensation under workman

compensation Act, VIR of 1923 on any account of the workman employed by the contractor and fuli amount of compensation
paid will be recoversd from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-d1d.26.02.55 and No HM-56/628842(5) dt, 27.09.61 as amended from time to time.

I case of any complaiit by the labour working about the ionpayiment or less payinént of Ki§ Wages as per latest nvniimut
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges.and other cost on account of land. building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and jts maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for tempeorary oceupation of land owned by Gevt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale inchuding conservancy and sapitary  arrangements therein to
the satisfaction of the local health authorities.

<) Suitable water-supply including pipe water-supply whether available for the stafl and labouras-  well as for the
work, '

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

€) Fees and duties levied by the municipal, canal supply authority.

3] Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g). Compensation including the cost of any suit for injury te persons or property due to neglect of any measure of precaution
alse become payable due to operation of the work men compensation act.

h} The contractor has (o arrange adequate lighting agreement for the work wherever necessary at his own cost.

After the work is finalized all strplus materials should be removed from the work site. Preliminary work such as vats, mixing
platforin ef¢. should be dismantled and afl materials refnoved from the site and premises &Rt heat and ¢ledn, this should be
inclusive of the rates. .
No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all miaterials and incidental item of work.

41

It should be understood clearly that no ¢latm what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless writien order from the engineer-in-charge and rate settled before the extra item of work or
exfra qtiantity of iy itenis of work is Takér up.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Mlmstry of work housing
and supply in their standing order No.44 150 Dated 25,11.07 and as amended from time to time.
43.Bid docwments consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public. holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address: But it must be clearly understood that the-tender must be received inorder and according to instructions:

/

Contractor Block Dewelopment Officer,
Danagadi.



44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in

before tendering,.

- 45. All reinforced cement conerste works should confirm to-detailed standard specifications, IRC code and Bridge Code section L.

1T, 111, TV and VI & latest design criteria for pre-stressed concrefe bridge specifically for road and bridges issued by MORT & H,

Govt. of India:

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opimon.

- 48. Concrete should be machine mixed; unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

49, Cement shall be used by bags and weight of 1 bag of cement being taken as 30 Kg.

50. The contractor shidd arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the apphication of
the contractor due to delay In procurement of materials. _

3i. The contractor will be responsible for the loss or damage of any departimental materials during trapsit and in the exeeution of

the work dué fo reasons what-so-ever and the cost of such materials will be recovéred from fhi¢ hills at slock issué rates or

market rates, whichever is higher,

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same

dishonestly, it shall be i addition to any other Hability civil or crimiial arising out of his contract bili liable to pay a penalty

equivalent to 3 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the

coatractor ot from his security deposit or froni the proceeds of the salé there-of. .

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the miaterials. The tenderer shall make alt arrangement for proper storage of materials,
but no cost for ruising sheds for storage, pay of watchman etc. will be borne by the departrnent. The department is not
responsible for considering the theft of materials at site, It is the Contractor’s risk. Under any such plea, if the tenderer stops
the wark; he shatl have to pay the full penalty as per clause of PI agreement.

54. The department will have the right 1o supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issne of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

55. All the materials which are 10 be supplied from store will be as per availability of stock and the contractor will have to bear

 the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ MS angles, Ts.
and Joists etc. After the issue fiom the store, the materials may be under the custody of the coniractor and the contractor wiil
be respomsible for its safety and storage. Cut pieces of steel more than 1 mtr in tength will be returnied by the contractor at the
issuing stores, without conveyance charges.

56. Though departmental issue of Cement & stecl has indicated, it may not be taken as binding, The contractor must have to
arrange by themselves, cement, steet bitumen & every sorts of materials from approved manafacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on-
such account shall be entertained in future. "Fhe cost of cement, bitumen and steel shall be reimbursed only after pmduction
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, length and size i the stock. For payment of
Reinforcement, the steel inciuding plates etc. shail be measured mn lengih of different diameter, size and specification as
actually used (including hooks and cranks} in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the. Indian. Standard specification or as directed by the Engineer-incharge (Wastage of bars and
uniiécessary tapping will not be considered Tor meadurément and payiment).

58. The tentative alignment of the proposed bridge has been shown in the enclesed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates guoted should he inclusive of the running charges of each plant and cost of conveyance.

60, After completion of the wark, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and S'}jéfiiﬁéd span frée of cost as directed by the Engineér-in-charge and bear the enfire cost of the tést.

61. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power rolter and sheep foot rolier at optimuin moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically niilized in filling.

62, The stock: of (building road and ferigation structures) metal and gravel will he measured inboxes of LS mX 13 m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the logseness of stacking, which would be determined on
actual ohservation and deduction.
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The machineries, if avatlable with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road rofler for unaveidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 ¢m above Jow water level,
whichever is less.

All method of sinking including preumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, togs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the

"hattire of strata indicafed by béring, Which fnust be taken in adviance of actual éxeciition of fotndation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdim or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottora plugs of the well under the method of providing concrete should be either with tremle or any other
approved miethod as well be directed by the Engineer-in-cHarge, with 10% extra cenieiit 16 be uséd for vnder water ¢oficreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. :

Tor sieel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediaicly in contact with the bearing to epsure proper distribution of heavy load,

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alighment.

Inspection by the Divector General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination.of casting’s thickness more than 87 and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be foliowed for ribbed bearing manufactured by
widening,

a)it shonld be etearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Corcrete test specimiens 150 X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shatl
be taken. for each structural member by representative of the contractor in the presence of responsible-officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 111, :
¢)Test specimen shail be formed carefully in accordance with the standard method of taking test specimen and no plea shail
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correet indication of the actual quality of conerete.

Plain concreie and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement. or grout in coarse aggrepate placed in position shall not be
pérmitted.
f} The thickness of cement concrete in top plugging should be as per departruental drawing,

In well sinking the maximun tolerance permissibie in tiltis 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carty out suitable remiedial migdsures as may be directed by the
Engineer-in-charge fo overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the welt. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contracior, af no exira cost to the departmént.

Congcrete of strength below of the required strength {as determined by actual tests) shall not be accepted.

if the welt s bevond reciification, the well shail he rejected. The welt has to be abandoned and another well to be sunk al a
suitable Jocation at the cost of the contractor. The tilt and shift of the well including compensation is o be abided as per the
clauses of MORT & H for roads & Bridges.

No clzim for carriage of water, what-so-gver, will he entertained.

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 600/-. The apprentices will be selected by the Superintending Engineer. The period of
employment wilt commernce within 1 month after the date of work order and would last tili the date when 90%. of the werk is
completed, The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under povt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner su that the total expenditure does net exceed 126 of the tender cgst of the work.

Contrictor Block Dev: ent Officer,
Danagadi.
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contracior shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.

The contractor shall pay to the engineering personnel monthly emcluments, which shall rot be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has béén supefvised by him. (Vidé Works Department No. Codés M-22/91-15384 datéd 9.7.91). The fequired
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the Towest quotation ot tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will bé allowed a price préference to the eident of p to 3% over thé loWest téiider amounit (Wheré {heéir fender is fiok the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the sife and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and foed stff etc., and that rates quoted by him in
the tender will be adequate to camplete the work according to the specifications attached therc to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including iabour
and materials with taxes, octroi, other duties, lead, lifis, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his. authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates wh:ch shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contracior is required to pay royalty to Govt. as fixed from time of time and prodace such documents in support of their
payment. to-the concerned: Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour {Regulation and Abelition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from ticensing authorities of labour Department.

Sample of all. material - The contractor shall supply. sample. of all maferials fully before precurement for the work for
festing and acceptance as may be reguiring by thé conceined Exécutive Engifieer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contracior hias 1o conduct his own boring before startitig the work and get the samples tested at his owri cost to ascertain the
S.B.C. and credibility of the strata at founding tevel while quoting his rates for tender the contractor shail take in to account
of the above aspects,

Any defects, shitkage or other faults which may be aoticéd within 36 (Thiity $iX) months from the completion of the work
arising out of defective or improper materiats or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be pald for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work,

From the commencement of the works to the completion of the same, they are to be under the contraciors charge. The -
contractor is to be held respensible to make good all injuries, damages and repairs oceasioned or rendered necessary to the
same by fire or other causes and they hold the Govt, of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work., Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own ¢ost.

Contractor




96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ 1.R.C. code/ MoRT&H specifications.

§7. Tilts and shifts
a) Maximum permissible shift is {50 mm.
b) Maximum permissible tilt is 1:80,

98. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W Di. 7.4.1986, 14379 Dt. 22.06.199]

© aid No-222874 [t 24.10.1992)

a(i). *“1f during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supphied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the avetage wholesale pr1ce iridex (all commuodities), and the contvactor there upor necessarily and properly pays in
respect of that materials {incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
Hable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
bétween the Average wholésale Price Index (all éommodities) which is opérating for the quarter dindéy ¢onsideération and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attribnitable to hiva:-

Formula fo calculate the increase of decrease in the price of materials.
Vm=0.75x Pm x R x (i-io}
160 i
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
madterials.
R = the valve of work done in Rupees during the quarter under.consideration.
ic =The average Wholesale Price Index (all commedities) for the quarter in which the tender was opened (as published in
R.B.L bulletin from {ime to time.)

i = The Average Wholesale Price Index ¢all cominodities) for the quarter under consideration,
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid ¢ recovered: Payments in case of crease are 1o -be made with prior appraval of Government when the total clabm is
more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the cage may be) when the claim is up to Rs.
30,000/~ Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shiall be determined as follows: -

1. Steei .. Rate as fixed by steel authority of india Limited (SAIL}
2. Cement ......... Avcrage factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Ol Corporation Limited (1OCL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50;000/- and with prior approval of the ELC, /Chict Engineer (as the case may be) when the claim
is up to R&. 50,000/- subjéct fo fulfilliient of the conditions menticiied below.,

(1} The cost shall be determined as follows: - '

Steel... Rate as fixed by steel authority of India Limited (SATL).

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen.. Rate as fixed by Indian Oil Corporation Limited (10C)

Cost_of the I;he _project_should be more than 50.00 lakhs. However the differential cost of such material may be paid to the

- confractor afier deducting the hike percentage amount in thé téndet for those imaterials froin the calculated amotint of

differential cost.

. Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 davs before

utilization of sfeel, cement & bitumen.

4 Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended.(vi) Differential cost will be allowed only after successfui completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3J(fRecovery in case of decrease shall be
made by concemed Block Development Officer from the contragter, tmmediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in mmimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then be shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labeur which is operating for the quarter under consideration and that operated for the
quarter in- which the tender was opened as per the formula indicated below.

Contractor Block Dévelopment Officer,
" Danagadi,



c)

Formula to calculate (he increasée or décrease in the pricé of Fabour.
VI=0.75x P x R x (i-i0)

100 io
VI~  Increase or decrease in the cost of work during the quarter under cousideration due to changes in the minimum
wages rate of labour.
R~ the vatue of work dose in Rupees during the guarter under consideration.
jo= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i= the mintmum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as 4 result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on exccution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shali be equivalent to the 75% plus or minus difference in between the price of P.Q.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was epened. as per the formula indicaied
beiow; -

0.75xK2 Rx{D2-D1}

Ki= e B

l()(} D,
KT = Increase or decrease in the cost of work during the quarter under conatderatwn due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quacter under congideration,

D= Averagc Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under cﬂnstderaﬂon

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shail be the percentage of materials, Iabour and P, Q. L. component for reimbursement/ refund on variation
in price of material, lahour and P. Q. 1.. as per sub- classes (a), (b} and (¢} of this Clause.

Category of works Contractor’ Supply Departmental C;up]:n]’v of materials
% Of Materials | % Of Labour | % OfP.O.L.

Trrigation work '

a) Structural works 2% 30% U5 45%

byEarthwork, Caval! work, 20% 6% 5% 15%
3%%

Embankment work etc.

R&B Works

a) Bridge work 20% 30% % 45%

b} Road work . 45% 0% 3% _ 10%

¢) Builditig works 0% | 30% 5% 35%

(* Where brick is suipplied by thé Department, it shoutd be 20% ifistead of 30%)

d) Vide Works Depariment letter No-21369 dated-22.09.91, the reimbursement 1 refund on variation in price of
materials, (except steel, cement and bitimen which will be g}vemed as per clause no 31(a-) &(a-iii), labour and P L. as
per sub-clauses (a-i), (b) and (c) of this ciause 31 shail be applicable in the following manner.

"In ferm of aforesatd escalation clause. where the period for completion of the work as stipulated in the agreement is
less. than- one year, no escalation iz admissible at alf. In case of work where the stipulated period of completion is one year
and more escalation on account of price vartations would be admissible only for the remaining period aficr excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevamt provision of the
Agreements. Tn the situstion, where the period of completion initially stipulated in the agreement is less than one vear and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
atttibutable to the contractar and in the vesult the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after exchuding the first one year period there from.m
€) The contractor shall for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such books of Account and other
documents as arc necessary to show that the amount of increase claimed or reduction available and shail allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnigh,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engincer-in-Charge may require The contractor shatl withint @ reasonable time of his becoming aware of any alteration in the
price of such material; wages of labour and/ or price of P:O.L. give notice thereof to the Engineer-in- Charge staling that the
same is given pursuant to this condition together with an information relatinBithereto which he may be-in a position to supply.
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenanee with lighting arrangements-doring the night time and signaling during day time
and barricading etc. 1ill the C.DD, works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100, The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and ne claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

10T, Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially nambered. Orders regarding the work whenever necessary are’
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor’s agent
shalt be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The order Book.
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Enginser-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and fumish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C, tests eto, without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execusion shall be done in accordance with the tesi results
thus abtaifiéd.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the PI Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are.also binding on.the part of the comtracior..

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any

" way rasponsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates guoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L, and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor,

110.The rate for each werk of concrete jtems wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standmg water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111 The materiais, borrow areas and hutmments at site should be arranged by the contractor at his ewnrcost. Ne futore complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book- from the date of commencement of the work from the Department and
shall maintain in proper P.W.D, form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the coniractor or
his duly authorised agents ai the end of each month. A certificate should be furnished along with the claim to the effect that
he has no.ether claim beyond. this.claim up-to-date.. If in any month there are no. claims to record, 4 certificate to. that effect
should be furiishéd by the contractor in the claim book. Each claim wiust beé défined and shoiild be given as fof as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent anthority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be sunmmarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is carlier for record.

[13.Niitnber of fests as specified in LR.C/ MORT&H / 1.8.1 specification required for the ¢onstruction of roads/ bridges /
butldings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in~charge. Testing charges including exnenditure for collection /
transportation of samples /specimens etc. will be bome by the coniractor. The collection of samples and testing are to be
conducted for both prior to execution and during exceution as may be directed by the Engineer-in charge and on both the
acocounts the cost shall be horae by the contractor,

114 Besides, the firm / contractor shafl install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / TSI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the raik of Superintending Engineer and above. Afier completion of the road in all respects the road furniture's
should be affixed by the executing agency indicating locations like school, hespital, No-hornete. | :
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasouns, if enquired by the Department
(a) Making a false statement or declaration.
{b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation..

116.The information fiirmished must be sufficient to show that the applicant is capablé in all réspécets fo successlully complete the
envisaged work,

117.In case the st Jowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for awird, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disinceniivising the tenderer.

IS ADDENDUM TO THE CONDITION OF Pt CONTRACT
Clause-2{a) of P1 Contract:-TIME CONTROL:-
2.1 Progress of work and Re-scheduing programmme.
2.1.1 The Block Developmeni OFficer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.12. Within {3 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the gencral methods, arrangements, and timing for all the
activities.in the Works along with monthby cash. flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound 1 m all eases in which the time
atlowed for any work exceeds one month to complete, 1/4th-of the whole of the work before 1/4™ of the whole time allowed
inder the wnn'a{.t has elapsed, 1/4™ of the whole of the work before 1/2 of the whele fime aflowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed ander the contract has elapsed,

2.1.4, Hat any time i should appear 1o the Engineer-in-Charge that the actual progress of the work does not conform o the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
prograrome showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. if the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certiticate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2,15, An update of the' Programme shall be a programme showing the actaal-progress achieved-on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programume shall not alter the Consractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again-at any time. A revised Progranmne is to show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works: as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the Sth day or such time period as mentioned in letier of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as.aforesaid, Government shall without prejodice to
any othier fight or remedy availdble in Jaw, be at liberty to forfeit the earnest moiiey & performance guarantee / Security
deposit absolutely.

2.2.2 Assoon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Charl for ¢ach milestone
and gel it approved by the Depariment. The Chart shall be prepared in direct relationi to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the daies of commencemeni and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Conitractor Within the tinitatiots of time fmposed it the comttact documeints, aind further t0 éhsure good progress ddring the
execution of the work, the contractor shall in all cases in which the Hime allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned beiow the Contractor shall immediately give notice
thereof I writing to the BDO but shall nevertheless use constantly his. best endeavors fo prevent or make good. the delay and
shall do all that miay be reasonably required to the satisfaction of the BDO to proceéd with the works,

i) Force majeure, or

if} Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local cosnmotion of workmen, strike or lockout affecting any of the trades employed on the work. or.
v Delay on the part of other contractors or tradesmen engaged by FEugineer-in-Charge in executing work not

forming part of the Contract.

Contractor : Biock Development Officer,
Danagsdi,



vi) In case a Variation is issued which makes it impossibfe for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost; or
vii) Any other cause, whick, in the absolite discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time, to he eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extenston is desired.
2.2.5, o any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contraior..
2.3, Compensation fof Délay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on.or hetore. the. contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law io the Govermment on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remaing below that
specified in Clause 2 or that the work remains incomplete.
This will also apply to items orf group of items for which a separate period of completion has been specified. Compensation
@ L5% per menth of for delay of work, delay to be completed on per Day basis. Provided slways that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value ol the ilem or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor docs not achieve a particular milestone mentioned in contract data, or
the rescheduied milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the : compensation
levied at the final grant of extension of tinte. Withholding of this amount on failure to achieve a milestone shall be automatic
without any nolice t¢ the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone{s), the withheld amouant shall be released. In case the confracter fails to make up for the delay in subsequent
milestdne( §), amount figiitiohed agaist cach milestonie fissed sabsequently also shall be withhield. However rio interest
whatsoever shall be payable on such withheld amount,
24 Management Meetings.
2.4.1. Eithér thé Eiiginésr 6r the Contiactor may req'i.lii'é the othér to attend a mandgetnent meeting. The busiess of
management meetings shall be, to review the plans for remaining work and io deal with matters raised in accordance with the
earty warning procedure,
2.4.2. The Engineer shall record the business of management meetings aiid is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all whe attended the
meeting.
Clause-2 (b) of Percentage Rate Pi Agreement: - Rescission of Contract (Amendment as per letter No.10639 de.27.05.2005
of Waorks Diepartiment, Orissa):-
To rescitid the contract (of which rescission notice ifi wiiiiig 10 the coimractor under the hand of th¢ B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty,

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa . Labour and,

Employment Department vide letter No 3757/ Dt 25.04.2009.

120 ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in.

a)
b)

)
dy

check list:

Reguired E.M.D as per the clause No. 10.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, of affidavit as per clause No 11. PAN card along with the tender dooiments and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three} days of opening of the tender before tendering
authority as per C lause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.
Total: - 128 {Onc hundred twenty ) clauses only.

Contractor ' Block De ment Officer,
) Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I#We hereby certify that I/'We* am/are* retated/not related (*} to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I'We* am/are®
aware that, if the facts subsequently proved to be false, my/our' contract will be rescinded with forfeiture of E.M.D and
security deposit and /'We* shalt be Habie to make good the loss or damage resulting from such cancellation. [/'We also note
that, non-subimission of this certificate will render my / our tender liable for rejection.
(*)Strike out which is not applicable
QCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGKN}:ERJ’DIPLOMA HOLDERS (For
spectal class / “A” class contractors only}.

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and
thieir bio-data are fornished below.

S1. No, Name of,the | Qualification | Date  of | Monthly | Whether fuli | 1t they  are
Engineering Appointment | errohument time superasnuated  /
personnel _ - engagement | retired /.dismissed |
- appointed for : and S joer removed
supervising continuoius personnel  from
contractor's state  Govt. /
work  with ' . : Central Govt. /
address ) | _ I ' Public Sector |

undertaking !
{ Private

Companies and or
i any one ineligible
for Govemment

| | service.
1 2 3 4 3 3 7
SCHEDULE- C TORMAT OF AFFIDAVIT
. The undersigned do hereby certify that alf the statements made in the required attachinents are true and correct.
. The yndersigned also hereby certifies that neither /€ firm M/s nor any of #s

constituent partners have abandoned any road/ bridge/lerigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation,
+  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.
(Signed by an Authorized Officer of the firm)
Title of Officer
Nagie of Firm
Date;

APPROVED FOR {9 {Nineteen) pages only

Addl. Project Director {T&CH.Y, DRDA. fajpur

Seid for the work -Tmprovement of road with CD werk from Rugudiahi 1o Mahalisahi , G.P- Kiajhar, Banagadi Block™ on
pavment ol Rs. 6000/~ {(Rupees Six Thousand) only vide Money Re{,elpt No . D P, against BC /
Bank Draft Noo EH e payable ot SBI Dubhrt Prcject Danagadi.

Block Dew enf Officer,
Branagadi.
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" BILL OF QUANTITIES
Name of the Work —improvement of road with CD weork from Rugndisahi to Mahalisahi, Kiaghar.
I : ' Rate i At tIn
No Description of item of work - Quantity ; Unit aRz- mo "'moél:l "
1 2 3 4 3 6
Earth work in excavation of foundation in trenches in hard
soil or gravelly soil except sheet rock requiring blasting to
proper profile with all leads, lifts and delifis to proper
section and profile including dressing & leveling thebed One
1 | upto required depth and making it fit for laying concrete | 110.57 Cubic 13443 |- 14864.00
and depositing the excavated materials away from the work meter -
| site with all leads and lifts including dewatering, if
necessary from foundation complete as directed by
Engineer-in-charge )
i Filling in Foundation and Plinth and floor with sand,
watered and rammed including all cost of sand, One
2 | conveyance, royalty with labour and T & P required forthe | 245.85 Cubic | .538.59 132412.00
{ work. Including cess ,as per direction of Engincer-in- meter '
| charge., '
Cement Congrete of proportion {1:3:6) using 4cm and
1 downgraded size Hard Granite Crusher Broken metal for
foundation, flooring concrete approved guality from O _ ]
I including hoisting, lowering and layin N
3 | approved quarry including hoisting, lowering and laying | 439 50 | cupic | 4078.97 | 1384810.00
concrete to the required level ramming, watering, curing meter ]
ete. complete including cost, convevance, rovaity of [ -
 materials with al labour charges and cess as directed by
Engineer-in-Charge.
1 P.C.C. work of M-15grade in open foundation with 40min | One
and dewn grade black hard granite crusher broken _ Cubic _.
4 Stone aggregates, inclading hoisting laying eto all 4161 | méter 3868.87 + 160984.00
1 completeincluding cost,conveyance,royalty and cess as per -
direction of Engineer-in-charge.
Cement concrete (1:2:4) using 12ram size crusher broken One
5 hard granite stone chips,including hoisting and 245.00 Cubi 521970
 Iayingincluding costgarriage,foyalty of all 00 ) Lubie 10| 127882600
YIg.inc £ 5 £0,10Yaily O ;
materials,labour, T&P, cess.cte all complete. meter
One
6 | Supplying all materials, T&P fuel and hire charges of 584.50 | Cubic | 4240 24783.00
| vibrator for compaction of concrete. meter
| Supplying and providing 12mm thick bifumenous One
7 | expansion joint board as per direction of Engineer-in- 48.65 | Square | 589.08 28659.00
charge. meter
8 | Labour for laying and fixing 600mm dia NP3 RCC 7.50 ‘3;‘; 28.10 211.00
humepipe in position jointing with cement mortar (1:3). ' '
9 . e ) N 750 . One 2199.76 16498.00
. Cost of 600mm dia NP3 RCC hume including TC mir -




Labour for laying and fixing 900mm dia NP3 RCC

One

. . _ 15.00 42.40 636.00
humepipe in position,jointing with cement mortar (1:3). mir
A _ o 1500 | 9% | 4109198 | 62880.00
_ | Cost of 900mm dia NP3 RCC hume including TC mir
" | Rigid and smooth centering & shuttering at all heights of
all types of work using required scafolding , T& P
,centering shuttering including all taxes of materials cost of |
12 | scafolding conveyance and dismentalling and disposing
debrise clear of work site complete to reccive
rainforcement grills and concrete as per direction of
Engineer-in-charge
: One
a) | For RCC foundation , column base, plinth bend,Mass 68433 | square | 86.72 59345.00
conerete efg. meter | :
| 6 MM thick cement plaster in C.M.(1:4) finished smooth on | 124.33 One { 94.06 11694.00
13 concrete surface Jincluding costcarriage rovalty of all square -
materials and labour.etc all complete as per direction of meter
Engineer-in-charge.
One
14 | Filling foundation and plinth with excavated carth,watered | 31.82 Cubic | 89.62 2852.00
and rammed. ' meter |
One :
_ . : 55438.00
5 Supplying all labour, T&P for earth work in all kinds of soil 3475 Cublc_ 165.61
within 5km lead by mechanical means including rough meter
dressing.
Providing of display board of size 1.20m x 1.20m x
1 0.25m{thick) above G.L. and 0.45m below G.L. and shalt 1 One 3000.00
16 | be plastered ,painted and writing etc.complete as per 1 No 3000.00 ‘
direction of Eng. In.charge.. ' |
Total

3237892.00

lotal 16( Sixteen) items Only (Rupees Thirtytwo Lakh Thirtyseven Thausand Eight Hundred Ninety two
only.

Asst. Executive En neer, Danagadi

Vy / our quoted rate is

\K.
BDO

Approved

.
: A
idi Addl.-r-mjmor (Tech.),

~_ DRDA, Jajpur

nd words) excess over / less than / equal to the above estimated cost.

% (both in figures |

__Signature o.fl@_n@s_rﬁr_"_'

i
1
|
i
|
i

i
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- CHECK LIST

(To be filled ap by the contractor)

]2; Deocuments YBSSmemcd o PageNo. |  Issuing authority
1 2 3 n 5 3
b1 Cost of tender paper
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation e
© 8 | Affidavit of authenticity of true document attached |
6 | Proof copy of Danagadi Panchayat Samiti
: registered-contractor certificate-
1o Valid E-Mail Address

il Valid mobile noomber

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best-of
my Knowledge & helief.

Contractor

Danagadi.



i NOTES

1 The contractor shoaid ot write aﬂythmg e*cceptmg quotmu of percsnlagx: and n any case anythmg else

- regarding tender rate is mentioned, the tcnder Is hdbie for refection.

3 * Percentage quoted by the ‘iéﬁd&”r’é’r shali be 'accu_rately filled in words and in figures.

: 3 “Strike out which is not applicable. if the tenderer quotes the perccntage without mentioning excess or less, it
Wlll be considered as éxcess. .

- S S .

4. 'Percentage should be quoted up to 2 (Two} digit after the decimal point. ?

5. "Rate of all items are inclusive of cost, carriage, royalty and otber taxes | -

- of materials,

:"'.I"'-é.ll.&(-."l"é.t:m e e e i _ -
Nooof Correetions, " ]
NoofOverwritings______ -

of Inferpolations T o

pment Officer



