GOVERNMENT OF ODISHA

~ PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME _OF_ THE PROJECT:Construction of CC road from New Siyaria
Jagannath sahi to Singadia village road, G.P-Trijanga.

Bid Identification/DTCN No. “C% | 08.02.2019/P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGADI

DETAILED TENDER CALE NOTICE

No.- 10 % Di-08.02.2019

1. Sealed percentage rate bids are imvited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
maim(med 111 colu.mn no. 5 m tender call notlcefor executlon of civil works on production of dehmnite proof from the appmpnate

Sl Newia o {ka u A pprox. EMD Class of Costof Tender | po iod of
No Nani¢ of thie work estimated cost, (in Rs. ) contractor Paper completion
: (in Rs. ) {in Rs:)
1 2 3 4 5 [ 7
Constracrion of CC road from Marnpur to ; ; | Four calendar
235, . . .
i Bengapatiarcad G.P-Dhuligarh, 1327825.00 13300.00 I &C 6000.00 months
tmp. Of T hutigarh o MadaliaCC ) . . ; .
3 | P Ofroad from Dhuligarh to MadaliaCC 2211647.00 | 22200.00 B & C 6000.00 Four calendar
road G.P-Dhuligarh. months
[mp. OF road from Bhalubasa w Kiajhathudt Four calendar
. . . e L s 000,
3 G.P-Ostapal. - 1766094.00 17700.040 D& i 00 mosths
Improvement of road from RD Road o ’ Four calendar
4 . . {00,
Raitway line with CD work G.P- Ostapal. 1328373.00 13300.60 B&CT 6600.00 months
Imyp. Of read from Baliposhi to Four calendar
5 667, 151000 _ G0,
HengapatialiP- Ollala 1302667.00 310000 D& T 6600.00 months
. Construction of £ road from Jagannathpur Tour calendar
5} . . RN
Primary School to RDroad G.P: Ollala 1763668.00 £7760.00 D& 6006.00 months
Const. of C.C Road al Jasarapal village. GP- . Four calendar
7 .00 . . . {10.00
Pankapal. 1769647.00 | 17700.00 Y & &000.0 ronths
Construction of CC road from Thakurani to Four calendar
8 . ) . . . . 000,
Gudinala. G.P- Pankapal. 1323419.06 ) 13300.00 ™ & {7 6000.08 wonths
Construction of Daniabar Primary School . Four calendar
? boundary wall. GP: Rachipur. 97327300 9800.00 . & C 6000.00 months
Construction of NakulaSahi vitlsge road G.P: ' r |
10 onstruction o akulabahl. viliage road G.P 1768668.00 17700.00 B 6000.00 Four catendar
Ranagundi i DT & T months
Const, of .C.C road from MulasaraDahiszhi to Four caiendar
1 . 00 . .
1 Banadurga.GP- Raaipads. 1771505.00 17300.00 o 6600.00 A
Improvement of road from RD roud to : Four calendar
12 5808. : . i
Gandanailah G.P: Ranipada 2655808.00 26600.00 B & °C 6000.00 months
Const.-olC.C road from PrabiraMandal bouse : Four calendar
13 3 X (60,
to end of the viliage. GP'- Trijanga. 1325846.00 13300.00 D& T 6060.00 moxnths
Const of CC road fram New SiariaRasulnagar : Four calendar
14 : . 0,04, .
village road. GP- Trijanga 1765568.00 17760.00 Y & °C 6000.00 months
Const of CC road from New _ -
15 Stariafagannathasahi to Singdia village 220902906 | 2210080 o 6000.00 Fou calendar
.. - B &C maonths
Road.GP- Trijanga.
Const of c.evoed Kuna Sahoo house to Four calendar
16 . . THS508. 17704. s .0g-
AnadiPatra house. GP- Trijanga 1765568.00 17700.60 D& 6060.00 months
Contractor Block Develofmant Officer,Danagadi




. Improvement of road from Deo house to . Four calendar
325846, 300403 . 606,00
_” GandaNalla. .7~ Margalpur. 132584600 13300.00 B & “C ! months
Construction of CC road from E Al
i8 | BijuPattanikMarga 1o GourangaSamal house. 1325846.00 | 13300.00 - 6000.00 ‘“l';fmi‘;dar
G.P-Mangaipur. ' o
. Improvement of road from Siafmalia to : Four calendar
' 339, AN vo e 6000.00 .
19 Deshbandiat. P Uchhahati 1770339.00 7800 & months
Improvement of road from Tura RD road to Four calendar
2 2962335.00 29700.00 iy 6000.00
¢ Khandigposi with CP work €LP: Uchhabali ‘B & T maotiths
Consiruction of CC road frorg Khatadabandi to | . v apt ” Four calendar
52, £ : ¢ .
21 Kolathapada with CD werk G.P:Nachhipura 1061352.60 10706.0 Dé& 6000.00 months
Emprovement of road from Raighati to Four calendar
22 1393457.00 14000.00 , . 6000.00
Kachasahi GP: Kiajhar Y& -C months
. ‘onstruction of 1 " . » - o
93 Construction o bo‘undag v.»dll at Rabana PHC 2214869.00 272200.00 o §000.00 Four calenday
GP: Mantira _ B &C months
Const of boundary wall at Bharadapasi . p Four calendar
24 . . . S 1340825.00 13500.06 T, 6000.0¢
Primary Scheol. GP- Chandia.. : D& months
Const. of CC road from Dimiripal to , . Four calendar
2 ; s 11 2 . 3300, o . ;
? Navabagapatiaviilage, GI*-Denlzkana. 1329167.00 13300.00 Iy & C° 6000.00 months
Const of CC road from DeulakanaNuasahi to Four calcndar
26 MahulamulaGP- Deutakana. 1329167.00 13300.00 T & <7 : 6600.90 months

2. The sale of the Bid document shall start from the date of publication in Newspaper during office heurs in the office of the
PapchayatSamiti, Danagadi, Jaipur '
3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur till Dt. 19.02.2019 up to 5.06PM- throagh
Registered Post/Speed Post. The authority wifl not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 20.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1.
DuburiProject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
{http:/Fwww.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superscribed with Tender Cail Notice
Number- 708  /08.62.2019.

6.The undersigned reserves the right 1o negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
aty reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those whe have not completed the work in time are liable for rf:jectmn )

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put fo tender shall have
to furnish the exact amount of differentiai cost i.e estimated cost put 1o {ender - minus the quoted amount as Additional Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranieed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shalk be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in all respect ie. Final bill paid.

8.The tender documents scnt through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor




' 9.The tender is te be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
~ tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning vatid E-
matil address and valid mobile number is mandatory in the check list colurmn and other documents as per the relevant clauses of this

DTCN

and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
m India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions Jaid down in OGFR and m no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.

i1

Y

12,

13.

15.
16.

17.

18.

19.

21.

(i) The tender paper should be accompanied with the attested true copies of the documents spemﬁed in the chscklist like walid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificaie are to be
produce within 3 ¢Three) days of opening of the tender before the BID.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non—responsive and thus liable for rejection.

The work is to be completed im all respects within speciﬁcd period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tendererb whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedute-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected,
No Retation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R, Departiment or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is Hable to be rescinded. The earnest money & the total security wilf be
forfeited and he shall be Hable to make good the loss or damages resuiting for such cance]!atlons The proforma for non-
reiationship certificate is contained in a separate sheet vide Schedule-A.
If an Individual makes the application, the individnal should sign above his full type written name and current address.
1f the application is made by proprietary firm, it shall be signed by the proprietar above his full type written name and fufl
name of his firm with its current address,
if the application is made by a firm in partnership, it shall be signed by all the pariners of the firm above their fufl type
written names and current address, or alternatively by a partner helding power of attorney for the finm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.
If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holdmg power of
attorney for signing the application m which case a certified copy of the power of attorney shall accompany the application,
Such limited corpany or corporation will be regnired to furnish satisfactory evidence of its existence along with the technical
bid.
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted,
. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English, The applicant’s name should appear en each page of the application along with his signafure or the signature of the
authorized representative at the bottom of each page.
Instruction for queting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P. W D, Code
Volume-i. o
Following new provisions shall be made to quote the rate of work by the contractor,
3.5.5 (V) — Percentage Rate Contract —

_ Percentage contract will be in addition to item rate, lump sum contracts ete. In such contracts the schedule of
guantities shall mention estimated rate of such item and amount there to , The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
. considered after opening of all packages called in the same tender notice. The contractors who wish te tender for two or more

wotks to which they refer, written on the envelope.

—

Contractor ' ' Block Development Officer,
' Danagadi.



23,

24,

25.

2.
27.
28,
29.

3.

31
32
33,

adupkdfm@mmnmud&afﬁnmaﬂa@dhmmmﬂmmmewmd“mm
me”shaﬂbcreplwedbymm"mdmfnmmybenanﬁasp-l In this form, time is the essence. The
mmmrwmmmdwmmnnmmdmspenﬁdmﬁmmmcuﬁmdmmmmmdmm
MmmmdMBMwwhmﬁmmmmnedmmmmmdm
reduced to the extent of 10% per individual items subject to a muaximum of 5% over the estimated cost. If it exceeds the Jimit
stated above period approval of competent anthority is mandatory befve making any payment. The period of completion is
fixed and cannat be altered except in case of exceptional ciroymstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage gquoted shall bo considered. Percentage quoted by the contractor
shail be accurately filled in ficures and words so that there is no discrepancy. But if any discrepancy is found in the.
percentage quoted in words and figires, then the perceniage quoted by the contractor in words shall be taken as correct, If
anydtmpsncy1sibundmﬁ:epacmhge@mdmmmgeexcmﬂmmﬁwmlm¢mmdbyﬁwwmmthen
mw&mmmmmqmmmmmmmmmmMmm
with corresponding amount will be treated as excess. The contractor will write percontage excess of less up to bwo decimal
point only. If he writes the percentage excess or less up 1o two or more decimal points, the first decinal point shall only be
considered without rowmding off. Where the contractor has omitted to quoic the rates either in figures and words, the officer
opening the tender should record the omission.

Bﬁhﬁxmmmﬁmsmﬂmmﬁmemmﬁrmwmm@mmem
excass or less shafl be added or subtracted from the gross atmount of the bill.
TMMMiMM&mMMWW@Em&WN&BM&mM
whwhmﬂﬁnmapmtofﬂmwmmbemredmﬁnW&BWMWMWMMMO&EI
mmmmmﬂfammaammmmﬁmmmﬁm
been seen by the enderery, Catnot be entéstained.
ThemgﬁwmmmmmmmsﬁpﬂmmmmﬁiﬁMmmmmmmmmas
per actual necessity and details test conducted. But the tendered rates guoted by the tenderer will hold good m case of such
modification of drewings dudog the time execution and hall in 5o way invalidate the contract and no extra- monetary
compensation will be outertaived. mmmgmmbemmawmwmmumhyme
Engineer-in-charge as and whens required.

Every tonderer is expected before quoting his rates mmeetﬂzepmposedwmk.Hes!mMﬁthbeqmmesand
approach roads to quarries and satisfy lmseif about the quality and availability of materials. In every case the materiais must
comply with the relevant specifications. Complaints at fisowe date that the availability of materials a¢ quarries has been
misjudged cannot be endertained.

The offer of tender shall be inclusive of cost of construction and maintenance of istand, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.
nmmmmmmmmwmmmmﬂwwﬂwmmmm
of the borings shown in Cross Section.
Thetmdemrmyath;sopbunquutermon'ableihreachﬁmafmrkmﬁﬂlysothatmteform;temshoul&nntbe
anworkabie low and otbers too kigh for others.
mmmmmmmwmmmmmwmmmm@mw
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender bog regarding raisivg or lowering the vates or dealing with any point in connection with the
tender will not be considered except the case related 0 classe nn 22,

Schedule of quantitics are accompanied in the DTCN (Price Bid). it shall be definitely understood that the Government does
umacwptwmﬁﬁyfwﬂwmwmmofthmsciwdu!cmd&atthxswhedu&rshablefor '
alternation or omissions, deductions set forth in the conditions of the cowmtract and such omissions, deductions, additions or
alernations ctc. forth shail no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right fo reject any or all the tenders received without assigning any reasons there-of what-so-gver.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

_ The bidder/tenderer, whose bid has been acceptod, will be netified of the award by the BDO, Danagadi prior to expiration of

the validily period by e-mail, SMS confirmed by registered letter. This lotter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will stafe the swm that the Engincer-ii-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract calied the “Contract Price™).

The notification of award will constitute fhie formation of the contract, subject onlytothefurmshmgofa
performance security (initial Sccurity Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danapadi and in no other form which including the amount already deposited as bids secsrity {earnest money) shall be 2% of
the value of the teadered amount {exciuding 1% deposited toward hiring of equipment /machimery from oulside the state if

aﬂy)amﬂsz@ﬁeagmmﬁm&emﬁdd?%&!mhmﬂmmﬁﬁnmaﬁm&emwmeﬁw
Danagndi.




© security deposit together with the eamest money & the amount withheld according to the provision of P1 agreement shail be

- -retained at secarity for the due non-fulfillment of this contract and additional performance security in accordance with the
provisien of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. .

a} The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security )

b} Standard PWD form P! with latest amendmapts.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract {tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance departient in their U.O.R. No.848 dtd.21.05.97 1OR
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event-of disputes if any of the contract would be deemed to have been entered in to

- within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
atter by this contract at any place outside the state of Orissa, ' : :

35. The contractor should be liablke to fully indemnify the department for payment of compensation under workman
compensation Act. VII of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department 1.. No. VII-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09 61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minjimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found fo be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
otfice of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. '

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in filll within the

following and similar category.
a}  Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the sife of the work,

b) - Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangememts therein to
the satisfaction of the focat health authorities.

c) ~ Suitable water supply including pipe water supply whether availabie for the staff and labouras  well as for the
work. :
d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

&} Fees and duties levied by the mumicipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act, '
h) The contractor has to artange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates. '

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

ates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

H.1t should be understood clearly that no claim what so ever will be entertained to exira items of works quantity of any item

sesides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

xtra quantity of any items of work is taken up. _ '

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govi, of India, Ministry of work housing
nd supply in their standing order No.44150 Dated.25.11 07 and 35 amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents during office: hours every day except on Sunday and
public holidays ti!l last date of sale and receipt of tender papers. Tnterest bidders may obtain further mformation at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

Centractor : Block ment Officer,
Danagadi.



44. Tendrerers are required to go through each clause of PWD form P1 carefulty in addition to the clause mentioned here in
before tendering.
- 45. All reinforced cement concrete works should confirm to detailed standard spe(:lﬁcatlons, IRC code and Bridge Code section I,
IT, IMT, IV and VI & tatest design eriteria for pre-stressed concrete bridge spec1ﬁcally for road and bridges issued by MORT & H,
Govt, of India.

46.
47.

43.
49,
50,
3t
52,

53,
- Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

54,

55.

56.

57.

58.
59.
60,

61.

- 02,

Steel shuttering and centering shall be used which shall be tined with sultabie sheeting and made Jeak-proof and watertight.
The department wiil have the right to inspect the qcaffoldmg, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion,

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Xg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the wark within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials. '
The contractor will be responsible for the loss or damage of any departmental matenals during transit and in the executwn of
the work due to seasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt, materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other Hability civil or criminai arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or mrarket rate, whichever is higher, The
penalty so inposed shalt be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or-from the proceeds of the sale there-of.

The selected contractor may take delivery of departmenta! supply according to his need for the work, issued by the B.D.O.

but no cost for rising sheds for storage, pay of watchman etc. wili be borne by the departmemt, The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the depaﬁment or current market rate,
whichever is higher. .

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required ' size in case of MS rods or Tor Steel/ MS angles, T5s

- and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

be respons1ble for its safety and storage. Cut pieces of steel more - than 1 oty in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The cootractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental Iaboratory and get it approved by the Department before use. No extension of time or escalation of price on
such aceount shall be entertained in future. The cost of cement, bitumen and stéel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel inchuding plates etc. shall be measured in length of different diameter, size and specification as
actually nsed (including hooks and cranks) in the work correct to an inch or emi, And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as direcied by the Engineer-in-charge {(Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and DV/S.

The contractor should at his own cost airange necessary tools and plants required for the efficient execution of werk and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

~well and specified span free of cost as directed by the Engincer-in-charge and bear {he entire cost of the test.

Measurement. of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork ﬁ'om cutting witl be
economieaily utilized in filling,

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 15 M X 15m X 0.5 m’
which will be taken as 1. 5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the looseness of stackmg, which would be determined on -
actual observation and deduction. ! '

Contractor . _ Block Dévelopment Otficer,
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'- 63.
" 64,
B5.
66.

a7,
68.
T0.
71.

72.

-

J.

74.

75,
76.

77.

P

The machineries, if available with the department, may be supplied en hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge,

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circmmistance.

The tenderer should furnish afong with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. : .

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 ¢m above low water level,
whichever is less. . -

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, Jogs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, i the light of the
nature of sirata indicated by boring, which must be taken in advance of actual execution of foundation.

. When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there. of shall be pre-decided

by the authority accepting the tender. _
Constraction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be -
included in the rate of well sinking,

For concreting the botiom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department. '

No claim will be entertained in respect of difficulties dusing sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be atlowed to rest on the noses of the piers. _

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy joad. o

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening. .

)t should be clearly understood that the joints of bars are fo be provide with fapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. . : ' E :

- b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete} for the testing shall

d
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be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an. Assistant Engineer. The Contractor shatl bear the cost so involved in testin g. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- IIL _ : ' o - '

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar. or Zonal

laboratory at Cuitack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cervent or grout in coarse aggregate placed in pbsition shall not be
permitted. _ i
f) The thickness of cement concrete in top plugging should be as per departrmaental drawing,

In well sinking the maxinum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost fo the department and without
any damages to the well. Any additienal work, necessary consequent upon the excess tilt and shift, shall be carried out by the
coniractor, at no extea cost to the department. _ S :

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is bevond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
stiitable location at the cost of the contractor. The tilt and shift of the well inchiding compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. _ o '

No claim for carriage of water, what-so-ever, will be entertained. _ : .

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown iu the tender exceeds Rs. 2, 50, 600/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within I month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should riot be less than.emolument of personpel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tenderfdpst of the work. S

Contracior Block Dey ment Officer, -
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83.

Special class contractor shall employ imder him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him ¥ Graduate engineer or 2 diploma holders helonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names -of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engincering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the. work. Fach bill of the Special Class

- or ‘A’ Class Contractor shall be accompanied by an empioyment Rol of the Engineering persomnel together with a
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Certificate of the Graduate Engineer or Diploma Holder so employed by the contracior to the effect that the work executed as

per the bill has been supervised by him, (Vide Works Department No. Codes M-22/91-13384 dated 9.7.91), The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

k is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
accessary possible help for procaring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up tor 3% over the lowest guiotation or fender
as laid down in works and Transport Departiment Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to.the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
maierial including the wheat/ rice referred to. above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encoumtered during its progress and to have quoted rates including labour
and: materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor elaims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of L.T. Departmerrt of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill. :
The amount ‘put to tender is exciusive of 12% GST. The intending bidder should offer their rates which shali be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the tinie of paymicnt of hill,

The contractor is required: to pay royalty to Govt. ag ﬁxed fiom time of time and produce such documents in sapport of their
payment to the concerned Execufive Engincer with their bills, failing which the amnount towards royalties of different
materials as utilized by them in the work will .be recovered from their bills and deposited in the revenue of concemsd
department.

Under no circumstances interest is chargeable for the dues or addﬂmual dues if any payable for the work

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who underiakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of ail material — The contractor shall supply sample of all materials fully before procurement for the waork for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departinental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation tevel. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

S.B.C. and credibility of the strata at faundmg level while quoting his rates. for tender the contractor shall take in to account
of the above aspects.

Amny defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the compietion of the work
arising out of defective or improper materials-or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years frem the date of successful completion of
the work.

From the commencement of thc works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contracior or any one in
his employment duris'rg the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor Block opment Officer,
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96. Gradation of mgredients The coarse and fine aggregate shall- meet the g:rade requirement as per the latest provision of
relevant 1.S. Cede/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts
a) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:30.
08. Payment for variation in price — (Vide Works Departmem Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt 22.06,1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (pot being materials supplied from the Engineer-in-charges store} increases or decreases as a result of increase or
decrease in the average wholesale price index (all coramodities), and the contractor there upon necessarily and property pays in
respect of that materials {incorporated in the work) such mcreased or decreased price, then he shall be entitled to reimburse or
liabte to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in .
between the Average wholesale Price Index (2l commedities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried ouf within the stipulated time or extension thereof as are not aitributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm =075 x Pm xR x{i-io}
160 io :
Vm = Increase or decrease in the cost of work dlrrmg the quarter under consideration due to change in the price of the
materials.
R =the value of work done in Rupees durmg the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.I bulletin from time to time.)

i = The Average Wholesale Price Index (a]] commodmes) for the quarter under consideration.
Py = Percenitage of materials component as: per sub-clause of this clause.
. (ii)-Where original contract period is ene year or above, Increase/ decrease of cost of steel, cemnent and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up 1o Rs.
50,000/-. Recovery in case-of decrease shall be made by concerned B.D.O. from the contractor, immed 1ate]y

The cost shall be determined as follows: -

1. Steel ... Rate as fixed by steel authority of Fndia Limited (SAIL)
2. Cement . Average factory price of three manufacture of cement inside the state.
3. B}tumen - Rate as fixed by Indian Oii Corporation Limited (I0CL)

a {iid)- Where original period of contract is six months and below one year, Increase/ decrease -of cost of sveel. cement and

‘bitumen are fo be paid / recovered. Paymenis in case of increase are to be made with prior, approval of Government when the

 total claim is more than Rs. 50,000/ and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim

is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below
(1) The cost shall be determined as follows: - :
Steel... Rate as fixed by steel authority of India Linvited (SAIL)

‘Cement. Average factory price of three manufacture of cement inside the state, -

Bltumen Rate as fixed by Indian Qil Corporation Limited (10C)

Cost of the profect should be more than 50.00 lakhs, However the differential cost of such material may bc paid o the
contractor after deducting the hike percentage amount t the -tender for those materials fmm the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the sald work within 28 days before
wtilization of steel, cement & bitumen.

4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might bave been validly extended.(vi)  Differential cost will be allowed only afier successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 Hf)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

{b) Similarly, if during the progress of work, the wages of labour Increase or decreass as a result of increase or decrease

o -_m minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
- respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitied to reimburse

or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which: is operating for the quarter under consideration: and that eperated for the

. quarter in which the tender was opened as per the formula indicated below.

s
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Category of works Contractor’ Supply Departmenta] supply of materials
% Of Materials | % Of Labour | % Of P.O.L.
Trrigation work '
a} Structural works 20% - 30% 5% . C45%
1 b)Earthwork, Canal work, 20%. . 60% ' 5% 15%
Embankment work etc. :
R&B Works . :
a) Bridge work T 20% 1 30% 5% 15%
[ By Roadwork &% T 40% 5% 10%
¢} Building works *30%. 30% - 5% | 35%

Formula to calculate the increase or decrease in the price of Labour,
VI= 0.75x PL x R % (i- i)

100 io
VI= " Increase or decrease in the cost of work duwring the quarter under consideration due to changes in the minimum
wages rate of labour. _ - .
R= the value of work done in Rupees during the quarter under consideration.
io = the minimum wages for labour as prevailed during the quarter under consideration. in which the tender was opened.

i= the minimum wages for labour prevailed during the quarter under consideration.

P]= Percentage of labour component (as per sub-clause). '

Sirilarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, il and Lubricants
used on execution of the work, ther he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such

* an ameunt, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
_ 4 p

the quarter under consideration and that operated for the quarter in which the tender was opened as per the formia indicated
below: - : '

0.73xK2 Rx(b2-D1}

Kl= X

Sowe D,
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the guarter in which the tender
was opened. : .

D2= Average Price per liter of diesel oil which is fixed during the guarter under consideration,

K2= Percentage of P. O. L. component as per sub-clause. '

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
m price of material, labour and P. Q. L. as per sub- classes (a), {b) and {cy of this Clause.

{* Where brick is supplied by the Department, it should be 20% instead of 30%) -
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
matenials, (except steel, cernent and bitumen which wilt be governed as per clause no 3 1{a-ii) &{a-i1), labour and P.O. L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the fotlowing manner. B

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations woutd be admissible only for the remaining period after excluding the first

" one-year period theteof, provided that the work has been carried out by the contractor in term of the relevant provision of the

_same is given pursuant to this condition together with an information ret

Agreements. in the situation, where the period of completion initially stipulated in the agreement is less than one vear and

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

attributable to the contractor and in the result the total period including the extended period stands at eme year or more,

escalation is admissible only for the remaining period after excluding the first one vear period there from.”

e). The contractor shall for the purpose of sub-clauses (2), (b) & (c) of this clause keep such books of Account and other

documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of

the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish, '
verified in such a manuer as the Engineer-in- Charge may require any document kept and such other information as the

Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
g theretc which he may be in a position to supply.

Contractor _ Block Dev p:ﬁent Officer,
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99 For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land. shall be borpe by the .
centractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
tental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what-so-ever will be entertamed on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his anthorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom comtractor (cj, owing the instructions of the Departiment. The order Book
shall be the property of, the Office-in-charge and shatlot be removed from the site of work without written perrmssnon of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 8.B.C. tests ete. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resuits
thus obtained. :

104.The contractor shall have no clazm what so ever for the extra quantity of work to be executed in view of ahove possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest re\f}slon / amendment
are also binding on the part of the contractor.

'106.No part of the contract shall be sublet without written permission of the concerned B.D. 0 ot transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in token of payment deposnt with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.OL. and Royalties.
. Arrangement of borrow areas; land, approach road to the bridge site eic. are the responsibility of the contractor.

110.The rate for each work of concrete iterns wherever dewatering is imperatively necessary the term dewatering shall mean the
exccution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

" 111.The materials, borrow arcas and hutments at site should be arranged by the coniracior at his own cost, No future complamt on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book nnder the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be farnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. I in any month there are no claims to record, a certificate to that effect
should be fumished by the contractor in the claim book. Each claim must bé defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and I6th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Number of tests as specified in LR.C/ MORT&H 7 1.S.1 speclﬁcanon required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laborateries/reputed
matertal testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior fo execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

114.Besides, the firm / contractor shall install full-fledged field faboratory at work site for conducting required tests as per IRC /
MoRT& H / IS requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and sbove. After completion of the road in all rédpects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-hown etc.
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113. Even qualifted criteria are met, the bidders can be dlsquahf' ied for the following reasons, if enqmred by the Department
(a) Making a false statement or declaration. :
(b) Past record of poor perfonmance.
(c¢) Past record of abandoning the work half way/ recession of contract. :
{d) Past record of in-ordinate delay in completion of the work
(¢) Past history of litigation.
116.The information furnished must be sufficient to show that the applicant is capable in all respects io successfully cmnplete the
envisaged work.
117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.
F18.ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.-
2.1 Progress of work and Re-scheduling programme.
2.1,1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
 2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast,
2,13, To ensure good progress during the execution of the work the contractors shall be bound m ali cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 172 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear {o the Engincer-in-Charge that the actual progress of the work does aot conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. 1f the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount untit
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shail be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not after the Contractor's obligations. The Contracter may
revise the Programme and subrmit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Eveats
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
‘execution of the works shall commence from the Sth day or such time period as mentioned in letter of Award after the date on.
which the BDO issues$ written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor cornmits default in cormmencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absohutely.

'2.2.2 Assoon as possible afier the Agreement is executed the Contractor shai] submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and eompletion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the -
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for -
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. Tn case of detay occurred due to any of the reasons mentmued below, the Contractar shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shali do all that may be reasonably rcqmred to the satisfaction of the BDO to proceed with the works.

i) . Force majeure, or
ii) Abnormaily bad weather, or
. Sertous loss or damage by fire, or :
Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employeﬁ on the work or.
. Delay on the part of other contractors ex tradesmen engaged by Engineer-in-Charge in executmg work not
forming part of the Contract.
Contractor ' " Block Dev ent Officer,

Danagadi.



Vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or '
vii} Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Cangractors control. : S
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourieen days of the happening of the event causing delay. The Contracior may also, if practicable, indicate in
such a request the period for which extension is desired. :

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
comnunicated to the Contractor by the B.D.O i writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.0.
and this shall be binding on the contractor. | - |

43.  Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms. of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice fo any other right or remedy available
under the. law to the Government on account. of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shail be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete. : ' :
This will aiso apply to items or group of items for which 2 separate period of completion has been specified. Compensation ,
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation. for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall he withheld, to be
adjusted against : the _. compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shail be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shalf be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount. meationed against. each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount. :

24. - Management Meetings ' o

24.1. Either the Engincer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure. o .

2.4.2. The Engineer shall record the business  of management mestings and is to provide copies of bis record to those
attending the meeting and to the Employer, The respousibility of the parties for actions to be taken to be decided by the
Engineer ejther at the management meeting or after the management meeting and stated in writing fo all who atiended the
meeting, .

Clause-2 (b) of Percentage Rate P1 Agreement: « Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):- ’ '

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidénce), 20% of the valié of left over work will be realized from the contractor as penalty,

119.Cess @ 1% of the agreement cost shail be deducted from countractor bill as per circular of Govt. of Orissa Labour and

. Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligibie for qualification, applicants shall furnish the followings as well as mentioned in

a)

€)

d)

Required E.M.D as per the clanse No. 10. 3

Copy of valid Registration Certificaie, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clanse No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of opening of the tender before tendering
authority as per Clause No.10. : :
DTCN duly signed by the contractor on each and every page. -
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.

' S ' ‘Total; - 120 (One hundred twenty ) clauses only.

Contractor o Block Dey Officer,
Danagadi.



CHECK LIST

{To be filled up by the contractor)

81 D nts Submitted Page N {ssui o
: Tents o. ssuing authority
No. eume Yes No. age & R
i 2 P03 4 -5 6
i | Cost of tender paper R
2t Copy of valid license
3 | Copyofvalid LT./ Pan Card
4 | Copy of GSTIN vertificate |
5 1 Required EMD in approved form
& | No relation Certificate
7 1 Affidavit of no Litigation
8 | Affidavit of authenticity of true document attached
9 Valid E-Mail Address
it Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & beltef.

Contractor - Block Be ment Officer
Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

" IYWe hereby certify that FWe* amvare* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.I} and
secutity deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. I/We also note
that, non-submission of this certificate will render my / our tender liable for rejection,

(*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personnei are working with me / in our firm / company and
their bio-data are furnished below.

Sk No. | Name of  the | Qualitication | Date of | Monthly Whether full | If they are superannuated / retired
Engineering Appointment | emohunent time / dismissed or removed personnel
personnel engagemnent | from state Govt. / Central Govt. /
appointed for and Public Sector undertaking /
supervising contintous Private Companies and or any
contracior’s work _ one Ineligible for Govermmeni |

... | withaddress. | .. b T . ... .| service. _

i 2 3 4 3 6 -7

SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do bereby certify that all the statements made in the required attachmeants are true and corTect.
. The undersigned also hereby certifies that neither me/our firm M/s nor any of is
' constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any coniract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
»  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm/ Applicant)
Title of Ofticer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

_ : o
5%
- Block Develogthent Officer, _ Addl. Project Director (Tech. )y DRDA. Jajpur

Danagadi

Sold for the wark -Construction of CC road from New SiariaJagannathsahi to Singadia village road, G.P-
Trijanga.Danagadi Block” on payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Receipt No ... e v Dt

.............. against BC / Bank Drafi No..............oooevvees B iniee ... payable at SBI Duburi Project,
Danagadi. .

Block B pment Officer,
Panagadi.



BILL OF QUANTITIES

Name of the Work ~Coast. of CC road from New Siaria Jagannath sahi to Singadia villagc road, Trija nga

51 No.

Description of item of work
2

Quantity
3

Usnis
4

Pate in Rs.

|tdr

Amount [n Rs
a

Earth work in excavation of foundation in trenches in
hard soil or gravelly soil except sheet rock requiring.
blastirz to proper profile with ali leads, lifis and delifts
to proper section and profile including dressing &
leveling the bed upto required depth and making it fit for
laying concrete and depositing the excavated materials
away from the wark site with all lcads and lifts inc fuding
dewatering, if necessary from foundation complete as
directed by Engineer-in-charge

66.04

One Cubic

k|
mader g

134.43

BR78.00

b

Filling in Foundation and Plinth and floor with sang,
watcred and rammed incloding all cost of sand,
conveyance, royalty with labour and T & P required for
the work. Including cess ,as per direction of Engineer-in-
charge. '

18344

Cnie Cubic
mater

401.82

737100

Lad

Cement Conerete of proportion {1:3:6) using 4cm and
downgraded sizc Hard Granite Crusher Broken metal for
foundation, flooring concrete approved qu ality from
approved quamy including heisting. fowering and laying |
concreie to the required level ramming, watoring, curing
etc. compleie including cost, conveyance, royalty of
materials with ail labour charges and cess as directed by
Engineer-in-Charge.

27589

One Cubic
insier

3666.36

H611512.06

Cement concrets {1:2:4) using 12mm size crusher
broken hard granite stone ch ips,inchiding hoisting and
laying including cosi, carriage, royatiy of ail
maierials.labour, T&P, coss,ete sil complete.

196.65

Cme Cubic

metsr

4990 32

Rigid and smooth centering & shuttering at all Leights
of ail types ef work using required scafolding T& P
«centering shuitering including all taxes of materials cost
of scafolding conveyance and disrnentalling and
disposing debrise clear of work siie complete 1o recsive
reinforcement giills and conerete as pev divection of
Engineer-in-charge

459,60

Sqm

118.66

558723.00

Supplying and providing 12mm thick bttumenous
expansion joint board as per direction of Engineer-in-
charge,

One
Souare
mater

589.08

Supplying all materials, T&P {ue! and hirs charges of
vibrator for compaction of comerete.

One Cubic

meter E

IARY




. & ISupplying all labour, T&P for earth work in all kinds of
soil within Skm lead by mechanical means including
rough dressing,including cost, conveyance, royalty of
earth,labour & cess ,ete. all complete as per direction of

; ) One Cubic
Engineer-in-charge..

231.32 meter 162.16 34268.6G0

9 |Providing of display board of size 1.20m x1.20m x
0.25m (thick) above G.1. and 0.45m below G.L, zand
shall be plastered ,painted and writing etc.complete as
per dircction of Eng. In.charge..

1 One No. 3006 3000.00
Toial 2209029.00

Total 9 ( Nine ) iterts Quly (Rupees Twentytwo Lakh ginty thousand twcntynin.e Jonly.

Approved

L , o - | %W\ A
Asst. Executive Engineer, Danagadi BD& Ranagadi Addi. Projeei Pivector (Tech.),

DRDA, fajpur

My / our quoted rate is _
words) excess over / less than / equal to the above estimated cost.

_ % (both in figures and

Signature of Teaderer

H
I




CHECK LIST

{To be filled up by the contractor)

i:) - Documents YeSSubmltted Y Page No. Issuing authority
1 2 : 3 4 5 6
i | Costof tender paper ' '

2 | Copy of valid license

3 | Copy of valid LT/ Pan Card

4 | Copy of GSTIN certificate

5 | Required EMD in approved form

6 | No relation Certificate

7 | Affidavit of no litigation

8 | Affidavit of authenticity of true document attached
, “Valid E-Mail Address

- 10 [Valid mobile number

Certified that all the information mention above bave been attached with the tender paper & are true and correct to the best of
iy Knowledge & belief. '

Contractor Biock Develdpment Officer
Panagadi.



 NOTES

| regarding tender rate is mentioned, the tender is liable for rejection.

. The contractor should ot write anything excepiing quotn ¢ of perventage and in any case anything else

) Percentage quoted by fhe fenderer shall be accurately filled in words and in figures.

- 3. Strike out which is not applicabie. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess. :

'+ Percentage should be quoted up to 2 (Two) digit after the decimal point. ]

75 Rate of all fiems e inclusive of cost, carriags, foyalty wd ofior axs of | T T
| maferials. i !
[ ) . . . PR o B —_— — e CEN

Tenderer -
. No of Corrections

i Nb of Interpéiations o




