GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKIN G WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Deo house to
Gandanallah, G.P — Mangalpur. |

Bid identification/DTCN No. 7#C2 | 08.02.2018/P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADIL



PANCHAYAT SAMITL DANAGAD]

DETALED TENDER CALL NOTICE
No- 786 Dt-08.02.2019

1.Sealed percentage rate bids are imvited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Govemment /Central Government /MES /Railways
mentioned in column no.§ in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in prescribed forni for following works as mentioned below |

Si. | Approx. EMD Class of Costof Tender | 4. 40d of
No Name of the work estimated cost. (i Rs. ) contractor Paper completion
) . (in Rs.) . {in Rs:)
i 2 3 4 5 6 7
Construction of CC road from Manput to Four calendar
1327825, 3366 . . [SHLIX
! Beng&paxigmad {1.P-Dhuligarh. 327825.00 13300.00 & C 0060 months
tmip. Of road from Dhaligarh to MadaliaCC . . i Four calendar
i 21647, 00 B & TR
2 road G P-Dhuligarh, 2211647.00 22200.00 ' 6000.00 months
Imp. Of rvad from Bhalubasa to Kiajharhwd Four calendar |
3 . X P . . 6000.00
- G.P-Ostapal. 1766090.60 7700.00 D& CT months
Impravement of read from RIJ Road to Four calendar
4 L A ) 2 _ (21 . 5 ipn :
Railway ling with CD work G.P- Osiapat. 1328373.00 13304 ‘BT & C° 6000.90 months
Imp. Of road from. Baliposhi to Four culendar
5 . AH} . A
5 BengapatiaGGP- Oilala. 1502667.00 15100.06 D& 6000.00 manthg
Construction of €C road from Jagammathpur Tour calendar
6 Primary School to RD woad G.P: Ollada L768668.00 17708.00 & C 6000.0¢ months
Const. of C.C Road at Yatarapal viflege GP- . Four catendar
? Pankapal, 1769647 00 17760.60 D & 6000.00 months
Construction of CC road from Thakurand to Four calendar
8 e . 3419, 300. . .
Grodinala. (3.P- Pankapal. 132341900 13300.50 ‘B & 6000.06 . months
Construction of Daniabar f’ﬁmarv School ' Four calendar
” 9 . . ] Lt
9 boundary wall. GP: Rackipur. 973273.00 9800.00 D& 6000.00 months
10 Construction of Nakula&ah{ village road G.F: 1768663.00 7700.00 o 6000.00 YFour calendar
Ranagondi _ n&C months
Const. of C.C road from MulasaraDalisahi to Four calendar
i 5. . 004,
n Banadurga.GP- Ranipada, 1771505.60 _ 17800.00 D" &C 600000 months
kmprovement of road from BD road to . Four calendar
2 Gandanallah G.P: Ranipada 2635808.00 26600.00 B & 6000.00 months
Const. of C.C road fron: PrabiraMandal hoose Four calendar
3 . . .
! 1o end of the village. GP- Trijanga. 1325846.09 13300.00 o &EC 6000.00 monlhg
Const of C.C road from New SiariaRasulnagar Foar caleadar
765568 J . i
4 viHlage road GP- Trijanga 1765568.00 17700.90 & 6000.00 monihs
Const of CC road from New
15 Siariatagannathasabi 5 Singdia vitlage - 2209029.00 | 22100.00 . 6000.00 Four calendar
o B & ‘C months
Road.(GP- Trijanga.
Const of ¢.c road Kupa Sahoo hiouse to . . Four calendar
6. . 3 .
AnadiPatra house GP- Trijanga .!765568 00 17702.50 ‘D& 6000.00 © monihs

Contractor

Block Develo:

Officer,Danagadi




' Improvement of road from Deo housc to Four calendar
. . 3300.00 6000.00
. 17 GandaNalla. G.P- Mangalpur. 1325846.00 1 D& months
Construction of CC road from F tend )
18 | BijuPattanikMarga to GourangaSamat house. 1325846.00 13300.00 o 6000.00 our catendar
D& C months
(3. P-Mangalpar.
bprovement of road from Siarimalia to Four calendar
iy 770339, . . . 600,04 '
? DeshbandhaG. " Vchhabali 177033900 1780_0 o0 D& C° months
Improvement of road frony Fara RD road to 0 Four catendar
. 2 X .
20 Khandiaposi with CD work G.P: Uctilishali 296233500 | 2970000 B&EC 6000.00 months
" Construction of CC road from Khamadabandi to : o ip Four calendar
' . Rl & 6000.
7 Kolathapada with CD work .1 :Nachhipura 1061352.00 10760 09 months
Tmprovement of road from Raighati to _ ' Four calendar
' B . - ' 1393457.¢ L 140000 i 6U00.00
22 Kachasahi GP: Kigjhar 343700 000.00 Y& manths
Construction of boundary wall at Rabana PHC : - ) Four calendar
- 4869, (4 . . 60100.00
2 GP: Mantira 2214869.00 22200.00 B & C menths
Const of bonndary wal] at Bharadapasi . ' Four calendar
24 , . . 1340823.450 13 5003.60 .o GOOB.G0 :
Frimary School. GP- Chandis. “ g D& C months
Const, of UC road from Dimiripal to . Four calendar
25 : : S 1329167.00 13300.60 b R
: Nayabagapatiavillage, GP-Devlakana. [ &’ 6000.00 months
Conist of CC road from DeulakanaNusszhi o Tour calendar
' . 3300, OO0,
26 : MahulametaGP - Deulakans. 116700 13340.00 D" & ~C 00.50 moenths

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be recetved in the office of the Pan.chayat Samiti, Danagadi Jajpur till Dt. 19.02.201% up te 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the detivering of the documents or non-
receipl of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur ai 11.00AM, on 20.02.2019 in presence of the
bidders or their anthorized representatives. Tre case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and paymeni
of cost of bid documents in demand draft/Bankers cheque drawn in favour ef B.D.O, Danagadi, Jajpur payable atf S.B.I,
DuburiPreject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
(hitp://www.jaipur.nic.in), In case of downloaded bid document the cost of bid decument should be attached with the bid. The cost
of bid document is not refundable. The cavelope containing bid document should be “superseribed with Tender Call Notice
Number- 209 /08.02.2019.

6.The undersigned reserves the right to negotiate or rejoct any or all the tenders in the interest of the Govt. with or without assigning
any reason thercof. Any dispute in this matier will be settled up under the Jurisdiction of Jajpur District. {The bids of the defaulfing
contractors of this block these who have not completed the work in time are liable for rejection.) _

7. The additional performance security shail be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an eveni, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost ie estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favowr of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its jocal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by ¢-mai}) to the successiul bidder otherwise the bid of the successfir! bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect te. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considercd on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor

Danagadi.



9 Thet

ender is 1o be submitted in one cover 18 to contain EMDB, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
-matl address and valid mobile number is mandatory in the check list column and other documents as per the relevant elauses of this

DBTCN

and special conditions i any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice.
18.The bid must be accompanicd by EMD of the amount @ 1%{One percent) of the estimated cost to tender as mentioned in
columan No.d along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccouni/Bank Guaranteein favour of BI2O, Danagadi from any nay Nationalized/ Scheduled Bank
m India counter guaranteed by its focal branch at Bhubaneswar as per the terms and conditions laid down jin OGFR and in no other
Torm. Fenders not accompanied with EMD as specified above shall be liable for sejection.

11. (i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like wvalid

it}

12.

13

4.

is.
i6.

17.

18.

19,

21,

registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are 10 be
produce within 3 (Fhree) days of opening of the tender betore the B.D.O, Danagadi for verification and mentioning aboul
relaxation (if any) in the license otherwise his/her bid shall be dectared as non-responsive and thus liable for rejection.
The work is to be completed in aH respects within specified pertod inclusive of rainy season as meuntioned. in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must subunit a work program at the time of execution
of Agreement. o
All tenders received will remain valid for a period of 90 {Ninety} days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five vears, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
- at the time of submission of tender paper about the authentication of tender decuments. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of informatien in schedule-C and required affidavit in schedule-C, the bid
document will be summariiy rejected.
Nao Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that be is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subscquently proved to be false, the contract is liabie to be rescinded. The earnest money & the total securily will be
forfeited and he shall be liable to make good the loss or damages resulting for such canceilations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A
If an tndividual makes the application, the individual should sign above his full type written name and eurrent address.
If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full
name of his firm with its current address.
tf the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
writien names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partrership deed and current
address of ali partners of the firm shall also accompany the application.
i the Applieation is made by a lhmited company or a corporation, it shall be sign by duly authorized person ho]dmg power of
attorney for signing the application in which case a certified copy of the power of attorney shail accompany the application,
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.
The tender should be strictly in accordance with the provisions as mentioned in the umder schedule, Any change in the
wordings will not be accepted.
No tenderer will be permitted to furnish their tender ir their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with h:s signature or the signature of the
authorized representative at the bottom of each page.
Tastruction for -quoting percentage rate befow /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to guote the rate of work by the contractor.
3.5.5 (V) — Percentage Rate Contract —-

Percentage contract will be in addition to item rate, lump sum contracts etc. In sueh contracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sesled envelope shall be cpened, declared and recorded first. The rebate so offer shall be
considered after opening of ai} packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

—_

Contractor Block apment Officer,
Danagadi.



.22,

23.

24,

25,
26.
27
28,
29.

30.

i1,
32.
33

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “jtem
rate” shall be replaced by “percentage mic” and confract form may be named as p-1. In this form, time is the essence. The
mnm;srmudmmmacmmmeofm specified in the confract. The contract can also be terminated with
penaity when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent anthority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional ciramnsiances with due approval of next higher authority,

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found i the
percentage quoted in words and figures, then ihe percentage quoted by the contractor in words shall be taken as correct, If
anydisorepancy13ﬁ:undm&emmﬁgeqm&dmmhgeexmﬂmmdhﬁlmteqw@byﬂwm&aﬂor then
percentage will be taken as correct. The percentage guoted i the tender without mentioning excess or iess and not supported
with corresponding amount will be treated as excess. The coniractor will write percentage excess or less up to two decimal
point onty. 1f he writes the percentage excess or less up io twe or more decinal points, tie first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Compiaint at a futore date that, plans and specifications have not
been seen by the tenderers, cannot be enteitamed.

The drawing firnished with the tender is tentative and subject to revision or modification as tendered daring the execution as
per actual necessity and details test conducted. Bui the tendered rates quoied by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entestained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when required.

Bvcrytendmrmaxpactedheﬁxeqmﬁnghssrm to inspect the proposed work. He should also inspect the guarries and
approach roads to quarries and satisfy himself sbout the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of consiruction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pyion base, winch stand and derrick etc. as required for the work.

1t must be definitely understood that the Government does niot acoept any responsibitity for the correctness and completeness
of the borings shown m Cross Section. :

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item shouid not be
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly it accordance with the tender cali notice. Any change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rales or dealing with any point in connection with the
tender will not be considered except the case related 1o clause no22.

Schedule of quantities are accompanied in the DTCN {Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the comrectness or completeness of this schedule and thai this scheduie is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
ahernations efc. forth shatl no way invalidate the contract and no extfra monetary compensatmn, will be entertained.

'The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-cver.
The eamest money wilt be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderAtenderer, whose bid has been accepted, will be notified of the award by the BDQ, Danagad; prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract calied the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the famishing of &
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (eamest money) shall be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from ocutside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfiftment of the contvact in the office of the BDO,




& security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents

- shall form part of the agreement. '

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and requited
amount of performance security '

b} Standard PWD form P! with latest amendments, ' '

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of jnitials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
Dot carry auy interest. As concurred by law departinent and finance department in their U.O.R. No.848 dtd.21.05.97 J.OR.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited tn case, where tenderers back out from the offer before
acceptance of tender by the competent authority,. '

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be Hable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensation

_ pad will be recovered froin the contractor. : o :

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VUII-R
8/5225-dtd.26.02.55 and No.HIM-56/628842(5) dt. 27.09.61 as amended from time 1o time.

37. In case of any complaint by the Iabour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDQ, Danagadi will have the right to investigate and if the contractor is found to be in default, he may

- recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child laboar. The decision of the B.D.Q. Danagadi is final and binding on
the contractor. . _

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category. : o
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or.other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the sife of the work,

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local heaith authorities. - o

c) Suitable water supply including pipe water supply whether available for the staff and labouras  well as for the
woirk. :

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and duties levied by the municipal, canal supply authority.

f Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation inchuding the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates. _ o

10. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

ates to be quoted should be for the finished items of work mclsive of carriage of all materials and incidental item of wotk.

H.It should be understood clearly that no claim what 50 ever will be entertained to extra items of warks quantity of any item

resides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

’Xtra quantity of any items of work is taken up. :

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Gevt. of India, Ministry of werk housing
nd supply in their standing order No.44150 Dated 25.11.07 and as amended from time to time.
43.Bid docurients consisting of plans specification the schedule of quantities and set of terms and conditions of contraci and

Contractor : - Block De ment Officer,
' Danagadi.



44, Tendrerers are required to go through each clause of PWD form Pl cavefully in addition to the clause mentioned here in
before tendering. _
45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section 1,
T, L, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India. '

46.
47.

48.
49,
50.

51.

Steel shuttering and centering shall be used Wh]Ch shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion,

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own conctete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shaii be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the werk within the time schedule. No extension. of time will be granted on the application of
the contractor due to delay in precurement of materials.

The contractor will be responsible for the loss or damage of any departmental matenals during Ransit and in the execution of

- the work due to reasons what-so-ever and the cost of such materials w1]1 be recovered from. the bills at stock issue rates or

52.

53.

54,

55.

56.

57.

58.
59,
64}

61

62.

market rates, whichever is higher.

If the contractor removes Govt. materials supplied to fim from the site of work with a view to dispose off the same
dishonestly, it shafl be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivatent to 5 times. the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contracter may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi. subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman ete. wilt be borne by the department. The department is not
respensible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, i the tenderer stops
the work, he shall have to pay the full penalty as per clause of P! agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
waork and the centractor shall use such materials without any controversy or dispute on-that account, The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,

whichever is higher.

All the materials which are to be supplied from store will be as per avatlabmry of stoek and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts

- and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding, The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
deparimental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only afier production
of relevant documents in suppert of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actuaily used (including hooks and cranks) in the work correct to an inch or cm. And their weight ealculated as per sectional
weight prescribed by the Indian Standard specification or as dirécted by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payrment).

The tentative atignment of the proposed bridge has been shown in the enclosed drawing. However, the depamnent has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S,

The ¢ontractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the ninning charges of each plant and cost of conveyance.

Afler completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugc,ed
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measuroment after the earth is
consolidated including rolling with hand or power rolier and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Eanhwork from cutting will be
economically utilized in filling,

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 15 m X 1.5m X 0.5 m
which will be taken as L. 5 mX 1.5mX 044 m = 1 Cum. The soling stone wili be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the looseness of stacking, which weuld be determined on

actual observation and deduction.

H

Contractor ' ' _ Biock opment Ofﬁcer,
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a

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance ap agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance. .

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

“ proforma enciosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever fs less. '

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs.of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking. :

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation. '

When resort has to be made for sinking the wells by air lock’ and vacuum chamber method, rates there of shall be pre~decided
by the authority accepting the tender. _ ' :
Construction of cofferdam or island or the work of open excavation or dressing or fabour for laying well curbs shall be
included in the rateof well sinking. .

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremic or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department, : S

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. - o '

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of aligrument. _
Inspection by the Birector General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gammia-Ray
examination of casting’s thickness more than 8™ and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening. ' B

a)lt should be clearly umderstood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. . . o ' o o SR _ '
bjConcrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall-
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried eut in accordance with the stipulations in bridge
code section- IIL. L o ' s

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete. : '

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contracter. -

<) The construction of well standing by injecting cement.or grout in coarse aggregate placed in position shall not be
permitted. - = |
) The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
tiot possible to work these tolerance, the confractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. Co o :

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. -

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. ' - S

No claim for carriage of water, what-so-ever, will be entertained, .

The contractor shall. employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within I month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent

'~ qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in

the marner 50 that the total expenditure does not exceed 1% of the tendencost of the work.

Contractor
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Special class conitractor shall employ mnder him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa,
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such wnemployed Graduate engineers and Diploma Helders, if such help is
sought for by the contractor. The names of such Engineering personnel appomtf:d by the Contractors should be intimated to
the tender recetving anthority along with the tender as to who would be supervising the work. Each bill of the Special Class

or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnet together with a
Certiﬁcate of the Graduate Engineer or Diploma Helder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. {Vide Works Department No. Codes M-22/9 1-15384 dated 9.7.91). The required

certificate is to be furnished-in the proforma contained in a separate sheet vide Schedule —

It 15 the responsibility of the contractor to procure and store explosive required for blastmg Dperation Department may render
necessary possible help for procuring license.

Orissa Bndge & Construction Cerporation Lid. will be atlowed price preference up to 3% over the lowest guotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporanon
will be allowed a price preference to the extent of up to 3% over the Jowest tender amount (Where their tender is not the

dowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid; labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there te and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, Hfts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contracter claims later on to have misjudged as regard availability of materials, labour and. other factors. '
The prevailing percentage of 1.T. Department of the gross ameunt of the bill towards income tax will be deducted from the
comtractor’s bill. '

The amount put to tender is exclusive of 12% GST. The intending bidder shoumld offer their rates which shall be
exclysive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
aniount &t the time of payment of hill.

The contractor is required to pay royalty to Gowt. as fixed from time of time and produce such documents in support of their
payment to the concermed Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concemed
department..

Under ne circumstances ifterest is chargeabie for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labeur should produce valid license from leensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

.- Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
confractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

8.B.C. and credibility of the sirata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other fanlts which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost uniess the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contracter is also-required to maintain the road for three years from the date of successful completion of

‘the work. - .

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to. be held responsible to make good all injurtes, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any meglect, default, want of proper care or misconduct en the part of the coptractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

Contractor ' ' : Block Devetopment Officer,
' Danagadi.



96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provisiop of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts
~a)  Naximum perinissible shiff is 150 mm.
by Maximum permissible tilt is 1:80.
98. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
afi). “If during the progress of the work the price of any material {(excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
_ liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commedities) which is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrc_ase in the price of materials.
Vm =075 xPmx R x(i-io)

100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.I. bulletin from time to thme.)
i = The Average Wholesale Price Index (al] commodities) for the guarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cemeant and bitumen are to
be paId / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs, 50,000/ and with prior approval of the E1.C. /Chief Engineer {as the case may be) when the claim is up to Rs.
50,000/-, Recovery in case of decrease shall be made by concemned B.D.O. from the coniractor, immediately. '
The cost shall be determined as foliows: -

" 1. Steel Rate as fixed by steel authonty of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
" 3. Bitumen ... Rate as fixed by Indian Qil Corporation Limited (FOCL)

a {iii)-Where original period-of contract is six months and below ome year, Increase/ decrease of cost of steel, cement and
bitumen are o be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs, 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/ subject to fulfillment of the conditions mentmned below.

{1) The cost shall be determined as-follows: - .

Steel... Rate as fixed by steet authority of India Limited (SAILY

Cement Average factory price of three manufacture of cenigitt inside thé state,

Bitumen _Rate as fixed by Indian-Qil Corporation Limited (I0C)

Cost_of the proiect should be more than 50.00 lakhs. Fowever the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procuzement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

C3] Pifferential cost will be allowed only for the original agreemeni period, but not for the extended period even through

it might have been validly extended.{vi) " le’fercntial cost will be allowed only after suceessful completion of the work as
per the approved work programme. Stipulation contained m the existing clause 3 [(f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, lmmed;ate!y

' (b) Similarly, if during the progress of work, the wages of Iabour increase or decrease as a result of increase or decrease

- minimum wages for labour prescribed by Government and the comtractor thereupon necessarily and properly pays in

" respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the mimimum wages for labour which is operating for the quarter under consideration and that operated for the

-quarter in which the tender was opened as per the formula indicated below.

Contractor Block pment Officer, - \
: Danagadi,



c)

Category of works Cantractor' Supply Departmental supply of materials
% Of Materials | % Of Labour | % OfP.O.L.
Irrigation work .
a} Structurai works 20% 30% 5% . 45%
{ b)Earthwork, Canal work, 20% 0% | = 5% 15%
Embankment work etc. :
R&B Works - |
2) Bridge work 70% 30% % ' 45%
b) Road work 45% 40% 5% T 0%
¢) Building works “30% 30% 5% 35%

Formula 1o calculate the increase or decrease in the price of Labour.
VI=0.75x P x R x {i- io}

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. s
R = the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

L= the minimum wages for labour prevailed during the quarter under consideration.

PI= Percentage of labour component (as per sub-clause). :

Smilarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a Tesut of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled fo reimburse or liable to refind. Quarterly as the case may be, such
an amount, as shall be equivaleat to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - '

0.75xK2 Rx(D2-DI1)

Kl= X :

100 D, .
KT = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened, ' : '

D2= Average Price per fiter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sab-clause. '

d) The following shail be the percentage of materials, labour and P. O. L. component for refmbursement/ refund on variation
in price of material, labour and P. 0. L. as per sub- classes (a), (b) and {c) of this Clause. :

(* Where brick is supplied by the Department, it should be 20% instead of 30%) _
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &{a-iii), labour and P.O. L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shail be applicable in the following manner. o

“In term of aforesaid escalation clause, where the period for completion of the work as stipwlated in the agreement is
less than one year, no escalation is admisgible at all. In ease of work where the stipiilated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaiming period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. Tu the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the corapletion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period afier excluding the first one vear period there from.” '
€) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other

_-documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of

the same by a duly authorized representatives of Govt. and further, hall at the request of the Engjneer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engneer-m-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the

| . price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Chasge stating that the

same is given pursuant to this condition together with an information refating thereto which he may be ina position to supply.

Contractor Block De



99 For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

* which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bormne by the

vontractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

- and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its orlgmal
condition etc. complete,

100.The eontractor has to arrange the land required for borrowing earth If necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. .

101. Where it will be found mecessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor te be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the.
contractor or his authorized agents with their dated, signature. Orders entered in this book and neted by the contractor's agent
shall be considered to have been duly given tom contractor {¢j, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execuiion of the work and rates queted by the contractor
should be inclusive of such bores and 5.B.C. tests etc. without amy extra cost to the Depariment.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104, The contractor shall have no claim what so ever for the extra quant}ty of work fo be execited in view of above possible
changes and payments is to be made as per clause 11 of the P1 Corrract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106 No part of the contract shall be sublet without written penmssmn of the concerned B D 0. or transfer be made by power of

. Astorney authorizing others to receive payment on the contractor's behalf,

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration,

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contracior shall cover the latest approved rates of labowrs, materials, P.0.L. and Royalties.
Arrangement of berrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the itemns due to standing water as well as due to percolation of water. The quoted rates will be
mchusive of this.

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shall make requisifion of claim book from the date of commencement of the work from the Depamnent and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority, Claims not made in this
manner of the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113. Number of tests as specified in IR.C/ MORT&H / LS. specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be bomme by the contractor. The collection of samples and testing are to be
conducted for both prier to execution and during execution as may be directed by the Engineer-in charge and on bath the
accounts the cost shall be borne by the contractor,

114.Besides, the firm / contractor shall install full-fledged ficld laboratery at work site for conducting required tests as per IRC /
MoRT& H / 1S requirements . at his own cost for providing sufficient .opportunity for checking from time o time. An
Engmeenng personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all fespects the road furniture's
should be affixed by the executing agency indicating locations like schoel, hospital, No-hom etc.

* Contractor ' : SR Block opment Officer,
o Danagadi.



115. Even qualified criteria are met, the bidders can be disqualified for the fo[lowmg TEASONS, lf enquired by the Department
{a) Making a false statement or declaration.
{b} Past record of poor performance.
{¢) Past record of abandoning the work half way/ recession of contract. .
(d) Past record of in-ordinate delay in completion of the work
(e) Past history of litigation.

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfuliy complete the
envisaged work.

117.1n case the Ist lowest tenderer or even the next lowest tenderers withdraw in series ong by one, thereby faclhtatmg a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT

- Clause-2{a} of P1 Contract:-TIME CONTROIL.:-
2.1. Progress of work and Re-scheduling programme. '
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor, The issue of the letter
of acceptance shall be freated as closure of the Bid process and commencement of the.confract.
- 2.1.2, Within 15 days -of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for'
approvat a Programme commensurate to- Clause no.2.1.3 showing the generat methods, arrangements, and timing for ali the
. activities in the Works along with monthly cash flow forecast.

" 2.1.3. To ensure good progress during the execution of the work the contractors shall be bound i alf cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4® of the whole time allowed
under the coniract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4" of the whole of the work before 3/4® of the whole time allowed under the contract Has elapsed.

2.1.4. If at any time it should appear 1o the Engineer-in-Charge that the actual progress of the work does not conform to the
programine to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
- programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the- contractor does not submit an updated Programume within this period, the Engineer-in-Charge may
withbold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
eifect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Progranyme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A rev;sed Prograznme is to show the effect
of Variations and Compensation Events .
. 2.2 Extension.of the Completion Date. .
2.2.1 The time allowed for execution of the works as spcclﬁed in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO- issues written orders to commence the work or from the date of handing over of the site whichever is later.
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy avaulabie in law, be at liberty to fcrfelt the eamest money & performance guarantee / Security
deposit absolutely.
2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit thf: Time & Progress Chart for each milestone
: and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forccast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed npon) compiete the work as per milestone given in contract
dafa.
2.2.3. In case of delay oceurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably Tequu'ed to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i) Abnormaily bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or loclmut affecting any of the trades employed on the work, or.

. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executmg work not
fcrmmg part of the Contract. . _

Contractor '




vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date

without the Contractor takmg steps to accelerate the remaining work and which would cause the Contractor to incur

additional cost, or

vii} Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the

Contractors control. _

2.2.4. Request for reschedute and exteénsion of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if pracmable indicate in
such a request the period for which extension is desired. '

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
communicated 10 the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O,

and this shall be binding on the contractor.

2.3.  Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site

on or before the contract or extended date of completion, he shali, without prejudice to any other right or remedy available

under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of items for which a separate period of complellm has been specified. Compensatmn
@ 1.5% per mouth of for delay of work, delay to be completed en per Day basis. Provided always that the total amount of

compensation -for delay to be paid under this condition shall not exceed 10% of the Tendered Valite of wark or to the

Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-oft against any sum payable to the Contractor under this or any other

_ contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or

the rescheduled milestone{s) in terms of Clause 2.5, the amount shown against that milestone shall be witbheld, to be
adjusted against ' the : ¢compensation
levied at the final grant of extension of time. W1thholdmg of this amount on failure to achieve a milestone shall be autematic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make wp for the defay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount. :

2.4, Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shail be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of hlS record Lo those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting,

Clause-2 (b) of Percentage Rate P1 Agreement; - Rescission of Contract (Amendment as per letter No.10639 dt 27 05.2005
of Works Department, Orissaj:-

To rescind the contract (of which rescission notice in writing to the comtractor under the hancl of the B.D.O shai[ be
conclusive evidence), 20% of the value of lefi ever work will be reatized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govi. of Qrissa Labour and :

Emnployment Department vide letter No 3757/ Dt 25.04.2009.

120 ELIGIBILITY CRITERIA: To be ehgxble for quahf cation, applicants shall furnish the fo]]omngs as well as mentioned in

a}
b)

¢)

check list:

Required E.M.D as per the clause No. 10,

Copy of valid Registration. Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S. ragistered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) days of openmg of the tender before tendering
authority as per Clause No,10.

PTCN duly sigtied by the contractor on. each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.
Total: - 120 (One undred tweuty) clanses only,

Contractor ' | Block Dey pmem'Ofﬁcer,.- '
' ' Danagadi.



- SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP}

I/We hereby certify that 'We* am/are¥ related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engincer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation, Y'We also note

that, non-submission of this certificate will render my / our tendcr liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personsel are working with me / in our firm / company and

their bio-data are furnished below.

Sl No. | Mame of the | Qualification | Date of | Monthly Whether full | If they are superannuated / retired /
Engineering Appointment | emolument fime dismissed or removed personnel
personnel engagement | from state Govt. / Central Govt. /
appointed for | _ and Public Sector undertaking / Private |
supervising COMINUOUS Companics and or any one neligible
contractor's work ' ' for Government service.

... with address . R T -

| 2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachmenis are {rue and correct.

The undersigned also hereby certifies that neither me/our fitmM/s . noraay of its
constituent partners have abandoned any road/ bridge/Irrigation fBu]ldmgs or other | pmject ‘work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, finn or Corporation to furnish pertinent information as deemned necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Departiment.

{Signed by an Authorized Officer of the firm/ Applicant)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

-

Block DevElopment Officer, |  AddL Project Director (ge@?ﬁﬁ Sﬁ DA. Jajpur

Danagadi

Sold for the wosk -lmprovement of road from Deo house to Gandanalla, G.P - Mangalpur..,Danagadi Block” on
payment of Rs. 6000/- {Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC /

Bank Draft No.......o.ooeveeil. Dt payable at SB1 Duburi Project, Danagadi.




SILL OF GUANTITIES

[Name of the Work - Improvement of road from Deo house to Gandanala, Mangalpur

St No.
i

Description of item of work

s

OQuantity

3

Unit
4

Rate in Rs,

3

Amount in Rs

6

I

directed by Fngiieer-in-charge

Earth work in excavation of foundation in trenches in
hard soil ot gravelly soif except sheet rock requiring
blasting 1o proper profile with al! leads, lifis and delifis
to proper section and profile including dreésing &
leveling the bed upte required depth and making it fit for
laying conercie and deposiiing the excavaied materials
away trom the work site with all leads and lifts inciuging

dewatering, it necessary from foundation complste as

One Cubie
meter

i34.4%

SUEPRERE B

%)

Filling w Foundation znd Plinth and floor with sand,
watered and ranvned mekuding ali cost of sand,
conveyance, royalty with labour and T & P reguired for
the work, Incinding cess as par diraction of ann"eer tit-
charge.

11660

Ore Cubic
meter

4G1.82

44

[
r\.\

.60

ifoundation, flooring conerste approved quabity from

Cement Concrete of proportion (1:3:6) using 4emand |
downgraded size Bard Gravits Crusher Broken mesal forj

appreved quanty incleding hoisting, towering znd laying
concrele to the required level camming, watering, curing
etc. corplete inciuding cost, convevance, royalty of

materials with all labone charges and cess as dircoied by

Engineer-in-Charye.

One Cabic §
§ meter b 366634

AT A

& e T T

r

ele i

U'u

Cement comey 2 using 12mm size orusher
broken hard granite stona ohips,including hoisting and
laying.including cost, carriage, _10_\_».-;lty of all
materials, labour, T&P, cess,ote sl complets.

117.92

§ Ome Cubic
meier

SR T G TR A, i

4990,

L
(R

i e ez e

FEIA58.00

Rigid and smooth centering & shuttering at ali heights
of all types of wark using requived scafolding , T & P
centering shutiering including all taxes of materials cost
of scafolding conveyance and dismentalling and

remforcemeni grills and concrete
Engineei-in-Charge

s per divectionof  * §

disposing debrise ciear of work site complete 1o receive 1

251.60

. el

Sam

3341200

Supplying and providing i 2mm thick bitumensus
expansion joint board as per direction of Engincer-in-
charge.

23.58

Ome
Squars
gieter

SKO.08

13891.00

ot

Supplying all materials, T&P fuzl and nive charges of
vibrator for compaction of concrats.

28336

s
=S
0
ek

19447 608

"




& 1Supplying all labour, T&P for earth work in all kinds of
soil within Skm lead by mechanical means inclading
Tough dressing,including cost, conveyance, royalty of
earth labour & cess ,etc. all complete as per dircetion of

) ) One Cabic
Engineer-in-charge..

12072 metsr 162,15 . 2054800

% [Providing of display board of size 1.20m x1.20m x,
0.25m (thick) above G.1.. and 0.45m below G.1.. and
shall be plastered \painted and writing ¢i¢.compiete as
per direction of Eng. in.charge..

i Une N 3000 0 f 3000.00
Fotul 1325846001

Total 9 { Nine ) items Ouly (Rupees Thirteen Lakhs twentvfive thousand eight hundred fa)rtysix)mi}',

Approved

Assi. Bxecutive

. N *
. i
e
Addl ProjeciThkedor (Tech ), {

ORIz, Jaipuy

Qneer, Panggad: B

My / cur quoted rate iz ) _ L
words) excess over / less than / equal 1o the above estimated cost,

% (both tn ligures and

Signature of Tendercer]

i



CHECK LIST

¢To be filled up by the confractor)

S.I' | | Documents Submitted Page No. Issuing authorityl
No. _ Yes No. _ “
1 2 _ 3 4 : 5 6
1 | Cost of tender paper '
2 | Copy of valid ficense
3 | Copy of valid 1T./ Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form N
6 | No relation Ceriificate
7 | Aftidavit of no litigation
8 | Affidavit of authenticity of wue document attached |
9 Valid E-Mail Address

10 - 1Valid mobile number

Certitied that all the information mention above have been atiached with the tender paper & are true and correct to the best of
my Knowledge & belief :

Contractor _ Block nent Officer
Danagadi.



| NOTES _

1. The contractor should ot writc anything excepting quoting of percentage and in. any case anything else
- regarding tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurately filied in words and in figures.

| 3. Strike out which is not appiicable. Tf the tenderer quotes the percentage without mentioning excess or less, it
¢ will be considered as excess.

. 4 Percentage should be quoted up to 2 (Two) digit afier the decimal point.

W;.“R S oE ite}gwlsa}em“gﬁlveofc})&_“";ige,r(}yaiq{grw?md_(;tﬁértaxesaf'” s

| materials. l
I i EE
. Tenderer
. No of Corrections . i
.~ No of Over writings _ o T
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[ No of Interpolations




