GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Tura RD road to
Khandiaposi with CD work , G.P-Uchhabali |

Bid IdentificationDTCN No. 7C%  108.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGAD]

DETAILED TENDER CALL NOTICE

No- 70 & Dt-08.02.2019

1.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromconiractors registered withthe btdte
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 in tender calf noticefor execution of civil works on production of definite proof from the appropriate

authority ifi prescribed form for following works as mentioned below .

St . | Approx. EMD Classof | CostefTender | 4 iodof
No Nae of the work estimated cost. {in Rs.) contractor Paper completion
. (in Rs.) o {in Rs.)
1 2 3 4 5 6 7
Construction of CC road from Manpur 10 - Four calendar
P
! Bengapatiaroad G.P-Dhudigarh. 1327825.00 13300.00 v&EC 6000_'00 months
2 imp. OFf road from Dhu]lgz?rh to Madstia(CC 2211647.00 33206.00 BT & O 6000.00 Four calendar
road G.P-Dhuligarh. months
fmp. Of road from Bhalubasa o Kiajharhudi Four calendar
3 . . | THe090, : HO05,
G.P-Ostapal. 17 0.00 17700.00 ‘o&C 006.90 months
Improvement of road from RD Road o Four calendar
4 L . . .
Raibway line with CD work G.P- Oslapal, 1328373.00 13300.00 ‘B &C 6000.00 months
R Tmp. Of road from Baliposhi o Four calendar
3 . . S .
BRcengapatiaGP- Olfala. 150266790 13100.00 ‘D& 6000.00 months
. Constroction of CE road from Jagarmathpur . _ - Four catendar
& Primary School to RD road G.P: Ollala 1768668.00 ¥7700.08 D& C ?090'0{} months
Const. of C.C Road at Jalarapal village. GP- . Four calendar
7 f . TOHL
Pankapal. 1769647.00 | 17700.00 T & 6000.00 inonths
Construction of CC road from Thakuran to ) | Four calondar
Godinala. G- Pankapat. 132341900 . 13300.00 W& C 6000.90 months
Construction of Dastiabar Primary School | .o | oo 1 L Four caiendér
? boundary wall. GP: Rachipur. 97327300 9860.00 Y& T 6600.00 miosiths
10 Construction of l\akulabah{ village road G.P: 1768668.00 17700.60 o 000,00 Four calendar
Ranagundi : . & C months
Const. of C.C road from MulasaraDahisahi o | Four calendar
1 1 5, . . .
Buanadurga GP- Ranipada. 77150500 17800.00 D& 6000.00 months
Imprevement of road from RD road to s : Four calendar
12 Gandanaliah G P: Rapipada 2653808.00 2660000 B & C GOUG 0 months
_ Const, of C.C road flom PrabiraMandal house Four calendar
t3 . . 1325846, . . . -
to e of the village. GP-"Irijanga. 25846.00 13300.90 D& 6000.00 monthy
Const of C.C oad from New SiariaRasulnagar { . Four calendar
14 . .. t763568.04. WitiIX ; i 000,
village road GP- Trijanga 63368 1770000 & 6000.00 monthy
Const ol CC road from New
15 Siariajagannathasahi to Singdia viflage 2209029.00 22100.00 A 6000.00 . Four calendar
: . . B & ‘C months
Road.GP- Trijanga.
Const of c.c road Kuna Sahoo house o . Four calendar
16 . T - x
AnadiPatra house.GP- Trijanga 1763568.00 1779000 & ¢ 6000.00 monihs
Contractor Biock Developiieny Officer,Danagadi




Improverment of road from Deo house to ' : Four calendar
' 46, . , 600000
17 GandaNalia. G.P- Mangalpur. 1325846.00 13300.00 & T rrenths
Construction of CC road from _
18 | BijuPattanikMarga to GourangaSamal house. 132584600 13300.00 o 6000.00 Four calendar
" B & C months
G.P-Mangalpur
Improvement of yoad from Sianmalia to Fouar calendar
B _ DeshbandhaG.P:Uchhabali 1770339.00 1780000 & ¢ 6000.00 months
' Improvemest of road from Tura RP) road to 5060 Four calendar |
20 - Khandiapost with-CE work G.P: Uchhabali 2962333.00 29700.00 ‘B & 00 months
Construction of CC road from Kharadabandi 10 ' 5000 Four calendar
21 . 700, _ Y& O )
Keolathapada with CT work G.P:Nachhipora 1661352.00 10700.60 &C o0 months
22 Improvemmest of road froi Raighuti t 1393457.00 14000.00 6060.00 Four catendar
Kachasahi GP: Kiaghar ’ ) ‘& ¢ ) months
Construction of boundary wati a1 Rabana PHC . Four calendar
23 X i 22 14869.00 222806.60 606060 3
GP: Mantira ‘B & C months
Const of boundary wall at Bheradapasi . - Four calendar
. 24 ] . . A AR
2 Primary School, GP'- Chandia. 1340825.00 13506.00 D& C 500000 months
Const. of CC road from Dimniripal o Four calendar
35 ) . o . 1329167, 13300,0 i b g 0.00
Nayabagapatiaviiage, GP-Deutakana ' 00 3300.00 ¥ &L 600 months
Const of CC road from DentakonaNuasahite | Four calendar
26 MahuiamulaGGP- Deulakana. 1329167.00 13300.00 D& T 6000.00 months

2. The sale of the Bid document shall start from the date of publication im Newspaper during office hours in the effice of the
PanchayatSamiti, Danagadi, Fajpur

3. Bids shall be recetved in the office of the Panchayat Samiti, Danagadi Jajpur till Dt. 19.02.2019 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be heild responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened i the office of the Panchayat Samiti, Danagadi, Jajpur at 11L.U0AM, on 20.02.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered. _

5. The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiPreject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
{http://www.jajpur.nic.in}. In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superseribed with Tender Call Notice
Number- 708 /08.02.2019. _

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof, Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who bave not completed the work in time are liable for rejection.}

7. The additional performance security shail be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank giarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in Tndia counter guaranteed by iis local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successfial bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block De ment Officer,

Danagadi.



9.The tender is to be submitied in one eover is to contain EMD, signed DTCN on every page, price bid duly fiiled in and signed by ihe
tenderer, aftested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bhid must be pecompanied b} EMD of the amount @ 1%{One nercent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savmgs Certificates /KissanVikashPatra /Post Office Savings Banks
dccountfPest Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
s India counter guaranteed by its local branch at Bhubancswar as per the terms and conditions lak! down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.
1t 1) The tender paper should be accompanicd with the attested true copies of the documents specified in the checklist like proot
of Danagadi P.§. egistered contractor, valid registration iertificats, valid GSTIN certificate and PAN card Wwhich are
mandator} and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shail be declared as non-
responsive and thus liable for réjection.
ity  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the colurmm
No.7 of the tender call notlce Tenderers whose tender is accepted must submit a work program at the time of execution
nf A(vrmmnn{'
12, AH tcnders received widl remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tonders can also be extended if agreed to by the tenderer and the Department.

13, An applicant or any of ity constituent partners of whose contract for any work: bas beep rescinded or who bas abandoned any
work in the Jast five years, prior to the date of bid shall be debarred Fom qualification. The tenderer 1s to furnish and affidavit
al the fime of submission of tender paper about the authentication of tender documenis. An affidavit to this effect 15 to be
furnished in schedule-C. Non-farnishing of jnformation in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected..

t4. No Relation Certificate.

The contractor shall furnish a certificate along with the'tender to the effect that he is not related to any officer in the rank of .

an Assistaiit Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. I

- the fact subsequently proved to be false, the contract is liable to be rescinded. The eamest money & the total security will be
forfeited and he shail he liable ro make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

.15, 17 an Individual makes the application, the individua! should sign above his full type written name and current address.

16. 1f the application is made by proprietary firm, it shall be sioned by the proprietor above his full fupe written rame and fiill

name of his {ion with its current address.

17. 1f the application is made by a firm in partnership, it shall be signed by all the partners of the firme above their full type
written names and current address, or alternatively by a parer holding power of attorney for the firm in which case 2
certified copy of the power of aitorney shall accompany the application. A certify copy of the partwership deed and current
address of all partners of the firm shall also accompany the application.

18. If'the Application is mrade by a limited company or @ corporation, it shatl be ';Ign by duly authorized person holding power of
attormey for signing the application in which case a certified copy of the power of aftorney shall accompany the application, '
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid. _

19. The tender should be strictly in accordance with the provisions ag mentioned in the tender schedule. Any change in the
wordings will not be accepted.

26. No tendercr will be permitted to furnish their tender in their owil manuscript papers. Al mformaticn shoukd be submitted in
English. The applicant’s mame sheuld appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page. -

. Instraction for quoting percentage rate balow /above the estimated cost amendment fo parz -3.5.5 of OP.W.D. Code
Volume-E. :
Following new provisiens shall be made to quote the rate of work by the contractor.
3.5.5 (V)= Percentase Rate Contract -

Percentage contract will be in addition to item rate, lemp suin contiacts ete. I such coiitracts the schedule of
quantities shall mention estimated rate of such jtem and amount there to . The contractor has prescribed format appended to
the tender decuments. The contractor participated in the tender for more than ane work may offer conditional rebate. Rebate
offer submitted. in. separate sealed envelope shall be epened, declared and. recorded. first. The rebate so offer shall be
considered after opening of all packages. called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope. :

D
-
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23.

26.

28.

29,

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
confractor is required to maintain a certain rate of progress specified in the centract. The contract can zlso be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity meniioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cosl. If it exceeds the limit
stated above petiod approval of competent authority is mandatery before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shadl be accurately filed in figures snd words so that there is no discrepadicy, Bt if any disciepancy is found i the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shail be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the coutractor, then

percentage will be taken as correct. The percentage quoted in the render without mentioning excess or less and not supported

with corresponding amount will be treated as excess. The contractor will write pereentage excess or less up to two decimal
point only. If he writes the percentage excess orfess up to two or more decimal points, the first decimal point shall only be
coasidered without rovnding off. Where the contractar has omitied. fo quote the rates either in fipures and words, the officer
opening the tender should record the onvission.

Bills for percentage rate tenders shafl be prepared at the estimated rates for md;wduai items oniy and the percentage

excess or less shall be added or subtracted from the eross amount of the bill,

The tenderer shali carefully study the tentative drawibg and specification applicable to the contract and all the documents -
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing fumished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hofd good in case of such
modification of drawings during the tine execution and shalt in no way invalidate the coutiact and no extra monetary
compensation will be entertained. The work shall. however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when required.

Every tenderer is expected before queting bis rates  to inspect the proposed work. He should alse inspect the quarries and
approach roads 1o quarries and satisfy himseli about the quality and availability of materials. In every case the materials must
complv with the relevant sperifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be entertaimed. _

The offer of tender shall be inclusive of cost of consiruction and maintenance of island, ferry service, fatr-weather road,
serviee road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

“The tenderer may at his option quote reasonable for cach em of work rcﬁhl}/ so thal rate for one item should noi be

unworkable fow and others ico high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations shouid be
strictly div aceordance with the teider call nodice. Ay change ia B wordimg will not b accepied.

Letters ete. found in the tender box regarding raising or lawering the rates or dealmg with any point in commection with the
tender will not be considered except the case related to clause no.22.

Sehedule of quantitics are accompanicd in the DTCN {Price Bid). Tt shall be dofisitely understood that the Government docs
not accept any responmsibility for the correctness or completeness of this schedule and that this schedule is Hable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations ete. forth shalino way invalidate the contract and no extra monetary compensation, witl be entertained.

The anthority reserves the right to reject any or all the tenders received without assigning any reasons there-of whai-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

Fhe bidder/tenderer, whose bid has been sccepied, will be notified of the award by the BDO. Danagadi prioe to expiration of

‘the validity periad by é-matl, SMS confirmied by registered letier. This letter (heremaﬂcr and ia Hhe conditions of Contract

called the “Letter of Acceptance™) will state the sum that the Engineer-m-Charge will pay the contractor as prescribed by the
coniract { Herein after and in the contract called the “Contract Price”).

The notification of award will constitute the formation of the comtract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanV ikashPatra/Post Office
Saving Bank Account! National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which incliding the amount already deposited as bids secutity (earnest money) shali be 2% of
the value of the tendered amount (excluding 1% deposited toward hiting of equipment /machinery from outside the state it
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office af the BDO,
Dunagadi.

Contractor




' The security deposit together with the eamest money & the amount withheld according to the provision of PL agreement shall
.be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
orovision of the agreement. The agreement will incorporate all agreements between the cfficer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successfu! bidder wiil sign the agreement and deliver it to the Engineer-in-charge. Following documents .
shalt form part of the agreomant.

a) The netice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof togetber with any correspondence there to and required
amoutit of performance security

by Standard PWE form P11 with Tatest amendments.

Failure to enter in o the required agreement and to make the security deposit as above shail entail forfeiture of the
bid sccurity {carnast moncy). No contract (tender) shall be finally accepted until the required amount of instials security s
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and wilt
not earry any interest. As concurred by law department and finance depariment in their U.O.R. No.848 dtd.21.05.97 L.OR.
Ne.202 W.E.D. dtd 06.03 .98 respectively the E M. will be forfeited in case, where tenderers back out from the affer before
acceptance of tender by the competent authority.

34, That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed 10 have been entered in to

- within.the State of Orissa and it is agreed that neither party to the conract will be competent to bring a suit-in regard to the
inatter by this contraet at any place outside the state of Qrissa,

35. The contractor should be liable to- fully indemnify the department for payment of compensation under worksnan
compensation Act. VIII of 1923 on any account of the workman emploved by the contractor and full amoeunt of compensation
paid will be recoverad from the contmictor.

36. Tendercrs are required to abide by the fair wages clause as ntroduced by the Govt. of Works department L. No. VIIi-R
8/5225-dtd.26.02.55 and No.[TM-36/628842(5) dt. 27.09.61 as amended from time to time.

37, Wi case of awy complaint by the labour working about the nonpayment or less payment of his wages as per latest minimuim
Wages Agt, the BDOQ, Danagadi will have the right to investigate and if’ the contractor is found to be in default, he may
recover such amount gue from the contractor and pay such ammount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall net employ child labour. The decision of the B.[2.0. Danagadi is final and binding on
the contractor. _

38. The gentractor shall bear cosi of various incidentsl, sundries and contingency necessitated by the work in full within the

following and similar category. ' '
a) Rent, rovalties and other charges of materials, octroi duty, ail other taxes mmcluding goods and services tax, ferry
tafly cenveyanee charges and other cost on account of land building including tempeorary building and temporary eleetric
congection to work site as well as construction of service road and diversion road and its maintenance tifl completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be Hable to pay Govt. for tesmporary cocupation af land owsed by Govt. at the site of the work,

(3] Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
- the satisfaction of the local health authorities.

y Suitable witér sopply inclioding pipe water supply whether avaidable for the staff and labour &z well as for the

work.

d) Suitable equipments and wearing apparatas for the labour engaged in risky operations

c) Fees and duties levied by the municipal, canal supply asthority.

i Suitabie fencing barriers, signal including paraffin and electric signal where necessary at work and approaches n

order to protect public and employees from accidents.
o} Compensation including the cost of any suit for injury to persongor pwp.;tv due fo neclect of any measure of precaution
also become payable due te operation of the work men compensation act. _
h) The contractor has 1o arrange udequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is finalized sl suplus materials shiuld be removed from the work site. Prefiminary work such as vats . mixing
platforin efe. should be dismantled and all materials removed from the site and premises loft teat and clean, this shoukd be
inclusive of the rates.

40. No pavment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates t0 be quoted should be for the finished iters of work inclusive of carrage of all materials and incidental item of work.

41.1t should be understood ciearly thai no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written arder from the eagineer-in-charge and rate setiled before the extra item of work or

CXira quantity of any itepis of work is taken up.

42.The tenderer shall have to abide by the CPWD safety cede rules introduced by the Govt. of India, Ministry of work housing
and supply in thoir standing ovder No 44156 Dated.25.11.07 and as amended from time to time.

43.Bid documents comsisting of plans specification the schedule of quantities ard set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during .olfice hours every day except on Sunday and
public bolidavs till last date of sale and receipt of tender papors. Interest bidders may obtain further information at the same

address: Bist it niust be cleavly understood ihat the tender mivst be réceived fnorder and according o instructions.

=

Contractor _ Block Development Officer,
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. 44, Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering,

45, Al reinforced coment conerete works should confirm te detailed standard specifications, IRC code and Bridge Code section L,
IL, 111, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt, of lndia.

- 44,
47.

48,

49.
58,

52.

53.

54,

33.

36,

38
59.
60.

61

Steel shutteting abd centering shiall be vsed which shall be hined with suitable sheeting and made leak-proof and watertight.
The department will have the rrght 1o inspect the scaffolding, centering and shuttering moade for the work and can reject partly
or fully such structures if found defective in their opinion.

Congrete should be machine mixed, unless otherwise ordered in writing by the execcutive engincer. The contractor sheuld
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg,

The contrastor should arrangs the materials like steel, cement, paint and bitumen etc. of approved g mml't" and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of

-~ the contractor due to delay in procurement of materials.
; Fhe conwactor will be responsible for the loss or damage of any departmental materials during transit and in the execution of

the work due to reasons what-so-ever and the ¢ost of such materials will be recovered from. the bills at stock issie rafes of
market rates, whichever is higher.

If the contractor removes Govl. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in.addition to any other liahility civil or criminal arising. out of his contract bill liable to pay a penalty
equivaient to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher, The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proner storage of materials;
but no cost for raising sheds for storage, pay of watchman ete. wilt be borne by the department. The department is not
responsible for considering the thefl of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have 1o pay the full penalty. as per clanse of P} agreement.

The department witl have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contracior shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials witl be at-the stock issue rates inclusive of storage charges or rates fixed by the depariment or current markat rate_ -
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of strnightening, cutting, jointing, welding ste. to requived size in case of MS rods or For Steet MS angles, Ts

‘and Joists ctc. After the issue from the siore, the materials may be under the custody of the contractor and the contractor will

be responsiblc for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing slofes, without convevandce charges.

f‘hough departinental issue of Cement & steet has indicated, it may not be taken as binding. The comtractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it lested in the
departmentat laboratory and get it approved by thc Department béfore use. No extenision of time or escalation of price on
such account shalt be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

. TDR rods plates and structural members will be supplied in quantity, length and size in -the stock. For pavment of

Reinforcement, the steel including plates cic. shall be measured in Jength of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em, And their weight calculated as per sectional
weight prescribed by the Indiap Standard specification or as directed by the Engineer-in-charge {Wawmve of bars and
uhfiecessary lapping will ot be considered for measirement and payibétit).,

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a rcaqnnahie range in U/S and /5.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of werk and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance,

After completion of the work. the contractor shall arrange at his own cost. all reguisite equipment for testing one unplugeed
well and specified span free of cost as directed by the Enginest-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and cana! embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot rolier at optimum meisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow arca. Farthwork from culting will be
economically utilized in filling.

. The sterk of (building road.and irrigation stroetures} metal and gravel will be measswed inboxes of LS mX 1A mX 05 m

which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks ‘with
deduction for voids @ 1/6™ of the volume or more depending upon the lposeness of stacking, which would be determined on
actual observation and deduction.

Contractor
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. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the candition that the contractor wilk execute in advance an agreement with the Engineer-in-charge.

64, T the event of any delay in thé supply of the depariment rvad roller for anavoidable feasons, no extension time will be

granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

aroforma enclosed herowvith.

. Sioking of wells shall be measured from the bottom of well- cap up to bottem of cutting edge or 15 em above low water level,

whichever is less.

. All methed of sinking including prevratic sinking hy employment of divers and other equipment shall be included i the

rate. Remaval of trees, logs of trees, or isplated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shal also be included within the rate of sinking.

The depth of foundation indicated nn the drawing are provisional, but these may be altered, if necessary, in the light of the
patuee. of strata mdicated by boring, which must be taken in advance of actual execution of foundation.

When resott has to be made for sinking the wells by air lock and vacvum chamber method, rates there of shall be pre-decided
by the authority accepting the tender,

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shail be
included in the rate of well sinking. _
For concreting the bottom plugs of the well under the methed of providing concrete should be either with tremie or any ather
approved wethod as well be directed by the Enginecr-in-charge, with 0% extra cement o be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

Neo part of the bearing for the supersfructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abuiments
immediately in contact with-the bearing to onsure proper distribution.of beavy load,

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and geiting out of altgnment.

Inspection by the Drirector General of Supplies and Disposals of the bearing during manufaciure and X-Ray or Gamma-Ray
examination of casting’s thickness more than 87 and lead testing of bearing, if considered necessary, shall have o be carried
out at the contractor’s cost. Fhe samme procedure for testmg may have to be followed for ribbed bearing manufactured by
widening. :

aMt showld be clearly undorstood that the jeints of bars are t6 be pravide with lagping, welds or bolts puts as well be divected
by the Engineer-in-charge.

b)Concrete test specimens 130mm X 150mm X 150mm in size {whether or plain or reinforced concrete) for the testing shall -
be taken for each structueal memiber by iepresentative of the contiactor in the presence of respoinible offices of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried ont in the departmental control. Test should be carried out in accordance with the stipulations in bridge
codé géefion- I

cy¥est specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a cotrect indication of the actual oua‘it} of congrete,

Plain concrete and reinforced concrete specimens wiil be tested in povi. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contracior,

) The construction of well standing by injecting cement or gront in eoarse aggregate placed in position shall net be
permisted,
) The thickness of cement concrete in tap p[uggmg shouid be as per departmental drawing.

In well sinking the maximum telerance permissible in tilt is 1:80 and the shift is 150 mm to the nonmal direction. Where it is
not possible to work. these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the departmeni and without

any damages to the well. Any additional work. necessarv consequent upan the excess till and shifl, shall be carried out by the

comtracior, at 1o extra cost to the departmenit.

. Concrete of strength below of the required strength {as determined by actual tests) shall not be accepted.
R0

if the well is bevond rectification, the well shall he rejecsed. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt und shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-gver, wilthe Lnlcrlamed _

The contractor shall employ | or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 530, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within | menth after the date of work erder and would last 3 the date when 90% of the work is
compieted. The {air wage 1o be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govi. The no of apprentices to be employed should be fixed by the Superintending Engineer in
thie imanner so thal the total expenditire does not exceed 190 of the iendey {5t of the work,

Contractor Block Dé ] ment Otfficer,
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. Special class contractor shall employ under him | graduate én‘gin‘e‘er'and 2 diptoma holders belonging to the state of Orissa.

Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contracter shall pay to the cnginecring personuel monthly emoluments, which shall not be less than the emoluments of
the personne! of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
saught for by the contractor. The mames of such Engineering personnet appointed by the Contractors should be intimated to
the tender recetviag authority along with the tender as to- whe would be supervising the work. Each bili of the Speciai Class
or ‘A’ Class Contractor shall be accompanied by an ewmployment Roll of the Engineering personnel together with a
Cestificate of the Graduate Engineer or Diploma Holder w0 employed by the contractor to the effect that the work executed ag

e AL

per the bill has been supervised by him. {(Vide Works Deparsment No. Codes M-22/91-15384 daled 9.7. 9]) The required

_certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B,

it is the responsibility of the contractor o procure and store explosive required for blasting operation. Departiment may render
necessary possible help for procuring license. '

Orissa Bridge & Construction Corporation Lid. will be altowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Departiment Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be atlowed a price preference to the extent of up to 3% over the lowest ender amoiint (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied

_ himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of

material including the wheal! vice referred o above, medical aid. labour and food stuff etc., and that rates quoted by him in

the tender will be adequate to-complets the work according to the specifications. attached th-:re to and that he had taken in to

account alt conditions and difficulties that may be encountered during its progress and to have quoted rates including tabour
and matertals with taxes, ocrod, other duties, lead, lifts, loading and unicading, freight for all materials and all other charges

necessary for the completion of the work, ta the entire satisfaction of the Enginser-in-Charge of the work and his autherized

subordinates. After acceptance of the comniract rate Government will not pay any exira charges for any reason i case the

contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing pereentage of LT, Depariment of the grass amount of the bill kowards income tax will be deducted from the
contractor’s bill. '

. The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exchusive of GBT applicable as peér norias. GST as applicable will o4 werks r:(m(rau shalt be pald over the bill
aarannt at the time of payment of bill.

The contractor is required to pay rovalty to Govt. as fixed from time of time and produce sach documents in support of their
payment to the concemed Fxecutive Enpineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concemud
department.

Under no cireumstances interest i chargpeable for the dues or additional dues if any payable for the worl:,

1. Under section 12 of eontractors labow {Regulation and Abelition) Aet. 1970 the contractor who undertakes execution of

93.

94,

95.

work throagh labour should produce valid heense from lieensing authorities of labowr Department.

2. Sample of all material . The confractor shall supply samnle of all materials fully before procurement for the work for

testing and acveptance as may be requiring by the concemned Exgcutive Engiiiecr.

‘Trial Boring — The foundation level as indicated m the body of the deparimental drawing is purely tentative and for the
general gnidance only. The Department has no responsitility for the suitability of actual strata at the foundation level. The:
contractor has to conduct his. own boring before starting the work and get the samples tested. at his own cost. to ascertain the
$.B.C. and credibility of the strata at founding level while qnotmg his rates for terder the coniractor shall take in to account
of the abeve aspecis.

Any defects, shrinkage or other faules which may bo noticed within 36 (Thirty six) months from the cotpletion of the work
arising oul of defective or improper materials or workmanship thning arc upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at bis own cost unless the Engineer for reasons {o be recorded in wrifing shall be
decided that they ought to be paid for and in case of defxult Department meay recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
confractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
sams by fire ar pther causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage 1o
property happening frony any veglect, default, want of proper care or misconduct on the part of the contraclor or any one in
his emplovment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidentic, riot or any other calamity whether naturat or incidental damages so cansed will have to be made good by
the contractor at his own cost.

{Contractor ~ Block Develdpment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requivement as per the latest provision of
relevant 1.8, Code/ LR.C. code/ MoRT&H specifications.
97, Tilts and shifls
a} Maximum permissible shift is 150 mm.
by Maximum permissible tilt is 1:80.
9%. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W Dt-7.4.1086, 14379 Dt 22.06,1991
and No6-222874 Dt. 24.10.1992). '
a{i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from. the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price mdex {ail commoditles), and the contractor there upon. necessarily and. properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to refmburse or
liable to refund quarterly as the case may be, such an amount, as shall be gquivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
eperated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out withio the stipulated time or extension thereof as are not attributable 1o him:-

Formula to calculate the increase of decrease in the price of maferials.
V=075 x Pm x R x {i-ig)
- 108 ia

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
© materiais.

R = the value of work done in Rupees during the quarter under cansideration.

io =The average Wholesale Price hidex (all commeodities) for the quarter in which the tender was opened (as published in

R.B.I. bulletin from time to fime.}

i = The Average Wholesale Price Index (alf commedities) for the quarter :mder vonsideration,

Pm = Percentage of materials component as per sub-clause of this clause,

{2}

3)

. (ii}-Where original contract period is one year or above, Tncrease/ decrease of cost of steel, cement and bitupen are to
e paid / recovered. Paymenis i case of {ndvedse-ate to be niade with prier approval of Coveronienat whew tie tofal claim is
more than Rs. 50,000/- and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be deéienmined as fuliows: -

b Steet . Rate as fixed by steet authority uﬂndw Limited (SAIL})
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fived by Indian Ol Corporation Limited (10CT.}

a (ii}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Pavments in case of increase are to be made with prior, approvai of Government when the
total elaim is more than Rs. 50 000/~ and with prior approval of the E.C. /Chief Engineer {as the case mav be) when the claim
is up to Rs. 50,000/~ subject to fulfiliment of the conditions mentioned below.

{1) The cost shall be determined as follows: - _

Steel... Rate as fixed by steel authority of India Eimited {SAILY

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen. .. Rate as fixed by Indian Oil Corporation Limited (10C)

Caost of the prolect should be.more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor afler dediicting the hike percentage amount in the tender for those materials from the ealculated amount of
differential cost.

Cowractar has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 davs befors
utilization of sieel, cement & bitumen.

A4y Differentiat cost will be allowed onl y for the ongmal agreement period, but not for the extended period even through

itmight have been validly extended. (vi) Differential cost will be allowed only afier successful completion of the work 4s
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shali be
made by concerned Block Development Officer fromzthe contractor, immediately.

£:)] Similarly, if during the progress of work, the wageé of labour increase or decrease as a result of mcrease or decrease
in minimum wages f"or labour prescribed by Government and the contractor thereupon necessarily and properly pays in

or hab]e o reflmd quarterfy, as the case may bo such an amount as shall be eqiivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter i which the fender was opened as per the formula indicated below.

Contractor Block pmeirt Officer,
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Formula to calculate the increase or degrease iy the price of Labodir.
VI=0.75x PLx R x (i- o}

100 io
Vi=  Tncrease or decrease in the cost of work daring the quarter under consideration due to changes tn the minimum
wages rate of labour. _
R - the valee of work done in Rupees during the quarter under consideration.
o= the minimanm wages for labour as prevatled during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration,

PE= Pereentage of labour coinponent (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol. Oil and Lubricants {Diesel oil being the representative item for
the price adjustment) increascs or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such ercased or decreased price towards Petrol, il and Lubricants
used on execution of the work, then he shall be entitled to reimburse or lable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L, which is operating for
tha guarter under censiderztion and that operated for the quarter iz which the tender was apened s« per the formula indicated
below: -

0.75xK2 Rx{D2-Di}

I B A T T U NS

160 B,
K1 — Increase or decrease in the cosi of work during the quarter under consideration due to changes in the price of P. O. L.
R= the vahie of work done in Rupees during the guarter under consideration.

1}i= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the teuder
was opened. .

2= Average Price per liter of diesei oil which is fixed during the quarter under consideration,

K2= Percentage of P. O. L. component as per sub-clause.

d} The following shall be the percentage of materials, labour and P. 0. L. compongnt for reimbursement/ refund on variation
in price of material, labour and P. O L. as per sub- classes {a), (b) and (c) of this Claunse.

Category of works Ceontractor' Supply | Departmental supply of raterials
"% OFf Materials | % Of Labour | % Qf POV, ' '
Trrigation work _ ' T
2 Stwacoral works ST N BT v B v - R
_b)Earthwork, Canal work 20% 60%; 5% 15%
Embankment work ete.
R&B Works
) Bridge work : 20% 30% 5% 45%
{ b) Road work 45% 40% 3% 10%
¢) Building works *30%. 30% . 5% 35%

(* Where brick is supplied by the Departroent, it should be 20% iistead of 30%).

4) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials; (except steel, coment and bitwmen which will be governed a5 per clause no 31(a-i) &{a-1it}; labouwr and P.O. L. a5
per sub-clauses (a-i}, (b) and () of this clause 31 shall be apphicable in the following manner.

"It term of aforesaid escalation clause, where the period for completion of the work as stiputated in the agreement is
less than ope vear, no escalation iz admissible at all In case of work where the stipulated nariod of completion is one year
and more escalation on account of price variations would be admissibie only for the remaining period after excluding the first
one-vear period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. in the simation, where the period of completion initially stipulated i the agreement i3 less than ape vear and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one vear or more,
gacatation is admissible only for thevemainiag period alter excluding the first ene year period there from ™
ey The contractor shall for the purpose of sub-clauses (g), (b) & {¢) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by o duly authorized represontatives of Govt and farther, hall at the request of the Engincar-in: Charge furnish,
verificd in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractar shalt within a reasonable time of his becoming aware of any alteration in the

2rial oF OLL. give siotice thievsot 16 the Tngisdér-ini- Chiavge stating that the

price of such miaterial, Wages of labout and/ ov piics
same 15 given pursuant & this condition tesethed with an information rélaiye therstd whith he inav be {n a position 1o supply.

Contractor Biock De nt 'Officer,



99. For diversion road the contractor will bave to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bomne by the
contractor including the proper maintesance with lighting arrangeinents during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate wil be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this amrangement, rental charges for the land and
malntenance, lighting and removal of such emporary road ciust from the private land to bring the tand o #s original

. condition etc. complete.

- 100.The contractor has to arrange the land requircd for borrowing earth if necessary for the road work at his cost. No exira
paymont by the Department will be made an this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

. contractor &0 be kept at the site of the work with pages sertally numberad. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his autherized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tam camtracior (¢, owing the instructions of the Depaptment: The erder Book
shall be the property of, the Office-in-charge and shatlot be removed [rom the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

162.The tenderer should conduct three bores at cach pier and 8.B.C. of sail at foundation level and abutments location and furaish
“the test results in conformity with 1.R.C. code at his own cost before execution of the work and rates guoted by the contractor
should be inclusive of such bores and $.B.C. tests etc. without any extra cost to the Department.

103 The details of foundation, sub-structure and floor protection for execubion shall be done in accordance with the test resuits
thus.obtained. : '

104.The contractor shall have no claim what so ever for the exira quantity of work to be executed in view of above possible
changes and payments is to be made as per clause |1 of the PI Conrract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendsment
are also binding on the part of the contractor,

136 No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Aftorney authorizing others to receive pavment on the contractor's behalf. '

107, Fhe confracter should attach the certificate in token of payment depesit with the regisiration authority as percent cirenlar of
the Government relating to his registration. ' ' '

108. Any damages caused by naturat calamities should be done by the contractor at his own cost. 'The Department will not be any
way responsible for the sanmic and will not poy any cost towards the repair done by the contractor,

109, I'he tates quoted by the contractor shall cover the latest approved rates of labowrs, materials, P.O.L. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

10 The tate for each work of conuréte items Wherever dewalering is impoiatively necessary the term dewatering shall meain the
execution or operation of the items due to standing water as well as due to percotation of water. The quoted rates will be
inciusive of this.

111, The materials, borrow areas and hutmoents at site shoeld be arranged by the contractor at his own cost. No future complaint on
this account shail be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W D, fopp with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regutarly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the eflect that
he has no other claim bevond this elaim up-to-date. 1€ in any mensh there are- a0 claims to record, o certificate o that effeet
should be furnished by the contractor in the claim book. Each claim mwst be defined and should be given as for as possible
regarding the quantitics as well as the total amount claimed. The claim book must be submitted by the contractor regulariy by

10th and 16th days of each month for orders of the Hngineer-in-Charge or competent autharity. Clains not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the’ contractor to the Engineer-in-charge afler completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Number of tests as specified in LR.C/ MORT&H / LS4 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing faboralory as to be decided by the Engineer-in-charge. Testing charges inchiding expenditure for collection /
transportation of samples /specimens ete. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior te execution and during execution as may be directed by the Engineer-in charge and en both the
acenats the cost-shait be- home by the contractor '

114.Besides, the firm / contractor shall install fuli-fledged tield Iaboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engingering persoimel of the executing apency shotld be present of work sifé al the time of visit of high level inspetiing
officers in the rank of Superintending Engineer and above. After completion of the road in all respiots the road furniture's
should be affixed By the exeoiting agency indicathig locations tike school, hospital, No-hoin et
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115, Even qualified criteria are met, the bidders can be disqualificd for the following reasens, if enquired by the Department
{a) Making a false statement or declaration.
{b) Past record of poor performance.
{c) Past record of abandeoning the work half way/ recession of contract,
(d} Past record of in-ordinale delay in compietion of the work
(&) Past history of litieation.

116.The information firnished must be sufficient to show that the applicant is capable in all respects o successtully complete the
envisaged work,

117.In case the 1st fowest tenderer ar even the next lowesi tenderers withdraw in series one bv ane. therebv facilitating 3
particular tender for award, then they shall be penalized with adequate disincentives with forfeitire of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer,

118 ADDENDUM TO THE CONIITION OF P1 CONTRACT
Cluuse-2(a) of P1 Contract:-TIME CONTROL.:-
2.L Progress of work and Re-scheduling programme.
2.1.1 The Block Developinent Officer shall issue the letter of aceeptance 1o the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
212 Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities m the Works along with menthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
atfowed for any work exceeds ong thonth o compléte, 1/4th of the whole of thie Work before 1/4" 6 the whole time allowed
uader the contract has elapsed, 1 14" of the Whole of the work befors 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time aliowed under the contract has elapsed.
2.1.4. ¥ at any time it should appear to the Enginegr-in-Charge that the actual progress: of the work does not conform 1o the
programime to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the moedifications {o such programme necessary (o etsure comp'letion of the works within the time for
completion. If the contractor docs oot submit an updsted Progromme within this pericd, the Epgineer-in-Charge may
withhold the amount of 1% of the contract vatue from the next payment certificate and continue to withhold this amount untif
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Prograntng shall be 4 programme showing the actyal piogress mchieved on each adtivity and the
effect of the progress achieved on the timing of the remaining work incliding any chariges to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it tothe Engineer-in-Charge again of any time. A revised Programme js t¢ show the effect
of Variations and Compensation Events '
2.2 Extension of the Completion Dute,
2.2.1 The time allowed for execution of the works as sparified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDQ issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor coomits defanlt in commencing the execistion of the work as aforesaid, Government shall withont prejndice to
any other right or remedy available in law, be at liberty to forfeit the eamest money & performance. guarantee / Security
deposit absolutely.

2.2.2 As soon as possibie afier the Aereamcm. I8 execnted the Contractor shall submit the Time & Pros_'ress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct refation to the time stated in the Contract
dm:‘umentb for completion of items of the works. Tt shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and firther 1o ensuite good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO byt shall nevertheless nse constantly his best endeavors to.prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

it} Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or Jockout affecting any of the trades employed on the work, or.
3 - Delay on the pail of othér coidraciors or Hfadesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contraci.

Contractor _ Block Deye ent Officer,
' Daniapadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

- ¥ii) Any other cause, which, i the absolute discretion of the authority mentioned, in Contract data is beyond the

Contraclors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In anv such case a fair and reasonable extension of time for completion of work mayv be given. Such extensicn shall be
counmunicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonabie extension by the B.D.O.
and thl’S shalt be hindi 12 OB the confrac fnr

2.3. Compensation for Delay.

2.3.1. Hthe contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on-or betore the contract or extended date of completion, he shall, without preiudice to any other vight or remedy available
under the law to the Government on aceount of such breach, pay as agreed compensation the amount caleulated at the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding} may decide on the
amont of tendered valve of the work for every completed day / month (as.applicable) that the progress remaing below that
specified in Clause 2 or that the work remains iscomplete, :

This wilk also apply to items or group of items for which a separate pcnod of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day beasis. Provided always that the total amount of
compensation for delay to be paid under ihis condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is oriU'inaily given.

The amount of colnpensation wmay be adjasted oi set-ofl against any sehy payable o the Contractor dader this of ahy other
contract with the Government. In case, the contractor does not achieve a particular trilestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjuated against the. compeusation
levied at the final grant of extension of fime. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amonpt shall be released. Tn case the contracter fails f0 make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently aiso s,hdll be withheid. However no interest
whatsoever shall be payable on such withheld amount.

24 Management Meetings

2.4.1. Ether the Engineer or the Contractor may tequire the other to attend & management meeting. The business of

- management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the

early warning procedurc. _

2.4.2_ The Enginecr shall record the business of management meetings. and is 1o provide copies of his record 1o those
attending the meeting and to the Emplover. The responstbility of the parties tor actions to be taken to be decided by the
Engineer either at the management meeting or afler the management mecting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P} Agreement: - Rescission of Contract {Amendment as por lfetter No. 10639 d1.27.05.2005
of Warks Department, Orissa):- :

To rescind the comract (of which tescission notice in writing to the contractor ender the hand of the B.D.O shal] be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119 Cess @ 1% of the agreement cost shall be deducted from contractor hill as per cireplar af Govt: of Orissa Labowr and.

Employment Department vide letter No 3757/ Dt 25.04.2009.

120 FLIGIBILITY CRITERIA: Te be sligibie for qualification, apnlicants shall fumish the fellowinzs as welt as menticned in

b)

3
wr

check Hst;

Reguired EM.D o5 per the claese No. 1.

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card afong with the tender documents and furnish the Qriginal Registration
ceriificats, GSTIN ceniificaie and Pan cwd, fov verifidation within 3{ihiee) days of opening of the tender belvie woderiig
authority as per Clause No. 0.

DTCN doly signed by the contractor on cach and every page.
Bank Pt towards cast of Tender Paper if dovnloaded or Money Receipt as per Clause N'c. 5
: hﬁd’i il fwenty ) clauses oy,

-
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Contracior ' Block De mcnit Officer,
Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I'We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are™*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We* shall be lable to make good the loss or damage resuiting from such cancellation. [/We also note
that, non-submission of this cestificate will rendermy / our tender Hable for rejection.
{F)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (Tor
special class / ¥A” class contractors enly)

I/ We hereby cetify that at present the following Pngmccrmg personnel are working with me / in our firm / company and
their bio-dafa are firnished below.

S1. No. Name of the | Qualification | Date of | Mouthly Whether fuli | if  they  are |
Enginecring Appoiniment | emolument | time superannuated [
personnel engagement | refired / dismissed
appointed for and or removed
supervising coniintous personnel  from
contractar’s _ state  Govt. /|
worlk  with | Central Gowvt. 7
address ' ' | Public Sector

uwndertaking !
Private

Companies and or
1 any one incligible
for Government

_ service.
! 2 3 14 B 5 7
L
SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby certify that ali the staternents made in the required attachments are frue and correct.
. The undersigned also hergby certifies that neither metfirm M/s nor any of its

constituent partners have abandoned any road/ bridge/frrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation fo furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my {our) competency and general reputation.
« The wndersigned understands and agrees that further qualifving information may be requested and agree to furnish any such
information at the request of the Department.
' (Signed by an Authorized Officer of the firm)

Tide of Officer

Mame of Firm

Date:

APPROVED FOR 26(1 mu? pages only

Addt. Project Director (Tech.), DRDA. Jajpur

Sold for the work -Improvement of road from Tura RD road to Khandiaposi , G.P- Uchhabali, Danagadi Block™ on payment of Rs.
6000/~ (Rupees Six Thousand). only vide Mongy Receipt No ... ... Dy o agaiivsi. BC / Bank Draft
WO L S pavable at SBI Duburi Project, Danagadi.

Biock Dev nt Officer,
Danagadi.
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BILL OF QUAN'HT 1IES

 Name of the Work —-lmprovement of road from Tura RD road to Khandiapasi -

dressing & leveling the bed upto required depth and making it fit for |

G.P- Uchhabali.
’[ Sl Rate in | AmountIn
' No ! Description of item of work Quantity | Unit Rs ' Rs
i 2 T EN 4 5 6
Earth work in excavation of in trenches in hard soil or gravelly
obtained from borrow pits blasting to proper profile with all leads, One
1 lifts and delifis .tl.‘ar..lspﬂrmtmn to .snte_.by. mccl..tan.:cal means wn:hm.S 364650 | Cubic 165.61 603897.00
km proper section and profile including dressing & leveling the with. meter _
breaking clods to max. 5 to 7 ¢m size . alt complete as per directed '
by Engineer-in-chiarge
Admixing sand &moorum and laying sub base in layers not On
' exceeding 225 mm watering and compacting to the required density Cub?c
5 in OMC with PRR including a al! fabour and hire charges of PRR. 603.00 met‘er. 540.29 325795.00
all t&p materials and including cost ,conveyance royaliy and cess, ) '
as per direction of Engineer-in-charge.
Compaction & watering of earth up to OMC rolling with PRR with
embankment /road formation in layers not exceeding 0.225 m by One
3 PRR . including bire & running charges of PRR, all T&P materials 3562.56 1 Cubic 6.44 22943.00
and cost, conveyance, royalty of base materials etc and all compete as meter '
' per direction of engineer —in charge . ' '
_ Sectioping & cambenng of of earth of in top surface of road One
4 formation as per required section and 450.00 Sam 1.95 878.00
laying,includingmaterials labour, T&P, cess.etc all complete. By T mgter : ’
direction of Engineer — in charge. '
Providing laying, spreading & compacting stone aggregates of
specific sizes to water bound macadam specification including
spreading uniform thickness hand packing, roiling with 3- wheeled One _ _
steel roller 8 to 10 tones in stages to proper grade and-camber . -
5 } applying and brooming requisite type of screening/ binding materiais 402.00 cul;)e | 2005.76 806316.00
{ to fill up the interstices of coarse aggregate watering & compacting - metet
to the required density(Grade -1). Metailing as per direction of
Engineer-in-charge.
Coiiectioa&.stackiag good quality laterite morum and spreading One
_ them in road and compaction with PRR with cost ,carriage , & or.
6 royalty of ail material and labouretc all complete as per direction-of - 381.00 'cuk:e 31814 197411.00
Engmeer—m-charg,c meter
Fine dressing and turfing within 5 extra lead of 50 mir over initial One 45068.00
7 | lead of 50 mir and initial lift . labour&cess .etc. all complete asper | 2230.00 | Cubic | 20.03 '
direction of Engineer-in-charge.. | meter
Earth work in excavation of foundation in trenches in hard soil or One -
gravelly soil except sheet rock requiring blasting to proper profile _ X -
8 with all leads, lifis and delifis to proper section and profile including 4600 g:i?;: | 13440 6182.00




sying concrete and depositing the excavated materials away from the
work site with all leads and lifts including dewatering, if necessary
from foundation complete as directed by Engineer-in-charge

Filling in Foundation and Plinth and floor with sand, watered and

. . e One
rammed including all cost of sand, conveyance, rovalty with labour .
? and T & P required for the work. Including cess ,as per direction of 74.20 g:;]z;: | 31640 23477.00
Engineer-in-charge. '
Cement Concrete of proportion (1:3:6) using 4cm and downgraded
size Hard Granite Crusher Broken metal for foundation, fiooring One
19 | Sonerete approved quality from approved quarry including hoisting, | oy 05 | upic | 407896 | 395659.00
lowering and laying concrete to the required level ramming, watering, meter _
curing ¢tc. complete including cost, conveyance, royalty of materials '
with all labour charges and cess as directed by Engineer-in-Charge.
Cement concrete (1:2:4) using 12mm size crusher broken hard granite One _
o ST chipsincluding hoisting and o 7000 | Cubic | 521070 | 365379.00
aying includingcost,carriage,royalty of all materials,labour, T&P, meter
cess.etc all complete.
Supplving all materiéls T&P fuel and hire charges of vibrator for One
124 i ' : . & ' 167.00 ; Cubic 42.40 7081.00
compaction of concrete. meter
Supplying and providing 12mm thick bitumenous expansion joint One |
i3 | OUPPY P g 1-m - briimen - 3 14.00 | Square | 589.08 8247.12
board as per direction of Engincer-in-charge. ineter
| Rigid and smooth centering & shuttering at all heights of all types of
work using required scafolding , T & P centering shuttering
in¢cluding all taxes of materials cost of scafolding conveyance and One (9718.00
14 | dismentalling and disposing debrise clear of work site complete to 22738 | square 86.72 ' ’
receive reinforcement grills and concrete as per direction of Engineer- meter
in-chargefor RCC foundation , column base, plinth bend, Mass
concrete efc
Supplying all labour, T&P for earth work in all kinds of soil within One
15 1 5km lead by mechanical means including rough 8400 | C biﬁ 165.61 13911.00 - |
| dressing.includingeost conveyance, rovalty of earth Jabour&cess .etc. ; =~ miter )
~ all complete as per direction of Engineer-in-charge..
| P.C.C. work of M-15grade in open foundation with 40mm and O;le
downgrade black hard granite crusher broken stone Cubic
16 | aggregates,including hoisting.laying.etc all-completcincluding 21.70 meter 3868.86 83954.00
cost.conveyance royalty and cess , as per direction of Enginegr-in- ’
charge.
Labour for laying and fixing 600mm dia NP3 RCC humepipe in 15 One 28.10 421 50
17 | - position jointing with cement mortar (1:3). metre ' '
Cost of 600mm dia NP3 RCC hwne including TC 15 ﬁtfe | 219979 32997.00




Providing of display board of size |.20m x1.20m x 0.25m(thick)

- One

~ above G.L. and 0.45m below G.L. and shall be plastered ,painted and A 3000.00
j - .. ] 3000.00
writing etc.complete as per direction of Eng. In.charge.. No.
Total

As‘it Fxecntive nguAnagad;

My / our quoted rate is

296233500

Addl. Project

\k

DRDA, Jajpur

words) excess over / less than / equal 1o the above estimated cost.

Signatare of Tenderer

Total 19 { Nineteen) items Ounly (Rnpem Twenty Nine Lakhs Sixty Two Thousand Three Hundred Thirty Five)only.
Approvei

tor {(Tech.),

% (both in figures and



CHECK LIST

+To be filled up by the contractor)

SL Documents Submittad Page No, Issning authority
No. _ Yes No.
1 2 3 4 ' 5 6
! | Cost of tender paper
2 1 Copy of valid license
3 | Copy of valid L'T. / Pan Card
4 | Copyof GSTIN certificate
3 | Required EMD in approved form
"6 | No relation Certificate '
7 | Affidavit of no Titigation
8 | Affidavit of authenticity of true document attached
9 T Proot copy of Danagadj Panchayat Samiti B h
" | registeved contractor certificate
10 Valid E-Mail Address

1} Vahd méhile ﬁumbe-r

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

my Knowledze & haolief,

Contractor Block Development Officer
Danagadi:



E: "I'he contractor should not write anyihmg exseptmg ‘1“0““% of percentage and in any case anythmg else |
regardmg tender raie is mentioned, the tender is habie for re_{ectlon,

;' 2. Percentage quoted 'by t_he tenderer shall be -accmately ﬁllecl in words and‘i-f{ figures.

3 ‘Strike 0t which is not apphcable Ifthe =it _ercr quotes thc percentage without mentioning excess or less, it |
- will be considered as excess. - _

4, “Percentage should be quoted up to 2 (Two) digit after the decimal poit, )

‘: ‘5. Rate of all ttemns are inclusive of cost, curriage, myalty and other taxes | o ﬁ

- of materials. } i

' : o ! !

e e e e e e R

- Tenderer : - o i :

“Noof Corrections " — | éi L o

N o Gt wriings L

Mo of Interpolations - ) T
- e e

Blogk b
Danagadi.

lobment Officer




