GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

- NAME OF THE PROJECT:Construction of cc road from Kuna Sahu house to
AnadiPatra house. G.P. — Trijanga.

Bid ldentification/DTCN No. 70&% ! 08.02,2019/P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITE DANAGADI

DETAILED TENDER CALL NOTICE

No- 7 (14 Dt-08.022019

[.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe state
government and coniractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways -
mentioned in column no.3 in tender cali noticefor execution of civil works on production of definite proof from the appropriate

“authority in prescribed form for following works as mentioned below .

st, | | Approx. EMD Class of CostorTender | p iod of
No Name of the work estimated cost. (in Rs. ) contractor Papér completion
- (in Rs. ) - {in Rs.) P
1 2 3 4 5 6 7
Constriiction ot CC road from Matipin to Four calendar
. . 13 . 13360.00 . ‘e 600000
i Bengapatiarosd G.P-Dhaligarh. 32782500 3 Y& months
p | 1mp. Ofrosd from Dhutigarh o MadaliaCC 2211647.00 | 22200.00 B & 600006 Four catondar
road G.P-Dhuligarh. : months
Imp. OF road from Bhalubasa to Kiajhal;hudi . . Four calendar
3 176600 0F 17780.00 . 600000
G.P-Ostapsl 176609000 D& months
Improvement of road from RD Road o : Four caicndar
4 328373, . _ .
Railway line with CD work G.P- Ostapul, 1328373.00 13300.00 B &C 6000.00 months
Imp. Of road from Baliposhi to : Four calendar
. 51040, .
3 BengapatiaGP- Olfala. 1502667.00 15100.00 D& 6000.60 months
Construciion of CC road from fagannathpyr _ : : Four calendar
6 Primary School to RI) toad G.P: Oliala 1768668.00 17700.00 P& et 6660.90 months
1 Censt. of C.C Road at Jatarapal vitlage. GP- Four calendar
7 Pankapal, V76984706 | 1770000 O & 640000 montths
Construction of CC yoad from Thakurani to Tour calendar
8 . 1323419, : : . L Ly
Godinata, G P- Pankapal. 132341900 ) 13300.00 & 6000.00 momnths
Construciion of Danizbar Primary School Four calendar |
9 - . , : 000
Boundary watl. (3P Rachipur. 973273.00 280000 D& 8 00 ratths
: Constructy ' laSahi vi ad G.P: ' i :
10 onstruction of Nakula® ah}' viflage road GP 1768668.00 17760.00 . 6000.60 Four calendar
Ranagundi _ D &C months
Const, of C.C road from MulasaraDahisahito | . Four calendar
i1 71508, ; . .
Banadurga GP- Ranipada. 1771505.00 17800.00 D& ¢ 6000.00 monthsg
Improvement of road from RD road to Four calendar |
i2 . | } g )
Gandanallak G.P: Ranipada 2655808.00 _ 26600.90 B & C 6000.00 - months
Const. of C:C road from PrabiraManda! house, : Four calendar |
13 .. 6.00 300, ; :
- to end of the viflage. GP- Irijanga. 132584 13300.00 D& T 6000.00 monthy
. Const of C.C road from New SiariaRasuinagar . Tour calendar
14 . .. f 8.0 1 7706.00 R . 2000
vitlage road GP- Trijanga 176556 700.00 ‘D& C 00 monaths
Const of CC road from New )
15 Siariafagannathasabi to Singdia village 220902900 | 22100.00 e 6000.00 Four calendar
vy e W&C months
Road. G- Trijanga.
Const of c.c road Kuna Sahoo howse o . Four calendar
16 1765368. . 6000,
AnadiPatra house GP- Trijanga 63368.00 17700.00 P &C 6000.00 months

Coutractor

piaent Officer,Danagadi '




improvement of road from Deo bouse te

; ' . Four calendar
3 . ] - 6000.00 o
W GandaNatia. G.P- Mangalpur. 1325846.00 13300.00 D& T months
Counstruction of CC road from - alend
I8 | BijuPattanikMarga to GourangaSamat house, 1325846.00 13300.00 D & 6000.00 "‘:fu‘jm;‘; ar
G.P-Mangalpur. '
Improvement of road from Siarimalia to : Four catendar
339, 0.0 : . 006040
19 DeshbandhalP: Uchhabali 1770339.00 _ 17800.00 ‘D& ¢ momhs
improvement of road {rom Tura RD road o mg Four calendar
20 L 2962335.00 297040.06 . - 6000.00
¢ Khandiaposi with €1 work G.P: Uehhabali | ? ‘B & CCT - months
Construction of CC road from Kharadatrandi to - e g e ' Four calendar
. ) : *C G0
2 Kolathapada with CD work G.P:Nachhipura 1061352.90 10700.6¢ Dreee 6 0 months
[mprovement of toad from Raighati 1o Four calendar
22 1393457 00 14000.00 e - &000.00
Kachasahi GP: Kiajhar _ 9345 : & O months
2 Construction of b{fundary v.mll at Rabana PHC 2214869.00 22760.06 . 6000.06 Four calenddr
GP: Mantira B&C months
Conat of boundary wall at Bharadapasi . Four calendar
24 g 1340825.00 1350000 L - - 6000.00 .
Primary School. GP- Chandia. 340 o DEC : months
- Const. of CC road from Dimdripal to . TFour calendar
2 y : . . . 0
? Nayahagapatiavillage, GP-Deulakana. 132916790 13300.00 & T 6000.0( months
. Const of CC road from DeulakanaNuasshi to ' ) Four calendar
3 :
26 [ " MabhylamutaGP- Deulakana: | 1329167.00 13308.00 & : 6060.00 months

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur till Dt. 19 02.2019 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held respousible for postal delay in the delivering of the documents or non-
treceipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11,00AM, on 20.62.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on apphcation and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.I. .
DuburiProject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(hitp://www.jajpur.nic.im). In case of downloaded bid decumnent the cost of bid document should be attached with the bid. The cost
of bid document is not refundable.The envelope comtaining bid document should be “superseribed with Tender Call Notice
Number- 7( & /08.02.2019.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thersof. Any dispute in this matter wili be settled up under the Jurisdiction of Yajpur District. (The bids of the defaulting
contractors of this block those whe have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. in such an event, only the successtul bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of difTerential cost i.¢ estimated cost pui to tender — minus the quoted amount as Additional Performance
Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized’ Scheduled Bank i India counter guaranteed by its focal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi {by e-mai!) to the successtial bidder otherwise the bid of the successful bidder
shali be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach Lthe concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer hefore the due date.

Contractdr Biock De ment Officer,
Pranagadi.
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9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is Toandatory in the check list colurnn and other documernts as per the relevant clauses of this
'DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
of the tender cafl notice. .~ L o : S s S
10.The bid must be accompagied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPaira /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other

- form.Tenders not.accompanied with EMD as specified above shall be liable for rejection. - . .
11. (1) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
+ Tegistration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within: 3 {Three} days of opening of the tender before the B.D.O, Danagadi for verification and: mentioning about
 relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
iy - The work js to be completed in all- respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
12. Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and val idity of
tenders can also be-extended if agreed to by the tenderer and the Department,
- 13. An applicant or any of its constittient partners of whose contract for any work has been rescinded or who has abandoned any
- work in the last five years, prior to the date of bid shalt be debarred from quatification. The tenderer is to furnish and affidavit
at'the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished i schedule-C, Non-furnishing -of information in schedile-C and required affidavit in schedule-C, the bid
o document will be summarily rejected. : ' . ' :
 14. No Relation Certificate. o _ : :
- The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state PR. Drepartment or Assistant/Under Secretary & abeve in the PR, Department. If
. the fact subsequently proved to be faise, the contract is Hable to be rescinded. The eamest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The profottna for non-
- relationship certificate is contained in a separate sheet vide Schedule-A. _ o : '
15. 1f an Individual makes the application, the individual should sign above his full type wiitten name and current address.
16. If the application is made by proprietary fivm, it shall be signed by the proprietor above his full type written name and fult
-~ hame of his firm with its current address. : ' : ' _ ' c
17. 1f the application is made by a firm in partership, it shall be signed by all the partners of the firm above their full type
- written names and current address, ‘or alternatively by a paitner -holding power of attorney for the firm in which case a
certified copy of the power of attomey shall accompany the application. A certify copy of the partnership deed and current
.- address of all partners of the firin shall alse accompany the application, ' . ' .
I8. If the Application is made by a lmited company oF a corporation; it shafl be sign by duly authorized person helding power of
‘attorney for signing the application in which case 2 certified copy of the power of attomey shall accompany the application.
“Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will net be accepted. ~ = - : o ' ' _
20. No tenderer will be permitted to furnish their tender in their ewn: manuscript papers. AN informatien should be submitted in
* English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page. -~ : : '
21. Instruction for ‘quoting percentage rate below /above the. estimated cost amendment to para -3.5.5 of O.P.W.D. Code
‘Volume-1. - : : ' _—
Following new provisions shall be made to quote the rate of work by the contractor. -
. 3.5.5(V)— Percentage Rate Contract — ' e g S ' .

- Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to -The contractor has prescribed format appendsd to
the tender documients. The contractor participated in the tenider for more than one work thay offer conditional rebate. Rebate
-offer submitted in separate sealed envelope shall be opened, declared and recorded first The rebate so offer shall be
considered after opening of alt packages called in the same tender notice: The contractors who wish to tender for two oF more
works to which they refer, written on the envelope, S o : ' :

- Contractor
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4 rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The

contractor is required to mamtain & certain rate of progress specified in the contract. The contract can also be terminated with

penalty when the progress of work is not as per the conditions of contract. The quantity meniioned can-be incredsed or

reduced to the extent of 10% per individual items subject to a maximum of 5% over the cstimated cost, If it exceeds the Himit

 stated sbove period approval of competent anthority is mandatory beforc making any payment. The period of completion is -
B fixed and cannot be altered-except in case of exceptional circumstances with due approval of next higher authority. '

Tn case of percentage rate tenders, only percentage quoted shalt be considered. Percentage quoted by the contracior

shall be accurately filled in figares and words so that there is no discrepancy. But if any discrepancy is found in the

percentage quoted in words axl figures, then the percentage quoted. by the. contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in pércentage excess /less and total rate quoted by the contractor, then
percentage will be taken as comect. The percestage quoted in the tender without mentioning excess or less and sot supported
with comesponding amount will be treated as excess. The contractor will write percentage excess.or less up 16 two decimal

- “point only. If he writes the percentage exeess of less up to two or more decimal points, the first decimal point shall oniy be

comsidered without rounding off. Where the contractor has omitted to qguote the rates either in figures and words, the officer
opening the tender sheuld record the omission. K : ' _

: Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill. S S
The tenderer shall carefully study the tentative drawing and specification applicabie to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Compiaint at a future date that, plans. and. specifications have not.
‘Been seen by the tenderers, cannot be entertained. ' '

The drawing furnished with the tender is tentative and subject to revision or modification as tendémd during the execution as

per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will bold good in case of such
modification -of drawings during the time execution and shall in no way invalidate the contract and no exira monetary

compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in-charge as and when required: . e _

‘Every tenderer is expected before quoting his rates . to inspect the proposed work. He should also- inspect the quarries and

approach roads to quarties and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications, Compiaints at future date that the availability of materials at guarries has been

misjudged cannof be entertained. -

The offer of tender shall be inclusive of cost of construction and maintenance of jsiand, fm’y service, fmr»mther road,

service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

Tt must be definitely understood that the Government does Rot sccept any responsibility for the correctness and completeness

. of the borings shown in Cross Section. -

The tenderer may at his option quote reasonable for cach item of work carefully so-that rate for one item should not be
unworkable low and others too high for others.

The tendder containing extrancous conditions not covered by the teﬁder notice are Hable for rejection and quotations should be

strictly in agoordance with the tender call notice. Any change in the wording will not be accepted.

tender will not be considered except the case related to clause no22. C : :
Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

_ Letiers etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the ‘

 alternation or omissions, deductions sct forth in the conditions of the contract and such omissions, deductions, additions or '

alternations etc. forth shall no way invatidate the contract and no extra monetary compensation, will be enterained.
The authority reserves the right to reject any or all the tenders received without assigning eny reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the QP.W.D.code. -

. The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior o expﬂ'auon of
 the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract

called the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract cafled the “Contract Price”). ' R

. _ The notification of award will constitute the formation of the cumract, subject only fo the ﬁnmshmg of a
 performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office -

Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDQ,
‘Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of

 the value of the tendered amount {excluding 1% deposited toward hiring of ‘equipment /machinery from outside the state if
-any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,

‘|




» security deposit together with the earnest money & the amount withheld according to the provision of Pt agreement shall be
retained: at security for the due non-fulfillment of this contract and additional performance. security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. ' o

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as 1ssued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security S

b} Standard PWD form P1 with latest amendments. ' o

' Failure to enter in to the required agreement and to make the security deposit as above shall entail forfsiture of the

No.202 WF.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
~ acceptance of tender by the competent authority, e T
34. That for the purpose of jurisdiction in the eveni of disputes if any of the contract would be-deemed o have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring 2 suit in regard to the
matter by this contract at any place outside the state of Orissa. _ o B
}5. The contractor should be lable to fully indemnify the department for Payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and fill amount of compensation
- paid will be tecovered from the contractor. S _ S A
6. Tenderers are required to abide by the fair wages clause as introduced by the Gowvt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.[IM-56/628842(5) dt. 27.09.61 as amended from time to time. :

recover such amount due from the conitractor and pay such amount to the labour directly under intimation to the local labour
. office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on

the contractor, ' : _ '

8. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
foliowing and similar category. ‘- : : _ _ :
a)  Rent, royalties and other charges of materials, octroi duty, alt other taxes. including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
counection to work site as well as.construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of ‘materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt, for temporary occupation of land owned by Govt. at the site of the work..

b) Labour camps or huts hecessary to a suitable scale including conscrvancy and senitary  arrangements therein to
the satisfaction of the local health authorities, o _ E— : '
¢) Suitable water supply including pipe water supply whether available for the staffand labouras ~ well as for the
woik, .

d) Suitable equipments and wearing apparatas for the labour engaged in risky operations
) Fees and duties levied by the municipal, canal supply authority. . ' _
1) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents, - _ :
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h) The contractor has to artange adequate lighting agreement for the work wherever necessary at his own cost.

tra quantity of any items of work is taken up. -

2.The tenderer shall have to abide by the CPWD safety code rules introduced oy the Govt. of India, Ministry of work housing
1 supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. '

Contractor




$4. Tendrerers are required to go thmugh each clause of PWD form Pl carefully in addition to the clause mcntloncd here in
before tendering.

15. Al reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section 1,
(I, fI1, 1V and VIT. & latest design criteria for pre-stressed concrete bridge spac;ﬁcally for road and brldges issued by MORT & H,
Govt. of India.
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Steel shuttering and centering shall be used which shall be lived with suitable sheeting and made leak-proof and watertight.

The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such strucrures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his-own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 30 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental matertais during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or

" market rates, whichever is higher.
52.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other lability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to § times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B D.0.

Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

but no cost for raising sheds for storage, pay of watchman etc. will be bome by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement,

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any. controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates mclusive of storage charges or rates fixed by the department or current market rate,

whichever is higher.

All the materials which are to be supplied from siore will be as per ava}labihty of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the siore, the materials may be under the custody of the contractor and the contractor will
be respon51bie for its safety and storage. Cut pieces of steel more than 1 mtr in length wxll be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steet has indicated, it may not be taken as binding. The contractor rhust have to -
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation. of price on
such account shall be enterfained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured i length of different dismeter, size and specification as
actually osed (including hooks and cranks) in the work cotrect to an inch or em. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engmeer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment),

The tentative-alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor shoiild at his own cost aITange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the ranning charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free-of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement afier the earth is
consolidated including rolling with hand or power rolter and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking carth from the borrow area. Earthwork from cutting will be
economically utitized in filling,

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of I 5 mX15mX05m
which will be taken as 1.5 m X 1.5 m X 0.44 m = I Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the looseness of stacking, which would be detenmned on
actual observation and deduction, .

Contractor o 'Bl'ock :pmémj Officer,
Danagadi.
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The machineries, if available with the depariment, may be supplied on hire as per ch}:n'ges noted in the enclos_ed statetnent, -

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.
In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted to the contractor ander any cit¢umstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. . : :

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less, ' ' : _ '

All method of sinking including ppeumatic sinking by employment of divers and other equipment shall be included in the

~ rate. Refnoval of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well, rectification of tilt

63.
69.
70.
71.
72.
73,
74.
75.
76.

. widening, - :
7.

d)

78.

79.
30.

81.
82.

- the manner so that the totat expenditure does not exceed 1% of the 1:enderJ

and shift, if any, etc. shall also be included within the rate of sinking. :
The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation,

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority aceepting the tender. _ . _ o : _
Construction -of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be -
included in the rate of well sinking. ' _ '

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department. - o . _ '

No claim will be entertained i respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers, :

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. L

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,

Tuspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nmuts as well be directed
by the Engineer-in~charge, : L - _ S L _
b)Concrete test specimens E50mm X §50mm X 150mim in size (whether or plain or reinforced concrete) for the testing shall-
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not

- Jower than that of an Assistant Engineer. The Coniractor shall bear the cost so involved in testing. The test specimen in cube

should be carried out in the departméntal control. Test should ‘e carried out in accordance with the stipulations in bridge
code section- HL. _ . ‘ Y _ o
¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that.the casting of the test specimen was faulty and that the result of these specimen did
not give a cosrect indication of the actual quality of concrete. - - o . -

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate. placed in pbsition shall not be |
permitied. : R ' o
B The thickness of cement concrete in top plugging should be as pet departmental drawing, -

In well sinking the maximum tolerance permissible in'tilt is 1:80 and the shift is 150 mun to the normal direction. Where it is

not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directsd by the

Engineer-in-charge to-overcome the adverse effects of the tilts and shifts without any extra cost to the department and without

any damages to the well. Any additional work, necessary consequent upen the excess tilt and shift, shall be carried out by the

contractor, at no extra cost to the department. = - . T _

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted. _

1f the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk ata

suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the

clauses of MORT & H for roads & Bridges. o ' o -

No claim for carriage of water, what-so-ever, will be entertained. S

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, (00/-. The apprentices will be selected by the Superintending Engineer. The period of

employment will commence within 1| month after the date of work order and would last till the date when 90% of the work is

completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent

qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engireer in
ost of the work, : _ :

§
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83.

Special class contractor shall employ ander him ! graduate engineer and 2 diplonia holders belonging to the state of Orissa,

Likewise, A-Class contractor shall emxploy under him | Graduate engineer or 2 diploma holders belonging to state of Otissa. ' -

The contractor shall pay to the engincering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may -

however assist the contractor with pames of such unemployed Graduate' engineers and Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated 1o
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class

- or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a_
- Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as

84.

83.

36.

87.

9.

90.
. Under section 12 of contractors labour (Reguiation and Abelition) Act. 1970 the contractor who undertakes exeeution of

92,

93.

94.

93.

per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

-certificate is fo be furnished in the proforma contained in a separate sheet vide Schedule — B. :

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
hecessary possible help for procuring license. ' :

Orissa Bridge & Construction Corporation: Ltd. wilt be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the sit¢ and locality of the work, about the quality and availability of the required guantity of
material inchuding the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

_-and materials with taxes, octroi, other daties, lead, lifls, loading and unioading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims fater on to have misjudged as regard availability of materials, labour and other factors. _
The prevailing percentage of I.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill. ' ' s

. The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the timeé of payment of bill. - : '
The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their:
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concemed

-department. _

Under no circumstances interest is chﬁm‘geahie for the dues or additional dues if any payable for the work.,

work through Iabour sheuld produce valid Fcense from licensing authorities of labour Department. .
Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concemed Executive Engineer. ' : _ .
Trial Boring — The foundation level as indicated i the body of the departmental drawing is putely tentative and for the
general guidance enly. The Department has no responsibility for the suitability of actual sirata at the foundation level. The
contractor has to conduict his own boring before statting the work and get the samples tested at his own. cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects. -

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons 1o be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may reécover from the contractor the cost of makin g
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the completion of the same, ‘they are to be under the contractors charge. The
«contractor isto be held respensibie to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damagé to
propérty happening from any neglect, default, want of proper care or miscenduct on the part of the contractor or any ong in

- his employment during the execution of the work. Also no claim shall Be entertained for loss due to carthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost. : : : ' '

pment Officer,
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96. Gradation of ingredients: The coarse and fine agpregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tilts and shifts ,
- a})  Maximum permissible shift is 150 mm.
b) Maximum permissible tiltis 1:80.
98. Payment for variation in price - (Vide Works Department Memorandum No-12075 /W Dt. 7.4.1986, 14379 Dit. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated
‘in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in -
~ between the Average wholesale Price Tadex (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Ym=0.75x Pm x R x {i-to}

160 io
Vm = Ipcrease or decrease in the cost of work d\.trmg the quarter under consideration due to change in the prlce of the
materials,
R =the value of work done in Rupees during the quarter under consideration.
io0 =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as pubhshed in
R.B.I bulletin from time fo time.)
i = The Average Wholesale Price Index (al} commodities) for the quatter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
- (it} Where original contract period is one year or above, Increase/ decrease of cost of steel, cement. and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case-of decrease shall be made by cencemed B.D.O. from the eontracter, mmedlately
The cost shall be determined as follows: -

1. Steel .. . Rate as fixed by steel authonty of India Limited (SAIL)
2. Cem_en-t - Average factory price of three manufacture of cement inside the state
3 +Bitumen .. Rate as fixed by Indian Oil Corporation Limited (IOCL)

a (111)—Where original period of contract is six months and below one year, Increase/ decrease .of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/- and with prior approval of the F.1.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfiliment of the conditions mentionied below.

(1) The cost shall be determined as folows: -

Steel... Rate as fixed by steel authority of India Lmuted {SAIL)

'Cement Average factory price of three manufacture of cement inside the state. -

Bitumen... Rate as fixed by Indian Qil Corporation Limited (IOC) '
Cost of the preject should be more than 50.00 lakhs. However the differential cost of such materlal may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calcu]}ned amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dea]er for the said work within 28 days before
utilization of steel, cement & bitumen.

a4 Differentiai cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi)-  Differential cost will be atlowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(t)Recovery in case of decrease shall be
made by concerned Block Development Offi icer from the contractor, immediately. :

(B Similarly, if during the progress of work, the wages of labour increase or decrease as a resuit of increase or decrease

- in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

 réspect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or lrable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consxderatm and that operatcd for the

. quarter in which the tender was opened as per the formula indicated below.

Contractor Block: pment Ofﬁcer, “
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Formula to calculate the increase or decrease in the price of Labour,
VI=0.75x PI x R x (i- i0)

100 io : N \ _
VI=  Increase or decrease in the cost of work during the quarter under cousideration due to changes in the minimum
wages rate of labour. , ' o ' : '
R= the value of work done in Rupees during the quarter under consideration. _ . .
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

t = the minimum wages for labour prevailed during the quarter under consideration.

P)= Percentage of labour component (as per sub-clause), ' . g

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustmient) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there ypon necessarily and properly pays, such increased or decreased price towards Petrol, Ol and Lubricants -
used on execution of the work, then he shall be entitled to reimburse or lable to refund. Quarterly as the case may be, such
an amoumt, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the guarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: - _ . . '

0.75xK2 Rx(P2-D1}
KI= e X :
100 By

' KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O. L.

R= the value of work done in Rupees during the quarter inder consideration. .

DI= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened, : - :

D2 Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause. : ' .

d) The following shall be the percentage of materials, labour and P. O. L. cormponent for reimbursement/ refund on variation -
in price of material, labour and P. O. L. as per sub- classes (), (b} and (c} of this Clause.

Category of works Comntracior' Supply  Departmental supply of materials
% Of Materials | % OFf Labour | % OfP.OL.
Irrigation work _ _ - N
a) Structural works 20% 30% - 5% . 45%
| b)Earthwork, Canal work, 20% 60% - 5% 15%
Embankment work etc. ' : . : :
‘R&B Works : o I :
a) Bridge work - 20% 30% 3% 45%
| b) Road work ' 45% 40% 5% ' S 10%
¢) Building works “39% 30% % 1 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%) _ .

d) - -Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be govemned as per clause.no 31(a-ii) &(a-iii), labour and P.O. L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner, .

: "In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year pertod thereof, provided that the work has been carried out by the. contractor in term of the relevant provision of the

- Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and

subsequently the corpletion period has been validly extended on the ground that the delay in completion of the work s not
attributabie to the contractor and in the result the total period inchiding the extended period stands at one year or more,
escalation is admissible only for the remaining pertod after excluding the first one year period there ﬁjb_m.“ :
) The contractor shall for the purpose of sub-clauses (a), (b) & () of this clause keep such hooks of Account and other

documents as are tiecessary to show that the amount of increase claimed or reduction available and shall allow. inspection of

- the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge fumnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming awars of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the .
same is given pursuant to this condition together with an information relati ip.thereto which he may be in a position to supply.
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* 99. ¥or diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borpe by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

. and bamcadmg etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust fmm the private land 1o brmg ﬂle land to’ its ongmal
condition etc. complet&

100.The comtractor has to arrange the land required for borrowing eartb if necessary fer the Toad werk at his cost. No exira
" payment by the Department will be made on this account and no. claim what—so—ever will be entertamed on thls ground The
rates quoted by the contractor should be inclusive of all such charges.

101 Where it will be found vecessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work w1th pages serially numbered. Orders regardmg the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engincer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor’s agent

shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work w:thout wntten permission of the
Engineer-in-charge and to be submitted to the Engmeemn-chmge every month. -

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to. the Departmem

103.The details of foundation, sub-structare and fioor protection for eéxecution shail be dorie in accordmce with the test results
thus obtained.

'104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in ﬂcw of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and regulations and spemﬁcatmns as laid down in -
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specnﬁx:ahans with latest revmon / amendment
are also binding on the part of the contractor.

106 No part of the contract shall be sublet without written penmssmn of the concerned B.D.O. or transfer be made by power of

_ Attorney authorizing others to receive payment on the contractor's. behalf.
107.The contractor should attach the cerfificate in token of payment deposit with the regmratlon authonty as percent circular of
- the Govermment relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Departmem will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates guoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

- -Arrangement of borrow areas; land, approach road to the bridge site ete. are the responsibility of the contractor. .
' 110 The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to. percolauon of water. The quoted rates will be
. inclusive of this.

111.The materials, borrow areas and hutihents at site shonld he arranged by the contractor at his own cost. No futurs complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the - Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his .
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the ¢ontractor or
his duly authorised agents at the end of each month. A certificate should be fimnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. I in any month there are no claims to record, a certificate to that effect
should be fumished by the contractor n the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent autherity. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected, The

claim book is the property of the Block and shall be swrrendered by the contractor to the Engineer-in-charge after completion . ”

of the work or before recession of the contract by the Department whichever is eartier for record. :

113 Number of tests. as specified in LR.C/ MORT&H / IS speclﬁcannn required for the construction of roads/ bridges / -
buildings -or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed -
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens ¢tc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prier to execution and during exccution as may be directed by the Engmeer—m charge and on both the
accounts the cost shall be borne by the contractor. -

114 Besides, the firm / contractor shall install full-Redged ﬁeld laboratory-at work site for conducting required tests as per IRC/

- MoRT& H /ISI requirements -at his .own cost for providing sufficient opportunity for checking from time 1o fime. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting -
officers in the rank of Superintending Engineer and above. After completion of the road in afl i

* should be affixed by the executing agency mdicating locations like school, hosprtal, Nu—lmm ete.!
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
‘(a) Making a false statement or declaration. . :
(b) Past record of poor performance. .
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past tecord of in-ordinate delay in completion of the work
{e) Past history of litigation. : : h .
116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work. : ' _ - ' o ' :
117.In case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture. of EMD unless adequate -
justification for such back out is furnished. Appropriate actien for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. S . . : '
118.ADDENDUM TO THE CONDITION OF Pl CONTRACT:
- Clause-2(a) of P1 Contract:-FIME CONTROL:-
2.1 Progress of work and Re-scheduling programume. . ' _ _ .
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract. : :
2.1.2. Within 15 days of issue of the lefter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
- approval a Programme commensurate to Clause no.2.1.3 showing the general methiods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. . '
2.1.3. To ensure good progress during the execution of the work the-contractors shall be bound in all cases i which the time
allowed for any work exceeds one month fo complete, 1/4th of the whole of the work before 114 of the whole time allowed
under the contract has elapsed, 1/4® of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed. :
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure corpletion of the works. within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
. withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount untit
‘the next payment after the date on which the overdue Programme has been sibmitted. o
2.1.5, An update of the Programume shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Bngineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programine is to show the effect
of Variations and Compensation Events ' ' _ . ' :
2.2 Extension of the Completion Date. : o
2.2.1 The time-allowed for execntion of the works as specified in the Contract data shall be the essence of the Confract. The
- execution of the works shalf commence from the Sth day or such time peried as mentioned in letter of Award after the date on.
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice o
any other right or remedy available in law, be af liberty to forfeit the eamest money & performance guarantee / Security
-deposit absohutely. . ' ) .- : ' o
22.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. Tt shall indicate the forecast of the dates of commencement and completion .
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution-of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given i contract
2.2.3. In case of delay oceurred due to any of the reasons mentioned below, the Contractor shalt immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavers to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works. :

it Force majeure, or.

i) Abnermally bad weather, or

*  Serious loss or damage by fire, or - o . ' ,

= Civil cognition, local commotion of werkmen, strike or lockowt affecting any of the trades employed on the work, or.

. Delay on the part of other contractors or tradesmen engaged by Engineer-m-Charge in executing work not
forming part of the Contract. ' : : E o o : o T L

Contracter




ook

vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor takmg steps to accelerate the remammg work and which would canse the Contractor to incur
additional cost, or

vii}) Auny other canse, which, in the absolute discretion of the authority mentioned, Contract data is beyond the
Contractors control,

2.2.4. Request for reschedule ‘and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, 1f pracncable indicate in
such a request the period for which extension is desired.

~ 2.2.5.Tn any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be

communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

‘application by the contractor for extension of time shall not be bar for giving a fair and reasonable’ cxl‘.ensmn by the B.D. 0

and ﬂns shall be bmdmg on the contractor,

'23.  Compensation for Delay.

2.3.1. If the contractor fails to maintain the reqmred progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates - -
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.
This wil} also apply to items or group of items for which a separate period of complenon has been: spemﬁed Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor vnder this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s} in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted -~ : " against - : the compensation
levied at the final grant of extension of time. Withhelding of this amount on failure to achieve a milestone shall be automatic.
without any notice to the contractor, However, if the contractor catches np with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed. subsequcntly also shall be w:thheld However no interest
whatsoever shal] be payable on such withheld amount.
2.4, Management Meetings :
2.4.1. Either the Engineer or the Contractor may requu'e the other to attend a management meeting, The business of
management meetings shall be, to review the plans for remaining work and to deal with matters rdised in accordance with the
early warning procedure.
2.4.2. The Engineer shall record the business of manavement meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsxblllty of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the

" meeting.
Clause-2 (b) of Percentage Rate P1 Agreement: - Resc1551on of Contract {(Amendment as per letter No.10639 di.27. 05 2005

of Works Departmment, Orissa):-
To rescind the contract {of which rescission notice in writing to- the contractor under the hand of the BD.O shail be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employmem Department vide letter No 3757;‘ D1 25.04.2009.

120 ELIGIBILITY CRITERIA: To be eligible for quahﬁcaﬁon, applicants shall furnish the followings as well as mentioned in
check list: '

.
b)

¢)

Required E-M.D as per the clause No. 10. '
Copy of valid Registration Certificate, Valid GSTIN cernﬁcaie copy of valid license, proof of Danagale S. reglstered
-comtractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration

certificate, GSTIN certificate and Pan card, for verification vnthm I{three) days of openmg of the tender before tendering

authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page '

Bank Draft towards cost of Tender Paper if downloa.ded or Money Reoeipt as per Clause No 5.

: . o . Total: - 120 (One hundred twenty ) clauses only

Contraetor




* SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hereby certify that /'We* am/are* related/not related (*) to any efficer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Qdisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
securily deposit and I/We* shall be lable to make good the loss or damage resulting from. such cancellation. I/'We also note
that, non-submission of this certificate will render my / our tender Hable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE hNG?NFER!DtPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

* their bic-data are furnished below.

SL | Name of  the { Qualification | Date of | Monthly - Whether full | If they are superannuated / retired
No. | Engineering Appointment | emolument | time / dismissed or removed personnel
personnet appointed engagement | from state Govt, / Centrai Govt. /
for supervising | and Public Sector undertaking / Private
contractor’s  work continuons Companies and or any one
with address _ ' ' ineligibie for Government service.
i ]2 ¥ 13 _ 4 5 6 7

SCHEDULE- C_ FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statemenis made in the required attachments are true and correct.

The undersigned also hereby certifies that neither me/our firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby autherized and request (s) any bank, person, firm or Corporation to furmish pertment information as deemed necessary
and as requested by the Department 1o verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Depariment. :

(Signed by an Authorized Officer of the firm)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

 Addl. Project 'Directcm,\)RDA. Jajpur

Sold for the work -Construction of cc road from Kuna Sahu house to AnadiPatra house. G.P. — Trijanga.,Danagadi

Block™ on payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Receipt No ....... e araes Dt against
BC/BankDraft No.........coooioiinn. |5 payable at SBI Duburi Project, Danagadi.
Block Devefopment Officer,

Danagadi. '



BILL OF QUANTITIES

Sk No.
1

Description of item of work
2

Quantity
3

Uit
.{_}

Name of the Work —Censt. of CC road from Kuna Sahoo house to Andi Patra house, Trijanga

Rate in Rs.
5

Amount [n Rs

¥

!

Earth work in excavation of foundation in trenches in
hard soil or graveily soil except sheet rock requiring
blasting to proper profile with all leads, lifts and delifts
to proper section and profile inctuding dressing &
leveling the bed upto required depth and making it fit for
taying concrete and depositing the excavated materials
away from the work site with all leads and lifts including
dewatering, if necessary from foundation complete as
directed by Engineer-in-charge

52.7%

One Cubic
meter

Filting in Foundation and Plinth and floor with sand,
watercd and rammed including all cost of sand,
conveyance, royalty with labour and T & P required for
the wark. Including cess ,as per direction of Engmeu—m-
charge.

146.56

One Cubic
mater

40182

L]

- fmatertals with all labour charges and cess as dicscted by

Cement Conerete of proporiion {1 :3:6) using 4cm and

downgraded size Hard Granite Crusher Broken metal forl

foundation, flooring concrete approved quality from
approved quarry including hoisting, lowering ang laying
concrete to the required level ramming, watering, curing
ete. complete including cost, conveyance, rovalty of

Engineer-in-Charge.

22843

Onie Cubic
meter

3666.36

B

38851.00

BGEIT0.40

Cement concrete {1:2:4) using [2ram size crusher
broken hard granite store chips,including hoisting and
laying,including cost, carriage, royalty of all -

materizlz labour, T& P, cess ete ail compleie.

One Cubic
mEier

73497900

Rigid and smooth centering & shuttering ai ail heights
of all types of work using required scafoldin g T&P
.centering shuttering including all taxes of materials cost
of scafolding conveyance and dismentaliing and
disposing debrise clear of work site compiele to receive
reinforcemnent grills and concrete as per direction of
Enginecr-in-charge

37520

PR e

Sarn

118.66

e

44521.00

Supplying and providing 12mm thick bitomenons
expansion joint board as per direction of Enginecr-in-
charge.

Ona
Sanare
meter

589.08

7

Supplying ali materials, T&P fue} and hire margcs of -

vibrator for compaction of concrete. - i

ooy s

Uine Oubie
efet

im0,




‘8 Supplying all labour, T&P for earth work i all kinds of
soil within Skm lead by mechanical means including
rough dressing,including cost, conveyance, rovalty of
earth,labour & cess .ete. all complete as per direction of
Engineer-in-charge..

168.84

= T8

One Cabicy
meiar 16216

2737500

% IProviding of display board of gize 1.20m x1.20m x
0.25m (thick) above G.1L. and £.45m below G L. and
shall be plastered jpainted and writing ete.complate as
per divection of Eng, In.charge..

[

: :
Ons No. 3000

3000.00

B, Danaoads

Appraved

26050

Lddl Proeject Director (Teck.),

DRDA, Jajper

o

Total 9 { Nine ) items Only (Rupees Seventeen lakh sixtyfive thousand five hundred sixtyeight Jonly.

ITe5868.00

Tt i

My / our quoted rate is

iwords) excess over / less than / equal to the ahove estimated eost.

Signature of Tenderer}

% {both in Fgures and




CHECK LIST

(To be filled up by the contractor)

iy | Documents Submitted PageNo. | Tssuing authori
No. JJocine o Yes ~ No. ags o g authonity
1 2 3 4 5 _ 6
1 | Cost of tender paper o '
2} Copy of valid license
3 | Copy of valid LT. / Pan Card
4 { Copy of GSTIN certificate
5 | Required EMD in approved forin
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Afhidavit of authenticity of true docmment attached
9 Valid E-Mail Address
10 |Valid mobile number

Certified that all the information mention above have been attached with the tender paper & aré true and correct to the best of
my Knowledge & belicf. . '

Contractor ' o | j Block Deve Gpment Officer
' ' Danagadi.



NOTES

"L The cénn'actor should not write anyﬂ:mg excepting quoting of percentage and i any case myﬂlmg else

. regarding tender rate is mentioned, the tender is tiable for rejection.

2, Pef'cémag'é quoted by the tenderer shaﬂ be accurately filled in words znd in figures.

| 3. Strike out which is not applicable. If the tenderer quotes fhe percentage without mentioning excess or less, it
will be considered as excess. : - _ : . o

_4 Percentags should be quoted up to 2 {Two) digit after the decimal point.

. 5. Rate of all items are mcluswc of cost, carriage, royalty and other taxes of

matenais

‘Tenderer

| No of Corrections__

iNQ of Over wrltmgs

No of l_hterpola;ions _

s
t
/f

Block Devé‘@m Officer

Danagadi.



