GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of CC road from Manpur to
Bengapatia road, G.P-Dhuligarh

Bid Identification/DTCN No. 70 % | 08.02.2019 /P.S Danagadi/2018-19

PANCHAYAT SAMITL, DANAGADL



authority in presctibed form for following works as mentioned below .

PANCHAYAT SAMITE DANAGADI

DETAILED TENDER CALL NOTICE

No- Z( & Dt-08.022019
1.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, i single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column ne.5 in tender call noticefor execution of civil works om production of definite proof from the appropriate

: Approx. . : _ Cost of Tender "
::; Name of the work estimated cost. {iﬁhﬂ?) ;::‘;::L Paper cgg“:i;:;
' (in Rs. ) ’ (in Rs.) p
1. 1 3 4 s 6 7
Construttion of CC road from Manpur to Four calendar
1 . . . . . ' 6000,
Bengapatiaroad G.P-Dhutigarh. 132782500 13300.00 & 000.09 months
. Imp. Of road from Dhuoiigarh 1o Madalia"'C . . . ; Four calendar
2 1647 . C s
road G.P-Dhufigarb. 221 1647.00 222080.00 B & 6000.04 months
Tmp. Of road from Bhalubasa ie Kiajharhudi . Four calendar
3 o 17660890.00 17700.00 5000.00
G.P-Ostapal. 090 ay : & C months
Improvement of road from RD Road to ) Four calendar
4 . . A 2 R A . . |
Rattway line with CD work G_P- Ostapal. 132837300 _ 13300.00 B&CH 6000.00 months
Tmp. Of road from Baliposhi to ' Four calendar
3 BengapatiaGP- Ollala. 1502667.00 15100.00 & 6000.00 months
Construstion of CC road from Jﬁganna.thpur . ] Four calendar
6 Primary School to RD road G2 Oflala 176866206 17700.00 X & T 6600.00 -months
7 Const. of C.C Road at Jatarapal village GP- 176964700 700,00 6000.60 Four calendar
Pankapat. i ' ‘B&C . months
Construction of CC road from Thakurani 1o . Four cailendar
8 Godirala, G.P- Pankapa. 1323419.00 13300:00 O & C £000.04 months
Conslruction of Danisbar Primary Schoo! . Four calendar
9 g : A 9800, .
baundary walt. GP: Rachipus. I73273.00 v & C 6000.00 months
10 Construction of Nakula&ahli vitlage road G.P: 1768668.00 17700.60 o 6000.00 Four calendar
Ranagundi B&C months
' Conpst. of C.C road from MutasaraDyahisahi 10 _ . Four catendar
1 Banadurga.GP- Ranipada. 1771303.00 _ 17800.60 D& 6000.60 months
' : improvement of road from RD read to Four calendar
12 _ Gandanallah (+ P: Ranipada 2655808.00 26600.00 _ B & T 6000.00 months
. Const. of C.C road from PrabirabMandal house ' Four calendar
13 to end of the viflage. GP- Trijanga. 1325846.00 13300.00 D& C 6000.00 months
Const of C.C road from New SiariaRasalnagar ; Four calendar
I4 - . s ’ 1763568, , g GO,
viliage road GP- Trijanga 763368.00 17700.00 P &C w0 months
Congt of CC road from New
15 Siatiatagannathasahi to Singdia viltage 220902960 | 22100.00 . 6000.00 Four calendar
.. : B &°C months
Road . GP- Trijanga. :
Const of c.c road Kuna Sahoo house to . - : . Four calendar
16 AnadiPas house.GP- Trijanga 1765568.00 17700.06 D & 6000.00 e
Contracter . Block Developifént Officer,Danagadi




Emprovement of road from Deo bouse to Four calendar
. : . ) O
17 GandaNalia. G.P- Mangalpur. 1325846.00 1330000 ‘o &C 6000.00 months
Constrection of CC road from .
. . . Four calendar
18 BijulattanikMarga to GourangaSamal house. 1325846.00 13300.00 i o s 6000.00 ;
b & months
G.P-Mangalpar. C
lmprovement of road from Siarimalia to : Four calendar
; : , 600,010
19 Deshbandha(:.P*;Uchhabali 1770335.00 17800.00 ‘& C 0 months
Improvement of road from Tura R road to . “Four calendar
20 Khandiaposi with CB-werk G.P; Uchhabali 2962335.90 29700.00 ‘B & C 6009.00 mariths
Constauction of CC ruad from Kiaradabandi o . Four calendar
i 2, . ‘D& C 60,
2 Kolathapada with C'D work G.P:Nachhipura 1061352.00 10700.09 D& 80 months
: Improvement of read from Raighiiti 10 - Four calendar
22 S e 13934537.00 14000.00 . 6000.00
Kachasahy GP: Kiaghar 3 ! ‘D& months
Construction of boundary walf a1 Rabana PUC ' Fo'u.r calendar
23 . 2 X . s 6000, :
Gp- sirn 221486900 220000 B & O 060.00 months
(Const of houndary wall at Bharadapasi . : : Four calendar
# Primary School, GF- Chandia, 1340825.00 13500.00 D& 6600.00 months
Congt. of CC road from Dimripal o o Four calendar
25 ) 2 ! . - .
Nayabagapatiaviliage, GP-Deulakana. 1329167.00 13300.00 & 600000 . months
Const of CC road from DetlakarsaNuasahi 16 r Four calendar |
26 MahuiamulaGP- Devlakana. 1329167.00 13300.00 & 6000.90 months

2. The sale of the Bid document shail start from the date of publication in Newspaper during office hours in the office of the
PanchayatSarniti, Danagadi, fajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi Jajpur til} Dt. 19.02.281% np to S5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, en 20.02.2819 in presence of the
bidders or their authorized representatives. In case of holidays, text working day will be considered.

5.The bid documents can be obtained from the-Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers chegque drawn in faveur of B.D.O, Danagadi, Jajpur payaible at S.B.L
DuburiPreject,Danagadi . The bid document can be downloaded from the official web site of Jajpur District-
(hitp://www.jajpur.nic.in). In case of downloaded bid decumient the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid document should be “superseribed with Tender Call Notice
Number- 70§  /08.62.2619,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this bleck these who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is Tess than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost Le estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO), Danagadi
from any nay Nationatized/ Scheduled Bank in India counter guaranteed by its focal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) 1o the successfiul bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block Dev ent Officer, |

Danagadi.



9.The tender is to be submitted in one cover s to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN

ccrtiﬁc‘dﬁ:,; certifigates duly filked-in mentioning valid £-mail address and vatid mobile number is mandatory in the check lst column

and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed

as the bid of the works as mentioned in column No.2 of the tender call notice, _

10, The bid must he accompanied, hy EMD of the amount @.1%(Onc peccent) of the estimated. cost to fender as mentioned in.
column No.4' along with tender i shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

accom_mLfPQst Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

i Tndia conater goaranteed By. its local branch at Bhubaseswar as pers the termss sl condithon,. id down in OGFR and in ne other .
form. Tenders not accompanied with EMI as specified above shall be liable for rejection.
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(i) The tender paper shouid be accompanied with the attested true copies of the documents specified in the checklist like proof
of Disnagadi P.S. vegustered vontractor, - valid registration. certificafe, valid GSTIN certificute and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation {if any) in the license otherwise his/her bid shall be declared as non-
respansive and thus lable for rejection.
The work is to be completed in all respects within specified period inclusive of rainy season as mentioned n the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execntion
- of Agresment,

2. All tenders received will remain valid for a pertod of 20 (Ninety) days from the last date of receipt of tenders and validity of

tenders can also be extended if agreed to by the tenderer and the Departinent.
Anvapplicant or any of #ts constituent partners of whese coniraet for any work has been reschided or who has abandoned any
woik in the last five years, prior to the date of bid shall be debatred from qualification. The tendeter is 1o furnish and affidavit -
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished 4n -scheduie-C. Non-tarnishing of information in sehedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.
No Relation Certificate.
The contractor shall fienish a certificate along with the tender to the effect that he is not related {0 any officer in the rank of
dn Aggistant Engineer & above in the state P.R. Departiniént or Assistant/Under Sécrétary & above i the P.R. Departitient. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and be shall be liable to make geod the legs or damages resnlting for such cancellations. Ihe preforma for nen-
relationship certificate is contained in a separafe sheet vide Schedule-A.
If an Individoal makes the application, the individual should sign above his full type written name and current address.
I the application is made by proprielary firm, it shall be signed by the proprieter above his full type written name and full
name of his firm wiih is current address,
If the application is made by a firm in partnership, it shall be signed by ali the partners of the firm above their fuil type
written. names. and aarrent. adidress, or aliernatively by a partner holding power of anarney for the fitm i which case a.
certified copy-of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.
b Apphication iv meade by atipited comipany o 4 eorporation; gl be m_,n by date autbasized person tobdioy pawee of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid,
The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.
Mo fendersr. will be permitted to furnish their tender i thelr own nianascript papers. A ufoemation showdd be salunitted i
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized represcn(atwe at the boitom of cach page.

21. Instruction for qucﬂ:mg pmccﬂtaﬂf rare 13?10“ ‘above. the. estimated. cost amendment ) para <355 of QP W.D. Code

Veolume-t.
Following new provisions shall be made to quote the rate of work by the contractor.
1.5.5 (V) - Perceniage Rate Conleact -

Perceiitage conitract will be i addition to iem rate, lubiip sih conffacts 6t¢. Tn such contdcts the schiedilg of
quantitics shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended 10
the tender docurments. The contractor partivipated in the tender for more thap onc werk may offor conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered afier opening of all packages calted in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor
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‘The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contragtor i reguired to maintain a certain rate.of progress specified: in the camtract. The gontract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individoal items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stateth.abiove perfod approval of comipetent anthority i mandatory before making any payment. The peried of completion. is
fixed and cannot be altered except in case of exceptional circumstances with due dpprova] of next higher authority.

In case of percentage rate tendeﬂ, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurmiely flled In Agures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted ir words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage guoted in perceniage excess /less and total rate quoted by the contractor, then
gventags will be taken as correct, The percentage quoted irs the tender without mentioning excess or less and nof supparted.
with corresponding amount will be treated as excess. The contractor will write percentage excess or fess up to two decimal
point only, i he writes the percentage excess or less up to two or more decimal poinis, the first decimal point shall only be

cousiderad withatt ronoding off. Where the contractarhag amittad 1o quate the rates either in-figures and wards, the officar -

opening the tender should record the omission.

Bilis for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bl
The teiiderer shall carefully study the tedtative drawiig and $pecification applicable to the contract anid alf the docurnemc,
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
televait specifications and drawinas which. are for cale. Complaint at a.futere date that, plans and speeifications have not
been geen by the tenderers, cannot be entertained.
The drawing turnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will bold grod i case of such
wmodification of drawings during the time cxecution ahd shatl in ho way javalidate the contract and no éxtra moneticy
compensation will be entertained. The work shall, however be execited as per final approved drawing to be issue by the
Engineer—in—charge as and when reguired.
Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himsel{ about the guality and availability of materials. In every case the materials must
cemply with the relevant specifications. Complaints at future date that the avatlebility of matenials at guarries has been
misjudged cannot be entertamed.
The offer of tender shall be inclusive of cost of construction and maintemmw of island, forry scrvice, fair-weather road,
servige road, Foor Bridge, Pylon base, winch stand-and derrick ‘ate: g requtirad for thewark
It must be definitely understood that the Govermment does not accept any responsibility for the comrectness and wmpletcne%
01‘ the bormgs shown m Cmc;s ‘%ccnon

unworkah]e }ow and olhers too hlgh tor others

The tender containing extrancous conditions not covered by the tender notice are liable For rejection and quotations should be
strigthy in secordanee with the fender call notice. Any change in the wording will not be aecepted. .

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the casc related to clause no.22.

Sehistule of quantities are gecompaniad inthe DTEN (Price Bid). 1t shaft be defiuitaly wudersiood that the Government does
not accept any responsibility for the cerrectness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or.
alceraations ete, fordy shall o way invalidate the contract and o ekira. monetary compansation: with be emertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever. -
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderftenderer. whose bid has been accepied, will be netified of the award by -the BDO, ‘Danagudi priorto expiration of
theé validity period by é-mail, SMS confirmied by régistéred letter. This letter (heremaﬂer and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
ceniract (Herein after and inthe contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject oaly to the furnishing of a
performance security (initial Security Deposit) in form. of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit. account dnly pledge in favour of the BDO,
Danagadi and it no othier forit which inctiiding the amouiit already deposited as bids security (earnest moncy) shalt be 2% of
the value of the lendered amount {(excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any }-and sign the agreement in the presetibed of PWD form for the fulfillment of the contract in the office of the BDO,
Panagadi,

Coniracter




The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additionat performance security in accordance with the
provision of the agreement. The agreement will.incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and defiver it to the Engineer-tn-charge. Following documents
shall form partof the agreemsnt,

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the thme of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performanye security -

b) Standard PWD form P with latest amendments.

Failure to enter in to the reguired agreement and to make the security deposit as above shall entail forfeiture of the

“Hid. seourity (carnest money ). Ne coutrier (teader} shall be finally accepted wntil the required amount -of inifials security 1
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.

- No202 WP, did 06 03 98 respectivety the B.ME, will befarfeited in case, whare tenderers Back out. fram the offer befare
accepiance of tender by the competent anthority.

34. That for the purpese of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to

-within the State of Orissa and i is agreed that reither party 4o the comtract will be competent to bring a-suit in regard to the
mattér by this contract 4t any place outside the staté of OFigsa. '

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. Vil of 1973 on any account of the werkman emp'&yed by the-contractor and full armount of compensation
paid will be recovered from the cositractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VII-R
8/5225-dtd.26.02.55 and No JIM-5$6/628842(5).dt. 27.09.61 as amended from time to time,

37. T case of any complaint by the laboir working about the nonpaymefit of less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the comdractor is found to be in default, he may
recover-such amount due from the contractor and pay such amount to the labour dizecHy under intimation to the: loeal labour

‘office of the Govt. The contractor shall not employ child labour. The decision of the B.[2.0. Danagadi is final and binding on
the contractor,

38. The contractor shall bear cost of varjous incidental, suﬂdnes and contingency necesmnted by the work in full within the
following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance. charges. and. other. cast:on.agoaunt. ot land butlding including temporary building and: femporary electric.
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer

~will however be Habile to-pay Govt. o temiporary occupation of land owned by Govt. atthe site of the work.

b) - Labour camps or huts necessary to a suitable scale including conservancy and sanitary = arrangements therein to
the satisfaction of the local health authorities.

o} Suitsble waier supply imchuding pipe water supply whether available for the staff and labour as - -well - as for - the

work.

d) Suitable equipments and-wearing apparatus for the labour engaged in risky operations

€} Fees-and duties fevied by the munaivipal, zanal supply awtharity,

f} - Suitable fencing barriers, signal including paraffin and elccmc signal where necessary at work and approaches in

order to protect public and employess from accidents.
) Compensation inctuding the cost of any: suit for injriry to persons or property due ta neglect of any measure of precantion
also become payable due to operation of the work men compensation act.
h) The contractor has to arrange adequate fighting agreement for the work wherever necessary at his own cost.
39, After-the work is finalized afl surplus materials should be removed from the work site, Preliminary work such as vats, mbang
“platform ete. shoiild be disimantted and all materials reiioved from the site and premmises left neat and cléas, this should be
inclasive of the rates.
48. Ne-payment will be made for benchmarks, level pillars profiles and. benchmnr and leveling the ground wherever required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work,
41Tt should be understood clearly that no claim what so ever will be entertained to extra items of works guantity of any item
besides estimated amount unless written order from the enginees-in-charge and raie settled before the extra item.of work or
extra quantity of any itetias of work is taken up.
42.The tenderer shall have fo abide by the CPWD safety code rules introduced by the Govt of India, Ministry of work housing
and supply intheir standing order No 44150 Dated.25.11.07 and. as amended from time to time.
43.Bid documents consisting of plans specification the schedule of guaniities and set of terms and conditions of confract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
pubtic helidays 1ill iast date of sale and receipt of tender- napem Interest bidders may obtain further information af the same
sddress: But it-must be clenrly understood thiat the tender musi be received in order and sccording to instrucsions:

Contractor Block Deveddpment Officer,

Danogadi.



44.

Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in

before tendering.

45, Atlreinforced cement concrete warks should confirm to detailed standard-specifications. IRC code and Bridge Code section |,
11, U1, TV and VI & latest design criteria for pre-stressed concrete hridge specifically for road and bridges issued by MORT & H,
Govi. of India.

46.
47,
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Steel shuttering and centering shall be used which shall be lined wilh suitable sheetin 1 and made leak proof und watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Copnrpote shonld he machice mived, wnless otherwive ordeved iy weiting by the execuolive engineer. The cenfractor should
arrange his own concrete mixer, Vibrator and purmps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor showld arrange. the materials fike steel, coment, paint and bitumen etc.of approved quatity and specification at

“his own cosl for completion of the work within the time schedule. No extension of time will be. granted on the application of

the contracior due to delay in procurement of materials.

The contracior witl be responsible forthe toss or damage of any departmental malerials during-iransit and in the execution of
the work due to réasons what-so-¢ver aid the cost of such miatérials will be recovered [roin the bills ai stock issue rates of
market rates, whichever ig higher.

2. M the gontragtor removes -Govt. materials sapplied 4o him from the site of werk with a view to dispose off the same

dishonestly, it shall be in addition to any other [lizbility civil or criminal arising out of his contract bill hable to pay a penalty
equivalent to 5 times the price of the materials according to the stoek issue rate or market rate, whichever is. higher. The
penalfy so imposed shall be recovered. at any time from any sum that may then or at any time there affer hecome due to the
contraclor of from his seciitity deposit or frotr the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Panagadi, subject to the-availability of the materials. The tenderer shall make all arrangement for proper storage of materials,
bui no cost for raising sheds for storage, pay of watchman erc. will be borne by the department. The depariment is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any sueh plea, if the tenderer stops
the work, he shall have to pay the (ull penalty as per chiuse of P agreement.

The department will have the right 10 supply at any timne in the interest of work any departmental materials to be used in the
work and the contractor shail use such materials without any controversy or dispute on that account. The rate of issue of such

~materials will be ar the stock issue mtes mchp:.w of storage. charges or rates fixed. iw the. d&:{}aﬂmmt OF CUTeRt. mm‘k at rate,

whichever is highot.

All the materials which are to be supphed from store will be as per availability of 3:0(.11( and the contractor wm have to bear
the charges: of straightenihg, cotting, fointing, welding ete. to reguired gize in case of MS rody or Tor S1egl M8 angles, Ts.
and Joists ete, After the issue from the store, the materials may be under the custody of the contractor und the contractor will
be responsible for its safety and storage. Cut pieces of steel more than | mitr in tength will be returned by the contractor at the
issuing stoves, without conveyance charges.

. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have o

arrange by themselves, cement, steel bitumen & every sons of materials from appmved manufactarer and get it tested in the
departments! ldhoratery antd get it approved by the Departneat befel ime. Mo extengion of thme or escalam}n of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shali be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

7. TOR rods plates and strnctural members will be supplied o quantity, Jength and. sizs. in. the stock For payment.of

_ Reinforcement, the steel including plates eic. shali be measured in length of different diameter, size and specification as

58.

59:

&8,

6l.

actat obseryation and deduction.

‘actually used {including hooks and cranks) in the work eorrect to an inch or cm. And their weight calculated as per sectional

weight prescribed by the Indian Stondard specification or as directed by the Engineer-incharge {Wastage of bars and
tiiinécessary lapping will rot bé consideéred for iisasurenieiit and payirient).
The teatative alignment of the proposed bridge has been shown in the enciosed drawing. However, the department has got the

rights to-shift the actual bridae position within a reasenable range in U/S-and /8.

The contractor should at his own cost arrange necossary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the runming charges of each plani and cest of conveyance.

After completion of the work, the contracter shall arrange at-his-own -cost, all requisite equipment. for testing one nmpluggad :
vell arid specified span free of cost a8 directed by the Enr:,meer‘-m-(,bar;,e and bear the entire cost of the test. '
Measurement of earthwork in road and canal embankment will be dome by section measurement after the earth is
eonselidated including rolling with hand er power roller and sheep fool roller at optimum moisture content and no extra
payment will be maﬂe for jongle clearance for taking earth from the bomrow area. Earthwork from cutting will be
economically utilized in filling.

. The stuck of (building road and irrigation structures) metal and pravebwill be messured mboxzs of 1S m XI5 m X 05 m

which will be taken as 1.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the lopseness of stacking, which would be determined on

Contractor
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"The machineries, if avatlable with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advaice an agreement with the Engineer-in-charge.

. Toothe event of any delay in-the supply of tie department rooad voller for unavoidable reasons, po extension time will be

eranted to the contractor under any circumstance.

The tenderer should furmish along with their tenders, a list of works, which are at present in their hand in the prescribed
nn\ﬁ;nm uqd(‘m{d Nerewith,

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutling edge or 15 cm above low water level,
whichever is Jess.

Al methed: of sipking Including preumatic sinking by employment of divers and-other equipment shall he ingluded in the
rate. Removal of trees, logs of trees, or isolared boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, efc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are previsional, bul-these muy be altered, if necessary, inthe light of the
natirs of sirata ndicated by bortng, which must be taken th advatice of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacoum chamber method, rates there of shall be pre-decided
hy the guthority secepiing the tonder, '
Construction of cofferdam or istand or the work of open excavation or dressing or labonr for laying weli carbs shall be
included in the rate of well sinking.

. For concreting the bottom plugs of the well under the wethad of providing concrete shonld be either with tremie or aay othey

approved methiod as well be difected by the Engincer-isi-chakge, with 10% exira cemetit to be uséd for undef water coneteting
without any extra cost to the department.

. No elaim will be-entestained in respect of difficulties-during sand blowing met with during sinking of wells.
73.
4,

No part of the bearing for the superstructure shail be aflowed io rest on the noses of the piers.

Tor steel mesh remforcement shall be provided in the concrete of the Girders on the Caps of the piery/ abulments
tmmediately fn contact with the bearing to ensure proper distribution of heavy lvad.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of aligrmment.

Inspection by the Directcr (General of Supplies and 'Dia,pos,alb of the bearing during manufacture and X-Ray or Gamma-Ray
examinaticn of casting’s thickaess more than 87 and load testing of haaving, if considered necassary, shall have-to ba carried
out at the contractor’s cost. The same procedure for teslmg may have to be followed for ribbed bearing manufactured by
widening.

7. aji shoptld b clearly undeestood that the Joints of bars are to be provide with idp'\mu wittlys or Dolis s As. well he direcisd

by the bugmeer~m chaIs__,e

b)Concrete test spemmens 150mm X 150mm X 150mm in size (whether or plaib ot reinforced concrete) for the testing shati
be taken for each wiructurs! member by representative of the contracior w the presence of responsible officer of the rapk not
lower than that cf an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen-in cube
should be carried out in the deparumental control. Test should be carried out in accordance with the stipulations in bridge

-code section- 111

c)Test spechmen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shail
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
1ot give a carreet indication. ot the actual qx_l:i;iityfcﬁf_ concrete. .

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

€} The consiruction of well standing by infeeting cement or grout in coarse aggregate placed in position shall niot be
~ peirititled.
) The thickness of cement conerete in top plugging should be as per departmental drawing.

inwel sinking the mavimum tolerance permissible in-tilt is 1:80 and the shift ts- 150 mm to the normal direction. Wheve it is
1ot possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the

- Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without

any damages to the well. Any additional werk, necessary consequent upon the excess it and shifi, shall be carried out by the
contracior; at ho extra cost to the department

. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

H the well is bevond rectification, the well shall be rejected. The well bas to be abandoned and another well to be sunk al a
suitable locati(m at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No ¢laim for carriage of water, what-sp-ever, will be enfertained.

The contractor shali employ [ or more engineering ‘Graduate or diploma holders as apprentice at his cost, 1f the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment witl comumence within T momth after the dote of work order and woald tast 60 the date when-28% of the work 1is.
completcd The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govi. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so thai {he fotal expenditure does net exceed 1% 6f the tender dost of the work.

Coniractor Block De o rﬁem’ Officer,



83.

Speciat class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.

“The eoatracior shall pay to the cagitescing personiel monthly emoluments, whicle shall not be Tess tha the emoluments of

the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemaployed Graduate engineers and Diploma Holders, if such help is
seught for by the. contractor. The names of such Gagineering personnal. appamted hy: the Contractors should he. intimated to
thie tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class

- or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a

-84,

Centificate of the Graduate Engineer or Diploma Holder so employed by the confractor-to the effect that the work execufed as
pér the bill has been supervised by hiri. (Vide Works Departrient No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

| is the responsibility of the centractor to procure and store explesive required for. blasiuw operation. Department may render

. mecessary possible help for procuring license.

86.

88,

89

90,
91,

93.

94,

93.

. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up 10 3% over the lowest quotation or tender

as laid dowm.in works and. Transport Department Resolution No-285 date-17.04.1974.. The. Orissa Construction Corporation
will be allowed a price preférénce to the extent of tp o 3% over the lowest tender amounit {Wheire their fénder is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfed
himself by actual mspectmn of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate te complete-the- ‘work according tothe specifications attached there t0-and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for. the.completion.of the wark, 1o the entire. satisfaction of the Engineer-in-Charge of the work and his authorized

* subordinates. After acceptance of the contract rate Goverument will not pay any extra charges for any reason in ¢ase the

coniractor claims later on to have misjudged as regard availability of materials, Jabour and other factors.

“The arevailing percentage of LT, Departivient of the gross amount of the bill towards income tax will be deducted from the

contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exelusive o 'GST applicable ay per norms. GST a5 apphcshie will on-werks contraet shall be paid sver the bili
amount at the time of payment of bill.

The contractor is required te pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment fo the cancerned . Dagcutive Eagloser with thelr bills; faiting whivh e amoont towards coyalties of diffiyent
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department,

Under no-eircimatances interest is chargeable for the dues or additional dugs.if any payable for the:work .

Under section 12 of confractors labour (Regulation and Abolition) Aet, 1970 the contractor who undertakes execution of
work through labour should produce valid license from Heensing authorities of labour Department.

2. Sample of alt material:- The coniractor shall supply sample of all materials fully before procurement for the work for

testing and acceptance as may be requirinig by the concermed Exécitive Enginéer.
Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general gwdance only, The Department has no responsibility for the spitability of actual strata ot the foundation level. The

contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the-above aspects.

Any deficts, shrinkidge of other faiilts which may be noticed within 36 (Thifty si%) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the ‘contracter af -his ewn cost -unless the Engineer for reasens to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
thi work.

From the commencemient of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injurics, damages and repairs occasioned or rendered necessary to the
same by fire or ather causes.and they bold the Govt. of-harmless for any claims for injuries to person or structural damage to

‘property happening from any neglect, default, want of propeér care or misconduct on the part of the contractor or any one in

his employment during the execution of the work. Also no elaim shail be entertained for loss due to earthquake, flood,
syclone, epidemic, riot or.any other calamity. whsthes natursl or meidenial damppee su cansed Wil have to be made good by

thie combracor 41 s owir cost.

Contractor ' Block Development Officer,
Danagadi. -



96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevani 1.5, Code/ LR.C. code/ MoRT&H specifications.
- Tilts-and shifis
a) Maximum perm;mblc Qh]ﬂ is §30 rom,
b} Maximum permissible tilt is 1:80, .
98. ‘Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt 7.4,1986, 14379 Dt. 22.06.1991
and Mo-222874 Ii, 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the werk {not being materials supplied from the Enginser-in-charges store) increases or decreases a5 a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable 1o refimd quarterly as the case may be, such an amount, a5 shall be eguivalent 1o the plus or minys difference of 75% in
between the Average wholesale Price Index (all commodities) which is operatipg for the quarter ander consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereef as are not attributable to him:

Formula to calculate the increase of decrease in the price of materials.
Vm=073xPmx R x (-i0)
{98 o

Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.

R = the value of wark done inRupaes diring the-quarter under consideration. - :

io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L bylletin from time to time.) _

i = The Average Wholesale Price Judex (all conunédities} for the guater under consideration.

Pm = Percentage of materials component as per sub-clause of this clause.

. {ii}-Where original countract period is one year or above, Increase/ decrease of cost of stee), cement and bitumen are 10
by puid [ recovered. Payments in case of inereuse are 1w be made with prior approval of Governmeni-wihen the fotal claim is-
more than Rs. 50,000/- and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shali be made by concerned B.D.O. from the contractor, immediately.
“ihe-cost shatl be detetmiied as follows: -

1. 8teel .......... Rate as fixed by steel anthority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitymen ' Rate.gs fixed by Indisn Of Composation Limird (10CL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim i more than Rs. $0:000/- and with prier approval of the E.1.C. /Chief Engineer {as-the case may bel-when the claim
i$ Up to Rs. 50,000/~ subject 1o fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Sigel... Rate as fixed by steel-authority of India Limited (SAML}

Cement... Average factory price of three manufacture of cement inside the state.
Bitumen... Rate as fixed by Indian Oil Corporation Limited (I0C)

- (23 Lost of the proiect should be mnore than 50,00 lakhs. However the differential cost of such material may be paid fo the
contiactor afler deducting the hike percentage aitiount in the tender for those materials from fhe caloulated amiount of
differential eost.

utilization of sieel, cement & hitumen.

{4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through
# oright have been validly extended.fvi}  * Differential cost will be attowed enly after successful completion of-the work us
per the approved work programime. Stipulation contained in the existing clause 3L{DRecovery in case of decrease shail be
made by concerned Black Development Qfficer from the contactos, immadiataly, :

{b} Similarly, if during the progress of work, the wages of labour increase or decrease as a resuit of increase or decrease
in minimum wages for labour pmscribed by Governmenl and the contractor thereupon necessmﬂy and properly pays in
respect-of labeur erigaged on execuiion of the work such Increaséd or'decressed wages thenhe ¢hall bé entitled to reimbutse
or Hable to refund quarterly, as the case may be such an amount as shall be cquivalent to the 75% plus or minus difference in
between the minimbm wages for labowr which is opcratmg for the quarter tnder consideration and that operated for the
qurtes in which the wender was opened as per the formuls-indicated below. :

Contractor Block Development Officer,
Danagadi,



Fortiiila to ¢alculafe the icreasé or decreaseé in the price of Labouir.
VE=0.75x PLx R x (i- io)

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour,
CR= the valoe of work done in Rupees during the quarter soder cougideration.
~fo=  the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

Category of works o Contractor' Supply 1 Departimental supply of materials |

_ 1 % Of Materials | % Of Labour | % OfP-OL.

Irrigation work ' _.

a) Structural works ' 20% 30% 5% 45%

oo Gl e T 3w T s e B ....._........15% S
. Embankment work ete. :

" R&B Woiks
| ayBridge work ] 20% 30% 5% : 45%

b Road work T 45% W% | 5% - 10%
1e) Buﬂdmg warks *30% _ 30% 5% _ 35%

less than:one

- same i given pursuant to this condition together with-un .n_femwm velath

i = the minimum wages for labour prevailed during the quarter under wnsuderanon

Pi= Percentage of labour component (as per. sub»clause}

Sumlar]y if during the progress of work, the price of Petrol, Qil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the

~Contracter there upon necessarily and propeely: pays, such moreased oe decreased price towards Petrol, Oil.and. Lubricanis.

used on execution of the work, then he shall be entitled to réimburse o liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the.quarter inder.consideration and that sperated for tha quarter in which the tender was opened as per the formnla indicated
below: - :

0.75xK2 Rx({D2-Dl}

K] X
106 D, :
K1 = Increase of decrease in the cost of work during the quarter under consideratien due to changes in the price of P. O. L.
R = the value of work dene in‘Rupees during the quarter under consideration.

D1= Average Price per liter of diesel il which was fixed by the Government of (ndia during the quarter in which the tender
was opened.

D2= Average Price.per fiter of diesel ol which is fixed during the quarter under consideration.

K2= Percentage of P. . .. component as per sub-clause.

4} The following shalt be the percentage of materials, labour and P. Q. L. compenent for reimbursement/ refund en variation

it price of material, labour and P. O. L. as per sub- classes {a), (b} and (¢} of this Clause.

(* Whete brick is supplied by the Depattriient, it should be 20% inistead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel, coment and bitumen-which will be governed as per clause no 3i{a-it) &la-iif), ldhcmr and P.O. L. s
per sub-clauses (a-1), (b) and {c} of this clause 31 shall be applicable in the following manner,

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the asreement is
vear, no escatation is admissible at all- v case of wark where the stipulated period of completion is one: vear
and more escalation on account of price variations would be admissible only for the remaining periad after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

_ Agreements. In ilic situation, where the peficd of completion wwitially stipulated in the agreement s fess than one year and

subsequently the completion period has begn validly extended on the ground that the delay in completion of the work is not
attributable 1o the contractor and in the result the total period including the extended penod stands at one year or more,

escaluiion is admissible only for the remaining period after excluding the first one yeur period there from."

e} The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
tie same by a duly suthorized represeniatives of Gowi. and further “hall at the request of the Engincer-in- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shakl within a reasonable time of his becoming aware of any alteratlon in the
price of such material, wuges of Tabour and/ o prive of P.OLL. give notice thereof to the Engineer-in- Charge stating that the
thereto which he muy be in 5 pesition to supph-.

Corntractor Block De ment Officer,



99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary ftor
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. tif} the C.D. works are opened 1o the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other itemns shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to jts original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this aceount and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101, Where it wifl be found necessary by the Departiment, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered, Orders regarding the work whenever necessary are
to be eitéred in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly. given tom contragtor {cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102 The tenderer should conduct three bores at cach pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in coriformity with LLR.C. code at his ownt cost before execition of the work arid rates quoted by the contractor
should be inclusive of such bores and 5.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structire and floor protection for execution shall be done i accordance with the test results
thus obfained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detatled Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on-the part of the contractor,

106.No part of the contract shall be sablet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalfl

107.The contractor should attach the certificate in token of paviment deposit with the registration authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will oot be any
way responsible for the same and will not pay any cost tewards the repair done by the confractor.

109.The rates quoted by the contractor shali cover the latest approved rates of Jabours, materials, P.O.L. and Royalties.
Amrangement of borrow areas; land, approach road to the bridge site etc. are the responsihility of the contractor.

t10.The rate for each work of concrete items wherever dewstering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates wiil be
inchusive of this.

111.The materials, berrow areas and hutmenis at site should be arranged by the coniractor ai his pwn cost. No future complaing on
this account shall be enfertained.

112.The contracter shall make requisition of clatm book from the date of commencement of the work from the Depa.rtment and
shail maintain i proper P.W.D. form with pages serialty numbered in arder fo record items of werks are not covered by his
confract and clainablé as extra. Clairms shall be éntered cégulaily in this book under the datéd sigiiture of the contractor of
his duly authorised agents at the end of each month. A cerificate should be furnished along with the ¢laim to the effect that
he has no other claim beyond this claim up-lo-date. If in any month there are no claims to recond, a certificate fo that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
19th and 16th days of each month for orders of the Engincer-in-Charge er competent authority. Claimns not made in this
mignier of fie clafin book not waintained froni the conirmencement of the work, are Hable 1o be summarily 1ejecied. The
claim book is the property of the Block and shall be surrendered by the contractor 1o the Engineey-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record. '

113 Nomber of fests as specified in LR.C/ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
buildings or any other structurat works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laberatory as fo be decided by the Engincer-in-charge, Testing charges inchuding expendityre for collection /
transportation of samples /specimens etc. will be bore by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and or both the
accounts the-cosl shall be bome by the contractar.

114 Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRTé& H / IS requirements at his own cost for providing sufficient opportunity for checking from time (o tirne, An
Enginecring personne! of the executing agency should be present at work site at the time of wisit of high level mspacting
officers in the rank of Superintending Engineer and above. Afier completion of the road in all fgspects the road furniture's
should be affixed by the executing agency indicating loeations like school, hospital, No-boen stc.

Contractor Block DEERpment Officer,

Danagadi.



115. Even quaiified criteria are met, the bidders can be disqualificd for the following reasons, if enquired by the Department

{a) Making & false statement or declaration.

(b} Pastrecard of pocr performance.

(c) Past record of abandoning the work half way/ recession of contract.

(@) Past record of in-ordirate delay in completion of the work
{ej Past histury of Hiigation.

116.The hiformiation firished mist be sufficient to show that the applicant is capable i all réspects 16 successfully complete the
envisaged work.

P17 case the Ist fowest tenderer or gven the next owest tendere:s withdraw v series one by one, thercby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD uanless adequate
fustification for such back out is furnished. Appropriate action for black histing the tenderers shall also be taken apart from
disincentivisig the tenderer,

118, ADDENDUM TO THE CONDITION OF P! CONTRACT
Clause-2{a) of P1 Contract;-TIME CONTROL:-
2L Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letier of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 13 days of issue of the letter of zeceplance. the contractor shall submit-to the Engincer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the gencral methods, arrangements, and timing for all the
activities In the Works along with mauathly cash flow forecast. .

2.1.3. To ensure good progress during the excoution of the work the contractors shall be bound in 2}l cases in which the time
altowed for any work exceeds one month to compiete; 1/4th of the whole of the work before 1/4” of the whole time atlowed
upder the coritract kias élapsed, 1/4™ of the whole of the work before 172 of the whole time aliowed uider thé contract has
elapsed, 374" of thie whole of the work before 374™ of the wholé time allowed nnder the contract has elipsed.

2.1.4. i at any ilme it should appearto ihe Engincer-in-Charge that the actual progress of the work docs not conform to the
programme to which consent has been given the Contractor shali produce, at the request of the Engineer-in-Charge, a revised
programme shewing the modifications to such programae necessary o ensure completion of the works within the time for
completion. i the contracior. does not submit an -updated Programme within this peried, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next paytnent afier the date on which the overdue Programme has been submitted. :

2.1.5. Ap update of the Programme shall be a prograreme showing the acuel progress- achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge’s approval of the Programune shall not alter the Contractor's obligations. The Contractor may
revise the Programime anid submif it-10 the Engineer-in-Charge again at any tine, A revised Programme is 10 show the effect
of Variations and Compensation Events '

2 2 Extension of thc Completion Daie

executlon of the works shall comimence from the Sth day or quch time puu)d ds me}]t]oﬂed in ietter of Award aﬂcr ihc date on
which the BDO issues written arders to commence the work or from the date of handing over of the site whichever is later. If
the Contracior commits defaull in commencing the execution of the work as aforesatd, Government shalt-withon! prejudice w
any other right or remedy avaitable in law, be at liberty to forfeit the earnest money & performarice gnarartee / Sgcurity
deposit absolutely.

2.2 2 As-soom as-pessible afier the Agreement. is-execwted the Contractor-shall submit the Time & Progress Chart for exch milestone
and get it approved by the Department. The Chart shall be prepared in direct refation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of varions frades of sections .of the work and may .be amended as necessury by agreement belween the B.D.G. and the
Coritractor Wwithin the lifitations of time imposed i the contract dociments, and further o enstire good progress during the
execution of the work, the contractor shall n all cases in which the time allowed for any work, exceeds one month (save for
gpecial jobs for which a separale programme has. been agreed upon) complete the weork as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to preven! or-make good the defay and
shail do all that wiay be reasonably required to the satisfaction of the BDO to proceed with the works.

1) Force majeure, or

i1} Abnormally. bad weather, or -

. Serious loss or damage by fire, or

. Civil cognition, local commotton of workmen, strike or lockout affecting any of the trades employed on the work, or.
.. Delay on the purt of other contracters or wadesmen engaged by Engineer-in-Charge in exevuiing -work not

forming part ofthe Comract.

Contractor Block Devef@pinent Officer,
Ponagadi,



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
vii)  Any other cause, which, in the absolute discretion of the authority mentioned, in Coniracl data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time. to be ehigible for consideration, shall be made by the Contractor in
writing within fourteen days of the bappening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
2.2.5. Inany such case a fair and reasonable. extension of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor |
23 Conipetisation for Delay,
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
or or befory the comtract or extended date of compietion, he shalh, without prejudice to any other right or remedy available -
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated af the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
- awount of tenderer value of the work for evary completed day / manth {as applicable) that the progress remains helow thay

‘specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of compleuon has been specified. Compensatmn
& 1.5% per month of for delay of werk, delay to be completed on per [Fay hasis. Provided always that the total ameunt of
compensation for delay to be paid under this condition shail not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or grt)up of ilems of work for which a separate period of completion is originally given. _
The amount of compensetion may be adjusted-or set-off against any swm paysbie 1o the Comractor under this or-any other
contract with the Government, In case, the contractor does not achieve a particular milestone mentioned in ‘contract data, or
the: rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withbeld, to be
adjusted agaiast. the ' compensation
ievied at the final grant of extension of {ime, Withholding of this amount on failure to achieve a milesione shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestane(s}, the. withheld. amount. shall be reieosed. In case the sontracter. fails o make up for the defay in. subsequent
milestone(s), amount mentioned against ¢ach- milestone missed subsequently also shatl be w:thheld However no interest
whatsoever shall be payable on such withheld amount.
2.4, Mariagement Meetings
2.4.1. Either the Enginicer or the Couatractor may require the other fo attend a mandgemeit mesting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
carly Warning procesure.
2,4.2. The Engineer shall record the busincss of management meetmg_,s and is to provide copies of his record to those
attending the meeting and te the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management mesting or affer the muanagement meeting and stated in writing to all who attended. the.
nsetiug.
Clause-2 (b) of Percentage Rate P} Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Departinent, Orissay.- '
Te rescind the contvact (of which restission hotice i writing to the contraclor undet the hand of the B.ID.O shall be
conclusive evidence}, 20% of the value of left over work will be realized from the contractor as penalty.

119 Cess 40 1% of the agreement cost: shall be dedwcted: from: contractor bill as per eirentar of Govt. of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04 2009, :

120 ELIGIBILITY. CRITERTA: Tao he. eligible. for. q]ia§mcatiﬂﬁ applicants shail furnish the followings as well as mentionad in.
check lisi: '

oy Regquired £ MD ag per the clause No, 16

b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S registered
contractor, or affidavit as per clanse No 11. PAN ¢ard along with the tender documents and furnish the Originat Registration
ceriifonte, GETIN cortifiomte and Pon-eovd, for verificatien within 3{thres) days of opening of the tender -before wndering
authority as per Clause No. 10 S ' ' '

¢y DTCN duly signed by the contractor on each and every page.

4} Bank Deall towarde cost of Tender Paner i downluaded or Money Receipt as per Clause No 5.

Ta{al - 129 {{}m huad“-ed wenty ) elauses-only.

,,,,,

Contractor Biock D meni Offizer,



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

 /'We hereby certify that /'We* am/are* related/not related (*} to any officer of PR Deptt. of the rank of Assistant Engincer &

abiove and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. UY'We™* am/are®
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I‘We* shail be Hable to make good the loss or damage resulting from such caucellation. V'We also note
that, non-submission of this certificale will render my / our tender liable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPL ()MA HOLDERS {For
special class / “A” class contractors only)

¥/ We hereby cetify that at present the fotlowing Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

S1. No.

- Name of the | Qualification | Date of | Monthly - Whether full | 1§ they  are
Engineering Appointment | emolument fime supcrannuated  /
personned : engagement | retired / dismissed
appointed for - and - or removed
supervising ' coutinuous personnel  from |
contractor’s state  Govi.  /
work  with _ _ Cemtral Govt, /|
- address : : Public Sector

- nndertaking !

Private

Companies and or
- any one inefigible

tfor Govermument
- service.

2 3 3 K 6 7

SCHEDULE- C FORMAT OF AEYIDAVIT

-

The undersigmed do herebv certify that all the statements made in the required attachments are irue and correct.
The undersigned also hereby certifies that neither o f firm M/s nor any of its
constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five vears prior to the date of this bid. 3. The undersigned
hereby authorized and request (5¥ any bank, person, fine or Corporation to furpish pertivent mformation as deemed necessary
and as requested by the Department to verify this statement or regarding my {our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
informatton at the request of the Department.

(Signed by an Aothorized Officer of the tirm}

Title of Officer

Maime of Firm

Date:

e AR e it et s ey e e e

APPR(JVFD FOR 19 (Ninetecn) pages only

o~
Block Dev ; \&(ﬁcei‘, Addl. Project Director £Tachk. ), DRDA. Jajpur

Dana¥adi

I—

Sold for the work -Censtruction of CC road from Manpur 10 Bengapatia road , G.P- Dhuligarh. Danagadi Bleck” on
payment of Rz, 6000/- (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC /
Bank PrafiNo. oo Dt pavable at SBI Duburi Project, Danagadi.

A

Block De ent Officer, -
Danagadi.



. ___ BILLOF QUANTITIES

Name of the Work —Construetion of CC road frem Manpur te Bengapatia Road. G.P-Dhuligarh.

13(: Description of ftem of work 1 Quantity Unit - | Rate inRs. .Am(;:lsnt o
1 2 3 4 5 6
1 Earth work in excavation of foundation in trenches in hard soif or °
gravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 3921 Cubic 134.43 5327100
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads dnd lifis
| including dewatering, if necessary from foundation compiete as
directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered One
2 | and rammed including ail cost of sand, conveyance, rovalty with 108.91 Cubic 401.82 43762.00
labour and T & P required for the work. ncluding cess ;as per : meter
{ direction of Engineer-in-charge.
| Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for One
foundation, flooring concrete approved quality from approved _ e
3 | quarry including hoisting, lowering and laying concrete to the 163.80° | Cubic | 373843 | 612355.00 .
required level ramsning, watering, curing etc. complete including meter
cost, conveyance, royalty of materials with all labour charges ‘
{ and cess as directed by Engineer-in-Charge.
{ Cement concrete (1:2:4) using 12mm size crusher broken hard _ One
4 | granite stone chips,including hoisting and 116.75 Cubic 5059.69 590719.00 |
{ laying includingeost,carriage royalty of all matenals labour, T&P, meter '
cess,et¢ all complete. '
. One
3 | Supplying all materials, T&P fuel and hire charges of vibrator for | 250->% | Cubic | 42.40 11895.00
| eompaction of conerete, ' meter
One
5 1 Supplyitig and providing [ 2mm thick bitumenous expansion joint | 257 Square 589.08 13755.00
board as per direction of Engineer-in-charge. meter
I Rigid and smooth centering & shuttering at all heights of ali
| types of work using required scafolding , T & P ,centering
7 shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
t work site complete to receive reinforcement grifls and concrete as |
| per direction of Engineer-in-charge
One 33082.00
a} | For RCC foundation , column base, plinth bend, Mass concrete 278.80 square 118.66 AR
elc. : micter
“Supplying all labour, T&P for earth work in all kinds of soil One
8 within 5km lead by mechanical means inclediag rough 86.75 Cubic 162.16 13986.60
. dressing, includingeost,convevance, rovalty of earth,labour&cess ’ ’
) e P . meter
,etc. all compiete as per direction of Engincer-in-charge.. o




froviding of display board of size 1.20m x 1.26m x 0. "Sm(thlck}
above G.1.. and 0.45m below G.1.. and shall be plastered ,painted |
| and writing etc.compiete as per direction of Eng. In.charge..

1 OneNo. | 3000.00 3000.00

Total | 1327825.00

Total 9 (Nine ) items Only (Rupees Thirteen LakhsTwenty SevenThousand Eight Hundred Twenty Five Jonly.

\3
/&a\
3V Enngineer,

' Approved

Danagadi Block

BDO,

5. My / our quoted rate is

-+

Addi Pm% (Tech,),

DRDA, Jajpur.

excess over / less than / equal to the above estimated cost.

% (both in figures and words)

Signature of Tenderer |



‘CHECK LIST

(To be filled up by the contractor):

: Ii:) 1 Pocuments Ye:ubmmed N, PageMNo. | - Issuingauthority
— 5 . — S I T g
1 | Cost of tender paper '
2 | Copy of valid license
3 [ Copy of vatid LT/ Pan Card
4 1. Copy.of GSTIN certificate
5. | Reguired EMD in approved form.
6 | No relation Certificate
7 | Affidavitofnofitigation =~ 0+ 1
8 | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti
- registered contractor certificate -

10 Valid E-Mail Address

11 Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correet to the best of
iy Knowiedge & belief.

Contractor




3 Sirike out which is not apphuahle lf the tenderer quﬂtcs the percentage without mentioning excess or 1ess, it

-~ will be considered as excess.

"4, orcaniage should be quoied up o z-frﬁ;;q)' digif affer the decimal pont

.\3_5""“ Rate of ail items are mc}uswe of cost, camage, myalty and other faxes J : N R
- of materials. _ | : :

enareg e I N
NQDTC@GDMS* B i

Blogk D
Danagadi.

Elopment Officer



