GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE_ PROJECT:Improvement of road from Siarimalia to
Deshbandha, G.P-Uchhabal;

Bid Identification/DTCN No. 702 [08.02.201¢/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITI, DANAGADI]

DETAILED TENDER CALL NOTICE

No- 74 Dt-08027019

1.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromconiractors registered withthe state
goverament and contractors of equivalent Grade / class registered with other state Government /Cenfral Government /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in prescribed form for following works as mentioned below .

St L APPIOX. | pagy Classof | tostofTender | b iodof
No Name of the work estiimated cost. (in Rs. ) contractor Paper completion
' {in Rs.) . (in Rs.) P
i 2 _ 3 4 5 6 7
Constructios of CC road- ffom Manpur 1o - Four caiendar
5. A . . .
! Bengapatiaroad (3.P-Ehutigarh. 1327825.00 13300.00 & C 6000.00 mounths
. Imp. Of road from Dhuoligarh to MadaiiaCC : . ! e o spe ; Four calendar
2 road G.P-Diuligarh. : 2711647.00 2220600 B & *C 600 00 months
1 Imp. OF road frem Bhalubasa 1o Kiajharhudi. ' Four calendar
3 { . : ). 6004,
G P-Ostapal. T66090. (K} F7700.00 D& .00 months
Improvement of road from RI Roud to . Four calendar |
4 . . . . .
Railway line with CD work G.P- Ostapal. 1328373.00 1330000 B&C 6000.00 months.
trap. OFf road from Batiposhi to . Four calendar |
5 ) 15 . 15100, . :
BengapatiaGP- OHala, b2667.06 510000 D& 6006.00 months
Construction of CC read from Jagarmathpir Four calendur
Primary School to RD road G.P: Ollala 1768668.00 17700.00 B & 60{}0 00 months
. Const. of C.C Road at § b vitlage G- e
7 onst. 0 ac at Jatarapat vitlage. > 1769647.00 | 17700.00 o 6000.60 Four calendar
Pankapal. [ B &*C months
Censtruction of CC road from Thakurani to Four calendar
Godinala. €.P- Pankapal. 1323419.00 13300.00 D& T 6000.00 motnihs
Construction of Dasiabar Primary School Four caléndar
9 ’ . _ 500, ;
Boundary wali. (3P: Rachipur. 97327309 9800.60 D&-C 6000.00 months
Constraction of NakulaSahi vi 600 "Our ;
10 onstraction ¢ U aSaht’ village road G.P 1768663.00 17700.00 . . 0 Four calendar
Ranagundi & months
' Const. of C.C toad from Mulagsaraidahisahi to Four calendar
11 . . 60
Banadurga GP- Ranipada. 1771505_ 00 17800.00 B & 6606.60 maonths
Improvement of road from RD road o - Fout calendar-
12 580K, G, O
CGandanallab G.P: Ranipada 2633808.00 26600.00 ‘B & C 6000.60 manths
Const. of C.C road from PrubiraMandal house Four calendar
i3 5846. . 000, * i
to end of the village. GP- Trijanga. 1325846.90 13300.00 Y & 6000.00 months
Const of C.C road from New SiariaRasutaagar . Four calendar
i4 | . . 1 i . .
village road GP- Trijanga 1765568.00 17700.00 D&C 6000.00 months
Const of CC road from New o . _
15 Stariajagannathasubi to Singdia vilage 2209029.00 22160.00 o 6400.00 Four catendar
e B &C nwenths
Road. (iP- Trijanga.
Const ol c.c oad Kuna Szhoo house to . Fout ¢catendar
1 568. O Y
¢ AnadiPstra house (GP- Trijanga 1765568.00 {770-0 00 D& 6000.00 months
b\
Contractor “Block Develo { Officer,Danagadi




Improvement of oad from o house to Four calendar
7 25846.00 £3300.00 . . 6000.00
! GandaNatla. G.P- Mangalpur. 1325846.0¢ 3 D& T mioths :
Construction of CC road from Four calend
18 | BijuPattanikMarga to GourangaSamal housc. 1325846.00 13300.00 D & O 6000.00 "“rfmmﬁ‘z ar
G.P-Mangalpur.
trprovement of road from Siarimalia o Fonr calendar
F770339.00 780000 : . 00,04
i Deshbandha(s. P:{lchhabali 77033 178 Ar& 60 monihs
' Iwmprovement of road frosx Tura RIY road to ' : Four calendar
. ) . 8 E ) B
20 Khandidposi with CB-work G.1*: Uchhabali 296233300 29700.00 ‘BT & 6000.60 months
Construction of CC road from Kharadabandi (0 - ' Four calendar
21 52. TEH).OG P& LT 60000
Kolathapada with CT» work G.P:Nachhipura | 1661352.00 HI760.0 _ & o months
improvement of roud from Raghati (o Four calendar
2 Kachasahi GI*: Kiajhar 1393457.00 14000.00 D& 6000.00 months
Construction of boundary watl at Rabang PHC . Four-calendar
3 j . - 221486900 2220000 . : GOO0.00
2 (P Mantira i 2 B& T maoxaths
Consi of bowndary wall a1 Bharadapasi - . ' . Four calendar
2 346825 G0 - 13500060 . . 004,00
* Primary School. GP- Chandia. 1340 P& months
Const. of CC road from Dimiripal to _ Four calendar
25 . . \ i R X e, A0 .
Nuyahagapatiavillage, GB-Deulakana. : 3AI167.00 1330000 ¢ & 6000.0 months
Const of CC road from DenlakanaNuasabi 16 . Four calendar
26 MahuiamulaGP- Deulakana. 132916700 13300.00 & 6000.00 asmhs
L

2. The sale of the Bid document shall start from the date of publication in Newspaper during otfice hours in the office of the
PanchayaiSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchavat Samiti, DanagadiJajpur till Df. 19.02.201% ap to  5.00PM- through
Registered Post/Speed Post. The authority will not be held responsibie for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the Panchavat Samiti, Danagadi, Jajpur at 11.00AM, or 20.02.2019 in presence of the
bidders or their authorized reprosentatives. In case of holidays, next working day will be considered.

5.The bid documents can be obiaired from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand drafi/Bavkers cheque drawn in faveur of B.D.0, Danagadi, Jajpur payable at S.B.L
DuburiProject,Danagadi . The bid document can be downleaded from the official web site of Jajpur District
(htrp://www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The enveiope containing bid document should be “saperseribed with Tender Calt Notice
Number- (S /8.62.2019.

6.The undersigned reserves the right to negotiate or reject any or ail the tenders in the interest of the Govt. with or without agsigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District, (The bids of the defaulting
coatractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has guoted less bid price!rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minys the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationatized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successfill bidder otherwise the bid of the successful bidder
shall be cancelled and the Eamest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shal) be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in all respect ie, Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor




9. The {ender is to be submitted in one cover is 1o contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
cortificate, certificates dudy filed-in montioning valid E-mail address and valid mobile number is mandatery in the check Yst column
and other docuinents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superseribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

H).The bid must be neccompanied by EMD of the amount 4 1%{0ue percent) of the estimated cost {o tender as mentioned in
cohimn Ne.4 aleng with tender in shape of National Savings Certificates /KissanVikashPatra /Pest Office Savings Banks
aceount/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationakized/ Scheduled Bank
in India conmter guaranteed: by its focal branch at Bhubaneswar as per the terms and conditions laid down in QGFR and in no other
form. Tenders not accompanicd with EMID a3 specified above shall be Hable for rejection.

1L

i)

12,
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14.

el —
[

17.

2

19.

20,

{1) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and. the original certificate are to be praduce within 3 (Three) days of opening of the tender before the B.D.O,

Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/ber bid shali be declared as non-
responsive and thus lable for rejection,

The wark 15 1o be completed in ali respects within specified period inclusive of rainy season as inentioned in the column
No.7 of the tender call notice. Tenderers whose tender is acce:pted must submit a work prograin at the time of execution
of Agreement.

All tenders received will remain valid for a penod of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Depariment. ' _

An applicant or any of its constityent partners of whose contract for any work has been reseinded or who has abandoned any
work i the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
fimpished in schedule-C. Nen-furnichipg of informatien in schedule-C and reqguired affidavit in schednle-C, the bid
document wilt be summarily rejected.

No Relation Certificate,

The contractor shall finnish o eertificate glong with the tender to the offect that he is not related to any officer inthe rank of
an Assistant Engineer & above in the state P.R. De-p.'m,ment or Assistant/Under Secrefary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is liabie to be resciided. The earnest money & the total security will be
forfeited and he shall be fiable 1o make pood the loss or dumages resulting for such cancellations. The profetma-for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

. If an Individual makes the application, the individual should sign above his full type written name and current address.
. the applieation 1z made by proprictary firmy, it shall be signed by the propeictor above his full type written namo and fult

name of his firm with its current address.

If the application is made by a firm in parinership, it shall be signed by alt the partners of the firm above their full type
written names and current address, or alernatively by 2 patner holding power of atiomey for the firm in whick case o
certified eopy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all parmers of the tirm shait also accompany the application.

ff the Applieation is made by a limited company or a corporation, it shall be sign by duly anthorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shalt accompany the application.

Such limited company or corporation will be required 1o furnish satisfactory evidence of its existence along with the technical
bid,

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordimgs will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information shouid be submitted in
English. The applicant’s name should appear on cach page of the application along with his signature or the signature of the
authorized representative at the bottom of cach page.

21. Instruction for guating percentage rate be]ow /above the cshmatcd cost amendment to para -3.5.5 of OP.W.D. Code

Volume-1.
Following new provisions shall be made to quote the rate of work by the comrdctor
3.5.5 1V} .. Percentage Rate Contract —

Percentage comntract will be in addition to item rate, lump swn contracts ete. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended (o
the tender documents. The contractor participated in the tender for more than one work may offer conditional rehate. Rebate
offer submitted in séparate sealed envelope shalt be opened, declared and recorded first. The rebate so offer shall be
considered after openmg of all packages called in the sume tender notice. The contractors who wish to tender for two or more
works to which they refer, written on'the eny clape.

Confractor . Block Be meni Officer,
Danagadi.
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23.

24,
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The adopted format for percentage rate is samie as date of form adopted for item rate tenders but the word “item
rate” shail be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain g certain rate of progress specificd in the contract, The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limil
statad above period approval of competen! authority is mandatory hefore making any pavment. The peried of completion iz
fixed and cannot be altered except in case of exceptional cireumstances with due approval of next higher autherity.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the coniractor
shail be accurately filled in figures and words so that there is no discrepancy. Buot if any discrepancy is found in the
percentage quoted in words and fipures, then the percentage quoted by the contractor in words shall be taken as correct. if
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will he taken as correct. The percentage quoted in the tender without smentioning excess or less and not supparted
with. corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two. or more decimal points, the first decimal point shall only be
considered without rounding otf. Where the contractor has omitted to quote the rates either in figures and words. the officer
opening the tender shoiild record the cinission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual tems only and the percentage
excess or {ess shall be added or subtracted from the gross amount of the hill
The tenderer shall g.dreﬁx!ly study the tentative drawing and specification applicable to the contract and ali the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a fumre date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing farnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates guoted by the tenderer will hold gond in case of such
modification of drawmgs during the time execution and shall in no way invalidaie the centract and no exira monetary
compensation will be entertamed. The work shall, however be e’xecuted as per final approved drawing to be issue by the
Enginecy - kv-charge ag and when required,

Every fenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and avaiiabﬂ:hr of matcnais n cery case the materials must
Wlﬂ'pl} with the relevant S{‘rﬁuﬁhdﬂﬁﬁb. C‘omplamt:. at future datc that the availabil tq of materizls at L]ua.lllt.‘b Tias been
misjudged cannot be entertained.

‘the offer of tender shall be inclusive of cost of construction and maintenance of island, Fen} service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick cte. as roquired for the work.

[t nitust be definitely understood that the Govermment does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote teasonable for ench item of work carefolly so that rate for one item should not be
unworkable low ard others tooe high for others. '

The tender containing exiraneous conditions not covered by the tender notice are Rable for rejection and quotations should be
strictly in sceordance with the tender call notice. Any change i the wording will net be aceapted.

Letters ete. {otind in the tender box fegarding raisiig or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid). 1t shall be definitely anderstood that the Government does

. nol accept. any respansibility for the correctness or completeness of this schedule and that this schedule is lLiable for

alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
altcmatiuns etc furth shal! ne way iuvalidate the contract and no extra monetar} compensati(m wiH be entermmed

The eamest money wﬂl be retamed and dealt with as per thc terms a,nd comhtmm of the O.P.WD. u)de

The bidder/tenderer. whaose bid has heen accepted, will be nolified of the award by the BDO, I)anagadl prior to expiration of
the validity period by c-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
calied the “Letter of Aeceptance™) will state the suin that the Engineer-in-Charge will pay the coniractor as prescribed by the
contract (Herein afler and in the contract called the “Contract Price™).

The notification of award will constitute ihe lormaiion of he contract, subject only to. the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of ‘Bchedu]c Bankf Ki?sanVikashPan‘af Post Office
Danagadt and in no other form which meluding the amount already deposued as b:ds securn:y {earnest money) 5ha}¥ be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the sgreement in the preseribcd of PWE form for the fulfillnent of the coatract in the office of the BDO,
Danagadi.

Contractor Block Deveidpment Officer,
- : Danagadi,

The security deposit together with the camest mouey & the amount withheld according to the provision of P1 agreement shall
e retained ot security foi the due non-felfillment of this contract wnd additiorial performance security i acoeidance with the



provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agrecment and deliver it to the Engincer-in-charge. Following documents
shall form part of the agreement,

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any corespondence there to and reguired
amount of performance security

%) Standard PWD form P1 with latest amendments. _

Failure 10 enter in to the required agreement-and to make the security deposit as above chall entail forfeiture of the
bid security {sarnest money). No contract (tender) shall be finally accepted untit the required amount of initials security is
deposited. The security will be refunded after one year of compietion of the work & payment of the finaf bill and will
not carry any interest. As concureed by law department and finance department in their (LO.R. No.848 ded 210597 LOR.
No0.202 W.F.D. did.06.03.98 respectively the EM.D. will be farfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority. _

.34. That for the purpase of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the Stage of Orissa and it is agreed that neither party to the conract will be corapetont to. bring 2 suit in regard to the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VHI of 1923 on any aceount of the workman. empleyed by the contractor and full amount of compensatmn
paid will be recovered from the contractor.

36. Fenderers are tequired to-abide by the fair wages clause as introduced by the Govi, of Waorks departmmf 1. No. VHI-R
8/5225-dtd 26.02.55 and No.lIM-56/628 842(5) dt. 27.99.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or fess payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to nvestigate and if the contractor is found to be in default, he may
tecover such amount due from the contracter and pay such amount to the fabour directly under mtimation to the local labour
office of the Govt. The contractor shall not employ child ]abour The decision of the B.D,0. Danagadi is final and binding on
theé coniractor.

* 38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and siinilar category.

ay Rent, royaliies and other charges of inaterials, octiol duty, all other taxes including yoods and services tax, feiry

toils conveyance charges and other cost on account of land bujlding including temporary building and temporary electric

coanection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff o other purpose of the work. No teaderer
will however be liable to pay Govt. for temporary sccupation of land owned by Gowt. at the site of the work.

b} Labour camps or huts necessary o a suitable scale including conservancy and sanitary  arrangemeats therem ©
the satisfatiion of the jocal health authorities.

¢y Suitable water supply including pipe water supply whether available for the staff and labour as ~ well as for the
work,

d) Suitable equipments and wearing apparatus for the labour engaged in risky onerations:

e} Fees and duties levied by the municipal, canal supply aiithority.

) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

nrder to protect public and emplayees from accidents.
g) Compensation. including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h) - The contractor bas to atrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is finalized aht surplus materials should be removed from the work site. Prefiminary work such as vats, mixing
platform efc. should be dismantled and all materials removed from the site and premises lefi neat and clean, this.should be
inclusive of the rates.

40. No payment will be made for bencmnarks tevel piltars profiles and bcnchmg and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all matertals and incidental item of work.

411t should be understond clearly that no claim what so ever will be entertained 1o extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

extra quantity of any ifemns of work is taken up.

42 The tenderer shall have to abide by the CPWT safety code rules intreduced by the Govt. of India, Ministry of work housing
and supply in their standing order New, 44150 Dated.25.11.07 and as amended from time to tine,

43.Bid documents consisting of plans specification the schedule of gquantities and set of terms and conditions of contract and

other necessary documents ean be scon ity all offices ssuing the documents during office hours every day except on Sunday and

public holidays tili last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address. B i€ must be clearly wiideistood that the tender tust e reviived i order and actoiding 1o instiuctions.

Contractor




44, Tendrerers are required to go through eaclr clanse of PWD form Pl carefully in addition to the clause mentioned here in

before tendering,

5. All reinforced comant concrete works should eonfirm to detatied standard specifications, IRC code and Bridge Code section 1,
Hi LM, 1Y and VII & latest design criteria for pre-stressed concrete bridge spectfically for road and bridges issued by MORT & H,
Govt. of India.

46. Steel shuttering and centering shail be used which shall be lined with suitable sheeting and made leak-proof and watertight,

47. The department will have the right to inspect the scaffolding, cenlering and shuttering made for the work and can reject partty

- or fully such structures i found defective in their opinion. _

48, Concrete should be machine mixed, unless otharwise orderad in writing by the executive engineer. The contractor should

atrange his own conerete mixer, Vibrator and pumnps ete. for this purpose at his owit cost.

49. Cement shall be used by bags and weight of | bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen ete. of approved quality and specification at
his own cost for complelion of the work within the time schedule. No extetision of time will be granted an the application of
the contractor due to delay in procurement of materials.

51. The contractor will be responsible for the foss or damage of any departmental materials during tranmt and in the execution of

the work due to reasons what-so-ever and the ¢ost of such materials will be recovered from the bills at stock issue rates or

market rates, whichever is higher.

If the contractor romoves Govt. materials supplied to him from the site of work with a view to d]t;pme off the same

dishonestly, it shall be in addition to any other lability civil or criminal ammg out of his contract bill Hable to pay a penalty

equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time: there aﬁer become due 1o the
coniractor or from his security deposit or from the proceeds of the sale there-of.

53. The selected contractor may take delivery of deparimental supply according to his need for the work, issned by the B.D.O.
Papagadi, subject 10 the availability of the materiais. The tenderer shall make all arrangement for proper storage of materials;
but 1o cost for raising sheds for storage, pay of watchman etc. witl be borne by the department. The department is not
responsible for considering the thei of materials at site, It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, ho shaif kave to pay the folt penalty a¢ per clause of P1 agreement.

54. The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issud Tates inclusive of storage charges or fdtes fixed by the departumwent of Current market tale,
whichever is higher. ' ' '

53. All the materials which are to be supplied from store will be as per availability of stock and the contractor wil bave to bear

the charges of straightening, cutting, jointing, wolding cte. fo required size i case of MS rods or For Steel! MS angles, Ts

and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor wikl
be responsible for its safety and stordge. Cut pieces of steel more than 1 mir in length will be returned by the conltractor at the
isswing stores, withowt convevancs charges

Theugh departmental issue of Cement & steel has indjcated, it may pot be taken as binding. The conitractor must have to
dirange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department hefore use. No extension. of time or escalation of price on
such account shall be entertained in future. The cost of cement, bilibmen and steel shall be reimbursed only afler production
of relevant documents in support of purchase of required grades from the authorized and approved suppliefs.

37. TOR rods plates and structural members will be supplied in guantity, length and size in the stock. For payment of
Reinforcement, the stee! including plates etc. shali be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work cotrect to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge {Wastage of bars and
unrecessary lapping will not be considered for micasurebent and payment).

58 The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department kas got the
rights te shift the actual bridge position within a reasonable tange in U/S and /S,

59. The eontractor should at his own cost arrange necessary toois and plants required for the efficient execution of work and the

- rates guoled should be inclusive of the running charges of each plani and cost of conveyance.

601 - After completion of the work; the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done by section measurement afler the earth is
conselidated including rolting with hand or powsr roller and sheep foot roller at optimum moisiure content and po axtra

L
b2

h
k2l

payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized n filling.

62, The stock of (building road and irigation structuresy metal and grave! will be measored inboxes of 1S m X 15 m X 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum, The soling stone wili be measurcd in the suitable stacks with
deduction for voids @ 1/6" of the volume or more depending upon the looseness of sta.ckmg which would be determined on

actual observation and deduction,
|

-
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. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Fngineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasens, ne extension time will be
granted to the contractor under any circumstance.

The tenderer should fumish along with their tenders, a lisi of works, which are at present in their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well eap up to botiom of cutting edge or £5 cm above low water level,
whichever is kess.

- All methed of sipking including pneumatic sinking hy employment of divers and other equipment shall be included in the

rate. Removil of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt

- and shift, if any, etc. shall alse be included within the rate of sinking,

48,

69.

70,

-]
<3

&

78.

9.
80.

The depth of foundation indicated on the drawing are provisional, but these may be aitered. if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuurm chamber method rates there of shall be pre -decided
by the guthority accepting the tender.

Construction of cofferdam. o island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking,

- Far concreting the bottom plugs of the weil under the method of providing concrete should he either with tremic ar any other

approved method as well be directed by the En gineer-in-charge, wilh 10% extra cement to be used for under water conereting
without any extra cost to the department.

- No-claim will be enteriained in respect of difficulties during sand blowing met with during sinking of wells.
. Nopart of the bearing for the superstructure shall be allowed to rest on the noses of the piers,
. Tor steel mesh reinforcement shail be provided in the concrete of the Girders on the Caps of the piers/ abutments

munediately in contact with the bearing to ensure proper distribution: of heavy Ioad.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
- Inspection by the Direclor General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thicknzss more than 87 and laad testing of bearing, if considered neccssary, shall have to be carried
out at the confractor’s cost. The same procedure for testing may have to be folfowed for ribbed bearing manufactured by
widening.

.

. &jh should be tlearly uhdesstond that the jotnts of bars are 1o be provide with iap'p-ing, welds or bolts niuts as well e directed

by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for cach structusal micmber by representative of the confracter in the prescuce of respansible officer of the rank not
Tower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control, Test should be carried out in accordance with the stipulations in bridge
lJ‘OdC Dﬁl.rl.]l?ll ‘Iivl

cjTest specimen shall be formed carefully in accordance with the standard method of laking test specimen and no plea shail
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a cosvect indication of the actunl gquality of concrete.

Plain concrete and reinforeed conictete specimens will be tested in govi. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

<) The conslruction of well standing by injecting cement or grout in coarse aggregate placed in position shalf not be
permitied.
f) The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolerance permissible in tift is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable reincdial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary. comequmt upon the excess it and ahlfr shall be carried ont by the
contractor, at no-extra cost to- the department.

Concrete of sirength below of the required strength (as determined by actuul tests) shall not be aceep'ted.

I ihe well is beyond rectification, the well shall be rejected. The well has so be abandoned and another well to be sunk at 4
suitable location at the cost of the contractor. The titt and shilt of the well ineluding compensation is to be abided as per the
clanses of MORT & H for roads & Bridges.

. Noclaim for carriage of water, what-so-evar, will be entertained. )
. the contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
omployment wil commenee within ! month after the date of work erder and would Iast till the date when 90% of the waork is
completed. The fair wage to be paid to the apprentices should not be fess than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the ‘Supenntendmg Engincer in

- the matines $o that the (el expenditure Joes ot exceed 1% of the tonder Apst of the work.

Contractor Block Develdpment Officer,
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90,
91.

92.

93,

94,
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Special class contractor shall employ under him | graduate engineer and 2 diptema holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the cngincering porsonnct monthly emoluments, which shall not be less than the cmoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil}, Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appainted by the Contractors should be intimated to
the tender recetving autherity along with the icnder as to whe would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Rell of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contmctor to the effect that the work executed as
per the bill Hias been sipervised by him. (Vide Works Departiient No. Codes M-22/91-15384 dated 9.7.91). The required
cettificate is to be furnished in the proforma contained in 4 separate sheet vide Schedute — B.

It 1s the responsibility of the contractor to procure and store explosive required fnr ‘blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the Jowest quotation or tender
as laid down in works and Transport Department Resotution Wo-285 date-17,04.1974. The Orissa Construction Corporation
will he allowed a price preference 10 the extent of up to 3% over the lowest tender amount (Where their tender is. not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of cxisting Clauses: - By admission of 2 tender for the work, a tenderer will he deemed 10 have satisfied
himself by actual inspection of the site and loeality of the work, about the quality and availability of the required quantity of
inaterial including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adegsate to complete the work according to the specifications attached there to and that be had taken in fo
accourtt all conditions and difficuities that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octrei, other duties, lead, lifts, loading and unloading, freight for ail materials and all other charges
necessary for the complation of the work, o the e.ﬂiire-satisfactim of the Engineer-in-Charge of the wark and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for anty reason in case the
confractor clatms fater on ro have misjudged as regard availability of materials, labour and other factors,

. The prevailing percentage of LT, Department of the gross amount of the bill towards imeomse tax wilk be deducted from the

contractor’s bifl.

. The amount put to ténder is exclasive of 12% GST. The intending bidder shouid offer their rates which shall be

exciusive of GST applicable 45 per noriad, GST as applicable will on works coulract shall be pdid over the bill
amount at the time of payment of bill,

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerncd Executive Engincer with their bills, fatling which the amount towards royaltics of different
materials as wtilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargesble for the dues or additional dues if any pavable for ¢ ﬂw work.

Under section 12 of contractors labouwr (Regulation and Abolition) Act. 1976 the contracter who undertakes execution of
work through labour should produce valid license from licensing authorities of Jabour Department.

Sample of all material - The contracior shall supply sample of all materials fully before procurement for the wmk for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

contractor has to conduct his own haring before starting the work and get the samples tested at his own cost to ascerlain the
S.B.C. and credibility of the strata at founding level whlle guoting his rates For tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the coptractor at his.own cost unless the Engineer for reasons fo be recorded in writing shall be
decided that they ouglit to be paid for and in case of default Departinent may recover frony the contractor the cost of making
good the works, The contractor is also required to maintam the road for three years from the date of successful camp]etton of
the wardt,

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage-to
property happening from any neglect, default, want of proper care or miseonduct on the part of the contractor or any one i
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,

cyclogs, epidenic, riot aor any other calamity whether matoral or incidemal damages so caused will have to be made good by

the contractor a1 his own cost.

Contractor _ ' Block Devéfopment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant .S, Code/ LR.C. code/ MoRT&H specifications. :
97, Tilis and shifls
a) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.
98. Payment for variation in price - (Vide Works Department Memorsndum No-12073 /W Dt 7.4.1986, 14379 Dt 22 06 199}
and No-222874 Dt. 24.16.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Stecl, Cement & bitumen) incorporated
© in the work {not being materials supnlied from the Engineer-in-charges store) ingreases or decreases as a resuit of increase or
decrease in the average wholesale price index (all commadities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decrcased price, then he shall be entitled to reimburse or
liabie to refund quarterty as the case may be, such an amount, as shall be equivalent to the pius or minus difference of 73% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

(2}

Formuia to calculate the increase of decrease in the price of materials.
Vm = 0.75 x Pm x R x {i-io}
100 io
¥m = Increase or deerease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R =the value of wark done in Rupees during the guarter under consideration.
lo =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as publlshed in
R.B.1 bulietin from time to time.)

1 = The Average Wholesale Price Judex {gl) commodities) for the quarter Lndu' consideration.
Pm - Percentage of materials component as per sub-clause of this clause.
. {it)}-Whore original contract penod is onte year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of inciease are o be miade with prior approval of Governinent when the total claiin s
more than Rs. 50,000/ and with prior approvat of the E.1.C. /Chief Engineer (as the case may be) when the claim is up fo Rs.
50,000/, Recovery in case of decrease shall be made by concerned B.D.O. from the contractor immediately.

Th¢ cost shait bo determmed as faHowd: -

£ Steel ... Rate-as fixed by steel authority of India Limited (SAILY
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fived by Indian Ol Corporation Limited (3OCL)

a {i1ij-Where original period of confract is six months and below one year, Tncrease/ decrease of cost of steel, cement and
bitumen are t¢ be paid / recovered. Paymenis in case of increase are o be made with prior, approval of Government when the
total claim is more than Re. 50,000/- and with prior approval of the ELC: /Chief Engineer (as the case. may be} when the claim
is up to Ré, 50,000/~ stibject to fulfiliment of the conditions mentioned below,

{ 1) The cost shall be determined as follows: -

Sieel... Rate as fixed by steel authority of India Limited {SALL.)

Cement... Average factory price of threc manufacture of cement inside the state.

Bitumen. .. Rate as fixed by Indian Oil Corperation Limited (10C}

Cost_of the protect_should be more than 30.00.lakhs, However the differential cost of such material may be paid to the
contractor dfler dedicting the hike percentage amount i the tender for those muaterials from the calevlated amount of
differential cost.

Contractor has to subnmit the vouchers showing procurement from an authorized dealer for the said work within 28 days be fore
utilization of steel, cement & bitumen. .

(4 Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validiy extended (vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 1{f)Recovery i case of decreasc shail be
made by concerned Block Developmert Officer from the contractor, immediately.

{by -Similarly, if during the progress of work, the wages of labour increase or decrease us a result of increase or decrease
in minimum wages for labour prescribed by Govermment and the contractor thereupon necessarily and properly pays m
respect of labour engaged oo execution of the work such mnereased or decreased wages then he shall be entitled to reimburse
ot liable to refund quarterly, as the case may be such an amount as shali be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the guarter under consideration and that operated for the
Guacter in which ithe tendel wab opened as per the fosimuia indicated below.
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Formita 10 caleulate the icrease or deciease in the price of Labour,
VI=0.75x Pl x R x (i- t0}

100 io
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R~ tho value of work done in Rupees durisg the guarter under considoration
o=  the minimun wages for labeur as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pl Petcontage of labowr Componint (as pek sub-Clausey,

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (1iese] 6il being the representative item for
the price adjustment) increases or decreascs as a result of the price fixed there for by the Government of India and the
Contractor theee npon secessarily and: properly pays, sach incrcased or decrcased price fowards Petrol, Qi and Lubricants
used on execution of the work. then he shall be-entitied to retmburse or Hable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.Q.L. which is operating for
the guarter under consideration and that epersted for the quarter in which the tender was opened ag per the formula indicated
below: -

0.75x K2 RX(DZ Dl)

KT i it S
190 D, _
KI = iacrease or decrease in the cost of work during the guarter under consideration duc to changes in the price of P. O. L.
R= the value of wark done in Rupces during the quarter under consideration.
1= Average Price pear liter of diesel ml whick was fixed by the Government of India during the quarter i which the tender

* wag opened.

Categoiy of works - Confractor’ Supply Departmental supply of materials
"% Of Materials | % OFf Labour | % OFP.O.L. T
[rrigation work _ . : _
| @) Structural works 20% 30% 5% 45%
biEarthwork, Canal woik, 20% ] 6% Ay §59
| Embankment work etc.
R&B Works
a) Bridge work 20% 36% 3% 45%;
b} Road work 459, £0% : 5% 10%
_¢) Building works *30% 30% 5% : 38%

sarie iy given puisuant o this condition together with ai inforination relamy

D2= Average Price per liter of diesel oif which is fixed duving the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d} The following shall be the percentage of materials. labour and P. O. L. component for reimbursement’ refund on variation
1n price of materml tabour and P. O. L. as per sub- classes (a), (b} and (c) of this Clause.

{* Where brick is supphied by the Departroent, it should be 20% instead of 30%)

d} Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materizls, (except steel, cement and bitimen which will he govem.@d as per clause no 3 Ha-if) &{a-iii), laboyr and P.O. 1. as
per sub-clauses (a-i), {b} and {e} of this clause 31 shal be apphicable in the foliowing manner,

"In term of aforesaid escalation clause. where the period for completion of the weork as stipulated in the agreement is
lecs than one year. no escalation iv admissible at all. In case of work where the stipulated period.of completion is one vear
and more escalation on account of price variations would be adnrissible only for the remaining period after exchuding the first
one-year period thereof, provided that the work has been carried oui by the contractor in term of the refevant provision of the
Agreements. In the situation, where the poried of completion initially stipulated it the agrecment is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the centracior and in the resalt the total period inciuding the extended period stands at one year or more,
escidation is adiussible oirly fot the temaining period afler excluding tie (st ode yeur period there from.”

] The coniractor shali for the purposc of sub-clauses (a), (b} & (c) of this clause keep such books of Account and ather
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by & duly autherized representatives of Gowt and further, hall at the request of the Enginece-in- Charge fumish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonabie time of his becoming aware of any alteration in the
piie of such material, wages of laboar and/ or piice of P.O.L. give nutive thereof (o the Engineer-in- Charge stating that the
""" therete which he m¥ay be iw a position to sujiply,
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99. For diversion road the contractor wilk have to nrake his own arrangement to make the same irr private land if necessary for
- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangemcnts during the night time and signaling during day time
and. barricading etc. tili the C.D. works are opened to the traffic. No extra rate will be paid o the contracior for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the fand and
ingittenance, lighting and removal of stch {emporary road crust from the pmaw laid 16 biing the fand o ifs original
condition efc. complete. '

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra |
payment by the Depariment will be made an-this account and no claiim what-so-cver will be entertained on this ground, The
rates guoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serialy numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered 1o bave been duly given fom contractor (i, owing the instruciions of the Depariment. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month,

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and fumish
the test results in conformity with LR.C. code at his own cost before oxecution of the work and rates quoted by the contractor
should be inclusive of such bares and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation. sub-structyre and floor protection for execution shali be done in accordance with the fest resuits
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and pavinents is to be made as per clause 11 of the Pt Contract.

+05.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Speciﬁcation PW.D, Code, Bridge code and MoRT&H specifications with latest revision / amendment

106. No paﬂ of the contract sha]l be subict w1thour written permission of the concerned B.D.O. o transfer be made by power of
Attorney authorizing others fo receive payment on the coniractos's behalf. '

107 The contractor should attach the certificate in token of pavment deposit with the regisration authority as percent urcu ar of
the Government relating to his registration.

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way osponsible for the same and will not pay any cost towards the repair done by the cantractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site ete. are the responsibility of the contractor.

£16.The rate for each work of concrete iteins wherever dewatering is fmperatively necessary the wriiv diwatering shall wean the
execution or operation of the items due to standing water as well as due to percolatton of water. The quoted rates will be
inclusive of this.

+11.The materials, borrow areas and hutmants at site should be arranged by the contractor at his own cost. No futere complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in preper PWI). farm with pages serially numbered in order to record items of works are not covered by his
contract and elaimable as extra. Claims shall be entered regularly in this beok under the dated signature of the contractor or
his duly authorised agents at the end of each month, A cextificate should be furnished along with the claim to the effect that
he has no ether ciaim bevond this claim vp-to-date. 1 in any month there sre Ao clatms to record, a centificate (o that effect
should be furnished by the corittactor in the claim book. Each claim must be defined and should be given as for a8 posgible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and J6th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book. not maintained from the commencement. of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor 10 the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113 Nitviber of tests as specitied in TR.C/ MORT&H / L8} specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
 transportation of samples ‘specimens etc. will be bome by the contractor. The cellection of samples and testing are to be
conducted for beth prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accouts the cost shall be horne by the contractor,

1 14.Besides, the firm / contractor shall install fuil-tledged field laboratory at work site for conducting required tests as per IRC ¢
MoRT& H / IS requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personwel of the execiiiing agenicy should be present at work site at the fhase of visit of high level {nspecting
officers in the rank of Superintending Engineer and above. After completion of the road in ali respycts the road furhiture's
shoald be aftixed by the executing agéncy indicating locations like schoot, hospital, No-hern ete.

Contractor Biock Developnent Officer,



115, Even-qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.
¢{b) Past record of poor performance.
{c) Past record of abandoning the work half way/ recession of coniract.
{(d) Past record of in-ordinate delay in  completion of the work.
{e} Past history of litigation,

116. The irformation fuinished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work,

$17.In gase the Ist lowest fendgrer or even the next lowest fenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furmshed Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. _

118.ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Coniract:-TIME CONTROL:-
2.1 Progress of work and Re-scheduling. programme.
2.1.1 The Block Developinent Officer shall issue the letter of aceeptance io the successful coniractor. The issue of the letter
of acceptance shal! be treated as closure of the Bid process and commencement of the contrac.
212, Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ RDO) for
approval a Programme commensurate to Clause n0.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works aleng with menthly cach flow forecast.
2.1.3, To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
altowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whule time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole timie allowed under the contract has
elapsed, 3/4™ of the whole of the work before 334&' of the whole time allowed under the contract has elapsed.
2.1.4. W at any time it should appear to the Epgineer-in-Charge thal the aciual progress of the werk does not conform to the
programme o which consent has beerr given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary o ensure completion of the works within the time for
cosspletion. 1f the contractor. does rot submit an updated Propromme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhald this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. As update of the Programiie shall be s programvme showing thie actusl progress achieved on each activity and the
etfect of the progress achieved on the thining of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it 1o the Engineerdn-Charge again at any time. A revised Pr{‘smmme is o show the cffcect
of Variations and Compensation Events
2.2 Extension of the Completion Date.

2.2.1 The time altowed for execution of the works as specified in the Contract data shall be the essence of the Contraet. The
‘exgcution of the works shall commence from the 5th. day or such time period as mentioned in letter of Award after the date on
whick the BDO issues written orders 10 conmmence the work or from the date of handing over of the site whichever is later. i
the Conractor commits defanit in commencing the exeation of the work as aforesaid, Government shall withonr prf'md!ce to
any otber right or remedy availabls in law, be at liberty to forfeit the eamest money &. performance. guarantee / Security

deposit absolutely.

222 As soon as pessible after the Agreoment is executed the Contractor shall submit the Time & Progress Chart far each mifestone
and get if approved by the Department. The Chart shall be prepared in direct refation to the time stated in the Contract
documents for cmnpletlon of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various #rades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and firther to ensiire good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has heen agreed ypon) complete the work as per milestone given in conract
2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediateiy give notice

shall do all that may be fcasuziéb!y required to the satisfaction of the BDO to pz.'.f:-)(.:.eéd withthe work's..

i) Force majeure, or

Yy Abnermally bad weather, or

. Serious loss or damage by firc, or

. Civil cognition, tocal commotion of workmen, strikc or lockout affecting any of the trades employed on the work, or.
s Delay ow the part of cther contractons or tradesmen engaged by Engiiger-in-Charge in executing werk it

furindng part of the Contract,

Contractor " Block Devel t Officer,
: Danagadi.



vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Centractor taking steps to acceleraie the remaining work and which would cause the Contractor to incur
additional cost, or

vii) Any other cause, which, in the absolute discretion of the authotity méntiohed, i Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time. to be eligible for consideration. shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
:,uch a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given, Such extension shall be
u}mmumcated o the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be hinding on the contractor.

23 Compensation for Delay.,

2.3.}. If the contractor fails to maintain the required progress in ferms of clause 2 or to complete the work and clear the site
o or betore the contract or extended dale of completion. he shall, withont prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered walue of the work for every completed day / month {as applicable) that the pragress remains below that

specified in Clause 2 or thaf the work remains incomplete.

This will also apply to items or group of items for which a separate period of compietion has been specitied. Compensalion
@ 1.5% per month of for defay of werk, delay to be compicted on per Day basis. Provided abways that the total amount of
compensation for delay to be paid under this condition sha]l not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of wark for which a separate period of completion is originally given,

The amouit of compensation may be adjusted o1 set-off apainst any sum payable to the Cowtractor nnder this or any other
contract with the Government. In case, the contractor docs not achicve a particular milestons mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, io be
adjnated agains the COMpenzation
levied at the final grant of extension of time. Withholding of this amount on failure 1o achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent

milestone(s), the withbeld ameunt shall be released. In case the contractor fails fo mabe up for the delay in subsequent

niilestone{s), amowm mentioned against each milestone missed subsequently also shall be withheld. However no intorest
whatsoever shall be payable on such withheld amount.

2.4, Manageinent Meetings

2.4.1. Either the Engineer or the Contraclor 1nay require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure,

242 The Engineer shall record the business of management meetings and is to provide copies of his record fo those
attendimg the meeting and to the Employer. The responsibility of the parties for actions to be taken o be decided by the
Engineer cither at the management meetma or after the management meeting and stated in wrifing to all who atiended the
meeting..

Clause-2 (b} of Percentage Rate Pi Agreemcnt - Rescission of Contract { Amendment 35 per letier No. 10639 3t.27.05.2005

of Works Departrent, Orissa):-

To rescind the contract (of which rescission notice in writing to the centractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of lett over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shalf be deducted from contractor hill as per ciresdar of Govt. of Orissa Labour and

Em_ploymcn{ Diepartment vide letter No 3757/ Dt 23.04.2009.

20 ELHABILITY (RITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned In

“3'

b}

<)

check fist;

Beguired £.M.D as por the clause N.L 10

Copy of valid Registration Certificaie, Valid GSTIN cerfificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender do;umt:nts and fumlsh the Oﬂgmal Registration
certificate, GSTIN cedtificate and Pan card, {or verification withio 38y t‘c) u&)a of upcum“ of the tender befors Lesﬂufmg
authority as per Clause No.10.
DTCN duly signed by the contractor on each and every page.
Bank Draf towards cost of Tender Paper if downloaded or Moncy Receipt as per Clause No's,

Totad: - 128 (One hindrad tweaty § claises oily.,

. Contractor Block Devetdpment Officer,

Dauagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I"'We hereby-certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the-vank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are™
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forteiture of E.M.D and
security deposit and VWe* shall be liable to make good the loss or damage resulting from such cancellation. 1/We also note
that, noa-submission of this certificate will render my / our tennder liable for rejection.

(*)Strike out which is not applicable '

SCHEMILE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

1/ We hereby c'etify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data. are furmished belaw.

SI. Na. | Name of the | Qualification | Date of | Monthly Whether fult i If' they  are
- Engineering - Appointment | emolument time - superannuated
| persormel engagement | retired / dismissed |
appointed for : : - and Lo removed |
- supervising | g contitous. personnel  from
contractor’s state  Govt. /|
1T work  with [ _ Central Govt. [
address : | Public Sector
' i ! undertaking /|
Private
Companies and or
any one inehligible |
for Govermnment
service. |
1

P 3 I 5 16 7

SCHEDULE- C FORMAT OF AFFIDAVIT

L4

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neitherpy 2/ frm M/s nor any of its
constituent partners have abandoned any road/ bridge'Trrigation /Buildings or other project work in India nor any coniract
awarded to us for such works have been rescinded during the last five yvears prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank. persen, firm or Corporation to firnish pertinent information as deemed necessary
and as requested by the Department to verify this staternent or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualitving information may be requested and agree to furnish any such
infortation at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

MName-of Fiem

Date:

TAPPROVED FOR 19 (Nineteen) pages only

: L -
X _ %\Q ‘
Black Be Officer, : Addl Preject Diirector fech.y, DRDA. Jajpur

Danagadi

Sold for the work -Improvement of road from Siarimalia o Deshbandha , G.P- Uchhabali.,Danagadi Biock™ on payment of
Rs. 6000/« {Rupees Six Thouvsand) only vide Money Receipt No ...... e e Dt ............... against BC./ Bank Draft
WO B payable at SBI Duburi Project, Danagadi.




_ BILLOFQUANTITIES

Name of the Work — Improvement of road from Siarimalia to Deshabandha. G.P-Uchhabali.

St - .
No Description of item of work Quantity ;.  Unit Ra;; " Am(;;:t In
1 2 - 3 4 3 ]
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
with all lcads, lifts and delifis to proper section and profile including One
1 | dressing & leveling the bed upto required depth and making it fit for 64.56 Cubie 134.43 8679.00
laying concrete and depositing the excavated materials away from the meter
work site with all leads and lifis including dewatering, if necessary
from foundation complete as directed by Engineer-in-charge
Filling in Foundation and Phinth and floor with sand, watered and
rammed mcluding alf cost of sand, conveyance, royalty with labour One '
3 | famme ng Sanc, conve - v & 136.10 | Cubic | 535.14 | 72833.00
and T & P required for the work. lucluding cess ,as per direction of
: . . meter
Engineer-in-charge.
Cement Conerete of proportion (1:3:6) using 4cm and downgraded
size Hard Granite Crusher Broken metal for foundation, flooring On
- concrete approved quality from approved quarry including hoisting, ' ©
3 . NS - ' . o= 188.70 Cubic 4069.26 | 767869.00
lowering and laying concrete to the required tevel ranvming, watering, meter
curing etc. complete including cost, conveyance, royalty of materials
with all labour charges and cess as directed by Engineer-in-Charge.
Cement concrete (1:2:4) using 12mm size crusher broken hard granite One |
4 | Stone chips, including hoisting and laying, including cost, carriage 136.15 Cubic 521060 | 709423.00
soyalty of all materials, labour, T&P, cess, etc all complete. meter
Supplying all materials, T&P fuct and hire charges of vibrator for One
5 - : ’ . — ' 324.82 Cubic 42 40 13772.00
compaction of concrete.
meter
S T S N One
6 Supplying and prov 1dmg i2m thu_::k bftufnetlous expansion joint 76,88 Square 589.08 15834.00
board as per direction of Engineerincharge. moter
P.C.C. work of M-15grade in open foundation with 40ram and One
| downgrade black hard granite crusher broken stone agpregates, Cubic 1859 77 83757.00
7 | including hoisting, laying.ctc all complete including cost, conveyance 21.70 meter T '
| ,rovalty and cess , as per direction of Engineer-in-charge.
g Labour for lay.r ng afld_ ﬁ:.»cmg I(TQOmm dia NP3 RCC. humepipe in 15.00 One mir 28 10 42700
position jointing with cement mortar (1:3).
. . . . 219979
9 Cost of 600mm dia NP3 RCC hume including TC 15.00 One mtr 32997.00
Rigid and smooth centering & shuttering at all heights of all types of | |
work using required scafolding [T & P centering shuttering including
1o all taxes of materials cost of scafolding conveyance and dismentalling
_ and disposing debrise clear of work site complete to receive
reinforcement grills and concrete as per direction of Engineer-in-
charge _
a) | For RCC foundation , column base, phinth bend, Mass concrete etc. | 378.58 .gqc-:?;e g6.72 | -2830.00




meter
B Supplying all labour, T&P for earth work in all kinds of soil within One
i 5k lead by mechanical means including rough dressing,including 13929 Cubiﬁ 162.16 22587.00
' cast,conveyance,rovalty of earth, labour&ecess .efc. all completfe as per o meter -
direction of Engineer-in-charge..
One
12 |  6mm thick cement plaster (1:4} finished simooth on concrete work 67.38 square 94.04 6336.00
meter
Providing of display board of size 1.20m x1.20m x 0.25m(thick) _
» | above G.L. and 0.45m below G.L. and shall be plastered ,painted and | s 3000.00
13 writing etc.complete as per direction of Eng. In.charge.. I One No. | 3000.00
Total | 1770339.00 |

Total 13- ( Thirteen ) items Only (Rupees Seventeen Lakhs Seventy Thousand Three Hundred Thirty Nine jonly.

Approved

. & .
. \ . : L
Asst. Execative Lagineer, Panagadi B ,b agadi

Addl. Proje

DRDA, Jajpur

I's
A
Director (Tech.),

My / our quoted rate is

excess over / Jess than / equal to the above estimated cost.

% (both in figures and words)

Signature of Tenderer



CHECK LIST

{To be Alled up by the contractor)

: :;i j Documents YesSubmitwd Y ~ PageNo. |  Issuing authority
i 2 - 3 4 5 &
1 | Cost of tender paper ' ' -
2 | Copy of valid license
3 | Copyof valid 1.T./ Pan Card
I 4 | Copy of GSTIN gertificate
5 Re_quired EMD in approved form
6 | No relation Certificate
-7 | Affidavit of no litigation
8 | Affidavii of authenticity of true document attached
N I Proof copy of Danagadi Panchayat Samiti
" registered contractor cextificate
1 Vatid E-Mail Addréss

11 [Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are frue and correct 10 the best of
my Knowledge & bolief,

Contractor




T -The contracter should not write anythmg e:meptmg quotmg 0f percentage ancl in any ease anything else
: rega:d ing tender rate is mentioned, the tender is hable for re}ectlon. '

2 Percentage quoted by the tenderer shall be accurater filled in words and in figures.

. Strike out which is not apphcable if thc tendererquotes the percemge Wxﬂmut mennonmg excess or less, 1t
N w1ii be considered as excess.

4. Percentage shouid be quoted up to 2 (Two) dlglt after the decimal pofnt.

- . !

- 5. R;tl,c of all items are mcluswe of cest, carriage, myalty and othﬁr taxes
ot materials.

- Noof Corsections____

NoofOverviritings

 No of Interpolations - - N —

: —— JREp—— [, - -
B‘lﬂ{ﬂ( Opihent Officer
Danagadi,



