GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of CC road at Jatrapal village,
G.P. - Pankapal.
Bid Identification/DTCN No. 70 2 108.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITL, DANAGADI

DETAILED TENDER CALL NOTICE
_ No- 70 & Dt-08.02.2019

1.Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover fromcontractors registered withthe statc
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column 1.5 in tender call noticefor execution of ¢ivil works on preduction of definite proof from the appropriate

authority in preséribed form for following works as mentioned below .

Sl . o Approx. EMD Ctass of Costof Tender |, 04 of
No Name of thie work estimated cost. (in Rs. ) contracter Paper completion
NG- (nRs. ) _ ) (in Rs.)
1 2 3 4 5 6 7
Consthuction of £C voad from Manpaf to . Four calendar
i J 13300.00 s o ipee 608000
Bengapatiarpad G.P-Dhaoligash. 1327825.00 3 & C months
3 Imp. Of road from Dhul.tg%frh w0 MadalialC 33T1647.00 32700.00 B & 600,00 Four calendar
road G.P-Dhuligariz. months
Imp. Of road from Bhalubasa {o Kigtharhudi . Four calendar
. (.00 PPH00.00 . 00,00
3 G.P-Ostapal. 176609 ‘D& C 6000.0¢ months
Improvement of voad from R Read to Four catendar
i - 328373, - 13300, . 6000.00
4 Ratiway line with CD work G.P- Ostapal. 1328373.00 13300.00 ‘B & CT months
tmp. OF road from Batiposhi to - Four catendar
. d . . ).
3 BengapatiaGP- Oliala. 1502667.00 15100.00 D& 6000.00 months
Construction of CC road from Jagannathpue ' _ Four catendar
6 Primary School to RD road G.P: Dilala 1768668.00 k770000 & - 609000 moaths
Const. of C.C Road at Jatarapal village. GP- : - Four calendar
7 Pankapal. 1769647.00 17700.00 4y g O 6000.00 months
Construction of CC road from Thakurani to _ ' Four calendar
8 Godinala, G.P- Pankapal. 1323419.06 13300.04 4y & O 6000.00 maths
Construction of Daniabar Primary Schoo! . Four calendar
" . X . 6100,
7 boundary wall, GI': Rachipur. 973273.00 9800.00 & T 00.00 maonths
‘Cons i : Sahi villa 3.P: F lenda
10 onstruction of Nakulabah{ viitage road G.P 1768668.00 17700.00 . . 6000.00 our calendar
Ranagundi D& C months
Const. of C.C road from Mulasaral}ahisahi to ' Four calendar |
11 : . L
Banadurga (GP- Ranipada: 1771505.00 17800.00 & 6060.00 months
: Imprevement of road from RD road to : Four calendar
12 . . . 06
Gandanallak G.P: Ranipada 2655808.00 26600.00 B &C 6000.0¢ months
Const: of C.C road from PrabiraMandal hovsc - Four calendar |
i3 . . 1325846 1330000 i 640, i )
to eruf of the village, GP- Trijunga, 00 & C 0.00 months
14 | Constof C.C road from New SiariaRasulnagar 1, 0oc0g 0 17760.00. . 6000.00 Four calendar
village road GP- Frijanga P& *C months
Const of CC road from New
15 Starialagannathasahi (@ Singdia village 2209029.00 | 22100.00 e 6000.60 Four calendar
s ‘B & C months
Road.GP- Triianga.
Const of c.c road Kuna Sahoo house Lo _ ' Four calendar
16 k A
AnadiPatra house.GP- Trijanga 1765568.00 17700.00 4 & 600000 months
Contractor Block Deveiog t Officer,Danagadi




' Improvement of road from Deo house to ' Four calendar
. 846, 0 ] - 6000.00 o -
1 GandaNalla: €i.P- Mangalpur. 1325846.00 13300 TEC months
Construction of CC road from E adend
18 | BijuPattanikMarga 0 GourangaSamat housc. 1325846.00 13300.00 D& 6000.00 "":];m:’; ar
G.P-Mangalpur. ' .
Improvement of road from Siarimatia to : Four calendar
177033490 L . . 6040.00
¥ DeshbandhaG.P:Uchhabali TS0 17809 o & CC monihs
Improvement of road from Tura Ri> road to Four calendar
335. . £00.
20 Khandiaposi with CD work G.P: Uchhabali 2962333.00 29700.60 ‘BT & CT 6800.00 mofiths
Constraction of CC road from Kharadabandi to ' e 600 Four calendar
g 1 2; . D& 00
21 Kolathapada with CD work {3.P Nachhipura 06135200 1076000, Dr&e months
Improvement of road. from Raighati i Four calendar
. 630, : \ (3000
22 Kachasahi GP: Kiajhar 1393457.00 14600.00 & - 6000 months
Construction of hs:)unda.@ wall at Rabana PHC . ' Four-calendar
3 214869.00 L 22241 () . 6000.00
23 GP: Mantira 2 0 00.00 B&C monghs
Const of boundary wall at Bharadapasi ) ) . . Four calendar
4 ) . AL ! 00.06 . . {4 :
? Primary School. GP- Chandia, 133082300 4 135 & 6000.0 months
Consi. of CC road from Dimiripal to Your calendar
25 Nayabagapatiavitlage, GP-Deulakana. 1329167.00 13300.00 & 6000 months
Const of CC road from DeulukanaNuasahi to Four calendar
26 MahuvtanulaGPe Deulakana. 132916700 13300.00 Y & 6000.00 months

2. The sale of the Bid document shall start from the date of pubhcatwn in Newspaper during office hours in the office of the
PanchayatSamiti, Danagadi, Ja;pur

3. Bids shall be received in the office of the Panchayat Samiti, DanagadiJajpur till Dt. 19.02.261% up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the deiivering of the documents or non-
teceipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 20.02.2019 in presence of the
bidders or their authorized represemtatives. In case of holidays, next working day will be considered.
5.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1.
DuburiProject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
(http:/fwww. fajpur.nic.in). n case of downdoaded bid document the cost of bid document should be attached with the bid. The cost
of bid document is not refundable The envelope containing bid document should be “superseribed with Tender Call Notice
Number- 204 /08.02.2019,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the furisdiction of Jaipur District. (The bids of the defaulting
contracters of this block those whe have not completed the work in time are liable for rejection.)
7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted Jess bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS} in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its iocal branch at Bhubaneswar within seven days of issue
-of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successfill bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect te. Final bill paid.
8.The tender decuments sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block De ent Officer,

Danagadi.



rwi—————

9.The tender 15 to be subinitied in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate; certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column .and other documents as per the relevant clauses of this
DTCN-and special conditions if any. The cover is to be séaled and superscribed as the bid of the works as mentioned in column No.2
-of the tender call notice. oL ] C oo

10.The bid must be accompagied by EMD of the amoant @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.d along with tender in shape of National Savings Certificates /KigsanVikashPatra /Post Office Savings Banks

~ account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank

in India counter guaranteed by. its local branch at Bhubaneswar as per the terms.and conditions laid down in OGFR and in no other

form Tenders not accompanied with EMD as specified above shall be tiable for rejection: - S ' S

- 1. (i) The tender paper should be accompanied with the attested true copies of the docurents specified in the checklist like valid .

- registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be

‘produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

i)  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the colamn

 No.7 of the tender call notice. Tenderers whose tender is accepted must submit 2 work program at the time of execution

of Agreement. ' o . ' R - o
12, All tenders received wilt remain valid for a period of 90 {(Ninety) days from the last date of receipt of tenders and validity of
~tenders can also be extended if agreed to by the tenderer and the Department, '

13. An applicant or any of its constituent partners of whose contract for any work has bees rescinded or who has abandoned any

- work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer s to furnish and affidavit
at the time of submission of tender paper about the. authentication of tender documents. An affidavit to this effect is to be
furnished in schedule<C. Non-furnishing of information in schedule-C and required .affidavit in scheduile-C, the bid

.. document will be summarily rejected. ' . : ' : - : :

. 14, No Relation Certificate. ' : o _ : -

: The contractor shall furnish a certificate along with the tendér to the effect that he is not related to any officer in the rank of
an Assistant Engincer & above In the state P.R. Departmtent or Assistant/Under Secrotary & abave in the P.R. Department. 1f
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be

- forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
- relationship certificate is contained in a separate sheet vide Schedule-A. - . e
15. i an Individual makes the application, the individual should sign above his full type written name and current address.
- 16. If the application is made by proprictary firm, it shalf be signed by the proprietor above his full type written name and full
"~ name of his firm with its current address. _ e -
- 17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
 written names and current address, or alternatively by a partner holding power of attomey for the firm in which case a
- certified copy of the power of attorney shall accompany the application. A certify copy of the parinership deed and current
. address of all partners of the firm shall aiso accompany the application. B . o

+ 18. H'the Application is made by a limited company or a corporation, it shall be sign by duly authorized person helding power of

attorney for signing the application in which case a certified copy of the power of attorney shal accompany the application.
" Such'limited company -or corporation-will be required to furnish satisfactory evidence of its existence: along with the technical
- '19. The tender should be strictly in accordance with- the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted. - '

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information shoald be submitted in
" English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
- authorized representative at the bottom of each page. - . . : .
21. Instruction for .quotinig -percentage rate below /above the estimated cost amendment. to para -3.5.5 of Q.P.W.D. Code
“Volume-i. . o ' a - o
Following new provisions shall be made to quote the rate of work by the contractor,
3.5.5 (V) — Percentage Rate Contract - L : ' '
Percentage contract will be. in addition to item rate, lump sum contracts etc. Tn such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to -The contractor has prescribed format appended to
* the tender documents. The contractor participated in the tender for more than one ‘work may offer conditional rebate. Rebate
offer -submitted -in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
- considered after opening of all packages called in the same tender natice, The.contractors who wish to tender for two of more
works to which they refer, written on the envelope. = - ' :

Cant;actor . ~ Block 'epment Oﬁicer_;
S ' Danagadi.



2.

23,

2.

23.
26.
_ 2?..
28.
29,

30.

3L
-32
33.

-1he afopted TOFMAL 10T perceniage rate Is same as date of TOrm adopled I0r TEM rale teRders DUE e WOR: “liem
rate” sha]lbereplaoedby“pmemngemte and contract form may be named as p-1. In this form, time is the essence. The

_mm,smmmmawtammofpmmspemﬁedmﬂwmmt Thecontractcanalsobetemmtedmﬂl

penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual itemns subject to a maximum: of 3% over the estimated cost. If it exceeds the limit

stamdabovepmﬁapprova!ofcmnpeﬁmﬂaudxmtymmmdahrybefomnukmgmypaymmt%p&mdnfmmplﬁzmm
: ﬁxedaﬁmnnﬁbeaﬁandexoeﬁmmﬁmﬂamlmmmmmw&mhmm '

* In-case of percentage rate tenders, only percentage quoted shall be considered. Pmntagequotedbymemnh‘acmr

shall be accirately filled i figires and words so that there is no discrepancy. But if any discrepancy is found in the-
percentage quoted in words: and figures, then the percentage: quoted by the. contractor in words shall be taken as correct. If

anydjscrepmcytsfoundmthapercenﬂgequdedmpmmtageexcessﬂ&esmdmmlmequomdbyd:ecmr then
pemﬁgewﬂhhkmwmmﬁihmﬁag&qmﬁdmh%wﬂhﬂmﬁwﬁgmwksaﬂn&sw
with comesponding amount will be treated as excess. The contractor-will write percentage-excess or less up to-two decimal.

point only. If he writes the percentage exeess or less np to two or more decimal points, the first decimal point shall only be -

considerad without rounding offl Whﬁeﬂaemnt_racwrhasommedtoqumeﬁmmtes either in figures and words, the officer
opening the tender should record the omission. -
Bills for percentage rate tenders slmﬂbeg’apmedaiﬁ:ewﬂmﬂﬁdmhesfmmdmduainmonlymdthepmmge

excess ot less shall be added or subiracted from the gross amount of the bill.
‘The tenderer shall carefully study the tentative drawing and specification applicabie to the contract and all the docmnems

which will form a part of the agreement to be entered in to by the accepted tendercr and details specifications for and other

relevant specifications and drawings whick-are for sale. Complaint at a future date that, plans and specifications have not

beenseenbythetendemrs,mnnmbeentertamed_ .
The drawing furnished with the tender :stemanveandsnb;eetm mmmornmd:ﬁcmonastmdereddmgﬂleexemmonas

per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good i case of such

modification of drawings during the fime execution and shall in no way Tvalidate the contract and no extra monetary

compensation will be entertained. The work shall, however be executed as per ﬁnal approved drawing to be issue by the
' Engineer—in-charge as and whén required. '

Every tenderer is expected before quoting his rates  to inspect the proposed wcrk He should alse frispect I:he quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case ﬂlematena]s st
comply with the refevant specifications. Complaints at future date that the availability of materials at quames has been

- misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, falr-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick efc. as required for the work, -

It nrust be deﬁmtelyundersmod that the Government does not :wcept any responsibility for the comectness and completeness
of the borings shown in Cross Section.

'Thetendemrnmyath15opﬂmquommkﬁ)rmhmdwmkmﬁl}ymmmmfwmmmﬂuﬁmbe

unworkable low and others too high for others.
The tender containing extraneous conditions not covered by the tender notice arc liable for rejection and quotations should be
strictly in accordance with: the tender call notice. Any change in the wording will not be accepted.

 Letters etc. found in the tender box regarding raising or lowering the rates or dealing with anypomtmconnechonwlththe ‘

tender will not be considered except the case related to clause no.22.

- Schedule. of quantities are accompanied in the DTCN (Price Bid}. It shail be deﬁnﬁebrnnderstoodﬁxatﬂ:eﬁovemmmu does
© ot accept any msponmblhty for-the correctness. or completeness of this schedule and that this' schedule is liable for
_ alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or

alternations etc. forth shall no way invatidate the contract and no exira monetary compensatmn, wiil be entertained.

. The authority reserves the right to reject any or alt the tenders received without assigning any reasons there-of what—so-«ever

fhe eamest money will be retained and dealt with as per the terms and conditions of the O P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadxpndrmexpmmnof a

the validity period by e-mail, SMS confirmed by registered letter. This tetter (hereinafter and in the conditions of Contract
calledthe“l.etteroonceptanoe”)w:HstatethesxmthattheEngmeerm-Chm*gemIlpayﬁwcomactotasmsm'bedbythe
mn&aﬁﬂlemmaﬁamdmﬂmcon&Mcﬂbdﬂw“ConﬂaﬁPme”) L

' The notification of award will constitute the formation of the conn-am, ‘subject only 16 the ﬁ;rmshmg of a

- performance security (initial Secmﬂy[kpomt) mformowaosxttece:plofScheduleBanlemkaashPaﬂanostOﬂioe

Saving Bank Account/ Nafional Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadlamdmnooﬂ:erfor.mwinchJmludmgﬂ:eamomnaheadydeposuedmmdssecmty(mestmoney)sha]]be2%of
the value of the tendered amount {(excluding 1% deposited toward hiring of equipment /machinery from ouiside the state if
any)andslgntheagmemmtmﬁtepremihedofPWDfamﬁrtheﬁﬂﬁﬂmentofmeoomractmﬂle oﬂiceoftheBDO




* security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be
retained at security for the due non-fuifillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement. . Lo

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security . _ : . :
b) Standard PWD form P1 with latest amendments. - ' :
~ Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the

* No202 W.F.D. did.06.03.98 respectively the EN.D. will be forfeited in case, where tenderers back out from the offer before

34." That forthe purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
. matter by this contract at any place outside the state of Orissa. ' . ' o
'3. The contractor should be liable to fully indemnify the department for payment of compensation under workman
. compensation Act. VII! of 1923 on any account of the workman employed by the contractor and full amount of compensation
. paid will be recovered from the contractor. _ : . N ' ' , :
i6. Tenderers are required to abide by the fair wages clanse as introduced by the Govt. of Works department L. No. VIII-R .
8/5225-dtd 26.02.55 ang No.[IM-56/628842(5) dt. 27.09.61 as amended from time to time. .

8. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category. _ : L _
a) Rent, royalties and ether charges of waterials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric

 site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work, No tendeter
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work. o

b} Labour camps orhuts necessary to a suitable scale including conservancy and sanitary = arrangements therein to - _
 the satisfaction of the focal health authorities. . ' : ' i '

c) Suitable water supply including pipe water supply whether available for the staff and labouras  well as for the -

work. : ' : '

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e) Fees and duties levied by the municipal, canal supply authority. = . ' _

f)  Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents. .
-8} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act: : . :
h) The contractor has te arrange adequate lighting agreement for the work wherever necessary at his own cost. :
. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. shouid be dismantled and all materials removed from the site and premises left neat and clean, this shouid be
inclusive of the rates. ' ' ' ' C

- No payment will be made for benchmarks, level pillars profiles and benching and léveling the ground wherever required. The

tra quantity of any items.of work is taken up, : R _ ' _
2.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
1 supply in their standing order No.44150 Dated.25.1 1.67 and as amended from time to time. -

fe

Contractor 3 - Block D%t Officer,

Danagadi.



14. Tendrerers are required to go through cach clause of PWD form P1 carefully in addition to the clause mentioned here in
acfore tendering.

15. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,
{L, T, IV and VI & latest design cntena for pre-stressed concrete bndge specifically for road and brldges issued by MORT & H,
Jovt. of India.

16.
7.

18.
9.
50.

5L

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

The departmest will have the right to inspect the seaﬁoldmg, centering and shuttenng made for the werk and can reject partly
or fully such structures if found defective in their opinion.

Coricrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quahty and specification at
his own cost for completion of the work within the time schedule. No extension of time will be g:anted on the application of
the contractor dueto delay in procurement of materials,

The contractor will be responsible for the loss or damage of any departmental materials during iransit and in the execution of

- the work due to reasons ‘what-se-ever and the cost of such materials will be recovered from the bills at stock issue rates or

52.

53.

54,

55.

56.

5T

58.
59.
60.

al.

62.

market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay & penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The

-penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the _

contractor or from his security deposit or from the proceeds of the sale there-of.
The selected contractor may take delivery of departmental supply according to his need for the work, 1ssued by the B.D.O.

- Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is ot
responsible for considering the theft of matetials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmemsai materials o be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such -
materials will be at the stock issue rates mc]uswe of storage cha:ges ot raies fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, T5

- and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

be responsible for its safety and storage. Cut pieces of steel more than 1 mir in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmental issue of Cement & steel has indicated, it may not be taken as bmdmg The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manuafacturer and ges it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quant:ty, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the werk correct to an inch or em. And their weight ealculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engmeer—m-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

Afier completion of the work, the contractor shall arrange at his own cost, all requisite equiprnent for testing one unplugged

- well and specified span free of cost as directed by the Engineer.in-charge and bear the entire cost of the test.

Measarement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for Jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized W filling. '

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1 5 mX1i5mX05m
which will be taken as 1.5 .m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the looseness of stackmg, wh ich would be determmed on
actual observation and deduction. '

Bhjopment Officer,

Contractor . . o Block Tig :
' . Danaga__ch
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. The machineries, if available with the'department, may be éupplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

- In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

granted to the contractor tinder any cifcumstance. . _

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. ' : o

Sinking of wells shall be measured fiom the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less. ' _ _ '
All method of sinking including pneumatic sisking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing weil, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking. D _ o

The depth of foundation indicated on the drawing are provisional, but these may be altered, i necessary, i the light of the *
nature of straia indicated by boring, which must be taken in. advance of actual execution of foundation. = :
When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. '

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
incladed in the rate of well sinking, '

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water eoncreting
without any extra cost to the department, - : _ . ' '

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells,

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. o

Tor steel mesh reinforcement shall be provided in ‘the concrete of the Girders -on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. . - . -

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. _
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

widening.

a)lt should be élcarly understood that the"j‘qihts‘ of bars are to be provide with lapping, welds or boits nuts as well be directed.
by the Engineer-incharge, s ' . C

b)Concrete test specimens 150mm X 150mm X 150rom in size {whether or plain er reinforced concrete) for the testing shall-

be taken for cach structural member by representative of the contractor in the presence of responsible efficer of the rank not
tower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmentd) control. Test should be carried out in accordance with the stipulations in bridge
code section- IT1. o : ' S : ' B

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall

_ be entertained later on the grounds that the- casting of the test specimen was faulty and that the result of these specimen did

not give a correct indication of the actual quality of concrete. o o
Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal

laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor,

c) The construction of well standing by injecting cement.or grout in coarse aggregate placed in pbsitiun shall not be -
permitfed. _ ; : - : S '
f) The thickness of cement concrete in top plugging should be as per departmental drawing,

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction, Where it is
not possible to work - these tolerance, the conftractor shall calTy out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without
any damages to the well. Any additional work, necessary cousequent upon the excess tilt and shift, shall be carried out by the
confractor, at no extra cost to the department. C : S - '
Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well ineluding compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. ' o S

No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The peried of
employment will commence withip 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should fiot be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender/cost of the work. R SR

Coﬁtractar ' | . ~ Bleck t_neﬁt— CHficer,
' - " Danagadi.
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Special class contractor shall emp]dy under him 1 graduate engincer and 2 diploma helders belonging to the state of Orissa.

- Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders. belonging 10 state of Orissa.

84.

- 85.

86.

The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of

 the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may

however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor, The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

I is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
fiecessary possible help for procuring license. : Co :

Orissa Bridge & Construction Corporation Ltd. wilt be allowed price preference up to 3% over the Towest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction-of rates by negotiation. .
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the werk, about the quality and availability of the required quantity of

- material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in

87.
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90,
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9s.

the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

. -and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. Afier acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor ¢laims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of L.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill. ' ' '

- The amount -rpi:t to tender is excluéive of 12% GST. ‘The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill

amount at the finte of payment of bill. '

The contractor is required {o pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment {0 the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as uiilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
depattment. o o _ ' _

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors Iabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring ~ The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only.: The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own ¢ost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shail take in to account
of the above aspects. ' ' :

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successfil completion of
the work.” . : :

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is ie be held responsible to make good all injuries, damages.and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in

“his employment during the exeention. of the work. Also no claim shall be entertained for loss due to earthguake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost. o

Contractor




96. Gradation of mgredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
_relevant LS. Code/ LR.C. code/ MORT&H specifications.

97. Tilts and shifts

"~ a)  Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.

98. Payment for variation in price — (Vide Works Departrent Memorandum No- 12073 WDt 74, 1986 14379 Dt. 22.06.1991

and No-222874 Dt. 24.10.1992)

afi). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitume.n) incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all comimodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in -
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that

. operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated tJme or extension thereof as are not attnbutable 1o him:-

- Formula to caiculate the increase of decrease in the price of materials.

VYm=0.75xPmxR x (i-io} .
160 - i0 : '
Vm = Increase or decrease in the cost of work durmg the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
=The average Wholesale Price Index (all commodities) fUr the quarter in which the tender was opened (as published in

RB L buitetin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under consxderatlon.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, ncrease/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is -
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concemed B.D:O. from the contracwr, unmedtately
The cost shall be determined as follows: -

1. Steel .. : Rate as fixed by stee] authonty of India Limited {SAIL)
2. Cement creen. Average factory price of three manufacture of cement inside the state.
3. Bitumen .. : Rate as fixed by Indian Oil Corporation Limited (1OCL)

a (1)- Where original period of ceniract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the |
total claim is more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claun
is up to Rs. 50,000/- subject to fulfillment of the eondmons memtioned below.
{1) The cost shall be determined as folows: -
Steel... Rate as fixed by steel authmty of India Lmnted (SAIL)
Cement Average factory price of three manufacture of cethent ingide the : state
' Bltumen Rate as fixed by Indian Qil Corporation Limited (10C) '
{2} Cost_of the project should be more than 50.00 Iakhs. However the differential cost of such matenal may be pmd to the
contractor after deducting the hike percemtage amount in the tender for those materials frem the calculated amowmt of
differential cost.
{3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days ‘before .
utilization of steel, cement & bitumen, .
{4) Differentiat cost will be allowed only for the original agreement period, hut not for the extended pened even through
it might have been validly extended.(vi)  Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(fRecovery in case of decrease shall be.
made by concerned Block Development Officer from the contractor, immediately.

_(b) Similarly, if during the progrcss of werk, the wages of labour increase or decrease as a result of increase or decrease
~-in minimum wages for labour prescribed by Government and the contracter thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% phus or minus difference in

between the minimum wages for labour which is operating for the quarter under eons:deranon and that operated for the
. quarter in which the tender was opened as per the formula indicated below. :

Contractor : Block Dex@fopmient Gfficer, N



Formula to ¢alculate the increase or decrease in the price of Labour. -

_ VIF 0.75x PLx R x (i- io)

100 io : S :
V1=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. - _ _ : S S
R= the value of work done in Rupees during the quarter under consideration. _ . o
10= . the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration,

PI= Percentage of labour component (as per sub-clause). - ' .

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the

- Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Ol and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an ameount, as shall be equivalent to the 75% plus or minus difference in bétween the price of P.O.L. which is operating for
the quarter under cousideration and that operated for the quarter in which the tender was opened as pér the formula indicated
below: - : o . .

L0.75xK2 Rx(D2-Di}

_KI: X

100 p, : -

KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.

R="" the value of work done in Rupees during the quarter under consideration. : _ _

Di= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened. . : , ' : '

D2= Average Price per liter of diesel il which is fixed during the quarter under consideration.

K2=Percentage of P. O. L. component as per sub-clause. _ - .

d) The following shall be the percentage of materials, labour and P. Q. L. component for reimbursement/ refund on variation
iﬁprice of material, Jabour and P. O. L. as per sub- classes (a), (b} and (¢} of this Clause, '

Category of works . Contractor’ Supply - Departmental supply of materials
% Of Materials | % Of Labour | % OfP.OL, . : '

Trrigation work . ' I

a) Structural works . 20% 30% % : 45%
b)Earthwork, Canal work, 20% 60% 5% 15%
Embankment work etc. . - : :

R&B Works - . , -

a) Bridge work _ : . 20% C 3% 5% ] 45%

b) Road work - 45% 40% 5% 10%

¢) Building works ~ *30% 30% 5% ' 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%

d) - Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on"variati-o_n in price of
materials, (except steel, cement and bitumen which will be governed as per clause.no 31(a-i) &(a-iii), labour and P.O. L. as

per sub-clauses (a-i), (b) and (c) of this clause 31 shail be applicable in the following IRATNer.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
aftributable to the contractor and in the result the total period mcluding the extended period stands at one year or more,
escalation is admissibie onfy for the remaining period after excluding the first one year period there from.” :

). The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of

'the same by a duly authotized representatives of Gowt. and further, hall at the request of the Engineer-in- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The coniractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relatihg thereto which he may be in a position to supply.

-
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© 99, For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

. which agreement of such land by the side of C.D. works and the remtal charges for such private land shall be borne- by the

contractor including the proper maintenance with lighting arrangements’ during the night time and signaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rdte will be paid to the contractor for the above -

tental charges etc. His rates in the tender for other iterns shall include this arrangement, rental charges for the land and

- maintenance, Jighting and removal of such terporary road crust from thc pnvate land to brmg thc land to its’ orlgmal
condition etc. complete. - '

100.The comtractor has to arrange the land required for borrowing carth if necessary for the. road work at lns cost. No extra
payment by the Department will be made on this account and no claim what- -S0-ever wﬂi be cntcrtamed on thrs ground 'I'he.
_ rates quoted by the contractor should be inclusive of all such charges.
- 101.Where it will be found necessary by the Department, the Officer-in-Charge of the work sha]l issue an order book to the
~ contractor to be kept at the site of the work with pages serially numbered. Orders regardmg the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor’s agent
shall be considered to have been duly given tom comtractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office~in-charge and shatlot be removed from the site cf work wnhout written permission of the
Engineer-in-charge and to be submitted to the Engincer-in-charge every month. .
102.The tenderer should condict three bores at each pier and S.B.C. of s0il at foundation level and abu!ments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inchusive of such bores and $.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structare and floer pmtecnon for execution shall be done in accordance with the test results

thus obtained. -

104.The contractor shall have no claim what so ever for the extra quannty of work to be c‘xecuxed n view of above possible

changes and payinents is to be made as per clause 11 of the P1 Contract.

'105.0ver and above these conditions, the terms and conditions and rules and regulations and speclﬁcatlons as laid down in
Detailed Standard Specification, P.W.D. Code, Bndge eode and MoRT&H specifications with latest: rewamn / amendment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet without written penmssron of the concemed B D.O. or transfer be made by power of

. Attarney authorizing others to receive payment on the contractor's behalf.
* 107.The contractor should attach the certificate in token of payment deposit with the reglstratwn anthority as percent circular of
the Government relating to his registration.

108_Any damages caused by natural calamities should he done by the contractor at his own cost. The Deparhnem will not be any

way responsible for the same and will not pay any cost towards the répair done by the contractor. '

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalhes :

: - Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

'110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
exccution or operation of the items due to standing water as well as due to percolatlcn of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be ananged by the contracter at lns own cost. No future eomplamt on
this account shall be entertained. '

112.The contractor shall make requisition of claim book ﬁ'cm the date of commencement of the work ﬁ'czm the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
coutract and claimable as extra. Claims shalt be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be fumished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularty by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the ¢laim book not maintained from the commencement of the work, are liable to be summarily rejected, The

claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge afier completion B

-of the work or before recession of the contract by the Department whichever is earlier for record.
113 Number of tests as specified in LR.C./ MORT&H / LS. speclﬂcauon required for the construction of roads/ bridges /
‘buildings or any “other sirnctural works will be conducted in any Govt. Test House / Departmental laborateries/reputed

material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
tansportation of samples /specimens etc. will be borne by the contractor. The eollection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engmeer—m charge and on both the
aceounts the cost shall be borne by the contractor,

1 14 Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting Tequired tests as per IRC /
MoRT& H 7 ISI requirements at his -own cost for providing sufficient opportunity for checking from time o time, An
Engineering personnel of the executing agency should be present at work site at the time of visit of high level inspecting -
officers in the rank of Supermten&mg Engineer and above, After completion. of the road in all i

* should be affixed by the executmg agency indicating locations like schaol, hosprtal, Nc—hom etc.

Contractor ' : o . _ -Biock.



115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{(a) Making a false statement or declaration. ‘ . _
(b} Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) " Past record .of in-ordinate delay in completion of the work
(e) Past history of litigation. _
116.The information furnished must be sufﬁcwnt to show that the applicant is capab!e in all respects 0 successﬁllly completc the
envisaged work. -
117.In case the Ist lowest tonderor or even the next lowest tenderers withdraw in series one hy one,  thereby facrhtatmg a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate acnoo for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.
118.ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clanse-Z(a) of P} Contract:-TIME CONTROL.-

2.1 Progress of work and Ro-schedolmg programme. ' ' '
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor, The issue of the letter
of acceptance shall be.treated as closure of the Bid process and commencement of the contract, : :

. 2.1.2. Within 15 days of issue of the fetter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and nmmg for atl the
activities in the Works along with monthly cash flow forecast.

" 2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in whlch the time
-allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed

_under the coniract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has '
elapsed, 3/4™ of the whole of the work before 3/4 of the whole time alowed under the contract has elapsed.
2.1.4.1f at any time it should appear to the Engineer-in-Charge that the actuat progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such progranime necessary to ensure completion of the works within the time for’
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment afier the date on which the overdue Programme has been submitted. _

2.1.5. An update of the Programme- shall be a programme showing the actual progress achreved on each actw:ty and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

- 2.1.6 The Engineer-in-Charge’s approval of the Programme shall not alter the Contractor’s ebligations. The Contractor may
revise the Programme and submit i to the Engineer-in-Charge again at any time. A revised Prograltme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specrf ted in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to coramence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencmg the execution of the work as aforesaid, Government shall without prejudice to
-any other right or remedy available in iaw, be at hberry to forfeit the earnest monoy & performance guarantee f Secunt)

deposit absolutely.

222 As soon as possible after the Agreemont is executed the Contractor shall submit the Time & Progress Chart for each milestone -
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated i the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the BID.O. and the
‘Contractor within the limitations of time imposed in the contract documents, and farther to ensure good progress duting the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
special jobs for whlch a separate programme has been agreed Hpon) complete the work as per mﬂesbone glven in contract
data. :

2.2.3. In case of delay occurred due to any of the reasons mentioned below the Contractor shall nnmodtatoly give notice

thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and

shall do all that may be reasonably requn-ed to the satisfaction of the BDO to proceed with the works. :

i) -Force majeure, or

ii) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades empioyed en the work, or.

. Delay on the part of other contractors or tradesimen engaged by Engmeer m—Charge in exeoutmg waork not
forming part of the Contract.

Contractor




v.1) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Dite

without the Contractor takmg steps to accelerate the remammCI work and which would cause the Contractor to incur

'addltlonal cost, or

vii) " Any other cause, which, in the absolute discretion of the authority mennonei in Contract data is beyond the

_ Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired. -

~2.2.5.1n any such case a fair and reasonable extension of time for completion of work may be given. Sueh extension shall be

comminicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

‘application by the contractor for extension of time shall not be bar for giving a fair and reasonable extensmn by the B.D.O.

and this shall be bmdmg on the contractor.

2.3, Compensation for Delay. ' - :

2.3.1. If the contractor frils to maintain the required progress in terms of ciause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as apphcable) that the progress remains below that -
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specnﬁed Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation -for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a séparate period of completion is originally given.,

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor mder_this or any other
contract with the Govérnment. In case, ‘the. contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestonefs) in terms of Clause 2.5, the amount shown against that- mllestone shall be withheld, to be
adjusted " against - the S . compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a mllestone shall be automatic
without any motice to the contractor, However, if the contractor catches up with the progress of work on the subsequent -
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amomt mentioned against each milestone missed subsequently also shall be w1thheld However no interest
whatsoever shall be payable on such withheld amount.

2.4. . Management Meetings

2.4.1. Either the Engineer or the Contractor may requu'e the other to attend a management meeting. The business of
management meetings shall be, tor review the plans for remaining work and to deal with matters raised in accordanl:e with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide cop1es of hJS record te those
attending the meeting and to the Employer. The responsibility of the parties for actions to be tiken to be decided by the

Engineer either at the management meeting or after the management meeting and stated in wrrtmg to a}l who attended the
meeting.

Clause-2 (b) of Pereontage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter No 10639 dt.27. 05.2005

of Works Department, Orissa):-
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the BD.O shall be
conclusive evidence), 20% of the value of left aver work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from eontractor bill as per circular of Govt. of Orissa Labour and .

Employment Department vide letter No 3757/ Dt 25.04.2009.

- 120.ELIGIBILITY CRITERIA: To be eiigible for qual-iﬁcation, applicants shall furnish the followings as well as mentioned in

a)
b)

<)

check hist:

Required E.M.D as per the clause No. 10 ' '

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S. reglstered _
comtractor, or affidavit as per clause No 11. PAN card along with the tender-documents and furnish the Original Registration -
certificate, GSTIN certificate and Pan card, for verification w1th1n 3(three) days of openmg of the tender before tendermg
authority as per.Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if dowuloaded or Money Receipt as per Clause No 5.
: . Total: - 120 (One handred twenty ) clanses only :

Contractor




SCHEDULE-A _(CERTIFICATE OF NO RELATIONSHIF}

/We hereby certify that I/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We#* shall be liable to make good the loss or damage resulting from such cancellation. I/We also note
that, non-submission of this certificate will render my / our tender lable for rejectien

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A™ class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

Name of the | Qualification | Date of | Monthly Whether full | If they are superannuated / retired /

Sk

Nao. Engineering [ Appointment | emoloment | time dismissed or removed personnel
personnel engagement | from state Govt. / Central Govt. /
appointed for and ‘| Public Sector undertaking / Private
supervising continuous Companies and or any one
contractor’s work | : incligible for Government service. -

.. .| with address T . R

1 2 3 4 ' 5 & : 7

SCHEDULE- C FORMAT OF AFFIDAVIT

*

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither me/our firm M/s : nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor amy contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Departinent to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifving information may be requested and agree to furnish any such
information at the request of the Department.

{Signed by an Authorized Officer of the firm/Applicant)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninieen) pages only

o

Block Devélopment Officer, Addl. Project Directo

1 1.), DRDA. Jajpur
Danagadi .

Sold for the work -Construction ofCC road at Jatrapal village, G.P- Pankapal,Danagadi Block” on payment of Rs. 6000/-
(Rupees . Six Thousand) only vide Money Receipt No ......... e DE against BC / Bank Drafi
No.ein, e Dl payable at SBi Dubun Pro_]ect Danagadl




&

SR _BILL OF QUANTITIES o N
- Name of the Work -Construction ef CC road at Jatrapal village. G.P-Pankapal.
I\?{i Description of item of work Quantity | Unit | Rate inRs. Ama;:snt In
1 2 3 4 2 6
| Earth work in excavation of foundation in trenches in hard soil or |
1 gravelly soil except sheet rock requiring blasting to proper profile
with ail leads, lifts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 54.34 Cubic 134.43 7305.00
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and lifts
including dewatering, if necessary from foundation complete as
directed by Engineer-in-charge
Filling in Foundation and Plinth and foor with sand, watered _ One '
2 | and rammed including all cost of sand, conveyance, royalty with 150.94 Cubic 330.72 49919.60
labour and T & P required for the work. Includmg cess ,as per meter
direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size i{ard Granite Crusher Broken metal for One
foundation, flooring conerete approved quality from approved _ N :
3 quarry including hoisting, lowering and laying concrete to the 22701 Cubic 3363.97 809057.00
required level ramming, watering, coring etc. complete including meter
cost, conveyance, royalty of materials with all labour charges .
| and cess as directed by Engineer-in-Charge. .
Cement concrete (1:2:4) using 12mm size crusher broken hard One
4 | granite stone chips,including hoisting and 161.81 Cubic 4894.33 79195200
- laying includingeost,carriage royalty of all materials,Jabour, T&P, ' meter
cess.ete all complete.
One:
S Supplying all materials T&P fuel and hire charg,eb of vibeator for | S56-82 C_ubxc; 3687 14336.00
compaction of concrete. metes
_ _ One :
& 4 Supplying and providing 12mm thick bitumenous expansion joint 32.36 Square 589.08 19063.00 .
board as per direction of Engineer-in-charge. meter
4 Rigid and smooth centering & shuttering at all heights of alt
types of work using required scafolding , T & P .centering
5 1 shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise elear of
- work site complete to receive reimforcement gritls and concrete as
_per direction of Engineer<in-charge
One 45850.00
a) | For RCC foundation , column base, plinth bend, Mass concrete 386.40 square 118.66 ’
ete. - meter
Supplying all labour, T&P for earth work in all kinds of soil One
within Skm lead by mechanical means including rough : 20165.60
8 173.88 Cubic 167.73
dressing,includingeost,conveyance, rovalty of earth,labour&cess
meter
.ste. all complete as per direction of Engineer-in- charge




Providing of display board of size 1.20m x 1.20m x 0.25m(thick) .
2 | above G.L. and 0.45m below G.L. and shall be plastered ,painted | 1 One No. | 3000.00 3000.00
1 and writing etc.complete as per direction of Eng. In.charge..

Total | 1769647.00

.' Total 9 (Nine } items Only (Rupees Seventeen Lakhs Sixty Nine Thousand Six Hundred Forty Seven )only.
' Approved

' =
\
Addl Project ! or (Tech.),

DRDA, Jajpur

. Asst. Executive Engi er(tﬁ%@a;ﬁ

- My / our quoted rate is % {(both in figures and words)
excess over / less than / equal to the above estimated cost.

Signature of Tenderer



CHECK LIST

(To be filled up by the contractor)

SL | Documen. fs Submt P N. Tssuing authority
No. _ 1 B Yoo o, age 0. ssuing autnority
1 2 3 4 5 : 6
1 | Cost of tender paper '
2 | Copy of valid license
3 | Copy of valid 1.T. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no ltigation -
8 | Affidavit of authenticity of true document attached
9 Valid E-Mail Address
10 |Valid mobile number

~ Certified that all the information mention above have been attached with the tender paper & are true and correct to-the best of
my Knowledge & belief, ' : ' :

Contractor




_NOTES

1. The contréctor should not write anythmg axceptmg quonng of percemage and in any case anythmg else
regardmg tender rate is mentloned, the tender is liable for rejection. .

2, Percentage quoted by the tenderer shall be accurately ﬁ}led in words and in figures.

. 3 Strike out which is not applféabie,'lf the tenderer quotes the percentage without mentioning excess or less, it = |
. will be considered as excess. - - _ o -‘

4. Percentage should be quoted up to 2 (Two) digit afier the decimal point.

s. Rate of. ali items are mchlswe ofcost, carriage, royalty and ofhier taxes oF T
materials. _ :

. Tenderer
1 No of Corrections__

No of Over writings

Noof Iﬂterpqiaﬁoﬁs




