GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of boundary wall at Arasahi Primary
School, G.P. — Mantira. |

Bid Identification/DTCN No. 924 /22.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL.



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.-

924 Dt-22.02.2019

{.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover fromcontractors registered withthe state
* government and contractors of equivalent Grade / class registered with other state Government /Central Governmert /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civit works oa production of definite proof from the appropriate

guthority in prescrﬂ)«;d form for following works as mentioned below .

Cost of Tender

)

S| vemeotmewon | oo | 20| Comat | e | eiot
: o (B Rs) (in Rs.) P
1 2 3 4 3 6 7
Construction of Dhaliparh Pumary School R . Four calendar
1 Bo wall GP _ 1327825.00 133060.00 ‘D& C 600060 months
Improvement of road fom Dhabahali to
2 Gopapur PWD road via Bandhasshi GP: 1767857.00 17760.00 ‘D &C 6000.60 Four calendar
_ months
Gobardhanpur
3 Mani Chakka to Balipasi village GP: 370890000 3716000 ‘B & O 6000.00 Omzl;dﬁf
. .
Imprevement of road from
4 Chakua Tarinichakka to Irrigation 2333927.00 23400.00 B &C 600000 Four Cz’;ﬂdﬂf
cmbankement  GP: Khaporispada oS
improversent of road fom Taraghar to sqmr Four calendar
5 7. T 60480,
Debilvadi GP Kiajhar 1767857.06 1770040 o & *C 0f months
Construction of school bowmdary with gate of | . : : Four calendar
6 9566 X k
Jnpadia Primary School G.P-Kumbhirigadia. 919366.90 920080 | g« 400000 months
Construction of bounday wall at Mantira e R Four calendar
¥ B1 * ¥
7 Colicpe: GP: Mantira 309975900 3100000 & *C G0 8{). months
Constrrction of boundary wall at Asasahi _ Four calendar
8 . School G.P: Mantica 1326523.00 1336600 o & 6060.00 months
Construction of main gate and bovndary walt - ; Four calendar
* at Rampilo UP school GP- Oliata 119528400 | 12000.00 D& 6006.00 * months
Inmprovement of road from RD voad to . _
10 Katuasahibaligotha with C3) work 132526500 13300.00 DR 600000 Four calglndar
GP: Ostapal monts
Constrmction of boundary wall at Banidhasabi : Four calendar
] Pri School GP: O ; 133519506 13400.00 O & T £0060.00 months
Constrzction of boondary wall st Ostapat High | _ Four calendar
12 | Gp- 177768200 17800.00 O & T £000.00 months
Constraction of CC road from R road tor iy Four calendar
13 . 1759004 I : D & "C G000
Model School GP: Ramripada 3 e 760‘?00 00 months
Construction of cospoamd wall of Lichabali _ Four calendar
14 GP office G.P- . 1328380.00 13300.00 D &C 60060 months
Construction of compound wall at at " Four calendar
15 . . £ .00 6000
Ranagundi Primary School (iP; Ranagundi 133177.00 13460 08 months

Contracter

T




Approx. . Cost of Teader .
SL Name of the work estimated cost. iﬁ“;f) mcmm:;:r Paper -e:::'“;gt :f“
| | (in Rs. ) (n Rs)) P
I - 2 3 4 3 6 7
Construction of Boyndary wali at RC _ : Four calendar
16 Nodal Sd’j"“} at New Sivasia GP-] mao Gmg-f-L 1327825.00 - 13300.00 O & 6600.00 months

2. The sale of the Bid document shall start from the date of publication m Newspaper during office hours in  the office of the
Panchayat Samiti, Danagadi, Jajpur. : : .

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi.fajpur til Dt. 06.03.2019 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsibie for postal defay in the delivering of the docaments or non-
receipt of the same.

4. The tender wilt be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.60AM, on 07.03.2019 in presence of the
bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn ia favour of B.D.O, Danagadi, Jajpur payabie at S.B.1. Dubuori
Project,Danagadi . :

The bid document can be downloaded from the official web site of Jajpur District (http://www.jzipar.mic ig). In case of downloaded
bid document the cost of bid document should be attached with the bid. The cost of bid document is not refundable.The envelope

containing bid document should be “superscribed with Tender Call Notice Number- 924 /22.02.2019.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govi. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put o
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additionat Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder-
shalt be cancelled and the Earnest Money/ Bid Security shali be forfeited. Further proceeding for biacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the te:_ldcrer before the due date.

Contractor ~ Block Development Ofﬁoerr‘jf '
Danagadi.



/,.

9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and special conditions if any. The cover is to be sealed and superscribed-as the bid of the works as mentioned in column No.2
of the tender call notice. = ' _ N o . : _ o
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
columiz: No.4 -along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
Aacegunt/Post Office Time DepasitAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in-India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.’ o
11. (i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like valid
‘registration certificate, valid GSTIN certificate and PAN card which - are mandatory and the original certificate are 1o be
- produce within 3 (Three) days of opening of the tender before the B.D.O, Dauagadi for verification and mentioning about
- relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus lable for rejection.
i} The work is to be completed in all respects withinl specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
_ of Agreement. - ' : _ : '
. 12. Al tenders received will remain valid for a period of 90 (Ninety} days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department. ' :
13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any

work in the last five years, prior to the date of bid shall be debarred from qualification, The tenderer is to furnish and affidavit

at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
- document will be summarily rejected.

14, No Relation Certificate. _ : : :
The eontractor shall furnish a certificate along with the tender to the effect that he 15 not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Departinent or Assistant/Under Secretary & above in the PR Department. If
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be

 forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A. _ ' '
- 13, Ifan Individual makes the application, the individual should sign above his full type written name and current address. _

16. If'the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full

- name of his firm with its current address. : ' o .
17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above. their full type
--written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a

_certified copy of the power of attomey shall accompany the application. A certify copy of the partnership deed and current _

address of all partners of the firm shall also accompany the application. . _
18. If the Application is made by 2 limited company or a.corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.

. bid. . S
19, The iende: stiould be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted. g o .
2. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the a_pblication along with his signature or the signature of the

- authorized representative at the bottom of each page.

" 21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code. .

Volume-1. : , _ :
Following new provisions shall be made to quote the rate of work by the contracter.
3.3.3 {V) —Percentage Rate Contract ' : :

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of

quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
‘the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declan d recorded first. The rebate so.offer shall be
congidered after opening of all packages called in the same tender notice, The contractors who wish to tender for two or more
works to which they refer, written on the envelope. " S :

Contractor N Block Developrient O
: ' Danagadi. -

Such limited company or corporation will be required to furnish satisfactory evidence of its existence alon g with the technical -
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The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderftenderer, whose bid bas been acoepted, will be totified of the award by the BDO, Danagadi prior to expiration of

' the validity period by c-mail, SMS confirmed by registered letter. This letter (hereinafier and in the conditions of Contract -
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 pecformance sccurity (initiel Sccurity Deposit) in foiren of Degusit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Sgving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favow of the BDO,
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,’Z security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be

retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the - -

provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifieen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the -agreément and deliver it to the Engineer-in-charge. Following documents
shall form part of the agréement. .

a) The notice inviting bid, of the document mcludmg additional ¢conditions; speelﬁcanons and drawings, if any, fomnng the bid

as issned at the time of invitation of bid and acceptance thereof together with any correspondence there o and required
amount of performance. sectrity

b) Standard PWD form P1 with latest amendments,

34.
- within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the

- 35,

36.

37

38.

Failure to enter in to the required agreement and to make the security- deposlt as above shall entaij] forfeiture of the
bid security (earnest money). No contract (tender) shall be finally accepted unitil the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
net carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05:97 L.O.R.
No.202 W F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of Junsdic’aon in the event of disputes if any of the contract would be deemed to have been entered in to

matter by this contract at any place eutside the state of Orissa.
The contractor should be liable to fully indemnify the department for payment of compensation under workiman
compensatien Act. VI of 1923 on any account of the workman employed by the contractor and full amount of compensation

 paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govi. ef Works department L. No. VII-R-
8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of bis wages as per latest minipum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labeur directly under intimation to the local labour
office of the Govt. The contractor shall not employ child Iabour The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of varicus incidental, sundries and contingency necessitated by the work in full within the
followmg ant similar category.

a) " Rent, royalties and other charges of materials, octrot duty, all ether taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
commection to work site as well as.construction of service road and diversion road and its maintenance till completion of work

"site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govi. for temporary occupation of land owned by Govt. af the site of the work.

by Labour camps or huts necessary to a suitable scale including ccnservancy and sanitary arrangements therein to
. the satisfaction of the focal health authorities.

¢) . Suitable water supply mcludmg pipe water supply Whether available for the staff and labourazs ~ well as for the

work. .

d)  Suitable equipments and weanng apparatus for the labour engaged in risky opera.nons

e} - Fees and duties levied by the municipal, canal supply authority. '

f) Suitable fencing barriers; signal including paraffin and electric signal where necessary at work and appreaches in

39,

order to protect public and employees from accidents.
g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precautlon
also become payable due to-operation of the work men compensatlon act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be

- inclusive of the rates.

40 No payment will be made for benchmarks, level pillars profiles and benchmg and leveling the ground wherever required. The
tates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
41.It should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written ordér from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.

. - 42.The tenderer shall have to abide by the CPWD safety code mles introduced by the Govt. of Ind!a Ministry of weork housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from tirne to time:
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
.other necessary documents can be seen in alt offices {ssuing the documents during office hours every day except on Sunday and

public holidays till last date of sale and receipt of tender papers. [nterest_ ¥idde

% may obtain firther information at the same

address. But It must be clearly understood that the tender must be received/in order pnd accordmg to instriuctions.

Contractor ' - ‘Block Developtoent Officer,



44. Tendrerers are required to go through each clause of PWD form P1 carefully m addrt:lon to the clause mentloned here i

before tendering.

45. All reinforced cement concrete works should confirm to d&talled standard spec1ﬁcan0ns IRC code and Bndge Code section L

IL 1L, TV and VII & latest des,ign eriteria for pre- stressed concrete bndge spec1ﬁcally for road and bndges tssued by MORT & H _

Govt. of India. :

46. Steel shuttering and centenng shali be used whlch shall be hned wnth ‘suitable sheetmg and made leak—proof and watertlght

47. The department will have the right to inspect the scaffoldmg, centering and shuttermg made for the work and can reject partly
or fully such structures if found defective in their opinion. '

48. Concrete should be machine mixed, unless otherwise ordered i wntmg by the execunve engmeer The contractor should

- arrange his own concrete mixer, Vibrator and putnps ete. for this purpose.at his own cost..

49. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quahty and spemﬁcatmn at
his own cest for completion of the work within the time schedule. No extension of time will be gxanted on the apphcatmn of
the contractor due to delay in procarement of materials. -

51. The contractor will be responsible for the loss or damage of any departmental materials durmg transn and in the execution of
the work due to reasons what-so-ever and the cost of such matenals will be recovered from thf: bills at stock issue rates or
market rates, whichever is higher.

52. If the ‘contractor removes Govt, materials supphcd to hlm fmm the site of work - thh a view to dispose off the same
dishonestly, it shall be in addition to any other Hability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher, The
penalty so imposed shall be recovered al any time from any sum that may then or at any time there aﬁer become due to the
contractor or from his security deposit or from the proceeds of the sate there-of. '

53. The selected contractor may take delivery of departmental supply according to his need for the wark1 1ssued by the B.D.O.

- Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

* but ne cost for raising sheds for storage, pay of watchman etc. will be borne by the department, The department is not
resporsibie for coumdenng the theft of materials at site. It is the Contractor’s risk. Under any such plea i the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

54. The department will have the right to supply at any time in the interest of work any df:pamnenial matenals to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such _
uaterials will be at the stock issue rates mcluswe of storage charges of rates fixed by the department or current ma.rket rate,
whichever is higher

55. All the materials which are to be supplied from store will be as per ava.tlabﬁny of stock and the contractor w11E have to bear
the charges of stralghtenmg, cutting, jointing, welding efc. to required size in case of MS rods or Tor Steel/ MS angles, Ts

- and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be respon51ble for its safety-and storage. Cut p:eces of steel more than 1 mtr in length will be returned by the contractor at the

- issuing stores, without conveyance charges. e

56. Though departmental issue of Cement & steel has mdlcated, it may not be taken as bmdmg The contmctor must have to
arrange by themselves, cement, stecl bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratmy and get it approved by the Department before use. No. extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
-of relevant documents in support of purchase of required grades from the authorized and approved suppliers. _

57. TOR rods plates and structural members will be -supplied in quantity, length ‘and size in the stock. For payment of

* Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actuaily used (including hooks and cranks) in the work correct to am inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engmeer—m—charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawmg However the department has got the

_ rights to shift the actzal bridge position within a reasonable range in U/S and D/S.

59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the

 rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the work, the contmctor shail arrange at his own cost, all requisite equipment for testing one uanugged :

~ well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test. -

61. Measurement of earthwork in road and canal -embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content amd no extra
payment will be made for jungle clearance for takmg earth from the borrcw area. Earthwork from cuttmg will be
economically utilized in filling. .

62. The stock of (building road and irigation structures) metal and gravel will measured in boxes of 1 5 mX15mX05 m

~which will be taken as 1.5 m X 1.5 in X 0.44 m = 1 Cum. The solin Stone will be nieasured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or.more dependmg upon the/looseness of stackmg, which would be determmed on

actual observation and deductmn . (L\\f

Contractor - o . Block Devéloj)mént Officer,
' ' : ' Danagadi.
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9.
80.

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge. :
In the event of any delay in the supply of the department road roller for unavoidable Teasons, no extension time will be
granted to the contractor under any circuinstance.

. The tenderer should furnish along with their tenders, a list of works, w-h'ich are at present in their hand in the prescribed

proforma enclosed herewith. - o
Sinking of wells shall be measured from the bottom of well cap up to bottorn of cutting edge or 15 cm above low water level,
whichever is less. _ : E ' .

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desi lting of sand orearth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking. '

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation. ‘

When resort has to be made for sinking the 'wells by air lock and vacuum: chamber method, rates there of shall be pre-decided
by the authority accepting the tender. : : : _ ' :

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shiall be
included in the rate of well sinking. . o '

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% exira cement to be used for under water concreting
without any extra cost to the department. . : :

No claim will be entertained i respect of difficulties during sand blowing met with during sinking of wells, -

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided i the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. - _ .

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Bisposals of the bearing during manufacture and X-Ray or Gafnma—Ray |

examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

- widening. .
7.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. . o - o .
b)Concrete test specimens 150mm X 156mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contragtor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- T1L _ - .

c)Test specimen shall be formed carefully in aceordanee with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete. _ : '

Plain congrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubareswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the centractor.

<) The construction of well standing by mjecting cement or grout in coarse aggregate placed in position shall not be
permitted, S o : _ - .
) The thickness of cement concrete in top phigging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-chiarge to overcome the adverse effects of the tilts-and shifts without any exira cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. _ o _ :

Concrete of strength below of the. required strength {as determined by actual tests) shall not be accepted. _

I the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another welil to be sunk at a

. suitable-location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the

~ clauses of MORT & H for roads & Bridges.

81.
82.

No claim for carriage of water, what-so-ever, will be entertained.- ; : _
The centractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shewn in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would Iast till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be lgss~than emolument of personnel of equivalent
qualification employed under govt. The no-of apprentices to be employedAhould be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender{cost of the I

7 N
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83.

84.

83.

36,

87.

89.

90.
91.

92,

- 93,

94,

95,

the contractor at his own cost.

Special class contractor shall employ under him 1 graduate engineer and 2 d;pioma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall empioy under him 1 Graduate engineer or 2 diploma holders befongiag to-state of Orissa.
_The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and. Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appomted by the Contractors should be intimated to -

the tender receiving anthonty along with the tender as to: who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contracter to the effect that the work executed as
per the bill has been supervised by him. {Vide Works Depariment No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.

1t is the responsibility of the contractor to procure and store explosive required for blastmg operatton Departinent may render
nécessary possible help for procaring license.

Orissa Bridge & Construction Corperation Ltd. will be allowed price proference up to 3% over the lowest quotation or tender.

as laid down in works and Transport Department Resolation No-285 date-17.04.1974. The Orissa Construction Corporanon

~will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express Wﬂhngness to execuie the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of

waterial including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in .

the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

‘and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. Afier acceptance of the coniract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to-have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

. The amount put to tender is exclusive of 12% GST. The intending bldder should offer their rates whlch shall be

exclusive of GST .applicable as per norms. GST as applicable will oo works contract shali be paid over the biil
amiownt it the tinve of payment of bill.

The contractor is required to pay royakty to Govt. as fixed from time of time and produce such documents in support of their
pavment to the concemned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited -in the revenue of concerned
department.

Under no circumstances interest is chargeabte for the dues or additional dues if any payable for the work,

Under section 12 of contractors Iabour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through Iabour should produce valid license from licensing authorities of labour Department.

Sample of af! material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be reguiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

- general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

contfactor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shafl take in to account
of the above aspects.

Any defects, shrinkage or other- faults which may be noticed within 36 {Thirty six) months from the completion of the work

- arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer~in-Charge to be

amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded m writing shall be
decided that they ought to be pald for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is-also requ;red to maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the completmn of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good alt injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also ne claim shall be gutertaimed for loss due to earthquake, flood,
eyclone, epidemic, riot or any other calamity whether natural or incidentakdamayes so caused will have to be made good by

_Coniractor - _ Block Developme@,. '
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' 96 Gradation of mgmdlents The coarse and fine aggregate shall meet the grade requu-ement as pet the latost provision of

relevant LS. Code/ LR.C. code/ MeRT&H specnﬁcatlons
97. Tilts and shifts
a) Maximum permissible shift is 150 mm:
b) Maximum penn1551b]e 1ilt is 1:80.
98. Payment for variation in price — (Vide Works Department Menwrandmn No 12073 W Dt 7.4.1986, 14379 Dt. 22.06. 1991
and No-222874 Dt 24.10.1992} -
afi). “If during the progress of the work the price of any material (excludmg the cest of Steel, Cement & bitumen) incerporated
in the work {not being materials supplied fom the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index {(all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, ‘then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average whelesale Price Index (all commoditiesy which is operating for the quarter under consideration and that
- operated for the quarter in which the tender was opened, as per the- formula indicated below provided that the work has been

camed out within the snpu}ated time or extension. thereof as-arc not attributable to him:-

Formula to o‘z]culatf the increase of decrease inthe price of matenals.
Vm=10.75 x Pm x R x (i-io)

100 io
Vm = Increase or decrease in the cost of work during the guarter under consideration due to change in the prlce of the
materials.
R = the value of work done in Rupces during the quarter under consideration.
i0 =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B. l bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
« - (i)-Where original contract perfod is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be pa,{d { recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the £.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIL) |
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... . Rate as fixed by Indian Oil Corporation Limited (IOCL)

a (iii)- Whore original peried of contract is-six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engmecr (as the case may be) when the claim
i3 up to Rs. 50,000/ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by stee! authority of India Limited (SAIL)

‘Cement... Average factory price of three manufacture of cement inside the state.
Bituwmen. .. Rate as fixed by Indian Oil Corporation Limited (10C)
Cost of the project should be more than 58.00 lakhs. However the differential cost of such material may be paid 10 the

contractor after deducting the hike percentage amouni in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authomod dealer for the said worl\ within 28 days before
utilization of steel, cement & bitumen.

(4) .~ Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi} . Differential cost wift be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{f)Recovery 1 in case of decrease shall be
made by concerned Block Development Officer from the contractor, unmedlateiy

) Similarly, if during ! the progress of work, the wages of labour increase or decrease as a result of increase or decrease

- in minimum wages for labour prescribed by Govermment and the contractor thereupon necessarily and properly pays in
* respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

‘between the minimum wages for labour which is operating for the quarte

or liable to refund quarterly, as the case may be such an amouni as shall be equivalent to the 75% plus or minus difference in
nrder consideration and that operated for the

quarter in which the tender was opened as per the formula indicated belos

' Contractor - - Block Development Of icer
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Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x Pl x R x {1- i0}

100 io
V1= Increase or decrease in the cost of work during the quarter under cnnmderanon due w0 chanrfes in the minimam
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labonr as prevailed during the quarter under consideration in which the tender was opened.

i= the minimum wages for labour prevailed during the quarter under consideration.

- Pl= Percentage of labour component {as per sub-clause).

Similarly. if during the progress-of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for

the price adjustmient) increases or decreases as a result of the price fixed there for by the Government of India and the

Contracter there upon necessarily and properly pays, such increased or decreased price towards Petroi, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or lable to refund. Quarterly as the case may be, such
an amount, as shatl be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for

-~ the quarter under consideration and that operated for the quarter in whick the tender was ﬂpened as per the formula indicated

below: -
0.75xK2 Rx{D2-Di)
Kl= X -
100 B, :
K1 = Increase or decrease in the cost of work durin g the-quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration,

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in whlch the tender
was opened.

D2= Average Price per liter of diesel 011 which is fixed during the quarter under consideration.

K2= Percentage of P. 0. L. component as per sub-clause,

- d} The following shall be the percentage of materials, labour and P. ©O. L. component for reimbursement/ refund on varjation-

in price of material, labour and P. O. L. as per seb- classes (a), (b) and (c) of this Clause,

Category of works ‘Contractor' Supply Departmental supply of materials

% Of Materials | % Of Labour | % Of P.O.L.

Irrigation work _ _ N

a) Structural works : 26% _ 36% 5% 45%

b)Earthwork, Canal work, 20% - 60%. 5% 15%

Embankment work etc.

R&B Works _ _ _

‘a) Bridge work R 20% ' 30% L 5% 45%

b) Read work 459, 40% . 5% ' - %

) Buildingworks ' *3{1/0 W% % - 35%.

{(* Where bnck is supplied by the Department it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.9], the reimbursement i refund on varlanon in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-ii), labour and P. O L. as
per sub-clanses (a-i), (b) and (c}) of this clause 31 shail be applicable in the following manner,

© "In term of aforesaid. escalation clause, where the period for completion of the work as stmulated in the agreement is -
Iess than one year, no escalation is admissible at all. In case of werk where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thercof, provided that the work has been carried out by the-contractor in term of the relevant provision of the

- Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

“attributable to the contractor and in the result the total period inclading the extended period stands at one year or more,

escajation is admissible only for the remaining period after excluding the first one year period there from."

e} The contractor shall for the purpose of sub-clauses (a), (b).& (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase clairved or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of Jabour and/ or price of PO.L. give noticedherept to the Engineer-in- Charge stating that the

~ same is given pursuant to this condition together with an information relafing théréto which he may be in a position to supply.

Contractor : o Block Dévelepment (r){ﬁﬁ “T
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“99. For diversion road the contractor will have to make his own asrangement to make the same in private land if necessary for

which agreement of such land by the side of C.D. works and the rental charges for such private land shail be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original

condition etc. complete. _ _ _ : _

100.The contractor has to arrange the land required for borrowing earth if necessary for the read work at his cost. No extra
payment by the Department will be made on this account and 0o claim what-so-ever will be entertained on this ground. The
rates quoted by the cofitractor should be inclusive of all such charges. o ' :

_ 101. Where it will be found ngcessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

_contractor to bé kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
10 be entered in this book by the Officer-in-Charge/ Engineer-m-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the coniractor's agent
chall be considered to have been duly given tom contractor (gj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month. S
102, The tenderer should conduct three bores.at each pier and 8.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
 chould be inclusive of such botes and S.B.C. tests etc. without any extra cost to the Department. - ' :

- 103.The detatls of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resuits

thus obtained.

104.The contractor shall have no claim what so ever for the extra guantity of work to be executed in view of above possible

changes and payments is fo be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions; the terms and conditions and rules and regulations and specifications as laid down In
Detailed Standard Specification, P.W.D. Code, Bridee code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor. ' '

106.No part of the contract shall be sublet without written pemissioh of the concerned B.D.O. or transfer be made by power of

© Attorney anthorizing others to receive payment on the contractor’s behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Gevernment relating to his registration. . :

108. Any damages caused by natural calamities should be done by the contractor at his own cest. The Department will not be any
way Tesponsible for the same and will not pay any cost towards the repair done by the contracter. ' :

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

| 10.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates wili be
inclusive of this, .- ' :

111, The materials, borrow areas and hatments af site should be arranged by the contractor at his own cost, No future complaint on

this account shall be entertained. :

112, The contractor shall make requisition of claim book from the date of cdmmmcement of the work from the Department and

~ ghall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regufarly in this book under the dated signature. of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined :and should be given as for as possible
regarding the quantities as well as the total amount claimed. The chaim book must be sybmitted by the contractor regutarly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the cammmencement of the work, are liable to be summarily rejected. The
claim book is the preperty of the Block and shall be surrendered by the contractor to the Engineer-in-charge after comapletion
of the work or before recession of the contract by the Department whichever is earlier for record. :

113 Number of tests as specified in LR.C./ MORT&H / 1.8.] specification required for the construction of roads/ bridges /

buildings or any other structural works will be conducted in any Govt. Test House /- Departmmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges lncluding expenditure for collection /
transportation of samples /specimens. etc. will be bame by the contractor. The cotlection of samples and testing are to be
conducted for both prior to-execution and-during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shajl be bome by the contractor. ' ' '

114:Besides; the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC/

MoRT& H / ISI requirements at his own cost for providing sufficient -opportunity for checking from :ti_-ine t0 time. An
Engineering personnel. of the executing agency should be present at work site at the time of it ofthigh level inspecting
officers in the rank of Superintending Engineer and above. Affer completion of the road in afi resp
should be affixed by the executing agency indicating locations like school, hospital, No-horm ¢t§. ,\K
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' 115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enguired by the Department

" {ay Making a false statement or declaration. ' ' -
{b) Past record of poor performance. _
(c) Past record of abandoning the work half way/ recession of contract. : _
(@) Past record of in-ordinate delay m completion of the work:
(€} Past history of litigation. : S o :

116.The information furnished must be sufficient to show that the applicant is capable in all.respects to successfully complete the
envisaged work. _ ; ' g : . :

117.Tn case the Ist lowest tenderer or even the next lowest tenderers withdraw in series on¢ by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished: Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. ' ' ' - :

112, ADDENDUM TCO THE CONDITION OF Pt CONTRACT. .

- Clause-2(a} of P1 Contract:-FTHME CONTROL:- '

2.1, Progress of work and Re-scheduling programme, ' :
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the Jetter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. ' :

" 2.1.3. To ensure good progress during the execution of the work the contractors shatl be bound iu all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
under the contract has elapsed, 1/4® of the whole of the work before 1/2 of the whole time allowed under the contract has
clapsed, 3/4" of the whole of the work before 3/4™ of the whole time alfowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contracior shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensare completion of the works within the time for

_completion. Tf the contractor does riot submit an updated Programme within this period, the Engineer-in-Charge may

_withhold the amount of 1%.of the contract value from the néxt payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted. ' :

12.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the tiveing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise ilte Prograreme and subwiit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events : S ' :
2.2 Extension of the Cempletion Date. : : :

22.1 The time atlowed for execution of the works as specified n the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time peried as mentioned in letter of Award after the date on
which the BDO) issues written orders. to commence the work or from the date of handing over of the site whichever is later. If
the Contractor comumits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other tight or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security

-deposit absolutely. _ ' o

2.2 As soon as possible after the Agreement is executed the Contractor shall submil the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract

* documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion

of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
-execution of the work, the contractor shall in al cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
2.2.3. In case of delay occurred due to any of the reasons mentioned befow, the Contractor shall immediately give notice

- thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do ail that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i .Force majeure, or

“1i) * Abnormally bad weather, or
. Serious loss or damage by fire, or : _

. Civil cognition, local commotion. of workmer, gtrike or lockout affecting any of the trades employed on the work, or.
. - " Delay on the part of other contractors or tradesmen engaged by Engineer-in-Chiarge g executing work not
forming part of the Contract. ' ' ' '. Voo '
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vi} In case a Variation is issued which makes it impossfblc for Ccmplcticn 10 be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remammg work and which would cause the Contractor to incur

‘additional cost, or

vil) - Any other cause, which, in the absolute discretion of the authority mcnt;cncd n Contract data is beyond the
Contractors control.

© 2.2.4. Reguest for reschedule and extension of time, to be chglble for consideration, shall be ‘made by the Contractcr in

- writing within fourteen days of the happening of the event causmg delay. The Contractor may also, if practicable, indicate in

such a request the pcnod for which extension is desired. -
2.2.5. In any such case a fair and reasonable extension of time for completion of work may be- gwcn Such extension shall be

~communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for gwmg a fair-and reasouablc extension by the B.D.O.

and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1. If the contractor fails to maintain the reqmred progress in terms of clause 2 or to cmnplctc thc work and clear the site
on or before the contract or extended date of completion, he-shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be fina] and binding) may decide on the
amount of tendered value of the work for every completed day / month (as apphcable) that the progress remains below that
specified in Clause 2 or that the work remains mcomplete,’

This will also apply to items or group of items for which a separate period of ccmpletron has been spcmﬁed Compcnsanon .

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of '

compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned n contract data, or
the rescheduled miles‘fonc(s) in terms of Clause 2.5, the dmount shown agamst that n:uicstene shall be withheld, to be
adjusted - agamst - the _ compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent -
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent .
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no mterest

whatsoever shall be payable on such withheld amount.

2.4. Management Mectmbs :

2.4.1. Either the Engineer or the Contractor may rcqmrc the other fo attend a management meeting. The business of

* management meetings shall be, to review the plans for remaining work and to deal with matters ra;lscd in accordance with the

early waming procedure.

2.4.2. The Engineer shall record the business of managemcnt mectmgs and is to provide copies of his record to those
attending the meeting and to the Erployer. The responsibility of the parties for actions to be taken to be decided by the
Engineer cither at the management meeting or after the management meeting and stated In writing to alt who attendcd the
meeting.

Clause-2 (b) of Percentage Rate Pi Agrcement - Rcsmssum of Contrac‘t (Amendment as per letter No. 19639 dt. 27. 03 2005

of Works Departinent, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be

- conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119 Cess @ 1% of the agrecmcnt cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Empioyment Departiment vide letter No 3757/ Dt 25.04.2009.

120 ELIGIBILITY CRITERIA To be eligible for quahﬁcatmn applicants shall furnish the fo]]owmgs as well as mentioned in

a)

check list;

chmrcd EMDas pcr the clause No. 10.

b} Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of Danagale s. reglstcrcd

)
d)

contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration

certificate, GSTIN certificate and Pan cari for vcnﬁcauon within 3(thrce) days of opening of the tender before tendcrmg

authority as pet Clause No.10.

DTCN duly signed by the contractor on each and every page. :

Bank Draﬂ towarcls cost of Tcndcr Papcr if downloaded or Mcncy Recclpt as per Clause
Total: - 120(Q

dred twcnfy ) clauses only. -

- Contractor - L o S - o _ BIock Devclopmcn Dfﬁc BT,
: - ' : Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

[/We hereby certify that [/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Peptt, Govt. Of Odisha. I/'We* am/are*
aware that, if the facts subsequently proved to be faise, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and 1/We* shall be liable to make good the less or damage resulting from such cancellation. /We also note
that, non-submission of this certificate will render my r’ our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
speeial class / “A” class contractors only) :

V We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

5L Name of the | Qualification | Date of | Monthly Whether full | If they are superannuated / retired /

No. Engineering Appointment | emohmnent | time " dismissed or removed personnel
personnel ; engagement | from state Govt. / Central Gowt. /
appointed for and _ | Public Sector undertaking / Private
supervising _ continuous | Companies and or any ong
conractor’s work neligible for Government service.
with address

1 2 3 4 5 ) 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are ttue and correct,

The undersigned also hereby certifies that neither me/our firm M/s ____norany of its
constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project “work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby anthorized and reguest (s) any bank, person, firm or Corporation to furnish pertinent information as deemed pecessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the reguest of the Department.

(Signed by an Authorized Officer of the finm/Applicant)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

}/@v“w - N

Block Development Officer, Addl. Project Director. V DRDA. lajpur
Danagadi

Seid for the work -Construction of boundary wall at Arasahi Primary School, G.P. — Mantira.Danagadi Block™ on
payment of Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC /
Bank Draft No. ...l Dt payable Dubun Preject, Danagadi.

A\

Block Development Officer,
Danagadi.




BIiLL OF QUANTITIES
Name of the Work: Construction of Boundary Wall at Arasahi Primary Schoel, MANTIRA GP
.. . . . t Amoun:
S1 No. Description of item of work . Quantity Unit iI:;: In Rs
1 2 . 3 4 3 6
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile with
all leads, lifts and delifis to proper section and profile including dressing One Cubic
1 & leveling the bed upto required depth and making it fit for laying 148.58 merer 13443 | 19974.00
concrete and depositing the excavated materials away from the work site
with all leads and lifts including dewatering, if necessary from
foundation complete as divected by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and One Cubic
2 rammed including all cost of sand, conveyance, rovalty with labour and 99.05 meter 327.67 32456.00
T & P required for the work.as per direction of Engineer-in-charge. '
Cement Concrete of proportion {1:4:8) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 approved quality from approved guary including hoisting, lowering and 2973 One Cubic 348552 | 103590.0¢
laying concrete to the required level rarmming, watering, curing etc. ) meter ’ ' )
complete including cost, conveyance, rovalty of materials with all
labour charges as directed by Engineer-in-Charge.
4 2.5 cm. Damp proof course with C.C. 97.55 | square 206.04 | 20099.00
(1:2:4}using 12mm. Size hard reter
Fly ash brick in cement mortar (1:6) in foundation and plinth having
crushing strength not less than 75 kg/cm? with dimension tolerance +/- One Cubic 153716.00
5 8% incl, splays cutting circular moulding .chamfering and corbeiting 98.89 meter 3576.86 '
ete. incl. cost of all materials labour T&P cess,eic. as per direction of
Eng.in.charge,
Fly ash brick in cement mortar (1:6) in super structure having crushing
strength not less than 75 kg/em?2 with dimension tolerance +/- §% incl. One Cubi
6 splays cutting circular moulding ,chamfering and corbelling etc. incl. 138.17 met:r 1361019 | 498820.0(
cost of all materials labour T&P cess,etc. a5 per direction of
Eng.in.charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to
inside rough surface of 5% / 10" thick brick walis after racking out the One
_ joints including watering and curing with cost, conveyance, royalty and "
7 taxes of all materials and cost of all labour charpes required for the work 684.22 Snc«{,:za;: 142.19 97289.00
etc.,complete including cess. )
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to
outside smooth surface of brick walls after racking out the joinis One _
including watering and curing with cost, conveyance, royalty and taxes | _ _ '
8 of all materials and cost of all fabour charges reguired for the work etc. | 684.22 Sg::f 99.67 68196.00
' complete, '
Supplying fitting fixing of MS Grifl incl. cost, conveyance, taxes , T &
9 P of alt materials etc complete including eess as per direction of 293.33 One kg, 75.60 97000

Engincer-in Charge




Supplying, finishing walls with water proofing weather coat of approved _ One
10 shade outside the building quantity same as per item {11) of cement 1368.44 sguare 78.69 107683.0
plaster 1:6 on brick wall ,T&P labour ,cess,etc.all complete. meter

Providing, supplying and painting of sign board and display board of
size 1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L.
11 and shall be plastered ,painted and writing etc. as per direction of Eng, i - | ©One No. 3008.00 3000.00

In.charge..

Total ' 1326823.0

Total 11 (Eleven )items Oaly {Rupees Thirteen lakhs Twentysix thousand Eight hundred Tliwenty three Jonly,
Approved

] ,,

L 2
! Asst. Exetutive EnBineer, Danagadi BDO, Danagadi Addl Project Di r (Tech.),
DRDA, Jajpur

% (both in figures and words) excess over / less than / equal to the above
estimated cost.

Signature of Tenderer




CHECK LIST

{To be filled up by the contractor)

S N Submitted . .
No. . Docunents. ! Vou : No. Page No. Issuing authority
o : 2 3 4 .5 _ 6
1 | Cost of tender paper ' ' '
2 | Copy of valid license
3 | Copyofvalid L'T./ Pan Card
- 4 | Copy of GSTIN certificate
5 | Required EMD in approved form
- 6 | 'Norelaiion Certificate '
7 | Affidavit of no hitigation
8 | Affidavit of authenticity of irue document attached
0 Valid E-Mail Address
10 |Valid mobile number

Certified thét all the information mention above have been attached with the tender paper & are true and correct to the best of
"~ my Knowledge & belief. = : .

. - 2
Contractor : . Block Development Offjcer
' : Danagadi.



NOTES

I. The contractor showld not weite anything excepting quoting, of percemage and in any case anythmg dse
regardmg tenider rate is mentmned, the tender is liable for rejection.

3. Strike out which'is not éﬁﬁﬁi:&blé.-I’fﬁtﬁéﬁ&érer cﬁ}otes the percentage without mentioning excess or less,

; will be considered as excess.

——

s Rate of all items are inclusive of cost, camage myalty and other axes of

|
!
’ i

matena}s

.+ Percentage should be quoted up to 2 (Two) digit after the decimal pownt.

it

Tenderer

No of Carrectlons _

No of Over wnnngs

'I
J
|
?

No of Interpoiatlons .

| 1%
Block Development Officer

" Danagadi.



