GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Chakua Tarini Chakka
to Irrigation Embankement. G.P. — Khapuriapada.

Bid Identification/DTCN No. 924 / 22.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITL, DANAGADL
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[ Appron. Cost of Tender .
13:; Name of the work " | estiomated cost. (:1:::_}} mm ofr Paper c:;"';:ﬁ‘;i '
’ {iz Rs.) {in Rs) P
1 : 2 -3 4 5 & 7
Construction of Bounduty wall at RC ' e s . - Four calendsr
: i : 3z X 13300.00 e 6000.06
16. | NodalSchoo! at New Siyaria G;P—Trct'fua;q : 1327325. .00 D& C months

2. The sale of the Bid docament shall stact from the date of publication in Newspaper during office howrs in -the office of the
Panchayat Samiti, Danagadi, Jajpur. o : _ . .

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi fajpur ill Dt. 06.93.2019 up to 5.00PM- through
Registered Post/Speed Post: The anthority will not be held responsible for postal delay in the delivering of the documents or non
receipt of the same. ' o o - _ :
4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 13.06AM, on €7.93.2619 in presénce of the

. bidders or their authorized representatives. In case of holidays, next working day will be considered. " _

- 3.The bid ﬂqcuments‘ can be obtained from the Ofﬁce'ofthé Pmﬁayaiﬁamit_i,.ﬁanagadi, Jajpur in person on application and paymeni
-of cost of bid documents in dewmand drafi/Bankers chegue drawn ia favour of B.1L.O, Dazagadi, Jajpar payable at S B.1. Duburi

The bid document can be downloaded fom the official web site of Jajpur District {(#tp: Svww.isiour gic.in). Incase of downloaded
bid document the cost of bid document should be atiached with the bid. The cost of bid document is not refundable. The envelope
containing bid document shonid be “superseribed with Teuder Cafl Notice Number- 924 /22.62.2019. :

-

. 6.The undersigned reserves the right to negotiatc or reject any or all the tenders in the interest of the Govt, with or Without assigning
- any reason thereof. Any dispute i this matter will be setted up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block these who kave not completed the work in time are liable for rejection.)

7. The additional performance secarity shall be obtained from the bidder when the bid amouat is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/ates than the estimated cost put 1o tender shall have
1o furnish the exact amount of differential cost Le estimated cost put to tender — minus the quoted amount as Additionsl Performance
Securrity (APS) in shape of Term Deposis receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from amy nay Nationalized/ Schednled Bank in India comter guaranteed by iis local branch at Bhubaneswar within seven days of issue
- ‘of Letter of Acceptance {LoA) by the BDO, Danagadi (by e-mail) o the successful bidder otherwise the bid of the successfil bidder -
shall be cancelled and the Earnest Money/ Bid Secrrity shall be forfeited. Funther proceeding for blacklisting shall be inifiated against

* the bidder. The concerened APS will be retumed to the bidder after completion of work in all respect ie. Fina! bifl paid.

8.The tender docaments seut:t.hm'ngh regmmred Speed Post md'ifdoes.mtread; the corcerned office by the above date and time,
the officer will not be considered on any sccount even if the tender documents were dispatched by the tenderer before the due date,

Contractor



o

. 9.The tender is to be submitted in one cover is to contaizn EMD, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, attested copy of registration certificate, , PAN card, vatid GSTIN certificate, certificates duly filed-in mentioning valid -
mail address and valid mobile number is mandatory in the check list column and other documents ag per the relevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice. _ o : : . . . :
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with. tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

acegunt/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Naticoalized/ Scheduled Bank |

form. Tenders not accompanied with EMD as specified above shall be liable for rejection. o

11." (i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like - valid

' -registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
-~ produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about

- relaxation (if anry) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection,
i} The work is to be completed in.all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
- of Agreement. ' : ' '

in-India counter guaranteed by its local branch at Bhubaneswar as per the tenns and conditions laid down in OGFR and in no other

12 -All tenders received will remain valid for a period of 90 {Ninety) days from the last date of ré{:eipt of tenders and validity of

“tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its censtituent partners of whese contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

furnished in schedule-C. Non-furuishing of information in schedule-C and required affidavit in schedule-C, the bid
- document wiHl be summarily rejected.
14. No Relation Certificate. - - .
The contracior shalf furnish a certificate along with the tender to the effect that he is not related to any officer ip the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department, If
the fact subsequently proved to be false, the contract is liable o be rescinded. The earnest money & the total security will be
 forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
. relationship certificate is contained in a separate sheet vide Schedule-A. S _
- 15. I an Individual makes the application; the individual should sign above his full type written name and current address. _

16. 1f the application is made by proprietary firm, it shall be signed by the proprietor above his full type writtén name and full
name of his firin with its current address, : : L : :

17. Tf the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

_-written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a

certified copy of the power of aitorney shall accompany the application. A certify copy of the parmership deed and current

address of all partners of the fitm shall also accompany the application.
18. If the Application is made by a limited company or a.gorporation, it shalt be sign by duly authorized person holding power of
attorney for signing the application in which case a'certified copy of the power of attorney shall accompany the application.
. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid. - . : . RN
9. The tender stiould be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
. wordings will not be accepted. : _ o o
20. No tenderer will be permitted to furmish their tender in their own manuscript papers. Alt information should be submitted in

English. The applicant’s name should appear on each page of the application atong with his sighature or the signature of the _

authorized representative at the bottom of each page.

L 21. Instryction for quoting percentage rate -below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volnne-1. _
Following new provisions shall be made fo quote the rate of work by the contracior. -
3.5.5 (V) —Percentage Rate Contract —- ' :

Percentage contract will be in addition to item rare, lump sum confracts etc. In such comiracis the schedule of

quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
- the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
- considered after opening of all packages called in the same tender notice, contracters who wish to tender fof two or more
works to which they refer, writien on the envelope. ' R
g\

Contractor Block Developnient Officer,
: Danagad.
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Letters ¢ic. found it the tonder box regarding raising or lowering the rates or dealing with any point in consection with the

“The authority resssves the right 1o reject amy or allthe tenders received without assigning any reasons there-of what-so-ever.

The camest money will be retained and dealt with 25 per the terms and conditions of the O.P.W.D. code.

' The bidderftenderer, whose bid bas been acoepted, will be notified of the award by the BDO, Danagadi prior to-expiration of
- the validity period by e-mail, SMS mwwm.mm-mmmmmewmﬁmof@m

the contract in the office of the BDO,




e. security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be

tetained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the acreement.

a) The notice inviting bid, of the document including additional cﬂndmons specifications and drawings, if any, forming the bid

as issued at the ime of invitation of bid and acceptanee ﬂ1ereof togetber with any correspondence there to and required
amounit of performance security

b) Standard PWD form P1 with latest amendments,

34.

38.

39.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfelturc of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
net earry any interest. As concurred by law department and finance department in their U.O.R. No.843 dtd.21.05.97 J.OR.
No.202 W.F.D. dtd.66.03.98 respectively the E. MD; will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competerit authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

. The contractor should be Tiable fo fully indemnify the department for payment Gf compensation under workman

compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be vecovered from the contracior.

. Tenderers are tequired to abide by the fair wages clause as introduced by the Govt. of ‘Works depar'nnent L. No VIR

8/5225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.09.6] as amended from time to time.

. In.case of any complaint by the lasbour working about the nonpayment or less payment of his wages as per latest minimum

Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, be may

“recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour

office of the Govt. The contractor shall not employ child 1abeur The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundnes and contingency necessitated by the work in full within the
followmg and stmilar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goeds and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required hy the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be Hable to pay Govt. for temporary cccupation of land owned by Govt. at the site of the work. '

b} . Labour camps or huts necessary 1o a suitable scale mcludmg conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

c) Suitable water supply including pipe water supply whether available for the staff and labour as  well as for the
work. ' :

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} _ Fees and duties levied by the municipal, canal supply authority.

f} Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.

g} Compensation including the cost of any suit for injury te persons or pmperty due to neglect of any measure of precaunon
also become payable die to operation of the work men compensation act.

"h) The contracter has to arrange adequate lighting agreement for the work wherever necessaty at his own cost.

After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all matertals removed from the 51te and premises left neat and clean, this should be
inchusive of the rates. '

40. No payment will be made for benchmarks, level piltars profiles and benching and leveling the ground wherever required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.
42 The tenderer shail have to abide by the CPWD safety code rales introduced by the Govt. of India, Ministry of work housing
and supply in theit standing order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and .
other necessary documents can be seen in ali offices issuing the documents during office hours every day except on Sunday and

public holidays till last date of sale and receipt of tender papers. Interest bi

may obtain further information at the same

address. But it must be clearly onderstood that the tender must be received in der ahd according to instructions.

. . 1
Contractor o " Block Development Officer,
' Danagadi.
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44, Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned hete in
before tendering. ' ' '

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bfid'ge Code section I,
IL TIT, 1V and VIL & latest design eriteria for pre-stressed concrete bridge specifically for road and bridges issuéd by MORT & H,’
Govi. of India. . - ' s o o ' =

46.
47.

48.
49
30.

51.

52.

Cement shall be used by bags and weight of 1 bag of cement being takenas 50 Kg. -

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
The departiment will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partty
or fully such structures if found defective in their opinion. L R ' '
Concerete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his ewn concrete. mixer, Vibrator and pumps etc. for this purpose at his own cost. © S

The contractor should arrange the materials like steel, cemeunt, paint and bitumen etc. of approved quality and specification at -
his own cost for completion of the werk within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of matérials. _ e S

The contractor will be respensible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issué rates or
market rates, whichever is higher. -~ =~ o e o _

Jf the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill Hable to pay a penalty

~ equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher, The

penalty 5o imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale thére-of. - S -

- The selected contractor may take delivéry of departmental supply according to his need for the work, issued by the B.D.O. .

. Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

54.

55,

but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement. . .

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate.of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate;
whichever is higher. o S : :

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists eto. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

. beresponsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the

56.

57.

58.

59.

61.

issuing stores, without conveyance charges, . - . . -

Though departmental issue of Cement & ‘steel has i'ndjcated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.- ' :
TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work cotrect to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and

unnecessary lapping will not be considered for measurement and payment). - S _, : _

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
tights to shift the actual bridge position within a reasonable range in U/S and /S, o , . :
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the

 rates quoted should be inchusive of the running charges of each plant and cost of conveyance.
60.

After completion of the work, the contractor shalt arrange at his own cost, all requisite equipment for testing one unplugged '
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test. :
Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is

.- consolidated including rolling with hand or power rofler and sheep foot roller at optimum moisture content and no extra

62.

payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be

economically utilized in filling. SR e
The stock of (building road and irrigation structures) metal and gravel will be measured inboxes of 15 mX 1.5m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 044 m = I Cum. The soling storre~will be measured in the suitable stacks with
deduction for voids @ 1/6® of the volume ‘or more depending upon the lpGseness of stacking, which would be determined on
AN

actual observation and deduction.
Contractor L Block Devéiopmént Office
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75.
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78.
79.
80.

81.
82.

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge. _

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time wilt be
granted to the contractor under any circumstance. S } _ :
The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith, o _ : : o
Sinking of wells shalt be measured from the hottom of well cap up to bottorn. of cutting edge or 15 cm above low water Jevel,
whichever is less. : : o -

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs.of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt.
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, i the light of the
nature of sirata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacummm chamber method, rates there of shall be pre.-d_ecided :

by the authority accepting the tender.

Construction of cofferdam or island or ihe work of open excavation or dressing or labour for laying well curbs shall bt‘j, :

included in the rate.of welt sinking. . |
For concreting the bottom phugs of the well under the method of providing concrete should be either with tremie or any other

approved method a5 well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting

without any extra cost to- the department, _ . _ : . :
No claim will be entertained in respect of difficalties during sand blowing met with during sinking of wells.
No part of the bearing for the superstructure shall be alfowed 1o rest on the noses of the piers. - '

Tor steel mesh reinforcement shall be provided in the conerete of the -Girders o the Caps of the -piers/ abutments

immediately in contact with the bearing to ensure proper distribution of heavy load. .

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and gefting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gammia-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
‘widening. g o L -

a}lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. . g : o - :

b)Conerete test specimens 150mm X 150mm X 150mm in size {whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The t2st specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 11l § : : : _ o

c)Test specimen shail be formed carefully in accordarice with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the resiikt of these specimen did
not give a correct indication of the actual guality of concrete. : S '

Plain concrete and reinforced concrete specimens will be tested. in govt, research laboratory at Bhubaneswar or Zonal
{aboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
perntitted. o S o :
] The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measires as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without

any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the -

coniractor, at no extea cost to the depariment. L - . _
Conerete of strength below of the required strength (as determined by actual tests) shatl not be accepted. _
If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be suck at a

suitable: location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the -

clauses of MORT & H for roads & Bridges. .
‘No claim for carriage of water, what-so-ever, will be entertained. :

The contractor shall employ 1 or more engineering Graduate or diplloma holders as apprentice at his cost, if the work as .

shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of

' employment will commence within 1 month afier the date of work order and would tast till the date when 90% of the work is

completed. The fair wage to be paid to the ‘apprentices should not be less than emolument of personnel of equivalent

qualification employed under govt. The no of apprentices to be employed showhd be fixed by the Superintending Engineer in

the manner so that the total expenditure does not exceed 1% of the tender W e work, '
s\
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Special class contractor shall employ under hlm 1 graduate engineer a;nd 2 deloma holders belongmg to the state of Orissa.
Likewise, A-Class coniractor shall cmplay under him. } Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emolmments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may

‘however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class

or ‘A’ Class Comtractor shall be accompanied by am employment Roll of the Engineering personnel together with a
Cemﬁcate of the Graduate Engineer or Diploma Helder so emplayed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

.certificate is to be furpished in the proforma contained in-a separate sheet vide Schedule - B.

1t is the respensibility of the contractor to procure and store cxploawe required for blasting operation. Department may render
necessaty possible help for procuring license..

Orissa. Bndge & Constuction Corporation Ltd. will be aiiowcd priee preference up to 3% over the lowest quotation or tender.

as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporahon
will be allowed a price preference to the extent of up to 3% over the lowest tender amount {(Where their tender is not the

 Jowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quatity and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, tabour and food stuff etc., and that rates quoted by him in

the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account atl conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

_and materials with taxes, octroi, other duties, tead, lifts, loading and unloading, freight for all materials and-all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later onto have misjudged as regard availability of materials, fabour and other factors.

The prevaiting percentage of 1.1, Department of the gross amount of the bill towards income tax. will be deducted from the
confractor’s bill. :

The amount put to tender is exclusive of 12% GST. The intending bidder sbould offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount a¢ the tinie of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engmeer with their bills, failing which the amount towards royalties of different
materials as uiilized by them in the work will be recovered from thetr biils and deposited in the revenue of concemed
department..

Under no circiumstances mterest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through tabour should produce valid Ticense from licensing authorities of labour Department.

Sample of ali material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

‘Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shnnkagc or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made goe_d by the contractor at his own cost unless the Engineer for reasans to-be recorded in writing shall be
decided that they ought to be paid for and in case of default Department inay recover from the contractor the cost of making
good the works. The contractor is also required te maintain the road for three years from the date of smcessﬁﬁ cnmplet:mn of

‘the work.

From the commencement of the works to the completlon of the same, they are to be under the contractors charge The

. contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the

same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage 1o

~ property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in

his employment during. the execution of the work. Also no elaim shall be-e
cyclone, epidemic, riot or any other calamity whether natural or incidents
the contractor at his own cost.

ertained for loss due to earthquake, flood,
aes so caused will have to be made good by

Contractor ._ Bleck Development Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S: Code/ LR.C. code/ MoRT&H specifications. ' : :
97. Tilts and shifts . _ :
a) Maximum permissible shift is 150 mm.
by Maximum permissible tilt is 1:80. ' : : .
98. Payment for variation in price - (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 143 79 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992) - _ : : _ :
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplied from the Engineer-m-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
lable to refund quarterly as the case may be, such-an amownt, as shall be equivalent to the plus or minus difference of 75% in
" between the Average wholesale Price Index (all commodities) which is eperating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
' carried out within the stipulated time or extension thereof as arc not attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm = 0.75 x Pm x R x (i-io) .

160 i , .
Vm = Increase or decrease in the cost of work during the guarter under consideration due to change in the price of the
materials. :
R = the value of work dene in Rupees during the quarter under copsideration. _
jo =The average Wholesale Price Index {all commodities) for the quarter in which the tender was opened {as published in
R.B.L bulletin from time to time.}- '
i = The Average Wholesale Price Index (all comumodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause. :
+ . (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
56,600/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as follows: - '

1. Steet ... Rate as fixed by steel authority of India Limited (SAIL}
2.Cement ........ Average factory price of three manufacture of cement inside the state.
3, Bitumen ... Rate as fixed by Indian Qil Corporation Limited (I0CL) - :

a (iii}-Where original period of centract is six menths and below one year, Increase/ decrease of cost of steel, cement and
 bitumen are o be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfitlment of the conditions mentioned below. '
-{1) The cost shall be determined as follows: - . :
Steel... Rate as fixed by steet authority of India Limited (SAIL) _
“Cement. .. _ Average factory price of thee manufacture of cement inside the state. E
Bitemen. .. Rate as fixed by indian Qil Corporation Limited (10C) :

(2) Cost -of the project should be more_than 30.00 lakhs However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from. the calculated amount of
differential cost. ' : : '

(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & biturmen. _
€3] Differential cost will be allowed enly for the original agreement period, but not for the extended period even through
it might have been validly extended.{(v#}) ©  Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 H(f)Recovery i case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately. ' . '

_(bY Sirilarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thérenpon necessarily and properly pays in
respect of tabour engaged on execution of the work such increased or decreased wages then he shall be entitied to reimburse
or liable to réfind quarterly, as the case may be such an amouat as shali be equivalent to the 75% plus or minus difference in
‘between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated belgw

)50
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‘Formula to calculate the increase or decrease in the price of Labour.

VI= 0.75x PLx R x (i- o)

100 io :
V1= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimuam
wages rate of labour.
R~ the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i= the minimum wages for labour prevailed during the quarter under cons;derat;on _

Pl= Percentage of labour component {as per sub-clause).

Simikaly. if during the progress of work, the price of Petrol, Oil and Lubncants (Diesel oil being the representative item for
‘the price adjustment) increases -or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Ol and Lubricants
used on execution of the work, then he shall be entitled to reimburse or Hable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under conmderamon and that operated for the quarter in which the tender was epened as per the formula indicated
betow: -

0.75xK2  Rx{D2-D1)

K= X

_ 100 D,

KT = Increase or decrease in the cost of work during the quarter under consideratior due to changes in the price of P. 0. L,
R= the value of work done in Rupees during the quarter under consideration.

" Di= Average Price per liter of dieset oil which was fixed by the Govermnent of india during the guarter in which the tender
" was opened.

Category of works : Contracior’ Sapply Departmental supply of materials
o % Of Materials | % Of Labour | % OfP.OL. . '
i Drigation work _ . ' _
a) Structural works T 20% T30% | 5% 45%
b)Earthwork, Canal  work, 20% 60% 5% 15
Embankment work etc.
R&B Works _
a) Bridge work 20% - 30% % ' 45% 7
b} Road work - 45% 40% 5% - 10%
) Buﬂding works *30% 30% 5% | 35%

D2= Average Price per liter of diesel 011 which is fixed during the quarter under consideration.

K2= Percentage of P. 0. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), (b} and (¢) of this Clause,

{* Where brick is supplied by the Department, it shoild be 20% mstedd of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on vanatlon in price of

‘paterials, (except steel, cement and bitumen which will be govemed as per clause no 31{a-ii) &(a-111), fabour and P.O. L. as

per sub-clauses (a-1}, (b) and (c) of this clause 31 shali be applicable i the following manner.

"In term of aforesaid escalation clause. where the period for completion of the work_as stlpulated in the agreement ig
less than one year, ne escalation is admissible at all. In case of work where the st:pulated period of completion is one year
and more escalation en account of price variations would be admissible only for the remaining period after excludmg the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the refevant provision of the

- Agreements. In the situation, where the period of completion injtially stipulated in the agreement is less than one year and
~ subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

aitributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissibie only for the remaining period after excluding the first one year period there from."

€) The contractor shall for the parpose of sub-clauses (a), (b} & (c) of this clause keep such books of Account and other
-documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of

the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such materiat, wages of labour and/ or price of P.O.L. give noticethereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information rel # erete which he may be in a position to supply.

Contractor : Bloek Dé_\_zelopment Officer,
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‘99, For diversion road the contractor will have to-make his own arrangement to make the same in private land if necessary for

© . which agreement of such land by the: side of C.D. works and the rental charges for such- private land shall be borne by the

contractor including the proper mamtenance with lighting arrangements during the night time and stgnaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the ‘contractor for the above

rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original

condition etc. complete. _ ' ' o '

100.The comtractor has to- arrange the land required for borrowing earth if necessary for the road work at his cost. No extra

payment by the Department will ‘be made on this account and no-claim what-so-ever will be entertained on this ground. The
rates-quoted by the contractor should be inclusive of all such charges. o S '

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an -order book to the

' contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever pecessary are

te be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the

contracior or his anthorized agents with their dated, signatyre. Orders entered in this book and noted by the contractor's agent

shall he considered to have been duly given tom contractor {c}, owing the instructions of the Department. The order Book

shall be the property of, the Office-in-charge and shailot be removed from the site of work without written permission of the

Engineer-in-charge and to be submitted to the Epgineer-in-charge every month. :
102.The tenderer shoutd conduct three bores at each pier and 5.B.C. of soil at foundation leve! and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 8.B.C. tests ete: without any extra cost to the Department. - :
103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resuits
thus obtained. _ ' ' . -
104.The contractor shall have no claim what so ever for the extra quantity of work to be executed an view' of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. B o
105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as taid down in -
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with Tatest revision / amendment
~ are also binding on the part of the contractor. . _ - '
106.No part of the contract shall be sublet without written permission of the concemed B.D.O. or transfer be made by power of
Attorney authorizing ethers to receive payment on the contractor's behaif,
107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration. '
108. Any damages caused by natural calamities should be done by the contractor at his ewn cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.
109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
~ -Arrangement of borrow areas; 1and, approach road to the bridge sile etc. are the responsibility of the contractor.
110.The rate for each work of concrete items wherever dewatering s imperatively necessary the ferm dewatering shall mean the
execution or operation of the items dae to standing water as well as due to-percolation of water. The quoted rates. will be
inclusive of this. - _ '
111 The materials, borrow areas and hutmients at site should be arranged by the contractor at his own cost. Ne future complaint on
this account shall be entertained. : : S o _
- 112.The cootractor shall make requisition of claim book from the date of commencement of the work from the Department and
- ghall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
~ contract and claimable as extra. Claims shall be entered regufarly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A cextificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furmished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities-as well as the total amount claimed. The claim book must be submitted by the contracter regularly by
~ 10th and 16th days of each month for orders of the Enginger-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contracter to the Engineer-in-charge after completion
: of the work or before recession of the conract by the Department whichever is earlier for record. o
113 Number of tests. as specified in LR.C/ MORT&H / 1.8.1 specification required for the construction of roads/ biidges /
‘buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor. '
114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC/
. MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
" Engineering personne] of the executing agency should be present at work site at the time of visit @

igh level inspecting

officers in the rank of Superintending Engineer and above. After completion of the road i all ¢ L the road furniture’s
should be affixed by the executing agency indicating locations like school, hospital, No-hom etc. > \_{
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. Danagadi.



'115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Depattment
.(a) Making a false statement or declaration. ' ' . : :
(b) Past record of poor performance. :
(c) Past record of abandoning the work half way/ recession of contract. o
(d) Past record of in-ordinate delay im completion of the work
(€} Past history of litigation. : o : :
116.The information furnished must be sufficient to show that the applicant is capable in all respects. to successfully complete the
envisaged work. o _ ' . ' o
117.1n case the Ist lowest tepderer or even the next lowest tenderers withdraw in series one by one, thereby facilifating a
particular tender for award, then they shall be penalized with adoguate disincentives with forfeiture of EMD uniess adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. ' ' ' '
1 18. ADDENDUM TO THE CONDITION OF Pl CONTRACT
. Clause-2(a) of P €ontract:-TIME CONTROL:- -
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the lefter of acceptance to the successful contractor. The issue of the letter
of acceptance shatl be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to: Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. _ '
' 2.1.3. To ensure good progress during the execution of the: work the contractors shall be bound in all cases in which the time
-~ allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 142 of the whole time allowed
under the contract has elapsed, 1/4% of the whole of the work before 1/2 of the whole time allowed under the contract has
~ elapsed, 3/4% of the whole of the work before 3/4® of fhe whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which cousent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the medifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment afier the date on which the overdue Programine has been submitted. o
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achi¢ved on the timing of the rémaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date. :
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues writtent orders to. commence the work or from the date of banding over of the site whichever is later. 1f
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any. other right or remedy available in law, be at liberty to forfeit the earnest money & perfermance guarantee / Secuwity
-deposit absotutely. : ' :
2.2 As soon-as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
" and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of iteras of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time jmposed in the contract documents, and further to ensure good progress daring the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month {save for
- special jobs for which a separate programme has been agreed upon) complete the work as per milestone given i contract
data, : i i = T
2.23. In case of delay occurred due to any of the reasons mentioned befow, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use copstantly his best endeavors to prevent or muake good the delay and
shalt do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

) ‘Force majeute, or
" -ii) Abnormally bad weather, or
s Serious loss or damage by fire, or : : ' :
. Civil cognition, local commetion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-m-Ch executing work not

forming part of the Contract.

Coﬁtractor ' : C Block De:\'félopﬁmn -0‘%2&1’, \? :

Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date

without the Contractor takmg steps to accelerate the rcmanung work and which would cause the Contractor to incur

_ .addmonal cost, or

vii) Any other canse, which, in the absolute dJscretlon of the authonty mentioned, in Contract data is beyond the
Contractoers control. . :
2.2.4. Request for reschedule and extension of time, to be ehglbic for con51dcranon, shall be made by the Contractor n

‘writing within fourteen days of the happening of the event causmg delay The Contractor may also if practlcablc indicate in

such a request the period for which extension is desired. .
2.2.5. In any such case a fair and reasonable extension of time for comp]euon of work may be given. Such extension shall be

. communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and rcasonable extension by the B.D.O.
and this shall be binding on the contractor.

2.3.  Compensation for Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered vahie of the work for every completed day / month (as apphcablc) that the progress remains bclow that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group.of items for which a separate period of compleuon has been spcclﬁcd Compensation |
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid. under this condition shall not exceed 10% of the Tendered Value of work or to the

- Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Conitractor under this or any other
contract with the Govermment. In case, the contractor does not achieve a particular milestone méntioned in contract data, or

-the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be

adjusted . against © the : - compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a mjlcstonc shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent

milestone(s), the. withheld amount shall be released. In case the contractor fails t0 make up for the delay in subsequent

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable-on such withhield amount.

24, Management Meetings

2.4.1. Either the Engineer or .the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the

- garly waming precedure.

2.4.2. The Engineer shall record the business -of management meetmgs and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the

- Engineer either at the management meeting or after the management mcctlng and stated m writing to all “ho attended thc

meeting.

Clanse-2 (b) of Percentage Rate P1 Agrccmcnt. Rcsclssmn of Contract (Amendmcut as pcr letter No. 10636 dt. 2? 05.2005 '

- of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be -

conclusive evidence); 20%.of the value of left over work will be realized from the contractor as penalty.

119 Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labowr and

Employment Department wde letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be ehglble for quahﬁcatlon, apphcants shall furnish the fo]lowmgs as well as mentioned in -

a)
b)

¢)
d)

check list:

Required E.M.D as per the clause Neo. 10.
Copy of valid Registration Certificate, Valid GSTIN cemﬁcaie copy of valid hcense proof ef Danagale 5. rcglstcrcd
-contractor, or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration

" certificate, GSTIN certificate and Pan car:il1 for verification w1thm 3(thrcc) days of openmg of the tender beforc tendering

authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page : ' '

Bank Draft towards cost of Tender Paper if downloaded or Moncy Receipt as per Clause No 5.
. Total: - 120 {One hyh

d .twenfy ) clauscs: only.

it

' Conmtractor . o .- Block Development O
: : - ' Danagadi.

&



SCHEDULE A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that /'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. Y'We* am/are¥
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We™* shall be Habie to make good the loss or damage resuliing from such cancellation. I/'We also note
that, non-submission of this certificate will render my / our tender liable for rejection,

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following fngineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

81. | Name of  the { Qualification | Date - of | Monthly Whether full | If they are superannuated / retived
No. ! Ingincering Appointment | emolument | time / dismissed or removed personnel
personnel appointed engagement | from state Govt. / Central Govt. /
for supervising and Public Sector undertaking / Private
contractor’s  work continuous Companies and or any one
with address ' ineligible for Government service,
i 2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the staternents made in the required attachments are true and correct.

The undersigned alse tiereby certifies that neither me/our firm M/fs nor any of its
‘constituent partners have abandoned any road/ bridge/lrrigation }Bulldmgs or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such

information at the request of the Department,

{Signed by an Authorized Officer of the firm)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

)\ .
1./ 3 \ .

Block Development Officer, " AddL Project Director { iy A. Jajpur
Danagadi

Sold for the work -Improvement of road from ChakuaTariniChakka to Trrigation Embankement. G.P, —
Khapuriapada, I)anagadl Block™ on payment of Rs. 6000/~ (Rupees Six_Thousand) only vide Money Receipt No .........
......................... payable at SBf Dyburi

Project Danagadi.

Block Development Offied
Danagadi.



BILL OF QUANTITIES

A

A

Name of the Work — Improvement of read from chakua Tarini chhaka to irrigation Embakment. G.P.: Khapuriapada

S1 .. . . : Rate in .| Amount In
No. Description of item of work Quantity | Unit Rs. Rs
1 2 3 4 ] 6
Earth work in excavation of in trenches in hard soil or gravelly
obtained from borrow pits blasting to proper profile with all leads, One
1 l1ft!§ and delifts transportation to site by mechamcal means _wﬂ:hm 5 8343.00 | Cubic 167.05 1193698.00
m proper section and profile including dressing & leveling the meter
with breaking clods to max. 5 to 7 cm size . all complete as per
directed by Engineer-in-charge
Admixing sand &moeorum and laying sub base in layers not One
exceeding 225 mm watering and compacting to the required density Cubic
, | OMC with PRB mciuc!mg a ?Il labour and hire charges of PRR 32850 | meter 596.72 | 196023.00
. all t&p materials and including cost conveyanee royalty and
cess , as per direction of Enginecr-in-charge.
Compaction & watering of earth up to OMC rolling with PRR with
embankment /road formation in layers not exceeding 0.225 m by One 61822.00
3 PRR . including hire & running charges of PRR, all T&P materials 8343 | Cubic 741 ’
and cost, conveyance, royalty of base materials etc and all compete meter
as per direction of engineer —in charge .
L . . One
4 Sectioning and ca!:nbenngof earfhm top §urface of road 1080.00 | cubic 244 2635.00
formation,asper reguired section.
meter
-
Providing laying, spreading & compacting stone aggregates of )
specific sizes to water bound macadam specification including
spreading uniform thickness hand packing, rolling with 3- wheeled One
5 steel rol?er 810 10 tonnes in stages tp proper grad‘e an(! ca}'nber 219 cum 1993.67 436614.00
applying and brooming requisite type of screening/ binding meter
materials to fill up the interstices of coarse aggregate watering &
compacting to the required density(Grade -1). Metalling as per
direction of Engineer-in-charge.
Collection & stacking good quality laterite morum and spreading
6 them in road and compaction with PRR with cost .carriage , & 253,50 2:::[ 577.9i 146500.00
rovalty of all material and labouretc all complete as per direction ) ' meter e '
of Engineer-incharge
Fine dressing and turfing within 5 exira lead of 50 mtr over initial One 2701100
7 lead of 5G mir and initial lift . Jabour&cess ,etc. all complcte as per .| 1080 cum 2501 - ’
direction of Engincer-in-charge.. ' meter
Earthwork in excavation of foundation in hard soil with initial lift of One
8 | 1.5m including dressing and leveling the bed and depositing the soil | 11.75 cubic 189.70 2229.00
within 50m lead meter
One
9 Filling Foundation of plinth with sand watered and rammed 435 cubic 296.80 1291.00

meter




P.C.C. work of M-15grade in open foundation with 40mm and
downgrade biack hard granite crusher broken stone aggregates, One
0 including hoisting, laying,etc all complete including cost, 10.85 cubic | 421972 45784.00
’ conveyance, royalty and cess , as per direction of Engineer-in- ’ meter o
charge.
1 Labour for laying and fixing 600mm dia NP3 RCC humepipe in 750 - One 78,10 211.00
position, jointing with cement mortar (1:3). ) meter ’ )
12 Cost of 600 mm dia NP3 RCC hume including TC 7.50 n?:,::r 1792.01 13440.00
- . . . ] Onie .
{3 | Rigid and smooth Ce,;:s;zgp‘f; zlzil;t;fgtt:ggf?: the head walls of the 3369 | square | 10891 1669.00
_ _ meter
Providing of display board of size 1.20m x1.20m x 0.25m (thick) '
14 above G.L. and 0.45m below G.L. and shall be plastered ,painted 1 One 3000.00 3006.00
and writing etc.complete as per direction of Eng. In.charge.. No. '
Total 2333927.00

Total 14 ( Fourteen ) items Only (Rupees Twenty Three Lakhs Thirty Three Thoasand Nine huadred Twenty seven)
only.

. Z Aot
| Asst. Exec Engineer,
! Danagadi Block

I
i

My / our quoted rate is % (both in figores and
words) excess over / less than / equal to the above estimated cost.-

Signature of Tenderer




CHECK LIST

(To be filled up by the contractor)
St | Submitied N , j
No. Documents Vee ™ No. Page NQ. ¥ssuing authority .
1 _ 2 3 4 5 o
1 | Cost of tender paper '
2 1 Copy of valid license
3 | Copyofvalid I T./ PanCard
4 | Copy of GSTIN certificate
5 | Required EMD i approved form
6 | No relation Certificate :
7 | Affidavit of no litigation
8 | Affidavit of avthesnticity of mye document attached
9 Valid E-Mail Address
10 |valid mobile number
. Certified that all the information mention above have been attached with the tender paper & are trus and corect to the best of
my Knowledge & belief. ' : :

" Contractor

Block Development Officer

Danagadi.




.;__NOTES

1. The contractor should not write anything. exccpﬂng quoting of p percentage and in any casc anything else |

regardmg tender rate is mentmed the tender is iiable for re]cction '

i Percentage qﬂm‘ed by the t&nderer shali be accurately ﬁiiad in words and in figm'es

. will be considered as excess.

| 3. Strike out whlch is not applicable. I¢ the tenderer quotes the percentage without mentioning excess or less, it |

4 Percentage shouid be_quoted up to 2{’?&6} digit after the decimal 'poim. :

"5, Rate of all items are inclusive of cost, camage, myaity and other taxes of
materlals

Tenderer

"o of Cotrections e

:_‘I_\'I_{_'J'_'o-vaer writings

: No g_t_' hjr_terpo}ations'm

Block Develop ent Q3

A

- Danagadi.



