GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Improvement of road from Tarajhar to Debihudi,
G.P-Kiajhar.

Bid Identification/DTCN No.924 / 22 .02,2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover

PANC

HAYAT SAMIT], DANAGADI

DETAILED TENDER CALL NOTICE

No.- 924

- 22.02.2019

fromcontractors registered withthe state

government and contractors of equivatent Grade / class registered with other state Govemment /Central Government /MES /Railways
mentioned in column 1o.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in prescribed form for following works as mentioned below .

Cost of Tender
S, Approx. EMD Class of Period of
Name of the work estimsted cost. | . Paper .
No. . (i Rs. ) {inRs.) contractor Gin Rs.) completion
1 2 : 3 4 5 6 7
Consfruction of Dhuligark Primary Scheol : | Four calendar
1 wall GP i . 132782500 1330060 | B & O 6000.00 months
Improvement of road from Dhabahali to
2 Gopapur PWD road via Bandhasahi GP: 176785700 | 17700.00 B & 6000.00 F"“;;ﬁﬁ’;““
: Gobardharpur
Construction of CC road from Khapuriapada ] - :
3 Mani Chalda to Bslipasi village GP: 3708900.00 | 37100.00 B &C £000.00 Four ““’2"”
- improvement of road from _
4 ChakuaTarinichakica to Irrigation 2333927.00 23400.00 B EC 500000 F"m“w
: embankement GP: Khapuoriapada
Irmprovement of road from Tarajiar 1o . PN Fouy calendar
5 .. 57 YT D' & HO00:
Debibuudi GP- Kiajhar 1767857.00 o ¢ 00 months
Construction of school boundary with gate of : Four calendar
6 | Jagadia Primary School GP-Kumbbirigadia. | o000 | 92000 ‘D & T 006.00 months
Construction of boundary wail as Mantira T R e - Four calendar
7 College: GP; . 3099759.00 31000.00 B &*C 5000.00 months
Counstruction of boundary wall at Arasahi " o ; Four calendar
B _ : ap: - 1326823.00 13300.00 & 6000.00 months
Construction of msin gate and hovadsry wall P ' Four calendar
9 at 3o UP GP- O _ 1193284 .00 12053000 ‘D& £000.00 months
improvement of road from BRI voad to } .
10 Kaluasahibafigotha with CD work §325265.00 | 13300.00 D& 6000.00 F“““‘:t*g":af
GP: Ostapal : mo
Construction of bowndary walt at Bandhasahi Four calendar
1" b ; iy 1335195.00 13400.00 O & 600000 o
Construction of bommedary wail s Ostapal High Four calendar
12 . ) 1 GP- 177768200 1780000 I & S600.00 momths
Canstruction of CC road from RD road to - Four calendar
13 - 1759004, 17600.00 ‘D & “C7 &00D.00
Modei Schoel GP: Ranipada a months
Constraction of compound wall of Uchabati . | Four calendar
1 GP office GP-Uchahali 132838000} 1300 | Ha 6000.00 months -
Comstruction of compound wall ot at Four calendar
15 g . 133177.00 13400.60 D& 60000 * ar
Ranagundi Primary School GP: Ransgundy /Qj o0 monihs
Centracter Mm,iugmﬁ




. ' - . APP!‘BX;' . -~ . .Costuf'l‘mder- .y
: . . - : . - EMD Class of Period of
‘ Name of the work estimated cost. | | Paper .
3%. R N (in Rs.) _(il_:_.Rs. } contracter (in Rs)) completion
L2 S 3 4 5 6 7
{ + Construction of Boundary wail at RC - ' 1 ' Four calendar
16} NodalSchool at New Siyaria G.P-ﬂ'f&ahan.' . !327825'90 .} 13300.00 D & 600000 months

9 The sakc of the Bid dooument shall start from the date of publication in Newspaper. during office hours in the office of the
<hayat Samiti, Danagadi, Jajpur. ' T I . o :
B. Bids shall be received in the office of the Panchayat Samiti, Danagadi,Jaipur till Dt 06.03.2019 up to. S.00PM. through
Negistered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or a01-
weegipt of the same. _ S P o _ o

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 07.63.2019 in presence of the
ders or their authorized representatives. In‘case of holidays, next working day will be considered. =~ '
5-The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajput in person on application and payment -
¢ost.of bid documents in demand draft/Bankers cheque drawn in favour of B.D,0, Danagadi, Jajpuc payable 2t S.B.L. Duburi -
Prsject,Danagadi . Lo : . _ . o
The bid document ean be downloaded from the official web site of Jajpur District (hitp://mww,jajpur.nie.i 11}. In case of downloaded
‘document the cost of bid document shosld be. atiached with the bid. The cost of bid docament is not refundable. The envelope

(s taining bid document should be “stperscribed with Tender Call Notice Number- 924 /22.02.2019.

6. The undersigned reserves the right to negotiaie of reject any or all the tenders in' the interest of the Govt, with or without assigning
“reason thereof. Any diSpute in this matter will be setited up under the Jurisdictian of Jajpur District: (The bids of the defaulting

(Ntractors of this block those whe have not complefed the work in time are liable for rejection.)

¥. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
[ander. In such an'event, only the successful bidder who has quoted less bid price/fates than the estimated cost put to tender shall have
Farnish the exact smount of differential cost i.¢ estimated cost put to tender — mitus the quoted amount as Additionat Performance
Qe urity (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guaraniee in favour of BDO, Danagadi
fiemp any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
hetter of Acceptance (LoA) by the BDO, Danagadi {by e-mail) to the successfid bidder otherwise the bid of the successfl bidder:
ghal be cancelled and the Earnest Money/ Bid Security shail be forfeited. Further proceeding for blacklisting shall be initiated against
bidder, The concerened APS will be returned to the bidder after completion of work in a1 respect ie. Final bill paid.

§: The tender documents sent threngh registered /Speed Post and if does not reach the concerned office by the above date and time,
officer will not be considered on any account even if the tender documents were dispasched by the tenderer before the due date.

Block Development Of icer,

= -Coﬁﬁ'amorﬁ
. Danagadi. - -




9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly fitled in and signed by the
tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevaint clauses of this

DTCN

and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No 2

of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Davagadi from any nay Nationalized/ Scheduled Bank
in Tndia counter guaranteed by its Jocal branch at Bhubaneswar as per the terms and conditions laid down in O(J[’R and in ho other
form Tenders not accompanied with EMD as specitied above shail be liable for rejection.

i)

12,

13.

14.

. {i) The tender paper should be accornpanied with the attested true copies of the documents specified in the checklist like valid
registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

The work is to be completed in afl respects within specified period inclusive of rainy season as mentioned i the column
No.7 of the tender call notice. [enderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validi 1ty of
tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partners of whose centract for any work has been rescinded or whe has abandoned any
work in the last five vears, prior to the date of bid shall be debarred from qualification, The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C ard required affidavit in schedule-C, the bid
document will be summarily rejected.
No Relation Certificate.
The contractor shall furnish a certificate along with the tender to the effect that he is not relaled to any officer in the rank of

. an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If

15.
16.

17.

18. |

19

20.

the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be

torfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma f()r non-

relationship certificate is contained in a separate sheet vide Schedule-A.

If an Individual makes the application, the individual should sign above his full type written name zmd current address.

If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and fuli

name of his firm with its cervent address.

1f the application is made by a firm in partnership, it shall be signed by all the partners of the firm above Ihclr full type

written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a

certitied copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current

address of all partners of the firm shalt also accompany the application.

ff the Appiication is made by a limited company or a.corporation, it shali be sign by duly authorized person holding power of
attorney for signing the application in which case a’certified copy of the power of attorney shall accompany the application,

" Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical

bid.

The tender should be strictly in accordance with the provisions as mentioned in the tender schcdule Any change in the

wordings will not be accepted.

No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application atong with his signature or the signature of the

authorized representative ai the boitom ol each page.

21. Instruction for quoting percentage raic below /above the estimated cost amendment to para -3.3.5 of O.P.W.D. Code

~ Volume-1,
Following new provisions shall be made to quote the rate of werk by the contractor.
3.5.5 {V)— Percentage Rate Contract —

Percentage contract will be in addition to item rate, Fump sum contracts etc. In such contracts the schedule of
quantities shatl mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. ‘The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate scaled envelope shall be opened, declared -and recorded first. The rebate so offer shall be
congidered after opening of all packages called in the same tender notice, ffie cyptractors who wish to tender for two or more

works to which they refer, written on the envelope.

Contractor Block Development Officer,
Danagadi.




22.

23,

24,
25,

27
28,
29,

30.

31
32,
33.

any ) and sign the agreement in the prescribed of PWD form for the

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shall be replaced by “percentage rute” and contract form may be named as p-1. In this form, time is the esseoce. The
contractor is required to maintals a certain rate of progress specified i the contiact. The contract can also be terminated with
penalty when the progress of work is not s per the conditions of contract. The quumntity mestioned can be increased or
veduced to the extent of 10% per individual #iems sebject i @ maximum of 5% over the estimated cost. If it exceeds the Jimit
mmmw&mmammmwmmm&mlﬁmh
fixed and cannot be altered except in case: of exceptional circumstances with due approval of next higher authority,

In case of percentage Tate tenders, anly percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurasely filled in fignres and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then fhe percentage quoted by the contractor in words shall be tken as correct. If
mﬁmpmy:s&mdm&:wcmﬁgemdmmmﬂmmdmmwwmmm,ﬁm
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess of less and not supported
with corresponding amount will be treated as excess. The contractor will write perocatage excess or less up to two decimal
point only. If he writes the percentage excess or less up © two or mare decimal points, the first decimal point shall only be
considered without rounding off. Whexe the comtractar has omitied to quoie the rates cither i figures and words, the officer

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess o less shall be added or subtrected fimn the gross amount of the bill. '

_ The tenderer shall carcfully stady the tentative drawing md specification applicsble to the coutract and all the docaments

which will form a part of the agreement $o be entrred in to by the sccepted tenderer and details specifications for and other
mmmﬁ-mwﬁdmﬁrmwﬁafﬂ:dﬁ:ﬂﬁ,pﬁmm&@eﬁﬁ@imh&vemt
been seen by the teaderers, cannot be enfertaiied. : : "
mmmmwmmmmmmmmMammmwmmm
wmmmmmmmmmwwwmmmawmnmmmmofm
compensation will be catertained. The work shall, however be execuied a3 per final approved drawing to be issue by the
Every tenderer is expected before quuoting his rates * to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and sstisfy himscif about the quatity and availability of materiaks. In every case the waterials must
misjudged carmot be endextained. _ ) .

The offer of tender shail be inclusive of cost of consiraction amx! maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and desrick etc. as required for the work. '

1t must be definitely understood that the Governiment does not accept any respomsibility for the cormeciness and completeness
of the borings shows in Cross Section. ' :

The tenderer may at his option quote reasonsble for each item of work carefully so that rate for one item should not be
The tender containing extraneous conditions not coverad by the tender notice are lisble for rejection and quotations should be
strictly in sccordanice. with the tendex call natice. Any change in the wording will not be accepted. .
Letters etc. found in the tender box regarding raising or loweting the rates or dealing with any point in connection with the
tender will not be considered except the case related io clmse ne 22.
Mofmmmdmmmmmnmmmmmmmmm
not accept amy responsibility for the correciness or campletencss of this schedule and that this schedale is liable for
atternations ete. forth shall no way invalidate the contract and no exira monctary compensation, will be entertained.

‘The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and deatt with as per the terms and conditions of the O.P.W.D. code.

The biddertenderer, whose bid has béen accepted, will be notified of the award by the BDO, Danagadi prior to expiration of

 the validity period by e-mail, SMS confirmed by registered letter. This lotter (hereinafier and in the conditions of Contract

called the “Letter of Acceptance”) will state the sem that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Heretn after and in the contract called the “Contract Price”).
The npotification of award will constitute the formsation of the contract, subject only to the firnishing of a

performance sccurity (initial Secarity Deposit) i form of Deépasit receipt of Schedule Bank/ KissanVikashPatra/Post Office

Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in ne other form which including the amownt abready deposited as bids security (earrest money) shall be 2% of
the value of the teadered amount (excluding % deposited toward biring pf-equip /machinery from outside the state if
of the contiact in the office of the BDO,




Tiie security deposit together with the carnest money & the amoumt withheld according te the provision of P} agreement shall be

retained at security for the due non-fulillment of this contract and additional performance security in accordance with the
provision of the agreement, The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fificen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in- charge Following documents
shalf form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and reguired
amount of performance security '

b) Standard PWD form P1 with latest amendments,

34.

35.

- 36.

37

38.

39.

4.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (lender) shall be finally accepted until the required amount of mitials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd. 21.05.97 J.OR.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be mmpetent to bring a suit in regard to the
hatter by this contract at any place outside the state of Orissa.

The contractor should be liable to fully indemmnify the department for payment of compensation under workman
compensation Act. VIll of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works de,partment L. No. VIII-R
8/5225-dtd.26.02.55 and No JIM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount 1o the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child !abour. The decision of the B.D.O, Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a} Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work, No tenderer
will however be liable to pay Govt. for temporary sccupation of Jand owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

) Suitable water supply including pipe water supply whether avaitable for the staff and fabouras  well as for the
work. .

d) Suitable eguipments and wearing apparatus for the labour engaged in risky operations

) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal inciuding paraffin and electric signai where necessary at work and approaches in

order to protect public and employees from accidents,
g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

After the work is finalized all surphus materials should be removed from the work site. Preliminary work such as vats, mixing
. platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be

inclusive of the rates.

No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates 10 be quoted should be for the finished items of work inclusive of carriage of all matetials and incidental item of work.

41

It shoutd be understood clearly that no claim what so ever will be entertained to extra jtems of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and ratc seitled before the extra item of work or
extra quantity of any items of work is taken up.

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt of India, Ministry of work housing
and supply in their standing order Ne.44 150 Dated.25.11.07 and as amended from time to time.

43.Bid docaments consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents duri
public holidays till last date of sale and receipt of tender papess. Interest
address. But it must be clearty understood that the tender must be received i

office hours cvery day except on Sunday and
fdders) may obtain further information at the same
according to instructions.

Contraclor Block Devetopmént Offider,
Danagadi.



44, Tendrercrs are rcqmred w0 go through eacb clause of PWD form Pl careﬁﬂ]y in addition o the clause mentioned here in
before tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,
1L, 111, IV and V1T & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India.

46.
47,

48.
49,
50.
5i.
52.

53..
' _ Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

54.

55.

Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertlght.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can weject partly
or fully such structures if found defective in their opinion.

Concrete shoukd be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor shou]d
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

Cement shalt be used by bags and weight of | bag.of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his awn cost for completion of the work within the time schedule. No extension of time will be granted on the apphcatmn of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of amy departmental matenals during transit and in the execution of

- the work due to reasons what-so-ever and the cost of such matenajs will be recovered from the bills at stock issue rates or

market rates, whichever is higher.

If the contracter removes Govt. materials supplied to him from the site of work with a view to dispese off the same
dishonestly, it shali be in addition to any other Hability civil or criminal arising out of bis contract bill liable to.pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher, The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become duc to the .
contractor or from his security deposit orfrom the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

but ne cost for raising sheds for storage, pay of watchman etc. wili be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

ATl the materials which arc to be supplied from store will be as per availabihty of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts -
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responstble for its safety and siorage. Cut pieces of steel. more than | m#r in length will be retumed by the contractor at the

- issuing stores, without conveyance charges.

56.

57.

58,
59.
60.

61.

62.

‘Though departmental issue of Cement & steet has indicated, it may not be taken as bmdmg The contractor must have to

arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
deparimental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steei shali be reimbursed only after production

-of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and eranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment}.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. Hawever, the department has got the
tights o shift the actual bridge position withih a reasonable range in U/S and D/S.

The coritracter should at his own cost arrange necessary tools and plants tequired for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance,

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engincer-in-charge and bear the eatire cost of the test.

Measurement of earthwork in road and canal embankment will -be done bv section measurement after the earth is
consolidated including rolling with hand or power roiler and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will bc
economically utilized in filling.

The stock of (building voad and irrigation structures) metal and gravel will be measured nboxes of 1.5 m X 1.5m X 0.5 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cumn. The soling gt itl be measured in the suitable stacks with
deduction for voids @ 1/6® of the volume or more dependmg upon the J6e of stacking, which would be determined on

actual observation and deduction. (\)\ \K

Contractor ' Block Development Oﬁ'ice
DanagadL




63.
a4,
a5,
66.

67.

63.
69.
70,
1.

7.

73.
74.

7.

d)

78.

79,

80.

gi.
82,

The machineries, if available with the departmeni, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottorm of well cap up to bottom of culting edge or 15 cm above low water level,
whichever i3 less.

All method of sinking including pnernatic sinking by employment of divers and other equipment shall be included in the

- rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt

and shift, if any, etc. shall aiso be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the ender. _

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be dirccted by the Engineer-in-charge, with 10% exira cement 1o be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

Mo part of the bearing for the superstructure shall be allowed to rest on the noses of the piers,

Tar steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing {o ensure proper distribution of heavy load.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
76.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8 and load testing of bearing, if considered necessary, shall have to be carried
out af the contractor’s cost. The same procedure lor testing may have 1o he followed for ribbed bearing manufactured by
widening,

a)lt shouid be Cleariy understond that the joints of bars are to be provide with lapping, welds or bcl}r;s nuiq as weil be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X I50mm in size (whether or plain or reinforced concrete) for the testing shalt
be taken for each structural smember by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The t¢st specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the supulauon«. in bridge
code section- 111,

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shalt
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or 7 onal
laboratory at Cuttack. Cost of lesting of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregaie placed in position shall not be
permitted.
f} The thickness of cement conerete in top plugging should be as per deparimental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mum to the normal direction. Where it is
1ot possibie to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Lngineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the departmen: and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost lo the department.

Conerete of sirength below of the required strength (as determined by actual tests) shail not be accepted,

H the well is beyond rectification, the well shalf be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges. '
No claim for carriage of water, what-so-ever, will be entertained. :

‘Ihe contractor shall employ 1 or more engineering Graduate or diploma helders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/, The apprentices will be selected by the Superimtending Engineer, The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
gualification employed under govi. The no of dpprentices to be employ: uld be fixed by the Qupcrmtendmg Engineer in
the manner so that the total expenditure does not exceed 1% of the tenfer cost f the work. :
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87.

88.
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90.
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92.
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Speciai class contractor shall employ under him 1 graduate engineer and 2 dipioma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Coniractors shounld be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bilt of the Special Class
or ‘A’ Class Contractor shail be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised.by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a soparate shee! vide Scheduic — B.

1t ts the responsibility of the contractor to procure snd store explosive required for biasting operation. Department may reader
necessary possible help for procuring license.

. Orissa Bridge & Construction Corporation Ltd. wili be allowed price preference up to 3% over the lowest quotation or tender

as laid down in works and Transport Department Reschution No-285 date-17.04.1974. The Orissa Construction Corporation
will be atlowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
iowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed 1o have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of’
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and te have quoted rates including labour

. and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary fer the completion of the work, to the entire safisfaction of the Engineer-in-Charge of the work and his autherized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross ameunt of the bill towards income tax wilf be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works centract shall be paid over the bill
amount af the time of payment of bill.

The contractor is requited to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engincer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be recovered from their bilis and deposited in the revenue of concerned
department.

Under no circumstances intercst is chargeable for the dues or additional dues if any payable for the work,

Under section 12 of contractors labour (Reguiation and Abotition} Act. 1970 the contractor who undettakes execution of
work through labour should produce valid license from licensing authorities of labour Department,

Sample of all material — The contractor shall supply sample of all materials fully before procuremeni for the work for
testing and acgeptance as may be requiring by the concerned Executive Engineer.

. Trial Bormg — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates [or tender the contractor shali take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workemanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required te maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is {0 be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misgonduct on the part of the contractor or any one in
his employment during the execution of the work. Alse no claim sifall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental diysages so caused will have to be made good by
the contractor at his own cost.
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96. Gradation of ingredients: The coarse and fine agpregate shall meet the grade requirement as per the latest provision of
retevant 1S, Code/ 1.R.C. code/ MoRT&H specifications.
97. Tilts and shifis .
a) Maximum permissible shift is 150 mm.
- b} Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum Ne-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If daring the progress of the work the price of any material (exc!udmg the cost of Steel, Cement & bitumen) incorporated
in the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be enatled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent (o the plos or minus difference of 75% in
between the Average wholesale Price Index (all commedities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried ot within the stipulated time or extension thereof as are not attributable to hira:-

Formula to calculate the increase of decrease in the price of materials.
Vm =075 x Pm x R x {i-i0)
: i00 0
Vm = Increase or decrease in the cost of work during the guarter under consideration due fo change in the pnce of the
materials.
R = the value of work done in Rupees during the quarter under consideration,
io =The average Wholesale Price Index (2ll commodities) for the quarter in which the tender was opened (as published in
R.B.1. bulletin from time to time.)

2)

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause, .
. (ii}-Where eriginal contract period is one year or above, Increase/ decrease of cost of steed, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the totai claim is
more than Rs. 50,000/- and with pricr approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs,
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

1. Steel ... Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitwmen ... Rate as fixed by Indian Oil Corporation Limited (EOCL})

"a (iif}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and

bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim
is up 10 Rs. 30,000/- subject to fuifillment of the conditions mentioned bclow

{13} The cost shall be determined as follows: -

Steel... Rate as fixed by steel avikority of India Limited {SAIL)

Cement. . Average factory price of three manufacture of cement inside the state.

Bitumen. - Rate as fixed by Indian Oil Corporation Limited (10C)

Cost of the project shouid be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those maierials from the calcutated amount of
differential cost. _
Contractor has to submit the vouchers showing procuresnent from an authorized dealer for the said work within 28 days before
ufilization of steel, cement & bitumen.

{4} Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi)  Differential cost will be allowed only afier successful completion of the work as
per the approved work programme, Stipulation contained i the existing clause 31{f)Recovery in case of decn.ase shall be
made by concerned Block Development Officer from the contractor, immediately.

(b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thercupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimwmn wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated beldw.
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Formula to calculate the increase or decrease in the price of Labour,
V1= 0.75x Pl x R x {i- i0)

100 io
Vi= Increase or decrease in the cost of work during the quarter under mnslderdhon due te changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

PI= Percentage of labour component {as per sub-clause). '

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel otl being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly payvs, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to teimburse or Hable to refund. Quarterty as the case may be, such
an amount, as shali be equivalent to the 75% plus or minus diffcrence in between the price of P.Q.L. which is operating for
the quarter ander mnmderalmn and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-D1)

Ki- ' X

100 D,
KT == Increase or decrease in the cost of werk during the quarter under consideration due to changes in the price of P. O. L.
R~ the value of work done in Rupees during the quarter under consideration,

D1= Average Price per Bter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was openied.

D2~ Average Price per liter of diesef oil which is fixed during the guarter undcr consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. cemponent for reimbuirsement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes {a), (b} and (¢} of this Clavse,

Category of works Contractor' Supply Departmental supply of materiais
% Of Mdterlals % Of Labour { % OfP.OL.
Tmgationwork | '
a) Structural works 20% 30% 5% 45%
biEarthwork, Canal work, 20% 60% . 5% 15%
Embankment work efc. )
R&B Works
ay Bridge work 20% 30% 5% ' 45% E
b) Road work 45% 40% 5% TT10% _i
¢) Building works *30% 30% 5% . 35% ;

(* Where brick i1s supplied by the Department, it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 31{a-ii) &{a-iii), labour and P.O. L. as

- per sub-clauses (a-1}, (b} and (c) of this clause 31 shall be applicable in the following manncr.

"In term_of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. Tn case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after exciuding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion mitially stipulated in the agreement is less than one vear and
subsequently the completion period has been validly extended on the ground that the delay i completion of the work is not
attributable 1o the contractor and in the result the total period including the extended period siands at one year or more,
escalation is admissible only for the remainming period after excluding the first one year period there from.”

€) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other

documenis as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govi. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Enginecr-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same ts given pursuant 1o this condition together with an information rclgting thereto which he may be in a position to supply.

Contractor Block Develggment ,



' 99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor inciuding the proper maintenance with lighting arvangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the raffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates i the tender Tor other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. compiete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Departiment wili be made on this account and no ¢laim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department, The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month, _

162, The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and 8.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be dope in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantlty of work to be executed m view of above possibic
changes and payments is to be made as per clause 11 of the P1 Contract.

105.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detaited Standard Specification, P.W.B. Code, Bridge code and MoRT&H specifications with Tatest revision / amendment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet without written penmssmn of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behaf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calarnities should be done by the centractor at his own cost. The Depariment will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, matertals, P.O.L. and Royalties.
Arrangement of borrow areas; iand, approach road to the bridge site ete. are the responsibility of the contracior.

116.The rate for each work of concrete jtems wherever dewatering is imperatively necessary the term dewatering shall mean the
excention or operation of the items due to standing water as well as due to percofation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be arvanged by the costractor at his own cost. No future complaint on
this account shall be entertained. '

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimabie as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furmished along with the claim to the effect that
e has no other claim beyond this claim up-to-date. If in any month there are no clabns to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possibie
regarding the quantities as well as the total amount claimed. The claim bock must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
mangner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
ciaim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge afier completion
of the work or before recession of the contract by the Depariment whichever is earlier for record.

113.Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Deparimental Iaboratories/reputed
material testing Jaboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accountis the cost shall be borne by the contractor.

114.Besides; the firm / contractor shall install fuil-fledged field laboratory at work site for conducting required fests as per IRC/
MoRTé& H / IST requirements at his own cost for providing sufficient opportunity for checkmg from time to time. An
Engineering personnel of the exccuting agency should be present at work site at the time of visj igh level inspecting
officers in the rank of Superintending Engineer and above. After completion. of the road in all fe the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horn ete. f'\&
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113, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or decharation.
{b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
(e} Past history of litigation.

116.The information lurnished must be sufticient to show that the applicant is capable in all respects to successfully compiete the
envisaged work.

117.In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular teader for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Jjustification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clanse-2{a} of P1 Contract;-TIME CONTROI.;-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance 1w the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract,
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for ali the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the coniractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time aliowed under the contract has elapsed.
2.1.4. f at any time it should appear 1o the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. I the contractor does not submit an opdated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue 10 withhold this amount until
the next payment after the date on which the overdue Programme has been sebmitted.
2.1.5. An update of the Programume shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes io the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compeusation Events
2.2 Extension of the Completion Date.
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commtits default in commencing the execution of the work as aforesaid, Governiment shatl without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantec / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Departmeni. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for compietion of items of the works. It shall indicate the forecast of the dates of commmencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further 1o ensure good progress during the
execution of the work, the contractor shali int all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complele the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Coniractor shall immediately give notice
thereof ir writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shail do all that may be reasonably required to the satistaction of the BDO 1o proceed with the works.

i) Force majeure, or

i) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trade employed on the work, or.

. Delay on the part of other contractors or iradesmen engaged by Engineer-i #e in executing work not

forming part of the Coniract.

Contractor Biock Develop (g‘lQ\C))g(t'

Danagadi.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii} Any other cause, whiem in the absolute discretion of the authority mentioned, i Contraet data is bevond the
Contractors control. .

2.2.4. Reguest for reschedule and extension of time, to be eligibie for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causmg delay. The Confractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
commumnicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of titne shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contractor. :

2.3 Compensation for Delay,

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

 stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been spemf’ ied. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given. _

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be.
adjusted _ " against the compensation
ievied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
mitestone(s), the withheld amiount shall be refeased. In case the contractor fails to make up for the delay in subsequent

. milestone(s), amount mentioned against cach milestone missed subsequently a!so shall be withheld. However no interest
" whatsoever shall be payable on such withbeld amount.

2.4. Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27. 05.2005
of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shatl be
conclusive evidence), 20% of the vahue of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circalar of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120, ELIGIBILITY CRITERIA: To be ehglble for quajtﬁeatlcn, ‘applicants shall fumish the followmgs as well as mentioned in

a)
b}

€)

check hist:”

Required E. M.D as per the clause No., 10.

Copy of valid Registration Certificate, Valid GSTIN certlﬁcate copy of valid license, proof of DanagadiP.S. reglstered
contractor, or affidavit as-per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification wuhm 3{three) days of opening of the tender before tendermg
authority as per Clause No. 14,

DTCN duly signed by the contractor on each and every page.
Bank Draft fowards cost of Tender Paper if downloaded or Meney Receipt as per Clause Nor™s

Total: - 124 {04 fired twenty ) clauses only.
Contraetor - Block Development Oﬂ; icer,

Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
1/We hereby certify that /We* am/are* related/not related (*) to any officer of PR Deptt of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit, Govi. Of Odisha. 1/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I/'We* shall be liable to make good the loss or damage resulting from such cancellation. ’'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.
{*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A" class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our finn / company and
their bio-data are furnished below,

St No. Name of the Quatlification | Date of | Monthly Whether full | If they are superannuated /
Engineering Appointment | emolument | time retived / dismissed or removed
persomel engagement | persomnel from state Gowt. /
appointed for and Central Govt. / Public Sector
supervising contiuous mndertaking / Private
contractor’s Companies and or any one
work  wiih. ingligible  for  Government |
address service.

1 2 3 4 5 i) 7

SCHEDULE- C FORMAT OF AFFIDAVIT
. 'The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
. The undersigned also hereby certifies that neither me/our firm M/s ___ nor any of s

constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other preject work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request {s) any bank, person, firm or Corporation to firnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

«  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
inforation at the request of the Department.

{Signed by an Authorized Officer of the firm/Applicant)
Titie of Officer

Name of Firm
Date:

APPROVED FOR 20 {Twenty) pages only

Addl Project Director : ; RDA. Jajpur

Sotd for the work -Improvement of road from Tarajhar to Debibudi, G.P—Kiajhdr _Danagadi Block™ on payment of Rs.
6000/- (Rupees Six Thousand) only vide Money Receipt No ......... Dt ... against BC / Bank Drafl
5 . payable at SBI Duburi Project] Danagadi,

Block Development Officer,
Danagad;

Block Development
Danagadi.

tficer,
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| Name of the Work —Imprevement of read from Tara;har to Deb!hlidl, Kiajhar.
St -
No Description of item of work Quantl:ty - Uit Ra;{(; n Amt;;snt In
1 2 3 4 5 6
- Farth work in excavation of foundation in trenches in hard
soil or gravelly soil except sheet rock requiring biasting 1o
proper profile with all leads, lifts and delifts to proper
section and profile including dressing & teveling the bed One
1 | upto required depth and making it fit for laying concrete 38.48 Cubic 134.40 5172.00
and depositing the excavated materials away from the work - meter '
site with all leads and lifts including dewatering, if '
necessary from foundation complete as directed by
Engincer-in-charge
Earth work in excavation of foundation in stoney earth and -
gravels mixed with stone bounlders not exceeding 0.014 cum One
2 | in volume,within initial lift of 1.50m.including dressing and |  38.48 Cubic. | 209.60 8065.00
leveling the bed and depositing the soil within 50m. lead.all . meter
| complete as per direction of Engincer-in-charge. ;
Filling in Foundation and Plinth and floor with sand,
watered and rammed inciuding all cost of sand, One
3 | conveyance, royalty with labour and T & P required for the 9.57 Cubic 538.60 5154.00
work. Including cess ,as per direction of Engincer-in- ' - meter
charge.
Cement Concrete of proportion (1:3 -6} using 4cm and
“downgraded size Hard Granite Crusher Broken metal for.
foundation, flooring concrete approved quality from: One
4 | approved quarry including hoisting, lowering and laying 978 | Cubic | 4078.96 | 39892.00
concrete to the required level ramming, wateting, curing
L . e meter
ete. complete including cost, conveyanee, royalty of
materials with all labour charges and cess as directed by
Engineer-in-Charge.
R.C.C. work of M-25grade with ZOmm and down grade One’
black hard granite crusher broken Cubic | _
5 Stone aggregates,including hoisting laying etc ali 4497.83 372150.00
- 8274 meter
completeincluding labour, cost,conveyance,royalty and cess |
as per direction of Engineer-in-charge.
- Cement copcrete (1:2:4) using 12mm size crusher broken One
6 hard granite stone chips,including hoisting and 275 Cubi 521970 '
| laying including cost,carri ity of all o uble 2101 14354.00
| laying.including cost,carriage,royalty of a _
materials labour, T&P, cess,etc all complete. meter
Rigid and smooth centering & shuttering at all heights of
RCC of work using required scafolding , T & P ,centering
7 shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear
of work site complete to receive rainforcement grills and
concrete as per direction of Engineer-in-charge




One
For RCC foundation . column base, plinth bend,Mass 49.72 Square. 86.72 4312.00
concrete etc. . ' meter
One
b) _ 23952 | square | 462.31 110732.00
| For RCC Walls & Fins includingattached pilasters. meter
- One
c) - 18.66 square | 406.24 7580.00
For RCC siab of culverts and bridges upto 8.00m span. meter
Supplying, fitting, placing uncoated HYSD bar reinforcement One .
8 | as per drawing and specification and direction of Engineer- | 57.92 Quintal | 6097.14 353146.00
in-charge. :
Earth work nall kinds of soil obtained from borrow pits One
within all fead and lift;transportation to site by mechanical " Cubic : _
9 | means.including rough dressing and breaking clods to 1904 .46 | i 16561 | 315398.00
maximum 5¢m to 7 cm size efe.al] complete ,including meter
cost,carriage,labour, T& P cess. '
Compaction and watering of earth upto OMC,rolling with One
_ PRR in-embankmenﬂro&d formation in layers not - Cubic
10 | exceeding 0.23m,including hire and running charges of 1536.00 6.44 9892.00
PRR etc. all complete as per direction of Engineer-in- meter
charge.
One
11 Suppiyin g ail l_aboul}T&P for seictioying anc; c:zllnberiing of . 660.00 Cubic 1.95 1287.00
carth in road formation,as per direction of Engineer-in- meter
charge. -
Admixing sand and moorum and laying sub-base in layers | 201.00 One | 606.95 121997.00
not ¢xceeding 225mm, watering and compaction to the Cubic | '
12 required density in OMC with PRR including all labour and meter
_ - hire charges of PRR, T&P . cost L<conveyance royalty of all
matenals,cess,ctc.all complete as per direction of Engineer-
in charge.
Providing laying, spreading and compacting stone
aggregates of (IRC Gr-1)90mm-45mm, to water bound
macadam specification including spreading in uniform
thickness,hand packing,rolling with 3 wheeled steel roller One
13 | OF 810 tonnes in stages to proper grade and 13400 | S 00576 | 268772.00
camber.applying and brooming requisite type of meter
screening/binding materials to fill up the interstices of
coarse aggregates,watering and compacting to the required
density etc.all complete as per the direction of Engineer-in-
| charge.
Collection,stacking,good quality laterite moorum and On?
14 | spreading on road and compaction with PRR 2H.00 | Cubic | 518.14
including,cost,carriage royaity of moorum and meter
labour, T&P cess.ete.all complete. 109328.00
. - One
I3 | Fine dressing and turfing, within afl lead and lift,including 880.00 | square | 20.03 17626.00
all labour, T&P cess,etc.all complete. - | meter




roviding of display board of size 1.20m x 1.20m x
0.25m(thick) above G.L. and 0.45m below G.L. and shali One 3000.00
| be plastered ,painted and writing etc.complete as per 1 3000.0¢ :
direction of Eng, In.charge..

Total | 1767857.00 |

Total 16( Sixteen) items Only {Rupees Seventeen lakh Sixtyseven thausand Eight hundred Flﬁyseven Jonly,

Approved
o
| % | AddL Project Dire%%@ch.),
S ...____._. DRDA Jajpur R _
My / our quoted rate is % (both in figures '

- and words) excess over / less than / equal to the above estimated cost.

Signatuare of Tenderer




CHECK LIST

(To be filled up .by the contractor)

81, - Documents : Yefubmltied Mo, PageNd. ' Tssuing authority

2 3 T 5 6

2,
=4

Cost of tender paper

Copy of valid license

Copy of valid £.T./ Pan Card
Copy of GSTIN certificate
Required EMD in approved form
No relation Certificate

Affidavit of no litigation

SR IY= N IRV IS LTPY SN R S

=]

Affidavit of authentivity of true document attached

Valid E-Mail Address

0 Walid mobile namber

Certified that all the information mention above have been attached with the tender paper & are true and cotrect to the best of
my Knowledge & belief.

Contractor Block Development Officer
Danagadi.



| NOTES _

¢ regarding tender rate is mentioned, the tender is hiable for rejection.

"2 Percentage qaoted by the tendorer shall be accurately filled in words and in figures.

:—:’I . Strike out which is 'ﬁ'bt"é-;ii;ﬁééﬁié‘ 1f the tenderer guotes the percentage without menticning excess or less, it
- will be considered as excess.

L ”""P'ei"éentagé should be quotéd upto? {Two) digii' after the decimal point.

5. Rate of all items are inclusive of cost, cartiage, royalty and other taxesof | 1
© materials. '

- Tenderer
Mo of Corrections : . :

Nﬂ_i)_r()verwtmgs e N
No of interpofations B ,

Block Development Officer
Danagad;.



