GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAMF, OF THE PROJECT: Improvement of road from RD road to Kaluasahi
with CD work, G.P-Ostapal.

Bid Identification/DTCN No. 924/ 22 .02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMI [L DANAGA{)I

. DETAILED TENDER CALL NOTICE
' 924 Di-22.02.2019

No--

.l Seated percemaae rate bids are mvzted by Panchayat Samiti; Danagadi, in smg!e cover fmmcontmctm mgsstered w;ththe state
government and confragtors of equivalent Grade / class regrsﬁered with other state Government /Central Govermment /MES /Raitways
mentioned it column no.5 in tender call mﬂc&ﬁ)r execution of civil works on pmduction of deﬁmte proof ﬁmn the appmpnate

St
No.

Name of the work

'auﬂmrity in- ;)mscribed ﬁnm for foﬂﬂwmg works as mentioned below .

Approx.

- estimated tost. :

EMD

| timRs) |

_ 'Ciassof :
eontractor

Cost of Tender
_Paper

P_e_riod of
- completion

2.3.'

 {imRs.) .

3

{in Rs)

e

oy

i

~Constraction 61‘Dhuiigazh Pmﬁ#ﬁ Schapl
Bﬁundary mﬂ GP- Dimhgam

1 13300.00 s

5 .

B 1

600080

'Four calendar

months

impmvemem of road from Dhahaha]: o -
Gopapur PWDmad vig: Bandhasahx GP
' Gobmﬂhaupur '

- YI6TRST.O0

1770000

- 5Ds. & ;Ce

.'Féut.ﬁaiendar

months -

: {.onsmcimof{’_‘t nmd ﬁnmmmpunapaﬁn

- Mani Chakka io Batipasi village GP:
Khapampada '

370800000

37100.60

 6660.00

| Four calendar

months -

B Immovemeﬂt {tf roati ﬁ‘om _
ChaLmTann_:chakkaw Irrigation
enmankemem

GPhhapunapaﬁa R

200 |

e

" 6000.00

Four calendar |

monhs

Impmvemmt af road from Ta.rajhar o
chihuﬂ& (_IP K.idjhd.i’ :

176785700

1770000 |

’ ‘D- & "‘.C?' .

_ chalendm_‘

momhs

: Cuas&nmmm ofschool buamizm with gate of
- Jagaaim anm Sciml (:P-Kambmngmha :

- S1956600

[ 20000 |-

.D: & -C-

400000

Four 'c_alcndar

months

Cnnstzumn i}f bmmﬂary wall at Mmtim l
' (*ailege GP: Maira

1 309975900

31000.00

B &

600000

_Four calendar '_

monihs -

Lonstmctmn of boundary wail at Amsahi
Prrmarv ‘c-thml {3.p Mimum

3682300 |

1.3399'90 Joe

- ':.:D'r & “C’_'

| 6B00.80

Four calendar
monihs

" Cohsﬁucﬁanofmaiﬁ ga_fc'and_ batindi@"f\fail' .

Cat Ram;siso vp s'cimi Ge- Oﬁzﬂa. :

C9s28a00 |

1200000

L wvaw

- 5006.00

Four calend;zr

months

ol

Impmvmuﬂm of mad fmm RD mad io
Kaiuasahfbahgﬁﬂmwﬁil CD work -

: G Oswpal

S 1325265.00

Four ¢alendar. -

months -~ |

s

1 Canshncﬁt}n of bounds.:} wail a Bzmdhasatu ':

Pr;man' School’ GP: Ostapal

- 1335195.00

1 13a0000 |

. -*ID’ &

L 600000

Four caiér_uiar_ ﬁ
months

-Cﬁnstructmn af bmmdarv wali at. Ostapal ngh _ .

b{:hml GP Ostapai

1780600 |

. 5000.00 -

Four calendar

months

13

(eﬁa{m{:{m of {.C maﬁ ﬁamRD rmadto
Mudel Schml GP Ra.mpada

173900400

1 17600.08

600000

Four calmdar' '
manth:

i

. Constmctmn of compmmd waﬂ of’ Uchahah 1 | i 328380.00

GP office G. PuUchabaiL

1330000

| 6056.00

' Feﬁ: caif:i}dar' .

months: -

Is R.anaganﬂ:?rmmﬁctwal GP Rmagumh

(‘unsmxctmn of mmpound Wall at. a(

o a3niTIen.

13400.00

- 600000

Four catendar
“months.

' Contractor -




S B o . ' Aﬁpmx. T I Cost of Tender .
e i - L -1  EMD “Class of Period of
o EN - P
Ne.l N“_‘_“"' of the work ean;::ted t):l]st. (in Rs.) contractor _ (i:li}::) completion
L R 3 A s - 6 7
1 Construction of Boundery wall st RC~ oy _ y . Four calendar
18-} NodatSchaot nt New Siyaria GPTulfange,. | _-’3-73_25-"“_} IR e 6060.00 months

& The sale of the Bid. dummem shail start ﬁmn tile daxe of pubhcm in ‘\Jewﬁpapcf during oﬁ?ce hnurs in the office of the
ch—ayat Samm Dmmgad: Ja_;pur ' o

3 T Bids sha!l be recewad in the ufﬁce of the Pmcimym Samm Danagad: Jamur tﬂ} Dt 06 03.2019 up to SJBGPM- throngh- a
Hegistered Post/Speed Post Thﬁ au&mrlty will ot be held respuns:bie for poz,mi delay in the dehvermg of the documents or uon- -
N&eipt of the same: :

4 The tcnder WIH be Bpened m the ofﬁce of the Panc}wyat Smmt: Danagada Jajpur at 11. SGAM on 67 ﬁ3.2019 in pre.'sence of the :
or Ihe;r auzhonzaed representatives, Incase ef holidays, mt wm:lung day witl be ;:ons1dered

& The bid- documents can be ohtamed from the Office of the P;mchayatSamm, Danagath Ja_;pur in pezsnn o apphcatmn and payment
¢ost of bid documents in demand dra:l'ﬂBank:rs t:heque drswn in favour of’ B.B.ﬂ D:magadl, Jajpur payable at S.B.1. Dubari
Ject,Danagadl .

bid document can be dawzﬂea{iefd fmm the official ch sie of hgpnr Dtstrmt { htip ren . iajpur.ic.n). In case of downloaded
document the cost of bid document should be attached with the bid The cost of bid document is not refimdable. The envelope.
mtammg bid document should be “saperseribed with Tender Cal! Nottce Numba'- 924 /2262, 2019‘

,5 The undm:gncd Teserves the right to negcmatc or m;ect any ar &l the tenders in ﬁae mierest of the Govi, with o without ¢ assxgmng
~réason thereof. Any dlspute in this matter will be settled up under the Jurisdiction of fajpur District. (The bids of the defauiting
cnntractors of this- b!ock those w!w kave not mmpleted {he wqu in iime are habfe for re;ectmn.} :

1 ‘l'he addmcmal perfonnance secanty shall be obtsmed from the bidder when' the bid amount is Tess than the estimated cost pat 1o
. In such an évent, only the succassful bidder who has. quoted fess bid price/rates than the estimated cost put to tender shall have

to Furnish the exact amount of differential cost Le estimated cost put 10 tender — minus the quoted amount as Additional Performance
su.unty {APS) in shape of Term Deposit receipt pledged in favour of B:D.O: Danagadi/ Bank gnarantee in favour of BDO, Danagadi
any nay Nationalized’ Scheduted Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days. of issue
Letter of Acceptance {LoA) by the BDO, Danagadi (by e-mail} 1o the successful bidder otherwise the bid of the successful bidder

be cancefled and the Earmest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shali be initiated agamqt

“the bidder, The concemned APS will be mtumed to the Mdder aﬁe:r mmplemm of work in ail respect ie. Final bil] paid. .

g The tender documents sent through regmered fSpeed Post ang if does not reach the mncemed office by the above date and time, -
ofﬁcer will notbe consxdewd o any account even if the tcndcr ducmnents were dxspatched by the tenderer bafore the due da!.e

'_..Cﬁna‘aétér_?. S D B%ock QeveieplﬁentO_ icer,
: P i : "+ Danagadi. - -



/::

. 9.Thé tender is to be submiftéd-_in bne cover is to-contain EMD, signed DTCN on every page,- priée bid duly filled in and signed by-the

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile nimber is mandatory in the check Hst column and other documents as per the relevant clauses of this
DTCN and special _'cénditions’_if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
“of the tender call notice. oo o ' - ' A . _ :
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost {o tender as mentioned in
_coluini. No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra fPost Office Savings Banks

acedunt/Post Office Time 'DepositAccmhn{BankGuaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank |
in‘India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other -

form. Tenders not accompanied with EMD as specified above shall be liable for rejection. _ N o .
~ 11.°(i) The tender paper should be accompanied with the attested true copies of the.documents specified in the checklist like valid

- registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be

. produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
- relaxation (if any) in the license otherwise his/her bid shatt be déclared as non-responsive and thus liable for rejection.
iy * The work is to be completed in ali respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement. S : ' ' o ' '
12. All tenders received will remain valid for & period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department. _ ‘
13. An applicant or any of its constituent partners of whese contract for any work has been rescinded or who has abandoned any
: work in the last five years, prior 1o the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C; the bid
- document will be summarily rejected. . :
14. No Relation Certificate. ' '

The contractor shalt furnish a certificate along with the tender to the effect that he is not refated to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Deparunent. If
 the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be

forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-

relationship certificate is contained in a separate sheet vide Schedule-A. ' '

215, 1fan Individual makes the application, the individual should sign above his full type written name and current address.
16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and fult
. name of his firm with its carrent address. o :

17.'If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type -

. written names and current address, or aliernatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

18. If the Application is made by a limited company or a.corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.

- Such limited company or corporation will be required to furnish: satisfactory. evidence of its existence along with the technical

bid. - | o |
19. ‘The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

. wordings will not be accepted. :

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

- English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
- authorized representative at the bottom of each page.

- 21. Instruction for -quoting percentage rate below /above the esfimated cost amendment to para -3.5.5 of O.P.W.D. Code -

- Volime-1.
Following new provisions shall be made to quote the rate of work by the comtractor.
3.5.5 (V} —Percentage Rate Contract - . ' : _
Percentage contract wilt be in addition to item rate, lump sum contracts etc. Tn such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditiona) rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
- considered afier opening of all packages called in the same tender notiee” The contractors who wish to tender for two or more
. works to which they refer, written on the envelope.
N

Contractor . o _ Biock Development Officer,

Danagadi_. _




7

S22

23,

24,

25,

2,

28,
29,

30. .

31.
32,
3.

with carresponding amount will be ireated as excess.

* of the borings shown in Cross Section. ' : T . : :
Thctm&mmyaﬁsmm@mm&rewhmofm:ueﬁlﬂymﬂmwﬁrmMshcuidnotbe

" “The adopied format for perosatage rate i Seme as dato of form adopted for #em raie teodcrs but the: word *dgom

- rate” MM.@MB}'WWmmm-MMwa-l.'m&mmiﬁemm

mkm&mMammﬁmqﬁMhmmmmmm&mmﬁ
penakty wm&mofwmt*ism uwh‘mﬁimsnfm The quantity meationed can be increased or

- .Mmgﬁ'miimwm.mmhamd%muh estimated cost. If it exceeds the limit

- corr ; The contractor will write percentage excess or less up to two decimal
pomtoniyIfhcmmﬁem“muﬁmwmmxmhzmMmﬂwﬁﬁmpﬂmmﬁmﬂybe
- Bﬁhﬁ:mmmmuwummmmwmmmmmmmmme

- which will forn 2 past of the agreement to be.eatered i toby the sccepted tenderer and details specifications for and other
~relevant speci wmmmhwwaammmmmmhmm
mmmmmmusmmmmmmmmunmmmmﬁnmw

. Wm&mﬂmmmw wmectthepm;medwm‘k. mmmmmmm

appronch roads t quarries and satisfy himself about the quality aod availability of materiais. In every case the materials must

 comply with the relevant specifications. Complains at fiturs dt; Shat the wvailability of materials at quarrics has been

" The offer of tender shall be inclusive of cast of consiruction and maintenance of istand, forry service, fair-weather road,

W-M.Fm'BﬁmPﬁmmmmwdaﬁuaasmquﬁedfmmem . o _

unworkable low and others 100 high for othess.

 sirictly in acoordance with the tender call notice. Any ch i the wording will nct be accepted. -
mewmﬁnmmmmMmmmmammmemmnmw
: mwmmhmmmmmm»mﬂ& . . -

M@Mmmﬂmﬁ:mmm I shall be defmiily wderstood that the Government does
not w@tmmﬁyfwﬂnmwm of this schedule and that this schedule is lisble for

' The biddertendeser, whose bid has boen acoepted, will be notified of the award by the BDO, Danagadi prior to expiration of

" the validity period by ¢-mail, SMS confirmed by registered letter. This letter (hereinafier and in the conditions of Contract

called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract called the “Contract Priec”). ' ' '

The notification of awasd will constitute the formation of the conteact, subject only to the furnishing of a




: security deposit together with the earnest money & the amount withheld according to the provision of Pt agreement shall be

retained at security for the due non-fulfiltment of this contract and additional performance security in accordance with the ’
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of

- Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents

shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifi ications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security '

b) Standard PWD form P with latest amendiments.

34.

35.

36.

37.

38.

Failure to enter in to the required agreement and to make the secority deposit as above shall emtail forfeiture of the
bid security {eamest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As conewred by law department and finance department in their J.O.R. No 848 dtd.21.05.97 J.OR.
No.202 W F.D. dtd.06.03.98 respectively the E.M.1. will be forfeited in case, where tenderers back out ﬁom the offer before
acceptance of tender by the competent awthority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deetmed to have been entered in to
within the State of Orissa and # is agreed that neither party to the contract wili be Competent to brmg a siit in regard to the
matter by this contract at any place outside the state of Orissa.

The contractor should be Hable to fully indemnify the department for payment of compensation under worhnan
compensation Act. VIII of 1923 on any account of the workman emp]oyed by the contractor and full amount of compensation
paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as . introduced by the Govt. of Works department L. No. VIII-R
8/5225-did.26.02.55 and No.TIM-56/628842(5) dt. 27.09.61 as amended from time to time. _

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right 1o investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the Jocai labour
office of the Govt. The contractor shall not employ child labour. The decmwn of the B D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessxtated by the work in full within the
foliowmg and similar category.

a) ' Rent, royalties and ether charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage. housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Gowt. at the site of the work,

b} Labour camps or huts necessary to a suitable scale including, conservancy and sanitary arrangements therein  to
. the satisfaction of the tocal health authorities.

c) . Suitable water supply mcludmg pipe water supply whether available for the staﬂ" and labouras  well as for the

wortk.

dy Smtable equipments and wearing apparatus for the labour engaged mtisky. operatlons

e} - Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees. from accidents. -

g} Compensation including the cost of any suit for injury to persons or property due to neglec‘t of any measure of precaution

atso become payable due to operation of the work men compensation act.

" H) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39,

After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as fais mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

' 40 No payment will be made for benchmarks, Ievel pﬂlars profiles and benchmg and leveling the ground wherever reguired. The
rates to be quoted should be for the finished items of work inclusive of carriage of all miaterials and incidental item of work.
41.3t should be understood clearly that no claim what so ever will be entertained to extra items of works guantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.

42 The tenderer shall have to-abide by the CPWD safety code riles mtroduced by the Govt. of India, Mm1stry of work housing
and supply in their standmg order No.44150 Dated.25.11.07 and as amended from time to time. _

43.Bid docurents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary docurmerits can be seen in all offices issuing the documents 4
-public holidays till last date of sale and receipt of tender papers. Intereg
address. Bat it must be clearly understood that the tender mist be received

ing office hours every day except on Sunday and
ders may obtain further information at the same
er and according to instrictions.

Contractor ' " Block Deveiopment Officey, J\
' : Danagadi.



V

44, Tendrercrs are required to go through eaeh clause of PWD form P1 carefully in addltron to the clause mentioned herc mo

before tendering. _

45. Al reinforced cement concrete works should confirm to detailed standard specnﬁcanons, TRC code and Bridge Code section I
If, HI, IV and VI & fatest design criteria for pre-stressed concrete bridge specifically for road and bndges issued by MORT & H,
Govt. of India.

46.
47.

48,
49,
50.

51

52,

53.

54.

55.

Steel shuttering and centenng shall be used Whlch shall be lined w;th suitable sheetmg and made leak-proof and watertight
The department will have the right to inspect the scaffolding, centering and shuttermg made for the work and can rqect partly
or fully such structures if found defective in their opinien. . -

Concrete should be machme mixed, unless otherwise ordered in vmtmg by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc.-for this purpose at his own cost. -

Cement shall be used by bags and weight of 1 bag of cement being fakenas SOKg. -

“The contractor should arrange the materials like steel, cement, paint and bitumen etc, of approved quahty and specif cation at -

his own cost for completion of the work within the time schedule. No extension of time will be gnmted on the apphcanon of
the contractor due t delay in procurement of materials.’ ' _
The contractor will be responsible for the Ioss or damage of any departmental materials chmng transit and i in the execution of
the work due to reasons what-so-ever and the cost of such matenals wﬂl be recovered from the bills at stock issue. rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supphed to him ﬁom the site- of work wtth a view o dlspose off the same -
dishonestly, it shall be in addition to any other lability civil or eriminal ansmg out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any. tlme there after become due to the _
contractor or from his security deposit or from the proceeds of the sale there-of. = .

The selected contractor may take delivery of departmental supply according to his need for the work, 1ssued by the B.D. 0}

- Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;

but no cost for reising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. Tt is the Centractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of PI agreement. - :
The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the dcpartment or current market rate,
whichever is higher, _

All the materials which are to be supphed from stare will bc as per avatiab;hty of stock. and the. contractor will have to bear

- the: charges of straightening, cutting, jomting, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts

and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

" be responsible for its safety and storage. Cut pieces of steel more than i mtr in length-will be rerumed by the contractor at the

36.

57.

issuing stores, without conveyance charges :

Though departmental issue- of Cement & steel has mdlcated it may not be taken as bmdmg The contractor must have to
arrange by themselves, cement, stee} bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on .
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed ontly after production
of relevant documents in support of purchase of required gmdes from the authorized and approved suppliers. :
TOR rods:plates and structural members will be _supplied ‘in quant:ty length and sizé in the stock. For payment of

- Reinforcement, the steel including plates etc. shall be measured in length of different diamefer, size and specification as

© - actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight caloulated as per sectional

58.

39.
 rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the work, the contractor shall arrange at his ewn cost, all requisite equipment for testmg one unplugged o

6l.

62,

: welght prescribed by the Indian Standard specification or as directed by tbe Engmeer—m—charge (Wastage of bars and

unnecessary lapping will not be considered for measurement and payment). :

The tentative alignment of the proposed bridge has beén shown in the enclosed dramng However the department has got the
rights to shift the actual bridge position within a reasosnable range in U/S and D/S, .

The contractor should at his own cost arrange necessary tools and piants reqmred for the eﬁﬁclent execution of work and the

well and specified span free-of cost as directed by the. Engineer-in-charge and bear the entire cost of the test. .

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is

consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra

payment will be made for jungle clearance for taklng carth from the borrow area. Earthwork ﬁ'om cuttmg will be

economically utilized in filling. -

The stock of (building road and irrigation structures) metal and grave] will he measured in boxes of 1 5 mX1. 5 mX 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m= 1 Cum. The soling-$tone\will be measured i the suitable stacks with

‘deduction for voids @ 1/6™ of the volume or more dependmg upon the loosenc s of stackmg, which would be determmed on
actual observanon and deductlon C S

Comractor .~ - Block Development Offickr,
rae | | e e




T B3,

" 65,
66.

67.

69
70.
71.

7.
3.
74.

75.
76.

71.
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- completed. The fair wage to be paid to the ‘apprentices. should not be les

_The niachineries, if available. with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the eontractor will execute in advance an. agreement with the. Engineer-in-Charge.

granied o the contractor under any circumstance.

The tenderer should furnish along with their tenders, a Hst of w.drks,.whidh are at present in their hand in the preseribed
proforma enclosed herewith. : : :

. In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be

Sinking of wells shall be measured from the bottom of well cap-up to bottom of cutting edge or 15 cm above low water level,
whichever is less, ' : : : .

All method of sinking including pneumatic sinking by employment of divers 311d other equipment shall be included in the
rate. Removal of trees, logs of trees, or iselated boulders and desilting of sand or earth from existing well, rectification of tilt

- and shifi, if any, etc. shall also be included within the rate of sinking.
68.

The depth of foundation indicated on the drawing are provisional; but these may be altered, if necessary, in the light of the
nature of strata indicated by baring, which must be taken in advance of actual execution of foundation. 3

When resort has to be made for sinking the wells by air fock and vacuum chamber method, rates there of shall be pre-deeided
by the authority accepting the tender.. : '

included in the rate of well sinking. _ o

Fort concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 16% extra cement to be used for under water concreting
without any extra cost to-the department. ' PR ' '
No claim will be entertained in-respect of difficulties during sand blowing met with during sinking of wells,
No part of the bearing for the superstructure shail be altowed to rest on the noses of the piers.

‘Construction- of cofferdam or island or the wark of open excavation or dressing or labour for laying well curbs shall be

Tor steel mesh reiuforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutinents

immediately in contact with the bearing to ensure proper distribution of heavy load. _ _ N

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. : :
Inspection by the: Director General of Supplies and Disposals. of the bearing during manufacture and X-Ray or Gamma-Ra
examination of casting’s thickness more than 8” and foad testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure. for testing may have to be followed for ribbed bearing manufactured by
widening, ' : - : :

a)lt should be clearly understood that the joints of bars are to be provide with lapping. welds or bolts nuts as well be directed
by the Engincer-in-charge. . _ I = , .
b)Conerete test specimens. 150mm X 156mm X 150mm in size (whether or plain or reinforced cencrete) for the testing shall

- be taken for each structural member by representativi of the contracter in the presence of responsible officer of the rank not

lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried .out in the deparimental control. Test should be carried out in accordance with the stipulations in bridge
code section- II1. _ - ' _ : . : .

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall

- be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did

not give a correct indication of the actual quality of concrete. TR : .
Plain concrete and reinforced concrete specimens will be tested. in govt. research taboratory at Bhubaneswar or Zonal

laboratory-at Cattack. Cost of testing of all specimens and samples will be borne by the contractor. s

<) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
pernitfed. _ o . ' . _ _
f) The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to.the normal direction. Where it is

‘hot possible to work these tolerance, the contractor shall carvy out suitable remedial measures as may be ditzcted by the

Engincer-in-charge to overcome the adverse effects.of the tilts and shifts without any extra cost to the department and without
any damages to the- well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
conractor, at no extra cost to the-department. ' : ' '

- Concrete of strength below of the required stren’g_th (as determined by actual tests) shall not be acceptbd-.
. 1f the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
 snitable location at the cost of the contracior. The tilt and shift of the well including compensation is o be abided as per the

clauses of MORT & H for roads & Bridges. .
No claim for carriage of water, what-so-ever, will be entertained.

The contractor shall empiloy 1 or more engineering Graduate or dip].oma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, 000/-, The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within | month after the date of work order and would last till the date when 90% of the work is
than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices o be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender dost of te work. .:

74
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- his employment during the exeeution of the work. Also no claim shall be

Speclal class contractor shall employ under him | graduate engineer and 2 dlplema holders balongmg to the state of Onssa
Likewise, A-Class contractor shalt employ wnder him-} Graduate engineer or 2 diploma holders belonging to-state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent-qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appomtcd by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him, {Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

-certificate is to be furnished in the proforma contained in.a separate sheet vide Schedule ~ B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render

“hecessary possible help for procuring license.. :
Orissa Bridge & Construction Corporation Ltd. will be allowed price prefersnce up to- 3% over the lowest quotation or tender

as laid down in works and Transport Department Resolution No<285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender i3 not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ tice referred to abeve, medical aid, labour and food stuff etc., and that rates queted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to-have quoted rates including labour

~ and materials with taxes, octroi, other duties, lead, lifts, loading and untoading, freight for all materials and all other charges

necessary for the completion of the. work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to-have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax wilt be deducted from the
contractor’s bill. _

The amount put ‘to tender is exclusive of 12% GST. The intending bidder sbould offer their rates which shall be
exelusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amiownt at the time of payment of bill.

The contracior is required to pay royatty to Geovt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if arty payabie for the work.

Under section 12 of contractors labour (Regulation and Abolition} Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from lcensing anthorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for

" testing and acceptance as may be requiring by the concerned Executive Engineer.
93..

Trial Boring — Thee foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractot has to conduet his own boring before starting the work and get the samples tested at his own cost to ascertain the

$.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects. '

Any defects, shrinkage or other faults which may be neticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or warkmanshlp timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Departinent may récover from the contractor the cost of making

‘good the works. The contractor is also required to maintain the road for three years from the date of successful completion of

the work.

From the commencement of the works to the complenon of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned. or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, defult, want of proper. care or misconduct on the part of the contractor or any one in
epteriained for loss due to carthquake, flood,

cyclone, epidemic, rict or any other calamity whether natiral or incidengs]
the contractor at his own cost.

Contractor : Block Devcfopment Officey
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. 96. Gradation of mgred:ents The coarse and fine aggregate shall meet the grade reqm:ement as pet the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.
97. Tiits and shifis
a) Maximum penmssrble shift is 150 mm.
b) Maximum perm1551ble tilt is 1:80. ' '
98. Payment for variation in price — (Vide Works Depaxtment Memorandum No- 12073 /W Dt ’7 4. 1986 143’?9 Dt. 22.06. 1991
-and No-222874 Dt 24.10.1992)
a(i). “If during the progress of the work the price of any matenal {excluding the cost of Steel, Cement & bitumen} incorporated
in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commedities), and the contractor there upon necessarily and properly pays in
réspect of that materials (incorporated in the work) such increased or decreased. price, then he shall be entitled to reimburse ot
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the pius or minus difference of 75% in
between the Average wholesale Price Index {all commedities) which is eperating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm =075 xPmx Rx{i-ig} -

100 io
Vm = Increase or decrease in the cost of work dm’mg the quarter under consideration duc to change in the pnce of the
materials.
R = the value of work done in Rupces durmg the quarter under consideration.
iov =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.T. bulletin from time to time. )
i = The Average Wholesale Price Index (alt commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (i Where original coniract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total clamm is
more than Rs. 50,000/~ and with prior approval of the E.1C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by coacerned B.D.O. from the contractor, unmedmte]y '
The cost shalt be determined as follows: -

1. Steel ........ Rate as fixed by steel authority of India Limited (SAIL)
P Cement .. Average factory price of three mamitfacture of cement inside the state,
3 Bltumen Rate as fixed by Indian Oii Corporation Limited (10CL)

a (111)—Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total ¢laim is more than Rs. 50,000/ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.

"{1) The cost shalt be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

‘Cement... Average factory price of three manufacture of ceinent insidé the state.
Bitumen... . Rate as fixed by Indian Qil Corporation Limited (10C)
Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the

contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work w1thm 28 days before _

utilization of steel, cement & bitumen.

%) Differential cost.will be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended. {vi) Differential cost will be allowed only afier successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3H{f)Recovery in case of decrease shall be
made by concerned Block Development Oﬂicer from the contractor, immediately.

b Simdlarly, 1f during the progress of work, the wages of labour increase or decrease as a result of increase or decrease

in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

~ or liable to refimd quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in

a quarter in which the tender was opened as per the formula indicated ¥

between the minimum wages for labour which is operating for the qua

: under conmderanun and that operated for the

- Comiractor ' Block Development Officer,
' Danagadi.
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VE= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. '
R= the value of work done in Rupees during the quarter under consideration,
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

<)

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PL x R x {i- io)

1= the mindmum wages for labour prevailed during the guarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the represemative item for
the price adjustinent) increases or -decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants

. used on execution of the work, then he shall be entitled to reimburse or hable to refund. Quarterly as the case may be, such

an amount, as-shall be equivalent to the 75% plus or minus difference in between the price of P.Q.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

D.75xK2. -Rx(-DZ -D1)

Ki= ' X -

100 D;
KI= increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O, L.
R= the vahue of work done in Rupees during the quarter under consideration.

DI1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel 011 wh1ch is fixed during the quarter under consideration.

K2= Percentage of P'. O. L.. component as per sub-clause.

d} The following shall be the percentage of materials, tabour and P. O. L. component for reimbursement/ refund on variation -

in price of material, labonr and P. O. L. as per sub- classes (a), (b} and (¢} of this Clause.

Category of works Contractor' Supply : Departmental supply of materials
% Of Materials | % Of Labour | % OfP.O.L.

hrrigation work ' 1
a) Structural works _ 20% 30% 5% 43%
byEarthwork, Canal work, 20% 60% 5% 15%
Embankment work etc. : . '
R&B Works _
a) Bridge work T30% | 30% % | 45%
b} Road work 45% . 40% % [ - 10%
¢) Building works . *30% 30% 5% 35%

(* Where brick is supplied by the Depm‘trnent it should be 20% instead of 30%)

d)y Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on vanahon in price of
materials, {except steel, cement and bitumen which will be govemed as per clause no 3 1{a-ii) &{(a-iii), labour and P.O. L. as
per sub-clauses (a-i}, (b} and (c} of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stmulated in the agreement is

~ less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year

and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and-

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admisstble only for the remaming period after excluding the first one year period there from."

e) The contractor shall for the purpose of sub-clauses (a), (b) & {c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a2 manner as the Engineer-in- Charge may require any-dqcument kept and such other information as the
Engineer—in—Charge may require The contractor shalk within a reasongble tinle of his becoming aware of any alteration in the
price of such material, wages of labour and/ er price of P.O.L. gwe notice thereof 1o the Engineer-in- Charge stating that the
same is given pursuant to this condition together w11:h an information relating thereto which he may beina pos1t1on to supply.

Contractor - Block Develapmeﬂn{m
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""99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
" . which agreement of such land by the side of €.D. works and the rental charges for such private land shall be berne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate’ will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land te bring the land to its original
condition etc. complete. . _ o '
100.The contractor has to arrange the and required for borrowing earth if necessary for the read work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. _ :
101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
"contractor fo be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
fo be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor ot his authorized agents with their dated, signature. Orders entered in this book and noted by the coniractor's agent
shall be considered to have been duly given tom contractor {c}, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shatlot be removed from the site of work without written permtission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month. S o
102.The tenderer should conduct three bores at each pier and 5.B.C. of soil at foundation level and abutments location and furnish
- the test resuits in conformity with LR.C. code at his own cost before execution of the work and rates guoted by the contractor
should be inclusive of such bores. and S.B.C. tests ete. without aty extra cost to the Department. '
103.The details of foundation, sub-structure and floor protection for éxccution shall be done in accordance with the test results
thus obtained. : : : _
104.The contractor shali have no claim what so0 ever for the extra quantity of work to be executed in view of above.possible
changes apd payments is to be made as per clause 11 of the P1 Contract. :
105.Over and above. these conditions, the terms and conditions and rules and regulations and specifications as faid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest tevision / amendment
are also binding on the part of the contractor. S o '
106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf.
107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration. S _ Lo :
108.Any damages caused by natural calamities should bie done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. :
109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties,
. Arrangement of borrow areas; Jand, approach road to-the bridge site etc. are the responsibility of the contractor.
110.The rate for each work of concrete items wherever dewatering is imperatively necessary the termm dewatering shall mean the
execution or operation of the ifems due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.. '
111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No futare complaint on
+this account shall be entertained. ;
112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and

 shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his

contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A eertificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month:there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claited. The claim book must be submitted by the contractor regularly by
. 10th.and 16th days of each month for orders of the Engineer-in-Charge or competent autherity. Claims not made in this
manner or the claim book not maintained from the comencement of the work, are liable to be summarily rejected, The

claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion -

of the work or before recession of the contract by the Department whichever is earlier for record: _
113 Number of tests as specified in LR.C./ MORT&H / LS. specification required for the construction of roads/ bridges /

buildings or any other structural works will be conducted in any Govi. Test House ! Departmental laboratories/reputed

material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens efc. will be borne by the contractor. The cellection of samples and testing are to be

- conducted fot both prior to execution and during execution as may be directed by the Engineer-in charge and on both the

" accounts the cost shall be borne by the contractor. _

114.Besides, the firm / contractor shall install full-fledged field laboratory at werk site for conducting required tests as per IRC/
" MoRT& H 7 IS! requirements at his own cost for providing sufficient opportunity for checking from fime to time. Ap
Engineering personnel of the executing agency should be present at work site at the time of v of] high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in alf respefts the read furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-hom etf.

Contractor ' _ : _ ' _ _ Block
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration. - -
(b) Past record of poor performance. : : :
{c) Past record of abandoning the work half way/ recession of contract. _ :
(d) Past record of in-ordinate delay in completion of the work
(¢) Past history of litigation. : o

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work, . - :
117.In case the 1st fowest tenderer or even the next lowest fenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD uniess adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. : ' : ' -
118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:- '
2. “Progress of work and Re-scheduling programme. : -
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contraci. ' .
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approvat a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for atl the
activities in the Works along with monthly cash flow forecast.

" 2.1.3. To ensure good pregress during the execution of the work the contractors shalt be-bound in all caves in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time aliowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4® of the whole time allowed under the contract has elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work dees not conform to the
programme to which consent has been given the Contractor shall produce, at the request.of the Engineer-in-Charge, a revised
programme showing the: modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contracter does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted. . :
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Evenis - . _
2.2 Extension of the Completion Date. ' - : :
2.2.1 The time allowed for execution of the works as specified in the Comtract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in fetter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. [f
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security

-deposit absolutely. o _ ' :

2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shal} indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress durimg the

- execution of the work, the. contractor shall in al cases in which the time allowed for any work, exceeds one month (save for

_special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract

- data. '

'2.2.3. In case of delay eccurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.-

i) Force majeure,. or-
i) - Abnormally bad weather, or
. Serious loss or damage by fire, or _
. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades emaployed on the work, or. -
. © Delay on the part of other contractors or tradesmen engaged by Engineer-in- executing work not
- forming part of the Contract. : o '
Contractor - : ' Block Development O

Danagadi.



vi} In case a Variation is }.SSl.lCd Wh.lch makes it 1mpcssnblc for Complctmn to be achleved by the Intended Complctlon Date
without the Contractor iaking steps to accelerate the remammg work and which would cause the Contractor to . incur

_additional cost, or

vii) Any other cause, which, in the absolute discretion of the authorlty mennoned, n Ccnu'act data 1s beyond the
Contractors control. - :

© 2.2.4. Request for reschedule and extension of time, to be ehgibie for consideration, shall be made by the Contractor in

writing within fourteen days of the happening of the event causmg delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired. -

. 2.2.5. In any such case a fair and reasonable extension of time for completion of work may be glvcn Such extension shall be

communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.C.

and thjs shall be binding on the contractor.

23, - Compensatton for Delay.

2.3.1. If the contractor fails to maintain the requlred progress in terms of clause 2 or to complete the work and clear the site

on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available

under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates -

stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as apphcable) that the progress remains below that

specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate penod Df completton has been specified. Compensation |

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of

compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the

- Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or arny other

" contract with the Govérnment. In case, the contractor does not achieve a particular milestone mentioned in contract data, or

the rescheduted mlles‘fme(s) m terms of Clause 2.5, the amount shown against thar mﬂestone shall be withheld, to be.
adjusted : against : the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable oun such withheld amount. :

2.4, Management Meetings :
2.4.1. Either the Engineer or the Contractor may reqmrc the other to attend a management meeting. The business of
mapagetent meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the busmess of managcmcnt meetmgs and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the

meeting.

-Clause-2 (b) of Percentage Rate P Agreement ~ Rescission of Connact {Amendment as per letier No.10639 dt.27 05.2005

of Works Department, Orissa):-
To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence); 20% of the vatue of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Onssa Labour and

Employment Department v1dc letter No 3757/ Dt 25.04.2009.

120 ELIGIBILITY CRITERIA To be ehg1b]e fcr quahﬁcanon apphcants shall furnish the fo]]owmgs as well as mentioned in

a)
b}

9

check list:

Required E.M.D as per the clausc No. 10.
Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid llcenbe, proof of Danagale 8. reglstcred
-contractor, or affidavit.as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan czm:l, for verification w:thm 3(three) days of opening of the tender before tendering
authority as per Clause No.10.
DTCN duly signed by the contractor on eack and every page. '
Bank Draft towards cost of Tender Paper i downloaded or Money Receipt as per Clause Ng
Total: - 120 Oy

- Contractor .~ : ' ' - Block Developmnt()f
: : : : Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP}

1/We hereby certify that I'We* am/are™* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. ’'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. IY'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and

their bio—data are furmished below.

SLNo. | Name of the | Qualification | Date of | Monthly | Whether full | If they are superannuated / retired
Engineering Appomtment | emelument time / dismissed or removed personnel
personnel engagement 3 from state Govt. / Central Govt. /
appointed for and Public  Sector wndertaking /|
Supervising . continuous Private Companies and or any
contractor’s work ' one ineligible for Government
with address ' service. .

1 2 3 4 5 ' 6 7

SCHEDULE- € FORMAT OF AFFIDAVIT

-

*

The undersigned do hereby certify that ali the statements made in the required attachments are true and cotrect.

The undersigned also hereby certifies that neither me/our firm M/s _nor any of ity
constituent partners have abandoned amy road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree io furnish any such
information at the request of the Department.

{Signed by an Authorized Officer of the firm/ Apphcant)

Title of Officer
Name of Firm
Pt . Date: :
APPROVED FOR 19 (Ninteen) pages only
r\/\
Block Development Officer,
Danagadi

Sold for the work -Improvement of road from RD road to Kaluasahi with CD work, G.P-Ostapal Danagadi Block”
on payment of Rs. 6000/- (Rupees Six Thousand) only vide Money Regeipt Np ....oes uiins 1, SO against BC /
Bank DraftNe................... ... Dt payable/at SBI Duburi Project, Danagadi.

Block Development
Danapadi.



BILL OF QUANTITIES |

| Name of the Work —-Improvement of road from RD road to Kalusahi. G.P-Ostapal.

z\?é Description of item of work Quantty | Unit | Rate imRs. | MM
1 2 3 i 5 3
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock reguiring blasting to proper profile
with all leads, lifts and delifts to proper section and profile One
1 | including dressing & levelng the bed upto required depth and 66.42 Cubic 134.43 8929.00
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and lifts
including dewatering, f necessary from foundation wmplcte as
directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered One
2 | and rammed including all cost of sand, conveyance, royalty with 32.75 Cubic 535.14 17526.00
labour and T & P required for the work. Including cess ,as per meter
direction of Engineer-in—charge.
Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for
3 foundation, flocring concrete approved quality from approved 139 CO'::Z; 388689 99979
quarry including hoisting, lowering and laying concrete to the 57, ubic : = 7.00
required level ramming, watering, curing etc. complete including meter
cost, conveyance, royalty of materials with all labour charges
and eess as directed by Engineer-in-Charge.
Cement concrete (1:2:4) using 12mm size crusher broken hard - One
4 | granite stone chips,including hoisting and 194.28 Cubic 5210.58 | 1012311.00
laying.includingcost, carriage.royalty of all materials, labour, T&P, | mieter
cess.ete all complete.
One
3 Supplying all materials, T&P fuel and hire charges of vibrator for 92.32 Cubic 42.40 3914.00
compaction of concrete. meter
One
6 Supplying and providing I2mm thick bitumenous expansion joint 8.75 Square >89.08 3154.00
board as pet direction of Engineer-in-charge. meter
Rigid and smooth centering & shuttering at alt heights of ail
types of work using required scafolding , T & P ,centering
- shuttering including ail taxes of materials cost of scafolding
conveyance and dismentalting and disposing debrise clear of
work site complete fo receive reinforcement grills and concrete as
per direction of Engineer-in-charge
| One 42480.00
a) | For RCC foundation , column base, plinth bead, Mass concrete 358 square 118.66 B
etc. meter
Supplying all labour, T&P for earth work in all kinds of soil One
within 3km lead by mechanical means including rough . 0154.00
8 . . _ 56.45 Cubic 162.16
dressing, includingeost,conveyance,royalty of earth labour&cess meter

,etc. all complete as per direction of Engineer-in-charge..




Providing of display board of size 1.20m x 1.20m x 0.25m(thick)
9 | above G.L. and 0.45m below G.L. and shall be plastered ,painted 1 One No. 3000.00 3000.00
and writing etc.complete as per direction of Eng. In.charge.. '

Total | 1325265.00

Total 9 (Nine ) items Only (Rupees Thirteen Lakhs Twenty Five ThousandTwo Hundred Sixty Five jonly.
. Approved _

>

| Q o8 C.
N 1/
. Asst. Executive Engineer, BDQ, Danagadi AddL. Projec zctm' (Tech.),

Danagadi Block : DRDA, Jajpur.

; My / our quoted rate is % (both in figures and words)
".excess over/ less than / equal to the above estimated cost.

* Signature of Tenderer



CHECK LIST

(To be filled up by the contractor)
SL. : Submitied . _
Page No. Tesuing authorit
No. pocumenw ! Yes - No. age o g Y
I 2 ' : 3 4 5 1 6
1 | Cost of tender paper ' '
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation:
8 | Affidavit of adthenticity of true decument attached |
o {Valid E-Mail Address
‘10 {Valid mobile mumber

_ Centified that all the information mention above have beerr attached with the tender paper & are true and correct to the best of
my Knowledge & belief.

Cnntracfor o - ' Block Development Officer
' Danagadi.



" NOTES _ '
1. The contractor should not write anythmg excepting quoting ef percmtage ‘and | any case anyﬂnng else '
regardmg tender rate is mentloned, the tendm' is liable for rejection,

2. Percentage queted by the tenderer shafl be accurately filled in words and in ﬁglzres;

3. Strike out which is not apphc‘.db}e If the tenderer guotes the percentage without mentioning excess or less, it

- will be considered as excess.

4 Percentage should be quoted up 102 (Two) d:g}t after the decimal pomt

I's. Rate of ait items. a:e mcluswe of cost, carnage royalty and other taxes of‘ '''' i
| materials. i
Tenderer
No of Con'ecttons A ]

Noof Over writivgs______

" No of Interpolations

Block Development
" Danagadi.

fficer



