GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of CC road from Khapunapada
Mani Chakka to Bahpam village, G.P — Khapuriapada.

Bid Identifi ication/DTCN No. 924/ 22.02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



P&NCHAYAT SAMIT{ DANAGAD!

DETAILED TENDER.CALL NOTICE

No.-. 924 22022019

1 Scaled pamcmabe rate bids are mwted by .P.anchayat Samiti, Danagadi, i i single cover ﬁ‘omcnntraciors regxstemd wﬁhthc state .

government am:l contractors of equmﬂent Grade ¢ class registered with other state Governient /Ceniral Govermnment MES fRaﬁways =
mentioned in column no.§ in tender call noticefor execution of civil works on productma ccf definite pmof fmm the. appmpnate

Name of the werk

authonty n prasmbed form for foliowmg warks as mentxoned below .
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< The sale of the Bid document s!mii staxt ﬁcm ﬁiﬁ date of pubtwatmn in. Newspaper dunng oFﬁce hnurs in the afﬁce of the
Pﬂhacha}al Samm, Danagadi agppur. . .

3 B:ds shall be recewad in the ofﬁce of “the Pam:havat Samm, Danagadt Iznpur il i}t, 06.03.20?9 up to S{H}PM— thnmgh ’
wegistered Posthpeed Post ”fhe authomy will not be heiﬁ responstble for paﬁtai delay in the dehvenng of the docutnenis or nog-
me&pt of the same. - _ .

. The tender will be cpcned in the office of the. Panchayat Samm Danagadi, }ajpur at' 11, OQAM on 07.03.2819 in presence of the
Hdei‘s oF their author;zed representatives. In case of hohda)s next wm‘kmg daw mﬂ be considered. -

& The b{d decumants can be obtamad ﬁom the Oﬁ‘ ice of ﬁxe Pmc}wyatﬁmm, Danagadl Jajpur in person en appi:caﬂon and payment
¢ost of bid documenfs in demand draﬂ/Bankers cheque drawn i in favour af B.D. 0 Danagaab, Ja;pur payable at S.B.I Dnbxm
Pco_wct,i)asagad: _
- Tibid document éan be dawnimded from the oﬂ'czai Web site af Iajpur Distne! (ht{p me w.jaipur.aic, 111} in case. ofdcﬂm}oaded
document the cost of bid document should be attached with the bid. The cost of bid document is not refindable The envelope
Qon:mmng bid. docwnent shm;!d be “s u@rscnbed mth Tender Cal] Notwe Numher— 924 )‘22.52 29:9

8- The underslgned reserves the ngh{ w negouate ar re}ect zmy or all rhe tcuders in the intérest of tbe Gow with or wﬁiwut asmgnmg '
reason thereof. Any dispitte in-this matter will be settied np under the Jurisdiction of Jajpur District. (The iuds of the defauihug
lM.(ractors or ﬂus block those wim haVe not compietad the worls in tlme are hsbie for nejectmn.) '

The addmcnal pe:fermanc:e security shall be obtained frmn the htdder when the bid amount is less than the estlmted cost ptr{ 10

fer. in such an event, only the successful bidder who has quoted less bid. prwefmies than the estimated cost put to tender shall have
urnish the exact amount of differential. cost i.e estimated cost put to fender - minus the quoted amount as Additional Performance
arity {A,PS} in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
n any nay Nationalized/ Scheduled Bank in India counter gumntead by its local branch at Bhubaneswar within seven days of issue
Zetter of Acceptance {LoA) by the BDO, Danagadi (by e-mail} to the successful bidder otherwise the bid of the successful bidder
H be cancelied and the Earnest Money/ Bid Security shall be forfeited. Farthér proceeding for blacktisting shall be initiated agalns!
b}dder The cmcexened APS will be wtumed to the bidder aﬁﬁ' cempletien of work i in afi respect e, Fma} bill paid,

§: The teader doeumnts sent through regzstered fSpeed Pas: aad if does not reach the cancemed office by the above date and time,
ﬂfﬁcer mH not be cansudered on any account even if the tender dacﬂmealts were dlspa.tched by the tenderer befom the dus da{e

. Comacior o Btock stel:)pmem Officer,
S ) o - Danagad1



J

_9.'I‘hé tender is to be submitted in one cover is to contain EMB, signed DTCN on every p.age, price bid duly filled in and signed by the '

tenderer, attested copy of registration certificate; , PAN card, valid GSTIN certificate, eertificates duly fillad-in mentioning valid E-
mail addfess and valid mobile number is mandatery ini the check list column and ether decuments as per the relevant clauses of this
DTCN and special conditions if any. The cover is fo be sealed and superscribed-as the bid of the works as mentioned in column No.2
of the tender cafl notice. -~ .~ -~ ) : - . - - '

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra fPost Office Savings Banks

ateount/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank -

in- tadia counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form:Tenders not accompanied with EMD as specified above shail be liable for rejection. . .
11.-(i) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like - valid
. registration certificate, valid GSTIN certificate and PAN card which - are mandatory and the original certificate are to be
-+ produce within 3 (Three} days of opening of the tender before the B.D.O, Danagadi for verification and mentiching about
.~ relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thes liable for rejection. _
i)  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call aotice. Tenderers whose tender is accepted must submit a work program at the time of execution
. of Agreement. S ' ' _ S _
12. -All tenders teceived will remain valid Tor a.period of 90. (Ninety) days from the last date of receipt of tenders and validity of
- tenders can also be extended if agreed to by the tenderer and the Department, :
-13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documerits. An affidavit to this effect is to be

- document will be summarily réjected.
14. No Relation Certificate. '

furnished in schedule-C. Noa-furnishing of informatien in schedule-C and required affidavit in schedule-C, the bid _

The contractor shal} firnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
- the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
relationship-certificate is contained in a separate sheet vide Schedule-A. ' ' o
- IS. I an Individual makes the application, the individual should sign above his full type written name and current address.
- 16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written nanie and full
name of his firm with its current address. -

17. If the application is made by a firm in parmership, it shall be signed by all the partners of the firm above their full type
. written natnes and current address, or alternatively by a partner holding power of attorney for the firm in which case a

certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shail also accompany the application. : :
18. 1f the Application is made by a fimited company or a corporation, it shall be sign by duly authorized person holding power of
. attorney for signing the application in which case a certified copy of the power of attorney shaik accompany the application.
Such limited company or corporation will be required o furnish satisfactory evidence of its existence along with the technical
bid. - - ' ' ' s L
19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
. wordings will not be accepted, : o - ) :
20. No tenderer will be permitted te furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the signature of the

'+ -authorized representative at the bottom of each page.
2

—

Volume-1. ) .
‘Following new provisions shall be made to quote the rate of work by the contracter.
3.5.5 (V) —Percentage Rate Contract —

. Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of

quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender. documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first, The rebate so offer shall be
«considered after opening of all packages called in the same tender notice._ The contractors who wish to tender for two or more
works to which they refer, written on the envelope. 4 o

‘Contractor : Block Develop{ﬁént Offi
. ' Danagadi. .

. Tostruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.'W.D. Code
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%security deposit together with the earnest money & the amount withbeid according to the provision of P1 agreement shail be -
retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifisen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engincer-in-charge. Following documents
shail form part of the agreement. '

a} The notice inviting bid, of the document inclading additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and dcceptance thereof together with any comrespondence there to and required
amount of performance security

b) Standard PWD form P1 with latest amendments.

Failure to enter.in to the required agreement and to make the security deposﬁ as above shall entail forfeiture of the

bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is

- deposited. The security will be refunded afier one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law departinent and finance department in their U.O.R. No.848 ded.21.05.97 LOR.

No0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent-authority.

34. That for the purpose of Juﬂsdictron in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract wiil be competent to bring a suit m regard to the

: matter by this contract at any place outside the state of Orissa.

© 35. The contractor should be lable to fully indemnify the department for payment of compensation under workman
compensation Act. VIH of 1923 on any account of the workman employed by the coniractor and full amount of compensation
paid will be recovered froin the cortraétor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works dcpartmenr L. No. VIII-R
8/5225-dtd 26.02.55 and No .TIM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or fess payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the Iabour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

38. The contractor shall bear cost of various incidental, sundries and contmgency necessitated by the work in full within the

© following and similar category.

a) - Rent, royalties and other charges of matenais, octroi duty, all other taxes including goods and services tax, ferry
“tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
‘connection to work site as well as constiuction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

B) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

c) Suitable water supply mcludmg pipe water supply whether available for the staff and labouras  well as for the
work.

d) Suitable equipmemnts and wearing apparatus for the labout engaged in nsky operations

€) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing bartiers, signal including paraffin and electric signal where necessary at wotk and approaches in

orderto protect public and employees from aceidents.
g} Compensation including the cost of any suit for injury to persons or property due tﬂ neglect of any measure of precaution
* also become payable due to operation of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platforin ete. should be dismantled and afl materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41.}t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any itern

besides estimated amount unless written order from the eng1neer~1n—cha:ge and rate settled before the extra item of work or

extra quantity of any items of work is taken up. :

42.The tenderer shall have to abide by the CPWD safety code rules mtroduced by the Govt. of India, Mlmstry of werk housmg
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
-other necessary: documents.can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of tender papers. Interest bi may obtatn further information at the same
address. But it must be clearly understood that the tender must be received ifi orderfand according to instructions.

Contractor S " Block Development Officer,
: Danagadl




44, Tendrerers are required to go through each clause of PWD form P1 mreﬁﬂy in addmon to the clause mentioned here .
before tendering. '
45" All reinforced cement concrete works should confrm to detailed standard speelﬁcatlons, IRC code and Bndge Code section I

CIL ML IV and VIF& latest design eriteria for pre -stressed conerete bndge specifically for road and bridges 1ssued by MORT &H,

Govt. of India.

46. Steel shuttering and eentermg shall be used which shall be lined with suitable sheeting and made leak-proof and watert:lght

47. The department will have the right to inspect the scaﬁbldmg, ceotenng and shuttermg made for the work and can reject. partly _
or fully such structures if found defective in their opinion,

48. Conerete should be machine mixed, unless otherwise ordered in writing by the execunve engmeer The contractor should

- arrange his own concrete mixer, Vibrator and pumps efc. for this purpose at his own cost. - :

49. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. '

50. .The contractor shouid arrange the materials like steel, cement, paint and bitumen etc., of approved quahty and: spemﬁcanon at
tis own cost for completion of the work within the time schedule. No extension of time wdl be granted on the apphcanon of
the contractor due to delay in procurement of materials. - o

51. The ¢omtractor witl be respon51ble for the loss or damage of any departmental materials durmg tranmt and in the execution of
the work due to reasons whax-so-ever and the cost of such materials wﬂi be recovered. from the bills at stock issue rates or
market rates, whichever is higher.

52. If the contractor removes Govt. materials supplied to him- ﬁ-om the site of work w1th a view to daspose off the same -
dishonestly, it shall be in addition to any other lability civil or criminal arising out of his contract bill liable to pay a penalty

-~ equivalent to 5 times the price of the materials accordmg to the stoek issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sumn that may then or at any time there after become clue to the
~ contracter or from his security deposit or from the proceeds of the sale there-of. |

53.. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shatl make all arrangement for proper storage of materials; _
but no cost for raising sheds for storage, pay of watchman etc. will be bome by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any sueh plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

54. The department will have the right to supply at any time in the interest of work any departmental matena}s to be used in the
work and the ceniractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates mcluswe of storage charges or raies ﬁxed by the department or cun'ent market rate,
whichever is higher. .

55. All the materials whick are to be supplled ﬁ'om store: wtll be as per avmlablhty of. stock and the contractor will have to bear

“the charges of stralghtenmg, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials : may be under the custody of the contractor and the contractor will -
" beresponsible for its safety and storage. Cut pieces of steel more than | mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges. _

56. Though departmental issue of Cement & steci has mdlcated it may not be taken as binding. “The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the |
departraental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement; bitumen and steel shall be reimbursed only after production -
of relevant documents in support of purchase of required grades from the authorized and approved suppliers. :

57. TOR rods plates and structural members will be supplied: in quantity, “length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in. length of different diameter, size and specification as
actuaily used (including hooks and cranks) in the work corect to an inch or em. And their weight calculated as per sectional
welght prescribed by the Indian Standard spec:lf' ication or as directed by the Engmeer—m-charge (Wastage of bars aud .

- unnecessary lapping will not be considered for measurement and payment). .

58. The tentative alignment of the proposed bridge bas been shown in the enc}osed dmwmg However the department has got the

 rights to shift the actual bridge position within a teasonable range in U/S and D/S. -

59. The contractor should at his own cost arrange necessary tools and plants requlred for the efficient execution of work and the

 Tates quoted should be inclusive of the running charges of each plant and cest of conveyance.

60. After completion of the work, the centractor shall arrange at his own cost, all requisite equipment for testmg one unptugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test. _

61. Measurement of earthwork in road and canal embankment will be done by section measurement aﬁer the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extea
payment. will be made for jungle clearance for takmg earth ﬁ-om the borrow area. Earthwork from cutting will be

* economically utilized in filling. : .

62, The stock of (building road and nngatxon structures) metal and grave! w1l} be measu:ed in boxes of L¥m X 15mX05m
-which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stoni will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more dependmg upon the_ ooseneps of stackmg, whlch would be determmed on -
actual observaoon and dedtwnon ' :

Contractor - . - _ Block Development Officer, .
S -. - ' ' Danagadr_. '
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widening.

. Fhe midchineries, if avai_}ab]e with the department, may be-supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute. in advance an agreement with the Engineer-in-charge.

- Tn the event of any delay in the supply of the departinent road roller for unaveidable reasons, 0o extension time will be

granted to the contractor under any circumstance.

- The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith. _ . :
Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less. : . _ -

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees; logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, ete. shall also be included within the rate of sinking. '

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata mdicated by boring, which must be taken in advance of actual execution of foundation. :

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shail be pre-decided
by the authority accepting the tender. : _ '

Construction of cofferdam or istand or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate. of well sinking. ' ' :

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremic or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement te be used for under water concreting
without any extra cost to the department, =~~~ : o
No claim will be entertained in respect of difficalties during sand blowing met with during sinking of wells. -

No part of the bearing for the superstruciure shall be allowed to rest on the noses of the piers. _

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on’ the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. L

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Dispesals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 87 and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have 1o be followed for ribbed’ bearing manufactured by
ajlt should be clearly understood that the joints of bars are to be provide with lapping, welds or boits nuts as well be directed
by the Engineer-in-charge. : _ :

b)}Concrete test specimens 150mm X 150mm X t50mm in size (whether or plain or reinforced conerete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of respensible officer of the rank not
lower than that of an. Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the deparimental control. Test should be carried out in accordance with the stipulations in bridge
code section- 111 _ S - '

c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete. : _ :

Plain concrete and reinforced concrete specimens will be tested in govt. research faboratory at Bhubaneswar or Zonal

Jlaboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

¢) - The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted, o ' : _ ' :
£ The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in ikt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to evercome the adverse effects of the tilts and shifts without any extra cost 1o the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department. _ o ' ' '
Concrete of strength below of the required strength (as determined by: actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a

. suitable location at the cost of the contractor. The it and shift of the well including compensation is to be abided as per the

'~ clauses of MORT & H forroads & Bridges. -

81.
82.

No claimn for carriage of water, what-so-ever, will be entertained.
The <ontractor shall employ I or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shewn in the tender exceeds Rs. 2, 50, 600/~ The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month afier the date of work order and would fast tilt the date when 90% of the work is
compieted. The fair wage to be paid to the apprentices. should not be less than emolument of personnel of equivalent
qualification employed under govt. The no.of apprentices to-be employeg Id be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tende ' o

. % )
Contractor - ~ Block Development Office
' Danagadi.-
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Special class contractor shall employ under him | graduate engineer and 2 d:ploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under kim-1 Graduate engineer or 2 diploma holders belonging te state of Orissa.
The contractor shall pay to the engineering personnet monthiy emoluments, which shall not be less than the emoluments of

~ the personnel of equivalent qualification employed under the state govt. of Orissa. The éngineer-in-Chief (Civil), Orissa may
‘however assist the contractor with names of such unemployed Graduate engineers and Dipioma Helders, if such help is

sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to

- the tender receiving aathority along with the tender as to who would be supervising the werk. Each bill of the Special Class

or ‘A’ Clgss Coniractor shalt be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been -super_vised by him. (Vide Works Depariment No. Codes M-22/91-13384 dated 9.7.91). The required

certificate is to be furnished in the proforma contained in a separate sheet vide Schedule -- B.

Tt is the responsibility of the contractor to procure and store explosive required for biastmg operat:on Department may render

- hecessary possible help for procuring license.
Orissa Bridge & Construction Corperation Ltd. will be allowed price preferemce up to 3% over the lowest quotation or tender

as laid down in works and Transport Department Resohuion No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

Jowest) provided they express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied -

himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account atl conditiens and difficulties that may be encountered during its progress and to have quoted rases including labour

‘and materials with taxes, octroi, other duties, lead, lifts, loading and vunloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinaies. After aceeptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to-have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill,

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the tine of payment of bill,

The contractor is required to pay reyalty to Govt. as fixed from time of nme and produce such documents in support of their
payment 1o the concerned Executive Epgineer with their bills, failing which the amouwnt towards royalties of different
materials as -utilized by them in the work will be recovered from their bills and deposited -in the revenue of concerned
department..

Under no circumstances mteresf is chargeable for the dues or addltlonal dues if anry payable for the work.

Under section 12 of contractors Iabour (Regulation and Abelition) Act. 1970 the contractor who undertakes execution of
work through tabour should produce valid license from licensing autherities of labour Department.

Sample of all material — The contractor shalt supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

- general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

cofitractor has to conduct his own boring before starting the work and get the samiples tested at his own cost to ascertain the

8.B.C. and credibility of the strata at fmmdmg level while quoting his rates for tender the contractor shall take in to account

of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 ('I‘hlrty six) months from the complehon of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engmeer in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Pepartment may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful camp[et:lon of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge The-

contractor is to be held responsible to make good all injuries, damages and repairs occasioned .or rendered necessary to the

~ same by fire or other causes and they hold the Govt. of harmiess for any clatms for injuries to person or structural damage to

property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also ne claim shall tertained for less due to earthquake, flood,
cyclone, epidemic, riot or any ether calamity whether naturat or inci I damages so caused will have to be made good by
the contractor at his own cost. ' '

Contractor | ' Block Development Oﬁﬁc
. Danagadi.
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. Gradation of ingredients: The coarse and fine aggregaie shall meet the grade requirement as per the latest provision of
reievant 1.8, Code/ LR.C. codef MORT&H speclﬁcauons
Tilts and shifis

a) Maximum permissible shift is 150 mm
b) Maximum permissible tilt is 1:80. ' '

98. Payment for variation in price — (Vide Workz. Department Memorandum No- 12{)73 W I, ? 4,1986, 14379 . 22.06.199}

and No-222874 Dt. 24.10.1992)

a(i). “If during the progress of the work the price of any material (excrudmw tlw cost of Steel, Cemnent & bitumen) incorporated
in the work {not being materials supplied fiom the Engineer-in-charges store} inereases or decreases as a result of increase or
decreasc in the average ‘wholesale pnce index. (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials’ (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be ‘equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (afl commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been

carried out w:_thm the stipulated time or extension thereof as are not attributable to him:-

Formula to calculate the increase of decrease in the price of materials,
V=075 xPmx Rx (i-io) -
' LV io
Vm = Increase or decrease in the cost of werk du—rmo the quarter under consideration due to ch&nge in the pnce of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commedities) for the quarter in which the tender was opened (as published in
R.B.I. bulletin from time to time.)

i = The Average Wholesale Price Index (al! commodities) for the quarter under cons:deranon
Pm = Percentage of materials component as per sub-clause of this clause.
. (i)}-Where original contract period is one year or abeve, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Govemnment when the total claim is

“more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim is up to Rs.

50,000/-, Récovery in case of decrease shall be made by conccmcd B.D.O. from the contractor, imnediately.
The cost shall be determined as follows: -

1. Steet ...... Rate as fixed by steel authonty of India Limited (SAIL)
2. Cement .. Average factory price of three manufacture of cement inside the state.
"3, B;tumen Rate as fixed by Indian Ol Corporation Limited (1OCL)

a (iii}- Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are fo be made with prior, approval of Gevemment when the

total claim is more than Rs. 50,000/~ and with prior approval of the E1.C. /Chief Engineer (as the case may be) when the claim -

is up to Rs. 50,000/- subject to fulfillment of the conditions mentioned below.

. (1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Lmnted {SAIL)

Cerent. . Average factory price of three manufacture of cement inside the state.
Bitumen... -  Rate as fixed by Indian Ol Corporation Limited (IOC)
Cost of the proiect should be more than 50.00 lakhs. However the differential cost of such material may be paid to the

comtractor after deducting the hike percentage amount in the tender for these materials fmm the calculated amount of
differential cost. '

Contractor has o submit the vouchers showmg procuremerit ﬁ'om an author!zed dealer for the said work within 28 days before
utilization of steel, cement & bitwrrien.

3] Differential cost will be aliowed only for the original agreement period, but not for the extended period even through

it might have been validly extended (vi) = Differential cost will be-allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{HRecovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediaiely.

() Similarly, 1f during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
‘in minimum wages for labour prescribed by Government and. the contractor thereupon necessarily and properly pays in

respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

" or lable to refund quarterly, as the case may be such an amount as shall be equivalent to the 753%. plus or mrinus difference in

‘between the minimum wages for labour which is operating for the quarter upder consideration and that operated for the

quarter in which the tender was opened as per the formula indicated below. .

-Contractor Block Development Officer,n
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Formula to calculate the increase or decrease i the price of Labour.

VI=0.75x PLx R x (i- io}

100 o
VI=  Increase or decrease in the cost .of work during the qua.rter under cons;deratlon due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration. _
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration:

" P Percentage of labour component (as per sub-clause).

Sirnilarly. if during the progress of work, the price of Petrol, Oil and Lubricanis (Diesel oil being the representati ve item for
the price adjustment) increases or decreases as a resull of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Peirol, O} and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the guarter under copsideration and that operated for the quarter in which the tender was opened as per the formula indicaied
betow: -

0.75xK2  Rx{D2-D1)

Ki= X

' 100 [N
K1 = Increase or decrease in the cost of work during the quarter under consideration due to changes in the pnce of P.Ox L.
R= the value of work done in Rupees during the quarter under consideration.

Di= Average Price per liter of diesel 0il which was fixed by the Government of India during the guarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

-d) The following shall be the percentage of materials, labour and P. O. L. compovent for reimbursement/ refund on variation

in price of material, labour and P. O. L. as per sub- classes {a), (b} and (c) of this Clause.

Category of works Contractor’ Supply ‘ . Departmental supply of materials
| % Of Materials | % Of Labour | % OfP.OL. |
Trrigation work _ ' ' . B
a) Structural works T 0% 30% 5% 45%
b}Earthwork, Canal work, 20% 60% ] 59 15%
Embankment work etc. .
R&B Works | | .
a) Bridge work _ 20% 30% % ' 45%
1 b) Road work L 45% 0% L % : © 0%
¢) Building works *30% 36% 5% - 35%
{* Where hrick is Supphed by the Department it should be 20% instead of 30%)
) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on vanatlon in price of

materials, (except steel, cement and bitumen which will be govemed as per clagse no 31{a-ii) &(a-ii1). labour and P.O. L. as
per sub-clanses {a-i}, (b} and {c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation elause, where the perigd for completion of the work as stmuiated in the ag,reement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more gscalation on account of price variations would be admissible only for the remaining period after excluding the first

. one-year period thereof, provided that the work has been carried out by the contractor i term of the relevant provision of the

Agreements. In the situation, where the peried of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been vatidly extended on the ground that the delay i completion of the work is not
attributable to the contractor and in the result the total peried including the extended period stands at one year or more,’
escalation is admissible only for the remaining period after excluding the first one year period there from."

e) The contractor shall for the purpose of sub-clauses (a), (b) & (¢} of this clause keep such books of Account and other
documents as are necessary to show that the arnount of increase claimed or reduction available and shall atlow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thicdeof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relaying thereto which he may be in a position to supply.

_. o A\
Contractor : '_ Block Development OfficeX,.

Danagadi.




“99_ For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for

* . which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the

contractor including the proper maintenance with lighting arrangements during the night time and signating during day time

and barricading etc. till the C.D. works are opened to the iraffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates in the tender for other items shall inchude this arrangement, rental charges for the fand and

maintenance, lighting and removal of such terpporary voad crust from the private land to bring the land to its original
condition etc. complete. ' . ' - ' - .

100 The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No exira

payment by the Department will be made on this account anid no elaim what-so-ever will be entertained on this ground. The

rates quoted by the contractor should be inclusive of all such charges. .
101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
_ contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and poted by the contracior’s agent
shall be considered to have been duty given tom contractor (cj, owing the instructions of the Departmment. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the.
Enginéer-in-charge and o be submitted to the Engineer-in-charge every month. . _ :
102.The tenderer should conduct three bores at each pier and §.B.C. of soil at foundation level and abutments location and furnish
the test results i conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests ete. without any extra-cost to the Department. o
103 The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained. : - . o .
104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. _ L ' _
105.0ver and above these conditions, the terms and conditions and- rules and regulations and specifications as laid down in
 Petailed Standard Specification, P.W.D. Code, Bridge code and MoRT&I specifications with: Iatest revision / amendment
~ are also binding on the part of the contractor. - _ . ' L -
106.No part of the contract shall bé sublet without written permission of the concerned B.D.O. or transfer be made by power of
' Attorney authorizing others to receive payment on the contractor’s behalf. : :
107.The conteactor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration. o _ ' SR
108. Any damages caused by natural calamitics. should be done by the contractor at his awn: cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. o T
109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
_ Arrangement of borrow areas; land, approach road to the bridge site ete.-are the responsibility of the contractor.

'110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this: N _ ' : .

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained. o S _

~ 112.The contractor shail make requisition of clarm book from the date of commencement of the work from the Departinent and

. shall maintain in proper P.W.D. form with pages serially pumbered in order te record. items of works are not covered by his

contract and claimable as extra. Claims sball be entered regularly in this book under the dated signature of the contractor or

his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that

‘e has no other claim beyond this claim up-to-date. If in any month there are o claims to record, a certificate to that effect

should be firnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible

regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by

10th and 16th days of each month for orders of the ‘Engineer-in-Charge or cowpetent authority. Claims not made in this

manner ot the claim book not maintained from the commencement of the work, are liable 10 be summarily rejected. The

" claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion

of the work or before recession of the contract by the Department whichever is earhier for recerd.

113 Number of tests as specified in LR.C/ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
- buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens efc. will be bome by the contractor. The celiection of samples and testing are to be
- conducted for both. prier to execution and during execution as may be directed by the: Engineer-in charge and on both the

' accounts the cost shall be borne by the contractor. ' : ' :

1_14.Besides,- the firm / contractor shall install full-fiedged field laboratofy at work site for conducting required tests as per IRC /.

MoRT& H 7 IS requiremients at his own cost for providing sufficient opportanity for chécking from time to time. An
Engineering personnel of the executing ageney should be present at work site at the time of vig
officers in the rank of Superintending Engineer and above. After completion of the road in all fe

shonld be affixed by the executing agency indicating locations like school, hospital, No-horn etc.

Contractor _ o _ - _ . .BIQckDeve -L-.



115, Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department

{(a)} Making a false statement or declaration. S : :

(b} Past record of poor performance. _ S .

(c) Past record of abandoning the work half way/ recession of contract. * - _

(d) Past record of in-ordinate delay in completion of the work

{e) Past history of litigation. _ : _ _ .

116.The information furnished must be sufficient to. show that the applicant is capable in all respects to successfully complete the
envisaged work. ' s ' ' ' '

117.In case the st lowest tenderer or even the mext lowest tenderers withdraw in series ene by one, thereby facilitating a

- particnlar tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
* justification for such back out is furnished. Appropriate action for biack listing the tenderers shall also be taken apart from
disincentivising the tenderer. ' ' o :

118.ADDENDUM TO THE CONDITION OF P1 CONTRACT

Clause-2(a} of P1 Contract:-TIME CONTROL.:-

21, Progress of work and Re-scheduling programme. _

2.1.1 The Block Development: Officer shall issue the letter of" acceptance to the successful contractor. The issue of the letter

of acceptance shatl be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the Jetter of acceptance, the. contractor shall submit to the Engineer-in-Charge/ BDO for

approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangemenis, and timing for alf the

activities in the Works-along with monthly cash flow forecast. _ '

2.1.3. To ensare good progiess during the execution of the work the contractors shall be bound in all cases in which the time

allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time aflowed

under the contract has elapsed, 1/4% of the whole of the work before 1/2 of the whole time allowed under the contract has

elapsed, 3/4™ of the whole of the work before 34% of the whote time allowed under the contract has elapsed.

2.1.4. 1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the

programme to which consent has been given the. Contractor shalt produce, at the request of the Engineer-in-Charge, a revised
" programme showing the modifications. to such programme. necessary to ensure completion of the works within the time for

completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may

withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until

the next payment afier the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the

effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.

2.1.6 The Engineer-in-Charge's approval of the Programme shall niot alter the: Contractor's obligations. The Contractor may

revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect

of Variations and Compensation Events '

2.2 Extension of the Completion Date. _ ' : ' :

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Comtract. The

execution of the works shall commence from the 5th day or such-time period as mentioned in letter of Award after the daie on

which the BDO issues written orders to commernce the work or from the date of handing over of the site whichever is later. If

the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to

any other right or remedy available in law, be at liberty to forfeit the eamest money & performance guarantee / Security

deposit absolutely. . ' -

2.2 As soonas possible after the Agreement is executed the Contractor shafl submit the Time & Progress Chart for each milestone

and, get it approved by the Depariment. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades: of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
_Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
.execution-of the work, the contractor shall i all cases in which the time allowed for any work, exceeds one month (save for -
special jobs for which a separate prograrume has been agreed upon) complete the work as per milestone given in contract

o data. . .

2.2.3. T case of delay occurred due o any of the reasons mentioned below, the Contractor shall immediately pive notice
thereof in writing to the BDO but shatl nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} . Force majeure,or - o :
i) Abnormally bad weather, or

»  Serious loss or damage by fire, or : _
> Civil cognition, local commotion of workmen, strike or Jockout affecting any of the trades employed on the work, or.
s © - Delay on the part of other conteactors or tradesmen engaged by Engineer-in-Charge i executing work not

forming part of the Contract.

Contractor




vi) In case a Variation is issued which makes it impossible for Cbmpleﬁou'to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remammg work and which would cause the Contmctor to . incur

.additional cost, or -

vii} Any other cause, which, in the absolute dlscrenon of the authorlty mentioned, in Contract data is beyond the

~ Contractors conirol.

2.2.4. Request for reschedule and extension of time, to be ehg1ble for cons;deranon shall be macle by the Contractor in

writing within fourteen days of the happening of the event causmg delay The Contractor may also, if practicable, indicate m'

such a request the period for which extension is desired. - :
2.2.5. In any such case a fair and reasonable ex‘tensron of time for comp]etlon of werk may be gwen Such extension shall be

communicated to the Contractor by the B.D.O in writing, within 3 mionths of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.Q.
and thlS- shail be binding on the contractor.

23, Compensation for Delay.

2.3.1. If the contractor fails to maintain the reqmred progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, withoit prejudice to any other right or remedy avafiable
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specxﬁed Compensation .

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not.exceed 10% of the Tendered Value of work or to the

- Tendered Value of the item or group of items of work for which a separate pertod of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled m}]estone(s) in terms of Clause 2.5, the ameunt shown against that mtle:stone shall be withheld, to be

_ adjusted T against the : compensation

levied at the final grant of extension of time. Withholding of this amount en failure to achieve a milestone shall be automatic

_without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
- milestone(s), the withheld amount shall be released. Tn case the contractor fails to make up for the delay in subsequent

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest

~ whatsoever shall be payable on such withheld amount.

24. Management Meetings

2.4.1. Either the Engineer or the Contracior may requmc the other to attend a mana,,ement mieeting. The business of

management meetings shall be, to review the plans for remaining work and to deal with matters ralsed in accordance with the
early warning procedure,

2.42. The Engmeer shall record the business of management meenngs and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all whe attended the

. meefing.

Clauses2 (b) of Percentage Rate PI Agreement - Rescrssmn of Contract {Amendment as per letter No. 10639 dt.27.05.2005

of Works Department, Orissa):-
To rescind the contract (of which rescission notiee in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence); 20% of the: value of left over work will be realized from the contractor as penalty.

- 119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department v1de letter No _)757}’ Dt 25.04.2009.

120. ELIGIBILITY CRITERIA: To be eligible for quahﬁcatlon apphcants shall furnish the followings as well as mentloned in

2)
b)

€)
d)

check hst

Required E.M.D as per the clause No. 10. S '
Copy of valid Registration Certificate, Valid GSTIN ccmﬁcatc ‘copy of valid license, proof of DanagadiP.S.registered

-contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration -

certificate, GSTIN certificate and Pan card, for venﬁcanon wﬂ;hm 3(three) days of openmg of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Recapt as per Clause o 5.
Total: - 12{) Qe hundyed twenty ) clanses ou!y

Contf&ctar ) S o R ' - Block Developmem% \-g
' : : ' o Danagadi.




SCHEDULE-A (CERTIFICATE OF NO RELAT]ONSH.IP}

/We hereby certify that /'We* am/are* refated/not related ( *) to any officer of PR Depit. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit, Govt, Of Odisha. I/We* am/are*
aware that, if the facts sabsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EXM.D and
security deposit and 1/We* shall be Hable 1o make good the loss or damage resulting from such cancellation. [/We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class/ “A” class contractors only)

I/ We herebycetity that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

S, No, | Name of the | Quelification ; Date of | Monthly Whether full | If they are superannuated / refired /
Engineering | Appointment | emolument time dismissed or removed personnel
persomnel engagement | from state Govt / Central Govt. /
appointed - for | and Public Sector undertaking / Private
supetvising _ continuous Companies and or any one ineligible
comtractor’s work ' for Governunent service.
with address

1 2 3 4 s & 7

SCHEDULE- C f(JRMAT'OF AFFIDAVIT

-

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither me/our firm M/s _nor any of its
constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3. The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my {our} competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree o furnish any such
mformation at the reqoest of the Department.

{Signed by an Authorized Officer of the firm/ Applic'ant) '
‘Title of Officer

Name of Firm
m Date:

- Block Development Officer,

APPROVED FOR 19 (Ninteen) pages only

™
Addl. Project Director 4 A Jajpur

Danagadi

Sold for the work -Construction of CC road from Khapuriapada Mani Chakka to Balipasi village, G.P —
Khapuriapada,Danagadi Block” on payment of Rs. 6000/ (Rupees Six Thousand} -only vide Money Receipt No .........

...... Dt ............... against BC./ Bank Draft No..............o.co.coooooo Do veu ... payable at SBI Duburi
Project, Danagadi.

Block Development Oﬁ' icer,
Danagadi.




BILL OF QUANTlTIES

Name of the Work -Constructmn of c.éi'oad from khapuriapda Mani chaka to Bahpashl vﬂlage G. P

khapuriapada
13(1) Description of item of work Quantity Unit Rate in Rs. Am(]:lsnt In
1 2 3 4 3 6
Earth work in excavation of foundation in trenches in hard soil or |
gravelly soil except sheet rock requiring blasting to proper profile _
with all leads, lifts and delifts to proper section and profile One
1 | including dressing & leveling the bed upto required depth and 93.627 Cubic - 265.10 24821.00
making it fit for laying concrete and depositing the excavated meter
materials away from the work site with all leads and lifts
including dewatering, if necessary from foundation complete as
directed by Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered One
2 | and rammed including all cost of sand, conveyance, royalty with 28587 Cubic 324.92 92885.00
labour and T & P required for the work. Including cess ,as per - meter
direction of Engineer-in-charge.
Cement Concrete of proportion (1:3:6) using 4cm and
downgraded size Hard Granite Crusher Broken metal for One
foundation, flooring concrete approved quality from approved . ;
3 quarry mcluding hoisting, lowering and laying concrete to the 41695 Cubic 4218.24 1758796.00
required level ramming, watering, curing etc. complete including meter
cost, conveyance, royalty of materials with all labour charges
and cess as direcied by Engineer-in-Charge.
Cement concrete (1:2:4) using 12mm size crusher broken hard One _
4 | granite stone chips,including hoisting and 304.60 Cubic 545823 | 1662577.00
laying, incladingeost,carriage royalty of all materials, labour, T&P, meter
cess.etc all complete,
One
3 | Supplying all materials, T&P fuel and hire charges of vibrator for | /2155 Cubic 4240 ) 30594.00
compaction of concrete. meter
One
6 Supplying and providing 12mwm thick bitumenous expansion joim 60.55 Square 639.77 39949.00
board as per direction of Engineer-in-charge. meter
Rigid and smooth centering & shuttering at all heights of all
types of work using required scafolding , T & P ,centering
5 shuttering including all taxes of materials cost of scafolding
conveyance and dismentalling and disposing debrise clear of
work site complete to receive reinforcement grills and concrete as
per direction of Engineer-in-charge .
' : One
a} | For RCC foundation , coiumn base, plinth bend, Mass concrete 665.79 square 97.26 64755.00
ete. meter ’
Supplying all labour, T&P for earth work in all kinds of soil One
g | Within Sk lead by mechanical means including rough 205.98 Cubié 153.04 31523.00
dressing,includingcost,conveyance, royalty of earth labourdcess o meter ’
;etc. all complete as per direction of Engincer-in-charge..




roviding of display board of size 1.20m x 1.20m x 0.253m(thick)
above G.L. and 0.45m below G.L. and shall be plastered ,painted ] OneNo. | 3000.00 3000.00
| and writing etc.complete as per direction of Eng. In.charge..
Tetal | 3708900.00

Total 9 (Nine }items Only {Rupees Thirty seven Lakh EightThousand Nine Hundred )only.
- Approved ,
| |
i
B 0 | A
- Asst. Exeen gineer, BDO, Danagadi Addl. Project Director (Tech.),
- Danagadi Block Danagadi Block . DRDA, Jajpar '
My / our quoted rate is % (both in figures and words)

~ excess over / less than / equal to the above estimated cost,

Signature of Tenderer




'CHECK LIST

(To be filled up by the contractor)
SL o . Documents : : - YesSlﬁ,_i_B'lmd Na-. Page No. | _ Issuing authority
T | 2 | 13 4 5 | 6
1 | Cost of tender paper ' ' ’
2 | Copy of valid licenise .
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 j Required EMD in approved form
6 - | No relation Certificate
_7 | Affidavit of no litigation
' 8 | Affidavit of authenticity of true document attached:
[, [Valid E-Miail Address '
10 Walid mobile number

_ Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief. ' '

Contractor o ' Block Development Officer
' Danagadi.



The contractﬁr should not wnte anyﬂxmg exeeptmg quatmg of percentage and in a.ny case aﬂvthmﬂ else
regardmg tender rate is mentioned, the tender is liable for rejection:

2. “'Percentage qucrted by the tenderer shali be aecerateiy filled m-words. and in ﬁgures.‘

Strlke out whleh is not applicable. If the tenderer quotes the pereentage without mentmnmg excess or less, it

w1ll be considered as excess.

4. - Percentage should be quoted up to 2 {Two) digit after the decimal peint.

'5.- Rate of a,ll items are mclusive of cost, earnage myalty and other taxes 0f

matenals

Tenderer

| Noof COTI'GCth}’lS . _

No 01 Over wrlmlgs

I_]_qoqflmetpolanms

4 *\QW
e '_
Block Development Office

Danagadi.



