GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of boundary wall at Bandasahi
Primary School, G.P-Ostapal.

Bid Identification/DTCN No. 924/ 22.02.2019/ P.S Danagadi/2018-19

PANCHAYAT SAMITIL, DANAGADL



PANCHAYAT SAMITL DANAGADI

" DETAILED TENDER CALL NOTICE.

' No- 924 Dt-2202. 2019
"1 Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover’ ﬁ'omcmtmcmrs registered w1ththe state
govemment and contractors of equivalent Grade / class registered with other state Government {Central Government /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on prcduCUOﬁ of definite proof from the appropriate

2 B

Na. -

Name nf the work

auathority in presm'ﬁ:ed farm fnr fotk;wmg works as mentioned below .

Approx.
estm_nted cost,

1 tie Rs.)

Class of

_contractor -

'Cost_ of Tender
Paper
{in Rs.)

Periodof |

“completion

1

{inRs.)
3

T

6

7

: Canqtmctmn of Dhuijgad] anar} Si:hool

Boundan wall G {’-Dhnhgaﬂx.

132782500

1330000

) :D-& .acf_ .

600000

Four calendar }-
months

"~ Improverment of mad from Diubahali o

Gopapur PWD road via Banghasahi ("zP
: Gabmﬂhanpnr

L IT67B5700

170000 |

DEC

" 6000.00

. . Fcurcajandar"

. Cmasmlchun ofCC mad ﬁ'om Khapunapada :

" Mani Chakka o Balipasi \ri!]agt: GP
Khapump&da

"3708900.00

37100000 |

SB:’I& aac_‘ .

| 6000.00

"iFeur_caJeﬂdér '
~ months

o It_ﬁprovcm_t of m from
. ChaluaTarinichakka to lrigation,
embankeMt - G Khapmapada

2333927.00 |

23400.60 |

._ .t.B':&;C.- .

600000

Four caléndar

months

Impmvmmt af mad ﬁ'am Targjhar to
Debiludi GP: Lugihar .

1767857.00 -

| 1770000 |

D &C

6600.00

Four c_a}cﬁdar_
months

Constaction of sa:hoai boundarv wxﬂ: gate of
 agadia Primary. School G.P -Kumbhirigadia.

© 919566.00

© 9200.00

- ‘DE\&‘C-? . .

4000.00

" | Four calendar

months |

Cans:mctmn of bmmdary woall at Mantira
C:oliege GP: Mmttra

3099759.00 .

31600.00

. _ B &C

Four calendar
monthis

Constmcuon of houndary swvall at Arasah;
Primary School G.P: Mantira

13268236{) =

13300.00

600000 -

Four calendar |,
months

Construction of main gate and botmdary watl | .

2t Rampilo UP school GP- Ofiala.

1195284.00

1 i2000.00 -

aqy & ..Cn

| 6000.00

Four calendar |
months

{0

Imémi‘e?meni of road ﬁ'um RD voad o
* Kaluasahibaligotha with CD work
: GP*-(}stapal :

| 132526500

1330000 |

{D: & aC‘r'

- 600000

Four calendar

_months

Ctmstrucmm af buundaq \\aii a Bandhaszth: :

Przmaw Sehool GP Os‘mpal

| 1335195.00 -

13400.00 |

B & T

. 6000.00

Fo ur .cal_amdsr

~ monfhs

_ Ccnstmcuon of bmmdary waﬂ at{)stnpal Hagh

‘SchaolGPOstapa!

177768200 .

1780000 |

5000.00

- Four ealendar 1

monghs

13

_ c:om,tmam of CC roadl fmm RD road to
- Model Schooi GP Rampm

175900400

{ 1760000 |

| 600000

Four calendar

months

]

: Constmcﬂan of cumpmmd wall of Uchaba.h
"GP office G. P—Uchabalr '

132838000 -

17300.00.

'}-‘cur_caiénda:
-~ months -}

1 1;5_.'  Ranagundi Primary School GP: Ranagundi -

o 'Cuns{mntmn of wmpound wall at at

13317700

| 13400.00

| Four calendar

-months.

'aniraétér .




Appro: Cost of Tender
1 st * EMD Class of Period of
Name of the work estimated cost. . : Paper : .
No. . Gia Rs. ) (in Rs. ) _contractor {in Rs.) completion
1 : 2 3 ' 4 5 . 6 7
. Construction of Boundary wali at RC ' Four calendar
16 NodalSchool at New Sivaria G. I"Tl\lﬂu'lﬂo. 1327825.00 _ 13300.60 T &°C 6000.00 months

2. The sale of the Bid docoment shall start frem the date of publication in Newspaper during office hours in the office of the
Panchayat Samiti, Danagadi, Jajpur.

3. Bids shall be received in the office of the Panchayat Saxﬁjﬁ, Danagadi,Jajpur till Dt. 86.03.2019 up to 5.00PM- through
Registered Post/Speed Post. The authomy w:ll not be held responsible for postal deigy in the delivering of the documents or non-
receipt of the same,

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 07.03.20l9 in presence of the
bidders or their authorized representatives. In ease of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, 'Damgadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers chegue drawn in favour of B.D.O, Danagadi, Jajpur payahie at 8.B.L Duburi
Project,Danagadi .

The bid document can be downloaded from the official web site of Jajpur District (iitp:/ www. isipar.nic.in). In case of downtoaded
bid document the cost of bid document should be attached with the bid. The cost of bid document is not refundable. The envelope
containing bid document should be “superscribed with Teader Call Notice Number- 924 /22.02. 2019,

6_The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled wp under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block thuse who have not completed the work in time are liable for rejectmn )

7. The additional perfonnance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost pat to tender — minus the quoted amount as Additionat Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Schednied Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance {LoA) by the BDO, Danagadi (by e-maif) to the successful bidder otherwise the bid of the successful bidder -
shali be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blackhshng shall be initiated against
the bidder. The concerened APS will be returned to the bidder afler completion of work in all respect ie. Final bill paid.

8.The tender docaments sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on eny account even if the tender documents were dispatched by the tenderer before the due date.

Contractor Block Development Officer, M)\\‘R

Danagadi.



) The tender is to bo submitted in one cover is to contam EMD signed DTCN on every page price bid duty filed in and sxgoed by the
enderer; attested copy of registration. certificate, , PAN card, valid GSTIN certificate, certificates. duly filied-in mentioning valid E~
nail address and valid mobile number is mandatory in the check kist eolumn and other documents as per the relevant clauses of this
YTCN and special condﬂ:lons 1f any The cover is. to be seaied and superscribed as the bld of the works as mentioned in column No2
o the tender call notice.
a. The b}d must be accompanied by EMD of the amount & I%(One percent) of the estlmated cost to 1endcr as menuoned in
olutitn’ No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
_cco‘un Post Office Time DeposttAccolmthm]k Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
n India covnter gnarantéed by its local branch at Bhubaneswar as per the terms and condmons laid down in OGFR and in no other
orra. Tenders not accompanied with EMD as specified above shall be liable for rejection.
- 11.:(i) The tender paper should be accompattied with the atiested true copies of the docuinents spcclﬁed ift the checklist like valid
B registration certificate, valid GSTIN certificate and  PAN card which are mandatory and the original ceriificate are to be
. produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if amy) in the license otherwise his/her bid shall be declared as non-responsive and thus iiable for rejection.
i) The work is to be completed in all respects within specified period inclustve of rainy season as mentioned in the column
 'No.7 of the tender call notice, Tenderers whose. tendcr is accepted must submlt a work program at the time of execution
: . of Agreement. :
12. All tenders received will remain va.hd for & period of 90 {Nmety) days ﬁom the last date of rccclpt of 1.aeﬂdcrs and vajidity of
tenders can also be extended if agreed to by the tenderer and the Department. '
13. An applicant or any of its constituent partners of whose contract for any work has been rescmded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to fitrnish and affidavit
at the time. of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non—l‘urmshmg of mformatlon in scl:edule—C and required affidavit in schedule-C the bid
- document will be sommarily rejected. ' :
14. No Relation Certificate. oo '
The contractor shall furnish a certificate along with the tender to the effect that he is not rc!ated to any officer in thc rank af ;
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the PR, Department | S
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
- forfeited -and he shall be liable to. makc good the loss or damages reSulnng for such cancellations. The proforma for non- =
. relationship cettificate is contained in a separate sheet vide Schedule-A.
+13. If an Individual makes the application, the individual should sign above his full type wrrttcn name and current addrcss
16. If the application is made by proprietary firm, it shall bé signed by the proprietor above his full type written name and fall
- name of his firm with its current address.
17. Tf the apphcanon is made by a firm I partnershlp, it shall be 51gncd by all the partners of the firm above thclr full type
- -written names and current address, or altematwcly by a partner holding power of attorney for the firm in which case a.
certified copy of the power of attorney shall accompany the application; A certify copy of the partncrshxp deed and current,
address of all partners of the firm shall also accompany the application. '
18. 1fthe Application is made by a limited company or y;orpomtron it shall be sign by dujy authonzcd person holdmg power of
. attorney for signing the application m which case a certified copy of the power of attorney shall 3 accompany the application:
Such hmlted ‘Gompany or corporatlon will bc required to furnish. satisfactory evndence of its exwtence along with the fechnical
o bid R
- 1% The tcnder should be smctly m accordance w1th the prowsxogs as mentioned in the bendcr schedule Any changc in the !
o wordmgs will not be accepted.
- 20. No tenderer will be permitted to famish their tender in their ovm marmscnpt papers. Ali mformatlon should be submttted in
. English, The applicant’s name shiould appear on each page of the apphcatlon along wn‘h his srgnature or thc sxgnature ‘of the
.- . authorized representative at the bottoin of each page. e
- 21, Instryction for quotmg porccntagc rate ‘below fabove thc estimated cost ‘amendment to para -3. 5 5 of 0 P.W. D Codc '
- Volume-1.
" Following new prowsmns shalI be made to quote the rate of work by the contractor . L
3.5.5 (V) —Percentage Rate Contract — [
Percentage contract will be in addition to item rate, lump sum coniracts etc. In such. contracts the schedule of
quantmes shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate - |
offér sybmitted in separate sealed envelope shall be opened, declared-and recorded first. The rebate so offer shall be . |
«considered after opening of all packages calted in the same tendcr no_ e. The'vontr ctors who: wnsb to tendcr for two Or mofe
works to which they refer written on the. envelope . '

Contractor . S _ '\BIock'Dew}.e.lopment_O fticer,



24,

26.

28

2.

31
.32,

33,

23' " . L . - .. o ..

ooty with the relovant specifications. Complaints 5 s date that the svailkbility of

- .of the borings showa in Cross Section. - '

o  tender will not be considered except the case related to cliose 022,

: mmﬁnnmﬁxwmsmsm«mmﬁrmmmmmmm |

*. - rate’™ shall be replaced by “percentage rate” and contract forss may be mmed a5 p-1. In this Sorm, time is the essence. The
_-kaﬂmmammo{m' ' :

e cotac. The coatract can ko be et wih

mﬁmwﬂmddmm&mmwgmywwdeWMm :
curately filled in figares and werds so fhat there is no discrepancy. But if any discrepancy is found in the-.

| percestiage quoted in words and figures, then the: percentage quoted by the contractor - i words shall be taken as comect. If
- dny d;sa-epmcy mfmnﬂmﬁ:e pueentagcqmmd in mmmmwm quoted by the contractor, then_

B b o frosiod  eacems. The contactor will i percentage eacess o les up o o decimal

poiut ouly. If he writes the percentage excess o Jess up to two or more decimal paiits, the first decimal poins shal! only be

_ mmmmﬁmmmmmwmmmmhwmmmm

" Bills for percentage rate tenders shall be prepered at the estimated rates for maivﬂm&mmmmepemmge |

2, '

WMM&M andaillhedncnmmts -
which will form gmf@wmumﬂnww&emmﬂmwmﬁmfwwm i
relevant specifu s and deawings whi gkmwﬂﬂmwuw MM i eanomhavenot

-

The offér of tender shall be inclusive of cost of coastraction and muinenance of island, forry service, fuir-weather road,

e ey ot His optioa quote seasomable o cash e of work casefully 5o that rate for one item should not be

* “The wnder containing extrancous conditions Bot covered by e temder notice ars, liable: for rejoction and quotations should be -
 strictly in accordance with the weader call notice. Any cheage in the wording will not be acoepted. .
* Letters ett. found in the tender box wm«m&MGmmemmn vmhthn

Schedale of quantities are mﬂhﬂn.m&ﬁnﬁm&}km&mwmﬂﬁwﬁmmt does

ot mwmhhm or campletencss of his schedule and that this schedule is liable for -

Gous, deductions sct forth in the conditians of the coutract and such omissions, deductions, additions or
mmmHmmmmmeMMmmmwmwm*ﬂmm :
The earicst money will be retained nd dealt with 2s per the forms and conditions of the OP.W.D. code. '

.. ‘The bidderhtenderer, whose bid hias been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of

st the Engineer-is-Chirge will pay the contractor as presribed by the




te security deposit together with the camest. money & the amount withheld according to the provision of P1 agreement shall be .
retained at security for the. due non-fulfillment of this contract and additiona} performance security in accordance with the
- provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering _
- Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement .and delwer it to the Engmeor—m-charge Followmg document,s
shall form part of the agreement. -
a) The notice inviting bid, of the document mchldmg additional condmons specifications and dxamngs, if any, formmg the bid
- as issued at the time of mwtanon of bid and acceptance- thereof together with any com—:spondonoe there to and required:
amount of performance security
b) Standard PWD form P1 with latest amendments . ' ' o
- Failure to.enter in to the required agreement and to make the secunty dcpos1t as above shall ontalf forfelture of the
bid socurity (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
- deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
mot carry any interest. As concurred by law department and finanee department in their U.OR. No.848 dtd. 21.0597JOR.
No.202 W.F.D. did.06.03.98 respectively the EM.D: will be. forfeltcd in case, where tenderers back out from the offer before :
-acceptance of tender by the competent authority.
34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deomed to have been entered in to
' within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
roatter by this coniract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VHI of 1923 on any account of the workman employed by the contractor and ﬁJ}l amount of compensanon

. paid will be recovered from the coiitractor.

36. Tenderers are required fo abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII R

- 8/5225-dtd 26.02.55 and No.JIM-56/628842(5) dt. 27,09.6] as amended from time 10 tivic. _

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in defanlt, he may
recover sich amount due from the contractor and pay such amount to the Iabour directly under intimation 10 the local labour
office of the Govt. The contractor shall not employ child labour The decision of the B.D.O. Danagadl is final and binding on

~ the.contractor. :

38. The contractor shall bear cost of various mcxdemal, su.ndnes and conhngency necess:tated by the work in full w1thm the

' followmg and similar category.

a) ' Rent, royalties and other charges of wmaterials, octroi duty, aIl other taxes mcludmg goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site-as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b)  Labour camps or huts necessary to a suitable scale mcludmg conscrvancy and sanitary arrangemants therein to
. the satisfaction of the local health authorities.
T e Suitable water supply mcludmg pipe water supply whether available for the staff and labouras  well as for the
| Work. .
- dy Smtable equipments and wearing apparatus for the labour engaged in nsky operatlons

€) - Fees and duties levied by the municipal, canal supply authority. '

f) - Suitable fencing bartiers, signal inclnding paraffin and electric signal where necessary at work and approaches in

" order to protect public and employees from accidents. .
.. &) Compensation including the cost of any suit for injury to persons or property due to negloct of any measuore of procaunon
. also become payable due to-operation of the work. men compensatlon act.
) 'The contractor has to arrange adequate: hghtmg agreement for the work wherever necessary at his.own cost.
39. ‘After the work is finalized all surplus materials should be removed from the work site. Prehmmary wotk such as vats, mixing
. platform ete. should be dismantied and all matenals removed from the site and premises left neat and clean, this should be
mcluswe of the rates. Ly
40. No payment will be made for benchmarks, level pllla:s profiles and benchmg and leveling the ground wherever reqmred The
rates t0 be quoted shorild be for the finished iterss of work inclusive of carriage of all materials and incidental item of work. '
. 41Xt should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any itenn -
besides estimated amount unless written order from the engmeer—m—charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up..
. 42.The tenderer shall hiave to- abide by the CPWD safety eode mles mtroduced by the Govt. of India, Mlmstry of work housmg '
and supply in their standmg order No. 44150 Dated.25. 11.67 and as amended from time to time. .
43Bid documents consisting, of plans spec:ﬁcatlon the schedule of quantmes and set of terms and condmons of contract and
-other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
. public holidays till last date of sale and receipt of tender papers. Interest biddersyy obtain firther information at the same
- address. But it must be clearky lmdelstood that ihe tender must be recewed in order ang accol_‘dmg to instructions.

Contractor. Block Development Officer, N\ |
. - N " Danagadi.




7

L

44, Tendrerers are required to go through each. clause of PWD form P! carefully in addition to the clause mentioned here in.
43. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,
1L, i3I, IV and VII & Jatest design eriteria for pre-stressed concrete bridge specifically for road and bridges issned by MORT & H,
Govt. of lndia. -~ . L ) S . pes ISShed Y.

46,
47.

48.

‘Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watestight.

The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion. o
Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should -

~ arrange his own concrete mixer, Vibtator and pumps etc. for this purpose at his own cost.

49,
50.

51

52.

Cement shall be used by bags and weight.of 1 bag of cement being taken as 50Kg.w .~ o _ :
The contractor should drrange the materjals like steel, cement, paint and bituren efc. of approved quality and specification at .
his own cost for comptetion of the work within the time schedulé. No extension of time wiil be granted oti the application of
the contractor due to delay in procurement of materials. . - .. - T T R

The contractor will be responsible for the loss or damage of any depamneﬁral materials during transit and in the execution of R

market rates, whichever is higher. _ . o : L e o
If the contractor removes Govt, materials supplied to him from the site of work with. a view to dispose off the same .
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty

the work due to reasons what-so-éver and the cost of such materials will be recovered from the- bills at stock issue rates or

- equivalent to 5 times the price of the materials according to the stock issue rate or market tate, whichever is higher. The

53..

54.

55.

penalty so imposed shall be recovered at any time from any sum that may then o at any time there affer become due to the
contractor or from his secarity deposit or from the proceeds of the sale there-of. . . . S
The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay. of watchman etc. wilt be borne by the department. The department is not
responsible for cousidering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tendeter stops o
the work, he shall bave to pay the full penalty as per clanse of P1 agreement. . S - ' o
The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such

materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate; - -
- whichever ishigher. = . . T ' -
All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

. be responsible for its safety and storage, Cut pieces of steel mpi‘e thatt I mtr in length will be'returned by the contractor at the

56.

issuing stores, without conveyance charges, -

Though departmental issue of Cement & steel has indidﬁte__:_d, 1t inay'm’)t_ be taken as .b-ir.iding. The contractor must have to

arrange by themselves, cement, steel bitumen & évery sorts of materials from approved manufactarer and get it tested in the

departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future, The cost of cement, bitumen and steel shall be reimbarsed only after production

of relevant documents in support of purchase of required grades from the authotized and approved suppliers.

. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For -paymént of

Reinforcement, the steef including plates. etc. shall be inéasured in length of different diameter, size and specification as

actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional -~ -

weight prescribed by the Indian-Standard specification or as directed by the Engineer-incharge (Wastage of bars and

- unnecessary lapping will not be considered for measirement and payment). -

 actual observation and deduction. -

* economically utilized in filling. .
2.

38. The tentative alignment of the proposed bridge has hieen shown in the enclosed drawing. Héwéi;er, the déparﬁnént"has_ got.tﬁe '
 Tights to shift the actual bridge position within a reasonable range in U/S and D/S.. ' '

. The contractor should at his own cost asrange necessary tools and plants required for the efficient execution of work and the - .

rates quoted should be inclusive of the running charges of each plant and cost of conveyance. -

- After completion of the work, the contractor shall arrange at his own cost, all Tequisite equipment for testing one wnplugged -
- well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test. L
»1. Measurement of earthwork in road and cenal .embankment ‘will be done by section measurement after the earth is
‘consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
~payment will be made for jungle clearance for taking earth from the borrow area. Earthwork frem cutting will be

casured in'boxes of LS m X 15mX 05 m
will be measured in the suitable stacks with
> loosengss of stacking, which would be determined on -

ED0

Comtractor -~ - .  Block Development Offider,
AR Damagadi. -~ -~

The stock of (building road and ifvigation structures) metal and gravel will G}
which will be taken as 1.5 m X 15 m X 0.44'm = 1 Cum. The soligg stone
deduction for voids @ 1/6® of the volume 'or more depending upon ¢



63.

- 65.

66.

The machmenes if avmlahle with the depart.ment may be supplied on hire as per charges noted in the enciosed statement
subject to: the condition that the contractor will execute in advance an agreement with the Engineer-in-charge:

. In the event of any delay in the supply of the department road roller fcr unavoidable reasons, no exlensnm time will be

granted to the contractor ander any circumstanée. o
The tenderer shoutd furnish along with their tenders a hst of works, which. are aI prcsem in their’ haml in the prescnbed
proforma enclosed herewith.

Sinking of wells shall be-measured from the bottom of well cap up to hﬁttom of cutting cdgc or 15 cm. abcvc fow. water Ievel :

* whichever s less.

67.
68.
69.
70.
71.
72.
73.
74,

73,
76.

All method of smkmé mcludmg pneumaﬂc sinking hy employment uf divers and other eqmpment shall be mclnded in the

rate. Removal of rees, logs of trees, or isolated boulders and desilting of sand or 2arth from exmung weIl, rectification of tilt.

and shift, if any, etc. shall also be included within the rate of: sinking.

.The depth of foundation indicated on the drawing are provisional, but these may be. altered if necessary, m the light of the

nature of strata indicated bry boring, which must be-taken in advance of actual execution of foundation.
When resort has to be made for emkmg the wells by air lock and vacuum charaber method rates there ef shall bc pre-decided
by the authority accepting the tender..

Construgtions of cofferdam or island or the work of open exeavatmn or dressmg or 1abour for laymg well curbs shall be -

included in the rate of well sinking.

For concreting the bottom plugs of tlle well under the methcd of providing concrete should be either with tremie or any other

approved method as well be directed by the Engmeer-m charge with 10% extra cement to be used for under water concretmg
without any extra cost to the departarent.

‘No claim will be entertained in respect of difficulties during s:md blcwmg met with dnnng sinking of wells

No part of the bearing for the superstructure shall be allowed to Test on the noses of the piers.
Tor 'steel ‘mesh reinforcement shall be provided m the congrete of the Girders - on the Caps cf the p1ersf abutments

immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alxgmnent '

Inspection by the Director General of Supplies. and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same pmcedure for test:mg may have to be followed for ribbed bcarmg manufactured by

. widening.

77.

- cjTest specimen shall be formed carcﬁllly in accordance with the- standard method of taking test specimen and no plca shall
" be entertained later on the grounds that the casting of the test spec:men was fauity and that the result of these specunen did

d)

78.

a)lt should be clearly understood that the Jomts of bars are to be provide with lappmg, wclds or bo]ts nuts as well be directed
by the Engmeer—m—cha.rgc

. b)Concrete test specimens 150mm X lSBmm X F50mm in size (whcther or plam or reinforced concrete) for the testing shall

be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer, The Contractor shall bear the cost so involved in testing. The test specimen in-cube
should be carried out in the departmcntal comntrol. Test should be carried out in accordance with the supulattcns in bridge
code section- I11..

not give a correct mdication of the actual quality of concrete.
Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory.at Cuttack. Cost of testing of alf specimens and samples will be borre. by the contractor.

<) The construction of well standmg by mjectmg cement .or gmut in coarse aggregate placed in position shall not be
permitted. .
f) The thrckness of cement concrete in top pluggmg should be as per departmental drawing.

In well sinking the maximum tolerance permissible n tilt i is 1:30 and the shift is 150 mm to the normal direction. Where it is

- not possible to ‘work these tolerance, the contractor shall can'y out suitable remedial measures as may be directed by the

Engineer-in-charge to.evercome the adverse effects. of the tifts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent pon the excess tilt and shift, shall be camcd out by the
contractor, at no extra ¢ost to the department.

. Concrete of strength below of the required strecgth (as determined by actual tests} shall not be accepted.
. If the well is beyond rectification, the well shall be rejected. The well has to be abandened and another well to be sunk at a
 suitable location at the cost of the contractor. The: tilt and shlﬁ of thc well including ccmpensauon is to be ‘abided as per the

* clauses 6f MORT & H for roads & Bridges.

81.
82,

“completed. The fair wage to be paid to the “apprentices should not he-lss
- qualification empleyed under govt. The-no of apprentices to be emplg
: the manner so that the tom] expendmrre does not exceed 1% of the tep

No claim for carriage of water, what-so-ever, wiil be enteztamed _ :
The contractor shall employ 1 or more engineering Graduate or ‘diploma holders as apprent;ce at his cost, if the work as
 shown in the tender exceeds Rs. 2, 56, 000/-. The apprentices. will be selected by the Superintending Engineer. The period of

employment will commence within 1 month after the date of work order and would Iast till the date when 99% of the work is
- than emolument of persennel of equivalent
ved should be fixed by the Supermtecdmg Engmcer in
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83,

84.

85.

86.

87.

88,

89.

90.
91.

- work through labeur should preduce valid licerise from licensing authorities of tabour Department.
92,

93.

- 94,

Special ¢lass contractor shall employ uider him | graduate engineer and 2 dipfoma holders belonging to the state of Orissa. E
Likewise, A-Class contractor shafl employ under him I Graduate enginecr or 2 diploma holders belonging to state of Orissa. _
~The contractor shall pay to the engimeering personne! monthly emoluments, which shall not be less than the emoluments of

the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief {Cnnl), Orissa may

however -assist the confractor with names -of such unemployed Graduate engineers and Diploma Holders, if such help is -

sought for by the contractor. The. names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Speciat Class
or ‘A’ Class Contractor shall be accompanied by an employment Roil of the Engincering persomnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the conractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9. 7 91). The requlred
«certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B,

1t is the responsibility of the contractor to procure and store explosive required for blasnng operation. Departmcnt may render

- necessary possivle help for procuring license.
-Orissa Bridge & Construction Corporahon Ltd. will be allowed price preferem:e ap to 3% over the lowest quotatlon ot tender

as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporanon

‘will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express willingness to execute the work after reduction of rates by negotiation. _
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied

_himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of

material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to

account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour -

and materials with taxes, octroi,-other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized

- subordinates. Afier acceptance of the contract rate Government will not pay any extra charges for any reason m case the

contiactor elaims later on to have misjudged as regard avatlabrhty of materials, labour and other factors.

The prevailing percentage of L.T. Department of the gmss amount of the bill towards income tax will be deducted from the
contracter’s bill.

The anount put to tender is excluswe of 12% GST. The mtendlng bidder should -offer their rates which shall be
exclusive of GST applicable as per norms: GST as applicable will on works contract shaill be paid over the bill
amownrit at the fime of payment of biil.

The contractor is required 1o pay royalty to Govt. as fixed from time of time and preduce such documents in support of their
payment to the concemed Executive Engineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be recoveted from their bills and depomted in the revenue of concerned
-de:partment_

Under no circumstances interest is chargeable for the dues or additlonal dues if any payabie for the work.

Under sectior 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

Sample of afl material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and accepiance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

- contiactor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

3.B.C. and credibility of the strata at f&undmg level while guoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thlrty su(} months from the completlon of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
deeided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful eompletion of

 the work,
95.

From the cormnencement of the works to the compleuon of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good alt injuries, damages and repairs occasioned or rendered mecessary to the
same by fire or other causes and they hold the Govt. of harmiess for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in

~ his employment during the exeeution of the work. Also no claim shall be entertained for loss due to carthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or mcrd erital damages so cansed will have to be made good by
the contractor at his own cost. - ' h :
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96 Gradation of mgredlents The coarse and fine agpregate shall meet the grade reqmrement as per the Tatest prowsmn of
 relevant LS. Code/ LR.C. code/ MORT&H specnﬂcanons
97. Tilts and shifts

a) Maximum permissible shift is 150 mm;

b) Maximum penm351ble tilt is 1:80.

08. Payment for variation in price — (Vide Works Depm'tmem Memomndum No-12073 W Dt 7. 4 1986 14379 Dt 22.06, 1991 "

and No-222874 Dt. 24.16.1992)

afi). “If during the progress of the work the price of any material (exeludmg the cost of Stee} Cement & b1tumen) mcorporated .

‘in the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or

~decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that-materials (mcorpcrated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the phis or minus difference of 75% in
between the Average wholesale Price Index (all commodities)y which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indieated below pl:mrlded that the weﬁc has been
carried out within the stipulated nme or extension thereof as are not atmbutable to him:-- :

Formula to caloulate the increase of deerease in the pnee of materials.
Vm=0.75xPmxRx M
199 - o '
Vm = Increase or decrease i the cost of work dunng the guarter under conmderatlon due to change in the pnce of the
materials. :

R = the value of work dome in Rupees dur!ng the quarter under conmderatton

io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was Upened (as pubhshed in

R.B.1 builietin from time to time.)
i = The Average Wholesale Price Index (all. eommodltles) for the quarter under cons;deratton
Pm = Percentage of materials component as per sub-clause of this clause.

. {ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is -

more than Rs. 50,000/- and with prier -approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. ‘Recovery in case of decrease shall be made by concemed B.D.O. from the c(mtractor, unmedlately
The cost shall be determined as follows: -

1. Steel ............ ' Rate as fixed by steel authority of India- Limited (SAIL}
2. Cement ......... ~ Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oil Corporatlon Limited (IOCL)

a (111)—Whele original period of contract is six menths and below one year, Increase/ decrease of cast of steel, cement and
- bitumen are 1o be paid / recovered. Payments in case of ibcrease are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engmeer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfillmient of the conditions mentmned below
“h The cost shall be determined as follows: - :
Steel... Rate as fixed by steel authority of India Limited (SAIL)
Cemeht : Average factory price of three manufacture of cement msxde the state.
Bitumen.. ~ Rate as fixed by Indian Oil Ceorporation Limited (10C)

{2y Cost of the project should be more than 50.00 lakhs. However the differential cost of such mater;a! may be paid to the

contractor after deduetmg the hike perceniage amount in the tender for those materials from the calculated amount. of
differential cost:

(3) Contractor has to submit the vouchers showing procuremem from an authonzed dealet for the said work w:thm 28 days ‘before

utilization of steel, cement & bitumen. -

(4} Differential cost will be allowed only for the original agreement penod but nof for the extended penod even through
it might have been validly extended. {viy> Differential cost will be allowed only after siccessful complétion of the work as
per the approved work programme. Stipulation contained in the existing clause 3l(f}Recovery in case of decrease shalt be
made by concemed Block Development Officer from the contractor, lmmedjately :

(b)  Similarly, if dunng the progress of work, the wages of labour increase or decrease as a result of increase or decrease
. in minimuam wages for ‘Tabour prescribed by Government and. the centractor thereupon necessarily and preperly pays in
“respect of labour engaged on execution of the work such increased or decreased wages then be shall be entitled to reimburse
or liable to refund quarterty, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
“between the minimum wages for labour which is operating for the quzrier lmder consxderatm and that operated for the
quarter in which the tender was opened as per the formula indicated/be :

. Contractor . " Blok Development Ofﬁeer
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Formuila to calculate the increase or decrease in the price of Labour.
VI=0.75x ﬂ__x Rx _(i- ig! . . :

100 io :
Vi= Increase or decrease in the cost of work dunng ‘the quarter uncler conmderatlon due to changes in the mmu:num
wages rate of labour. '
R= - the value of work done in Rupees dunng the quaner under consnderatmn :
i0-=  the minimum wages for labour as prevailed during the quarter under consideration in wh1ch the tender was opened.-

- the minimum wages for labour prevailed during the quarter under consideration.

Pi= Percentage of labour component {as per sub-ciause)

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diese] oil bemg the representatlve item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor thers upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may bg, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for

- the quarter under consideration and that operaxed for the quan:er in which the tender was opened as per the formula indicated
- below: - .

- 0.75xK2 Rx(D2- Bl)
Ki=- —X -
100 Dy '
KI Increase or deerease in the cost of work during the quarter under consnderatmn due to changes in, the pnce of P. O. L.
R= the value of work done in Rupees during the quarter under consideration. -
D= Average Price per liter of diesel oil which was fixed by the Govemment of Indla during the quarter in which the tcnder
was opened, -
D2= Average Price per liter of diesel oil which is fixed durmg the quarter under cons:deranon
K2= Percentage of P. O. L. component as per sub-clause. _
d) The following shall be the percentage of materiais, labour and P. O. L. component for reumbm'semenn’ refund. on vanatlon
tn price of material, labour and P. Q. L. as per sub- classes {a), {b) and (c) of this Clause.

Ca{egory of works . | Contractor* Supply - Departmental supply of materials
% Of Materials | % Of Labour | % Of P.O.L,
Irrigation work _ . 1 '
a) Structural works T 20% T 30% | 5% T 45%
b)Earthwork, Camal warl, 20%. . 60%. 5% 15%
+ Embankment work etc. _ : D . :
R&B Works : : . 1
a) Bridge work : 20% - 30% 5% | _  45%
| b) Road work =~ . 45% 0% | 5% . - 10%
¢) Building works IO % | 35%

{* Where brick is supphed by the Deparu:nent, it should be 20% mstead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the relmburéement i refund on variation in price. of
materials, (except steel, cement and bitumen which will be governed as per ¢lause no 31(a-ii) &(a-iii), labour and P.O. L. as

-lper sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as pulated in the a;zreement is
less than one year, no escalation is admissible at all. In case of work where the st:pulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remammg period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. I the situation, where the period of completion initially stipulated in the agreement is less than one year and

* subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

attributable to the contractor and in the resuli the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there fiom."

€)  The contractor shall for the purpose of sub- clauses (a), (b) & (¢) of this cIausé keep such books of Account and other

. -documents as-are necessary to show. that the amount of increase claimed or reduction available and shall alow inspection of

the sane by a daly authorized representatives of Govt. and further, hail at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any documem kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonabf€ time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give nptice th¢reof to the Engineer-in- Charge stating that the

same is gwen pursuart to tlns condition together with an information telating/theretg swhich he may beina posnmn to supply.
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“99. For diversion road the contractor will have to make his own arrangement {0 make the same in private fand if necessary for
- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with Heghting arrangements during the night time and signaling during day tiine’
and barricading etc. till the €.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates -in the tender for .other items- shall include this artangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original - -
condition etc. complete. R o o . o : .

100.The contractor has to arrange the land required for borrowing eartly if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-¢ver will be entertained on this ground. The
rates quoted by the contractor should be inchasive of all such charges. R L o _

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an -order book to the

" contractor to beé kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the.
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be consideted t have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of weork without written permission of the

" Engineer-incharge and to be submitted to the Engineer-in-charge every month. ' :

102.The tenderer should conduct three bores at ¢ach pier and 5.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with 1.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and $.B.C. tests eic. without any extra cost1o the Department. TR

103.The details of foundation, sub-structure and floor protection for éxecution shall be done in accordance with the test results
thus obtained. PR BT S o .

104.The -conractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. . : '

105.0ver and above these conditions, the terms and conditiens and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment

- are also binding on the part of the contractor. -~ C S L '

{06.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of -
Attorney authorizing others to receive payment on the contractor's behalf. ' o '

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of

- the Government refating to his registration. - co o

108. Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responisible for the same and will not pay any cost towards the repair done by the contractor. o :

109.The rates gquoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

~‘Arrangement of borrow areas; land, approach read to thebridge site etc. are the responsibility of the contractor.

{10.The rate for each work of concrete items wherever dewatering is imperatively nécessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inchusive of this. - _ : : '

111.The materials, borrow areas and hatments at site should be arranged by the contractor at his own 'cost. No fature complaint on
this account shall be entertained. : - o o

- 112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
- shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by bis
- contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be firnished along with the claim to the effect that

he has no other claim beyond this claim up-to-date. If in any mionth there are no claims to record, a certiffcate to that effect
shiould be firnished by the contractor in the claim book: Fach claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by

10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book. pot maintained from the commencement of the work, are liable to be summarily rejected.- The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion -

. of the work or before recession of the contract by the Department whichever is eatlier forrecord. . .~ :

113.Number of tests as specified in LR.C/ MORT&H / 1.8.1 specification -tequired for the construction of roads/ bridges '/
buildings or any -other structural works will be: conducted m any ‘Govt. Test House / Departmental laboratories/reputed -
material testing laboratory as t6 be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection. of samples and testing are to be
conducted for both prier to execution and during exccution as may be directed by the Engineer-in charge and on both the

" accounts the cost shall be borne by the confractor. _ L : ' P _

114 Besides, the firm / contractor shall install fuil-fledged field laboratory at work site for conducting required t6sts as per IRC /

" MoRT& H / ISI requirements.at his own cost for providing sufficient opportunity for checking“from time to time. An

Engineering personnel of the executing agency should be present at work site at the time of viéit of ligh level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in alf respect; '

. should be affixed by the executing agency indicating Iocations like school, hospital, No-homt
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1 IS Even qualified cr:tena are met, lhe bidders can be dxsquahﬁed for the fol]omng Feasons, 1f enqmred by the Department _

~(a) Making a false statement or declaration..
(b) Past record of poor performance. - . ' '
©) Past record of abandoning the work half wayf recession of comracl;

(@) Past record of in-ordinate delay Cin  completion of the work
(e) Past history of litigation. -
116.The information furmshcd must be sufficient to show that the apphcant is capable in all respects to successﬁﬁly camplete the
envisaged work.
117.Jn case the Ist lowest tenderer or even the next lowest tenderers wnhdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back-out is ﬁsrmshed Appropnate action for black listing the tenderers sha!l also e taken apart from
disincentivising the tenderer. .
118. ADDENDUM TO THE CONDITION OF PI CONTRACT
- Clanse-2(a) of PI Contract: “FEME CONTROL:-
2.1.  Progress of work and Re-scheduling programme. = S :
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. ‘Within 15 days of issue of the letter of acceptance, the contractor shall submit fo the Engineer~in-Charge/ BDO for
approval a Prograinme commensurate to Clause no.2.1.3 showing the general methods, arrangements and timing for all the
activities in the Works afong with monthly cash flow ferecast.
“2.1.3. To-ensure good progress during the execution. of the work the contractors shall be bound in all cases in which the time
~ allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
. under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract bas
~ elapsed, 3/4% of the whole of the work before 3/4™ of the whole time allowed under the contract has elapsed.
2.1.4. If at any time i should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, arevised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for -
completion. If the contracior does not submit an updated Programme within this period, the Engincer-in- -Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold thlS amount until
-the next payment afier the date or which the everdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programime showing the actual progress achxeved on each activity and the
~ effect of the progress achiéved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engmeer—m-Charge 1 appmval of the Programme shall net alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engmeer—m—Charge again at any nme A rewsed Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion-Date.’
2.2.1 The time alfowed for execution of the works as specified in the Coniract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BD( issues written orders to commence the work ar from the date of handing over of the site whichever is later. If
the Contractor commits defanlt in commencing the execution of the werk as aforesaid, Government shall without prejudice to
_any other right er remedy available in law, be at liberty to forfeit the eamest money & performance guarantee / Security
deposit absolutely.
22 As soon as possible afier the Agreement is executed the Contractor- shall submit the Time & Progress Chart for each milestone
. and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
- of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
- Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
_ execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
. special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
- data.
2.2.3. In case of delay ocamred due to any of the reasons mentioned belcrw the Contractor shail umnerhately give notice
- thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good ﬁxe delay and
shall do all that may be reasonably requu'ed to the sausfamon of the BDO to proceed with the works

i) ~ Force majeure, or
i) Abnormally bad weather, or
-+ Serious loss or damage by fire, or :
v Civil cognition, local commotion of workmen strike or lockout affecting any of the tra des’empioyed on the work, or.
. : Delay on the part of qﬂ:er cﬂntractors or tradesmen engaged by Engmeer ip¢Charge |in exccutmg work not

forming part of the Contract.

Contractor - | ©~ Bleck Development Of]
o o o " Danagadi.



T vi)In case a Variation is issued which makes it nnnossible for Completlon.to be achieved by the Intended Conipietion Date E
without the Contractor takmg steps to accelerate the remammg work and whjeh would cause the Conn-actor to mcur_ '

. addmonal cost, or

vii)  Any other eause,. whleh in the absolute dlscrenon of the authonty mennoned, in Cont:raot data is beyond the

- Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for conmderanon shall be ‘made by the Contractor in
‘writing within fourteen days of the happening of the event causing delay The Contractor may also if pracneable indicate in

~ such a request the period for which extension is desired. -

2.2.5. In any such case 2. fair and reasonable extension of time for completion of work may be.given. Suoh extensmn shall be
communicated to the Contractor by the BD.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.

" and this shail be bmdmg on the contractor, |

23. Compensatlon for Delay.

2.3. 1 If the contractor fails to maintain the reqmred progress in terms of clausé 2 or to complete the work and clear the site

on or before the contract or extended date of completion, he shatl, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stlpulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered vahie of the work for every completed day / month (as apphcable) that the progress remains below that' _

specified in Clause 2 or that the work remains incomplete.’

This will also apply to items or group of items for which a separate period of eompletton has been specified. Compensanon L
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of .
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the -

Tendered Value of the item or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other

~ contract with the Government. In case, the contractor does not achieve 2 particular milestone mentioned in contract data, or
the rescheduled mtlestone(s) m termg of Clause 2.5, the amount shown against that mllestone shall be withheld, to be

adjusted : against . the : © compensation

levied at the final grant of extension of time. Withholding of tlus amount on failure to achieve a milestone shall be automatic o

without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
rmlestone(s) the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest

whatsoever shall be payable on such wrthheld amount.

24, 'Management Mectings

2.4.1. Either the Engineer or the Contractor may requ:re the other to attend a management meeting. The busmess of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the

. early warning procedure.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per cn‘eular of Govt. of Orissa Labour and

120.ELIGIBILITY CRITERIA To be ehglble for quahﬁeanon, appheants shall furnish the foIlomngs as well as mentloned in .

"2.4.2. The Engineer shall record the business of management meenngs and is to provide copies of his record to those
attending the meeting and to the Employer. The respoensibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeﬂng or after the management meeting and stated in writing to all who attended the -

meeting.

Clause<2 (b) of Percenxage Rate P1 Agreement - Rescission of Contract (Amendment as per 1etter No 10639 dt.27.05. 2905

of Works: Department, Orissa):-
To rescind the contract (of which rescission notice in wntmg to the contractor under the hand of the B. DO shall be
conclusive eVLdence), 20% of the value of left over work will be realized from the contractor as penalty.

. Employment Department v1de letter No 3757;’ Dt 25.04.2009.

. check hst

=
»

)
d)

Reqmred EM.D as per the clause No. 10. ' '

Copy of valid Registration Certificate, Valid GSTIN certifi cate, copy of valid heense proof of Danagale 8. reglstered
.contractor, or affidavit as per clause No 11. PAN card along with the tender documents and firnish the Original Registration
certificate, GSTIN certificate. and Pan card, for vmﬁeanon withm 3(three) days of openmg of the tender before tendenng
authority as per Clause No:10.

DTCN duly signed by the contractor on each and every page ' o ' '_
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Ciause No
: : Total: - 129 (On :

Conuactof-. ' o . L . . S BIoekDevelopmentOfﬁcer_.
: . C = Daxmgadl :

efl twenty ) clauses only.




SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
/We bereby certify that 1/'We* am/are*® related/not related (*) to any officer of PR Depit. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EM.D and
security deposit and /We* shall be liable to make good the loss or damage resulting from such cancellation. I'We also note
that, non-submisston of this certificate will render my / our tender liable for rejection.
{*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our fivm / company and
their bio-data are furnished below.

St Name of the | Qualification | Date of { Monthly Whether full | If they are superannuated /

No. Engineering : Appointment | emolument timne retired / dismissed or removed
personnef . | engagement | personnel from state Gowvt, /
appoined for and Central Govt. / Public Sector
_supervising _ continuous wndertaking / Private
contractor’s  work _ Companies and or any one
with address ' : incligible for  Govermment

sgrvice.
1 Z 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

. The undersigned also hereby certifies that neither me/our firin M/s nor any of its
constituent partners have abandoned any road/ bridge/irrigation /Buildings or other preject work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person, firm or Corporation to farnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my {(our) competency and general reputation.

+  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish a.ny such
information at the request of the Department.

(S1gned by an Authorized Officer of the ﬁrm/Aplecant)

Title of Officer

Name of Firm

Drate: :

( APPROVED FOR 19 (Ninteen} pages only
Y
A I
Biock Development Officer, Addl Project Director (Tech.), DRDA. Jajpur
Danagadi :

Sold for the work -Construction of boundary wall at Bandasahi Primary School, G.P- Ostapal,Danagadi Block” on
payment of Rs. 6000/~ (Rupees Six Thousand} only vide Money Receip Tevrerne e Dt against BC /
Bank Draft No...................... e D payable at SBI Dyburi Project, Danagadi.

Block I_)eve]opmen Office
Danagadi.



 BILL OF QUANTITIES

Name of the Work: Constraction of boundary wall at Bandha Sahi Primary School. G.P- Ostapal.

S s mrnnern e Rate e —
Description of item of work uanti Unit .
Ne. eseription o Q ty in Rs. In Rs
i 2 3 4 3 6
Earth work in excavation of foundation in treuches in hard soit or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, hfts
i and delifts to proper section and profile inclading dressing & levelg the 115.61 One Cubic 134.43 15541.00
= | bed upto required depth and making it {it for laying concrete and depositing ) meter o T
the excavated materials away from the work site with all leads and lifts
wcluding dewatering, if necessary from foundation complete as directed by
Engineer-in-charge
5 F!i_lmg n Foundation and Plinth and floor with san&_i, watered and r.ammed 26.20 One Cubic 578 64 13850.00
tacluding all cost of sand, convevance, royalty with bbourand T & P meter
required for the work.us per direction of Engineer-incharge.
Cement Concrete of proportion {1:3:6) using 4em and downgraded size
Hard Granite Crusher Broken metal for fonndatien, flooring concrete One Cubic
3 approved quality from approved quarry including hoisting, lowering and 20.60 4069.23 83826.00
. . , o ‘ meler
laving concrete to the required lfevel ramming, watering, curing ete.
complete including cost, conveyance, royalty of materials with all labour
charges as directed by Engineer-in-Charge.
Fly ash brick in cement mortar (1:6) in foundation and plinth baving One Cubic
4 crashing strength not less than 75 kg/cm? with dimension tolerance +/- 8% 79.52 me{er 4003.60 118186.00
incl. splays cutting circular moulding ,chamfering and corbelling etc. incl. ’ ’
cost of all materials fabour T&P ,cess,ete, as per direction of Eng.in.charge.
Fly ash brick in cement mortar {1:6) In super structure hav"in'g crushing
5 strength pot less than 75 kg/em?2 with dimension tolerance +/- §% incl. 111.88 One Cubic £036.93 451652.00
splays cutting circular moulding .chamfering and corbeliing etc. incl. cost o meter o
of all materials labour T&P cess,etc. as per direction of Eng.in.charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to ingide
rough surface of 5 / 10" thick brick walls afier racking out the joints .
6 including watering and curing with cost, conveyance, royalty and taxes of 643,20 One Z:;uare H46.16 94010.00
' all materials and cost of all labour charges required for the work meter
ete. complete including cess.
12 mra (1/2") thick cement plaster in €. M.(1:6) finishing smooth to outside
sinooth surface of brick walls after racking out the joints inchuding watering One square
7 and curing with cost, conveyance, rovalty and taxes of all materials and 54940 meter 102.99 36383.00
-cost of all labour charges required for the work etc. compiete.
Supplying, finishing walls with water proofing cement paint of approved One square
8 shade outside the building quantiy same as per item (1 1) of cemeni plaster 1192.60 me?er 25.15 2999400
1:6 on brick wall ,T&P labour ,cess ete.atl compiete. ' '
9 Filling foundarion and plinth with excavated earth, watered and rammed 1i5.61 One Cubic 89.62 10361.00

meter




RCC M20 with 20mm downgrade chips passing though 10mm down size
hard granite crusher broken chips for approved quality from approved : One cubic _
10 quarry including hoisting, lowering and laying concrete to the required 41.90 metre 451396 189135.00
ievel ramming, watering, curing etc. complete including cost, conveyance, '
royalty of materials with labour charges as directed by Engineer-in-charge
Supplying, fitting and placing uncoated HYSD bar as per drawing and .
i technical specification meluding binding wire etc. complete 2933 Quintal 5792.20 | 169885.00
Rigid smooth, centering and shuttering for RCC works including false ' Oue sauare
2 works and dismantling then afier casting 196.00 ngre 98.44 19294.00
(a) For columnn and plinth '
(b) For beam 139.50 | Omesauare | o e | 7987800
metre
Providing, supptylng and painting of sign board and display board of size :
13 1.20m x 1.20m x 0.25m{thick) above (.L. and ©.45m below G.L. and shatl i One No. 3000.060 3000.00
be plastered ,painted and writing eic. as per direction of Eng. In.charge.. : :
Total 1335195.00

Asst. Executive’E eer, Danagadi

My / our quoted rate is

Signature of Tenderer

Total 13( Thirteen )items Only  (Rupees Thirteen Lakbs Thirty Five Thousand One Handred Ninety Five } only.

DRDA, Jajpur :

% {both in figures and words) excess over




 CHECK LIST

.(TQ be filled up by the contractor)
' nments : . Page No. . Issuing authority
No. Dec Yos To. ] T ssing authority
I _ -2 3 C 4 5 6
1| Cost of tender paper
-2 | Copy of valid license
3 | Copyofvalid LT./ Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | Norelation Certificate
-7t Affidavit of no hﬁgamm
' 8 Afﬁdavﬁ of authent;cny of trae- document attached _
9 Vahd E Mall Address |
10 {Valid mobile 'nmber
- Certified that all the information mention above have been attached with the tender paper& are true and cotrect to the. best of
my Knowledge & belief.

Contractor

Block. Deveiopment Off

Danagadi.




1 “The contractor should not write anyﬂlmg excepﬂng quating of percentage and in any case anythmg ‘else
regardmg tender rate is mentmned the tende; is liable for rejection. '

.

= Percentage quoted by the tenderer shafl be aocurately filled i words and in ﬁgures

_ 3 Stnke out Winch is not apphcable If the tenderer quotes the percentage mﬁ}out mentmnmg €XCess or less it.
i wﬂl be cons&dered as excess. E

.:_4_._' Perce_nta_ge should -be quoted up to 2 {Two) digit aﬁerﬁle_deE:unalpouu

5. Rate of all ;tems are Tnciusive of. eest, camage, royaltyandethertaxes of
: materials :

Tenderer O

NoofComections . | e |
?fﬁéﬂéf@*’?rwﬂtiﬁés_ e R

No of Iﬁtaszolatiens . ) t ) ~—*——— -

. Block Development.
- Danagadi.



