GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DPOCUMENT

NAME_OF THE PROJECT:Construction of compound wall with gate of
Uchabali GP office, G.P-Uchabali

Bid Identification/DTCN No. 924/ 22.02.2019 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITL. DANAGADI

DETAILED TENDER CALIL NOTICE -
No.- 924 Dt 22022019

1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover ﬁ'omcontmctcrs teglstered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Raitways
mentioned in column 00.5 in tender call noticefor execution of civil works on production of definite proof from the appmpnate

aluhont}r in prescrmd form for foliowmg works as mentioned below .
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Comsiracton of Dhuliparh Primary School |

Boundaty wall G.P-Dhutigarh’ -

132782500

13300.00

el)" & '.C1 .

600000

Four calendar

I;npmveméntofmad ﬁnm Dhyhabali m .

(mpapw‘ PWE road via Baﬂdhsmhs GP:
K Gobwdhanpm

- 1767857.06

1770000 |

. .:‘D..&;{_:?..E

600000

] Fﬂurbé:landar_'

©months

(‘_,onstructmn of CC mad ﬁmn M:apunapada '

Muani Chatka to Bahpasn vilfage GP:
Kha.puna.pada :

I 3708900{}0

'_ '_ 37160.00

606050

_ Four calendar

- inonths

B Improvenwm of_-mad_fmm o
| ChakvaTarinichakka fo Irrigation
emhankemnt oGP Khapunmda

233392700

}.23406.00 )

600000

Four calendar
" months

Improvcment af mad from Tara}h_ar o

D&bihufh GP Km;har

- 1767857.00

| 170000 |

600000

Four calendar
months

RE Ctmstrm:tmn ofschoni bauﬂdas} mfh g:ae of
Jagad;a anmy %hm)! G P*Kunmmngadm_

91956600

GD‘ . . ;.C,

4000.00

Four calendar -.

- vaonths

; Consmacuoﬁ of boxmdmy wall al ’\dmmra :

Coliege G'P Mantira

309975900

3100000 |

S ‘B\:&‘C-.

6000.00

1 Four caléndar

months

Construcnon of boumian wall a Amsahr
" _' Priary Si:hooi G.P Mam:m :

1326823.00 .

1336000

.;-D— & ;C-.

600000

. Fonrcale:ndar .

months

. :' Cﬂnstmct!au of maia galc and houndzm/ wai{ )

a!Rmap:io{‘PsﬂxoolG&Ollala. .

- Tios8400

1200000

© 6000.00

Four calendar

‘months .

10

'impmwmm{ afumdfmmRDm&dto
' haluasahfbahgotha with €D work
: GP: Omapa! S

1 132526500 |

om0’}

. Fourcalendar |

" months

BEETE

Cunstmctmn of bom!dal')- wal] HBM"S_&I_H' i 133519500 -

?nma:ySchuo! GP: Ostapat

| 1340000

. AD.' % ;Ce

600000

Four calendar |

rﬁoﬁths

. -Constmctron of bouudary wali at ()stazpal H!gh 1

S{:hoo! GP 053}1:9&1

77768200 |

1780000 | -

o & T

©6000.00

_ Faur Lalendar-"

m{;mha

C‘onslmcmm of LC mad fmm RD wadm
' _ Modul Schmi GP‘ Rampada

1759004.00

1760000 |

. aD: & sC.-

600060

| Four calcndar |

months

4]

' Cnnstmcmm of mmpomd wall BI' Ucbab&h 1

GP afﬁce G !’—Ui:mhah

1328380000

g 1330{}.{}(2

600000

Four calendar |
months

Consuuct&m nfmmpound Waﬂ atat

Ranagundt?nﬂmr}Sclmi GP: Rmagundi .

133177.00

{ 1340000 |

.Fuwr calendar

o months .

. Conptractor

7 -




st | Approx. EMD Class of

Cost of Tender Period of
Name of the work estimnted cost. | . Paper <
No. {in Rs. ) {inRs.) contractor (in Rs)) completion
1 : 2 3 ' o 5 6 7
Construction of Boundary wall at RC 5000 Four calendar
16 MNodalSchool at New Sivarie G.P—;Tltivfﬂ)an, 1327825.00 1330000 D &C " months

2. The sale of the Bid document shall start from the date of publication in Newspaper during office hours in the office of the
Panchayat Samiti, Danagadi, Jajpur. _ . .

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi,Jajpur till Dt. 06.83.2019 up to 5.00PM- through
Registered Post/Speed Past. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same. . ' :

4. The tender will be opencd in the office of the Panchayat Samiti, Danagadi, Jﬁjpm' at 11.00AM, on 07.93.2019 in presence of the
bidders or their anthorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable st S.B.1. Duburi
Project.Danagadi .

The bid document can be downloaded from the official web site of Jajpur District (itip:/www.iaipur.nic.in). In case of downloaded
bid document the cost of bid document should be attached with the bid. The cost of bid document is not refundable The envelope

contaming bid document should be “superscribed with Tender Calf Notice Number- 924 /22.02.2019,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defauiting
contractors of this bloek those whoe _have not completed the work in time ave liable for rejection.)

7. The additional performance security shall be cbtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost pat to tender shall have
to funish the exact amount of differential cost i.¢ estimated cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDQ, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder afier completion of work in all respect ie, Final bill paid.

8.The tender documents sent throagh registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the due date.

Coniractor : - Block Development O ,
Danagadi. '



l’I'ht: tender is to be suhlmtted in one cover is to 'cént:_z.tin E_MD,‘-' signed DTCN on évekfy page, price bid .&uly.ﬁlleﬂ in and s;gmed by ;ﬂie
eniderer, attested copy of registration certificate, , PAN card; valid GSTIN certificate, certificates. duly filled-in mentioning valid E- -

nail address and valid mebile nurhber is mandatory.in the check list columz and other documents as per the relevant clauses of this

f the tender callnotice. _

0.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
olumn. No.4, along with tender in shape of National Savings Certificates. /KissanVikashPatra /Post Office Savings Banks.
cogunt/Post Office Time DepositAccount/Bank Guarantegin favour of BDO, Davagadi from any nay Nationalized/ Scheduled Bank
‘counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and .in no other

orm Tenders not accompanied with EMD as specified above shall be liable for rejection. ~ - ..

11 (i) The tender paper should be accompanied with the attesied true copies of the documents specified in the checklist fike - valid

- registration certificate,. valid GSTIN certificate and PAN card which are mandatory and the original certificate are t0 be
e produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about

. 'relaxation (if any) in the Ticense oftherwise his/her bid shall be declared as non-responsive and thus lable for rejection. _
11} .~ The wotk is to be completed in all respects within specified period mchisive of rainy season as mentioned in the column

" ‘No.7 of the tender call notice, Teﬂdérers whose tender is accepted must submit a work program at the time of execution’

- of Agreement, S _ o T _ . - _
-+ 12. Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tepders and validity of
tenders can also be extended if agreed to by the tenderer and the Department: .~ - " R o
13. An applicant or any of its constituent partners of whose contract for any werk has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

* furnished in schedule-C. Noo-furnishing of information in -s__éhedule-aC and required affidavit in schedule-C, the bid

- document will be summarily rejected.
14, No Relation Certificate. - . . o ' L : . _ o o S
" The contractor shall furnish & certificate along with the tender to the effect that he is not refated to- any officer in the rank of
an Assistant Engineer & above in the stafe P.R. Department or Assistant/Under Secretary & above in the PR. Department. if
. the fact subsequently proved to be false, the contract is Liable to be rescinded. The eamest money & the total security will be
. forfeited-and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-
- relationship certificate is contained in a separate sheet vide Schedule-A. ~ . .
-3, If an Individual makes the application; the individual should sign-above his full type written name and current address. _
16. Tf the application is made by proprietary firm, it shall be signed by the proprietor above his-full type written name and full
- name of his firm with its current address, S S : S

17. 1f the application is made by a firm in parmership, it shall be signed by all the partners of the firm above their full type =
: ‘written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a =~ -
certified copy of the power of attorney shall accompany the application: A centify copy of the partnership deed and current -

address of all partners of the firm shall also accompany the application. ..
18. Ifthe Application is made by a limited company or a corporation, it shall be sign by duly authorize
. attorney for signing the application in which case a certified copy of the power of attorney shall accomipatty the application:
- Such limited company or corporation will be required to farnish satisfactory evidence of its existence along with the techical

19 Thetender s’hd'uld-.be'strictly in ‘accordance with the provisions as mentioned in the tender schedule Any change in the '

© wordings will not be accepted. | S o
. 1 20. No tenderer will be permitted to fumish their tender in their own manuscript papers. All information should be submitted in
~ English. The applicant’s name should appear on each page of the application along with his sighature or the signature of the
- authorized representative 4t the bottom of each page. ' c ' : :

_' "Zl;i-Lnstmcﬁgm for quoting percentage rate below /above the estimaxe& cost amendment to para -3.5.5 of O.P.W.D. Céde"

Volume-1. -~ . . _ R :
- Following new provisions shall be made to quote the rate of work by the contractor.
. 3.5.5(V}—Percentage Rate Contract — ' '

" Percentage contract will be in addition to item rate, lump sum contracts etc. Tn such contracts the schedule of

quantities shall mention estimated rate of such item and ameount there t0 .The contractor has prescribed format appended to

the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate, Rebate -

offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
. considered after opening of all packages called in the same tender notice, P& dontractors wheo wish to tender for two or mere
works to which they refer, written on the envelope. o ' : . o :

 Comtractor ... Block Development Offite

YTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No2

d person holdmg power of
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30.
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33,
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[ sccunty depos1t together with the eamest money & the amount w:thheld according to the. provision of PI agreement shall be -

retained at security for the due non-filfillment of this contract and additional performance security in accordance with the
proviston of the agreement. The agreement will incorporate ali agreements between the officer inviting the bid/ Engineering’

. Staff in~charge and the successful bidder. Within fifieen days following the notification of award along with the letter of

- ‘Acceptance, the successful bidder will sign the agreement and deliver it to the Engmcer—m-charge Followmg doomnents
shall form part of the agreement. - -

a) The notice inviting bid, of the document inclhuding additional conditions, specifications and drangS, if any, forming the bid
- as issued af the time of mwtamon of bid and acceptance: thereof together with any conespondmce there ta and rcqun'ed

amount of perforrnanee security

b) Standard PWD form P1 with latest amendments;

34,

- Failure to enter in'to the required agreement and to make the security deposn as above shall entail forfelture of the
hid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited: The security will be refanded after one year of completion of the work & payment of the final bill and will
not earry any interest. As concurred by law department and finance department in their U.O0.R. No.848 dtd.21.05.97 JOR.
No.202 W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in case, where tenderers back eut fmm the offer before
acceptance of tender by the competent authority. '

That for the purpose of jurisdiction in the event of disputes if any of thc contract would be deemcd to have been entered in to

within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard tothe

35.

36.

37.

38.

matter by this contract at any place outside the state of Orissa.’ :
The contractor should be Hable to fully indemmnify the depamnent for payment of compensation under workman
compeusation Act. Vill of 1923 cn any account of the workman employed by the conh‘actor and ful] amount of compensation
paid will be recovered from the contractor.

Tenderers are required to abide by the fair wages clause as introduced by the Gowt. of Works department L. No. VIII-R
8/5225-d1d.26.02.55 and No. IIM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of fis wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to imvestigate and if the comtractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the ksbour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child Iabour The decision of the B.D.O. Danagad: is final and binding on
the contractor. :

The contractor shall bear cost of various mc:dental sundries and contingency necessitated by the work in full within the
followmg and similar category.

a) = Rent, reyalties and other charges of materials, octroi duty, all other taxcs mcludmg goods and serviges tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work

site-as required by the tender for collection of materials, storage, housing.of staff or other purpose of the work. No tenderer -

. will however be liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the work.

b} . Labour camps or huts necessary to a suitable scale including conservancy and samtary arrangements therem to
-the satisfaction of the local health authorities.

¢} . . Suitable water supply including pipe water suppIy whether avallable for the staff and labour as~ well “as for the
work, ' '

d) ~  Suitableequipments and wearing apparatus for: the labour engaged in nsky operatlons
e} Fees and duties levied by the municipal, canal supply authority.

- f) . Suitable fencing barriers, signal including paraffin and eIectnc signal where necessary at work and approaches in

39.

order to protect public and employees from accidents.

_ g) Compensation inchiding the cost of any suit for injury to persons or property due to neglect of any measure of precautwn

also become payable due to operation of the work men compensatlon act.

~h)- The centractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

After the work is finalized all surplus materials shonld be removed from the work site. Prehmmary work such as vats, mixing
platform ete. should be dlsmantled and all matenals removed from the site and prelmses left neat and clean, this should be
inclusive of the rates. -

40 No payment will be made for benchmarks, level pillars profiles and benchmg and leveling the ground wherever r&qulred The
rates. to be quoted should be for thé finished items of work inclusive of carriage of all materials and incidental item of work.
41.1t should be understood: clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount: unless written order from the- engmeer—m—charge and rate settied before the extra item of work or
extra quantity of any items of work is taken up..
* 42.The tenderer shafl have to abide by the CPWD safety code mles mtroduced by the Govt. of India, Mjmsh'y of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. -
43.Bid documents consisting of plans spemﬁr:atlon the schedule of quantities and set.of terms and conditions of contract and
other necessary documerits can-be seen in all offices i issuing the decumets dyring office houts every day except on Sunday and

- public holidays till last date of sale and receipt of tender papers. Interpst bidgers
address Bntltmustbecleaﬂy mderstoodthatthetendermustherece' ved in orde

may obtain further information at the same
and accordmg 1o jnstructions. -

Contractor o | Block Deveigptﬁehx- friver,

- Danagadi.




B i

44. Tendrerers are required to go through each clause of PWD form Pl carefully in addition to the clause mentioned here in.
45. Al reinforced cement concrete works should confirm to detafled standard specifications, IRC code and Bridge Code section I, - -
1L, I, IV and VII & latest design criteria for pre-stréssed concrete bridge specifically for road and bridges issued by MORT & H,

- Govt, of India. - - ' T [ P : S S S
46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.
47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly -

- or fully such structures if found defective in their opinion. -~ =~ - - ¢ o0 T T
48. Concreté should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
~atrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost. - - S P
49. Cement shall be nsed by bags and weight of 1 bag of cement being taken as 50 Kg. =~ 7 T
50. The contractor should drrange the materials like steel, cemient, paint and bitumen etc. of approved quality and specification at _
his own cost for completion of the work within the time schedule. No. extension of time wilt be granted onthe application of
the contractor due to delay i procurement of materials. - L e T
31. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of -
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or

' market rates, whichever is higher. e e T
52. If the contractor removes Govi. materials supplied to him from the. site of work with a view to dispose off the same
~ dishonestly, it shalf be in addition to any other liability civil or criminal arising out of his contract bill Hable to pay a penalty
- equivalent to 5 times the price of the materials according to the stock issue rate or muarket rate, whichever is higher. The
penalty so imposed shall be recovered at any time fron1 any sum that may then or at any time there after become due to the

contractor or from his security deposit or from the proceeds of the sale there-of. ; RS o
33. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
- Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay. of watchman etc. will be borne by the department. The department is not
‘responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of Pt agreement. .~ . = R
54. The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
- work and the contractor shall use such materials withiout'any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
 whichever is higher. - L T T T T T ,
55. Al the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
- the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
- -and Joists etc. After the issuc from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
- Issuing stores, without conveyance charges, - B o S o
56. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to-
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the .
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
- such account shall be entertained in future, The cost of cement, bifumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.- :
37. TOR rods:plates and structural ‘members will be supplied in quantity, length and size in the stock. For paymeut of
- Reinforcement, the steel inciuding plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work cotrect o an inch or cm. And their weight calculated as per sectional -
weight prescribed by the Indian Standard specification or as directed by the Engineer-incharge (Wastage of bars and -

unnecessary lapping will not be considered for measurement and payment). L LT
38. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the -
- tights to shift the actual bridge position within a reasonable range in UiSand D/S. - L I o
59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
- rates quoted should be inclusive of the rinning charges of each plant and cost of copveyance. : ' AR ,
0. After completion of the work, the contracter shail arrange at his own cost, all requisite equipment for testing one unplugged -
- well and specified span fre¢ of cost as directed by the Engincer-in-charge and bear the entire cost of the test. - -~ . - -
31.Measurement of earthwork -in road and cdnal ‘embankment will be done by section measurement after the earth is
-+ consolidated including rolling with haud or power roller and sheep foot roller at optimum moisture content and no extra
~ payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will. be
12." The stock of (building road and imigation structures) metal and gravel will b ¥peasured inboxesof L5 mX L5mX 05 m
. which will be taken as 1.5.m X 1.5 m X 0.44 m = 1 Cum. The soling Stone |will be measured In the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the Joesenegs of stacking, which would be determined on -
actual observation and deduction, - - T S A (\\ o

Comtrator ' BlockDevelopment Officck, -




_63'."

The machmenes if avaﬂable w1t11 the department may be supplied on hire as per charges noted in the enclosed statement;

. subject to the condition that the contractor wilf execute in advance ah agreement with the Engineer-in-charge.

_64.
65.
66.
.. whichever is less.
67.

Tn the event of any delay in the supply of the department road roiler for unavetdable Teasons, no extension time will be_

granted to the contractor inder any circumstance.

The tenderer should furnish along with their tendets, a hst of works, which are at present in the:r hand in the presenbed

proforma enclosed herewith.
Sinking of wells shall be measured from the hottom of we]l cap Hp to bottom of cuttmg edge or 15 cm above Iow water level

All method of sinking mc}udmg pneumatle smkmg by empleyment of dwers and other. eqmpment shail 'be included in the

- rate. Removal of trees, logs of trees,-or iselated boulders and desilting of sand or earth from existing well, rectification of ilt

68.
69.
70.
71.
72.
73.
74.

75.
76,

and shift, if any, etc. shall also be included within the rate of sinking.

‘The depth of foundation indicated on the drawing are provisional, but these may be altered, if necéssary, in the Tight of the

nature of strata indicated by bormg, which must be taken in advance of actual execution of foundatmn
When resort has to be made for sinking the wells. by air lock and vacunm chamber method, rates there ef shall be pre-decided
by the authority aceepting the tender. :

Construction of cofferdam or island or the work of ‘open exeavatmn or dressmg or labour for laymg well curbs shall be -

included in the rate of wel sinking.
For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as. well be directed by the Engmeer—m-charge, with: 10% extra cement to be used for under water concreting _

without any extra cost to the department. .
No claim will be entertained in respect of difficulties duririg sand blewmg met with during smkmﬂr of wells
No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

_Ter steel .mesh reinforcement shall be ‘provided in the concrete of the Girders on the Caps- -of the picrs/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. '

Lugs & Grooves shall be provided jn the bearings to prevent them from skewing and getting out of ahgﬂment

Inspection by the Directer General of Supphes and Disposals of the bearing during masufacture and X-Ray or Gamma-Ray
examination of easting’s thickness more than 8” and load testing of bearing, if considered pecessary, shall have to be carried
out at the contractor’ s cost. The same procedure for testmg may have to be followed for ribbed bearing manufactured by

- widening.

77.

d)

78.

79.

80.

81.
82.

a)lt should be clearly understeod that the Jomts of bars are to be prcv:de with lappmg, welds or bolts nuts as well be directed

_by the Enginger-in-charge.

b)Conerete test specimens 150mm X ISOmm X }50mm in size {(whether or- piam or remforeed concrete} for the testing shall

_ be taken for each structural member by representative of the coatractor ip the presence of responsible officer of the ravk not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
* should be carried .out in the deparnnental control. Test should be carried out in accordance with the stipulations in bridge

code section- [IL

c)Test specimen shall be formed carefu}}y in aceordanee with the standard method of takmg test gpecimen and no plea shall -

be entertained later on the grounds that the casting of the test spel:lmen was faulty and that the result of these specimen did
not give a correct indication of the actual quahty of concrete.

"Plain concrete and reinforced concrete specimens will be tested in govt. researeh iaboratmy -at Bhubaneswar or Zonal

Iaboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

¢} - The construction of well standmg by injecting cement or groﬂt in coarse aggregate placed in posmen shal not be
permitted. g .
) The ﬂznekness of cement concrete in top ph:rggmg should be zs per departmental drawing.

In wel} sinking the maximum tolerance pesmnss:bie in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the

- Engineer-in-charge to-overcome the-adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary eensequent upon the exeess tilt and Shiﬂ,, shall be camed out by the

contractor, at no exira cost 10 the department.
Concrete of strength below of the required strength (as deﬁermmed by actual tests) shall not be accepted.
If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a

suitable location at the cost of the contractor. The tilt and shift of the well mcludmg compensauen is to be abided as per the

clauses of MORT & H for roads & Bridges.

‘No claim for carriage of water, what-so-ever, will be entertamed. _
The Contracter shall employ 1 or more engineering Graduate or chploma holders as apprentlee at his cest, if the work as .

. shown in the tender exceeds Rs. 2, 56, 000/-. The: apprentices will-be selected by the Superintending Engineer. The period of

- completed. The fair wage to be paid to the’ apprentices should not /£

employment will commence within 1 month after the date of work order gnd would last till the date when 90% of the work is

. qualification employed under govt. The no of apprentices to be employed should be fixed by the Supenntendmg Engmeer n

the manner so that the totai exg}endxtu,re does not exeeed 1% of the ten' €I Co8 of the wes\

antraeter " Block Developtuent Offi
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3.

Specml ¢lass contractor shall em;ﬂoy under him- L graduate engineer and 2 dxploma holders belongmg to the state of Onssa
Likewise, A-Class contractor shal cmpley under him 1 Graduate engincer or 2 diploma holders belonging to state of Orissa.

~ The contractor shall pay to the engineering personnel monthly emoluments, which shall not bé less than the emoluments of

the personnel of equivalent qualification employed under the state-govt. of Orissa. The engineer-in-Chief {(Civil), Orissa may
however assist the .contracter with names of such unemployed Graduate engineers and Diploma Holders, if such help is

. sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to

84

85,

the tender receiving anthority along with the tender as to who would be supervising the work. Each bill of the Speciat Class

or ‘A’ Class Contractor shall be accompanied by an employment Rolt of the Engineering personnel together with a

Certificate of the Graduate Engineer or Diploma Holder so employed by the contracior to the effect that the work executed as

per the bill has been supervised by him. {Vide Works Department No. Codes M-22/91- 15334 dated 9. 7 91). The- requlred -
-certificate is to be furpished in the proforma contained in a separate sheet vide Schedule — '

It is the responsibility of the contractor to procure and store explosive required for blastmg operatmn Depanment may repder
necessary possible help for procuring Hicense.

Crissa Bridge & Construction Corporation Lid. will be allowed price preference up 1o 3% over the lowest quotation or tender.
-as Iaid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
-will be allowed .a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

. lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

86.

87.

88.

85,

90.
91.

92,

93,

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and tocality of the work, about the quality and availability of the required quantity of
material including the wheat! rice referred to above, medical aid, labour and food stuff ete., and that rates quoted by him in
the tender will be adequate to complete the work according te the specifications attached there to and that he had taken in to
account all conditiens and difficulties that may be encountered during its progress and to have quoted rates including labour

.and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to-have misjudged as regatd availability of materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put: to-tender i is exclusive of 12% GST. The intending bidder shou!d offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount #t the time of payment of bill,

The contracter is required to pay royalty to Govt. as ﬁxed from time of time and preduce such documents in support of their
payment fo the concerned Executive Emgineer with their bills, failing which the amount towards royalties of different

‘materials as utilized by them in the work will be recovered from thelr bills and depos1ted in the revenue of concerned
. department. :

Under no circumstances interest is chargeable for the dues or addmonal dues if any payable for the work.

‘Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who uudertakes execution of

work through tabour should produce valid license from licensing anthorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully hefore procureinent for the work for
testing and acceptance as-may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the bedy of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actuzl strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

S.B.C. and credibility of the strata at foum:lmg level while quoting his rates for tender the: contractor shall take in to account

- of the above aspects.

93,

95.

the contractor at his own cost

Any defects, shrinkage or other faults which may be nonced w1thm 36 {Thirty six) months from the completion of the work

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be

amended and made good by the contractor at his own cost unless the Engineer for reasons 1o be recorded in ‘writing shall be
decided that they oughit to be p&ld for and in case of default Department imay recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completmn of
the work.

From the commencement of the works to. the completlon of the same, they are to be under the contractors charge. The
‘contractor is o be held responsible to make good alf injuries, damages and repairs occasioned or rendered necessary to the

same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to

property happening from any néglect, default, want of proper care or misconduct on the part of the contractor or any one in -

his employment during the execution of the work. Also no claim shall e
eyclone, epidemic, riot or. any other calamjty whether natural or mcrde

tertained for loss due to earthquake, flood,

Contractor a ' Block Development Officer,
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96. Gradation of mgredl,ents The coarse and fine aggregate shall meet the grade reqmrement as per the Iatest prewslen of
relevant LS. Code/ LR.C. code/ MORT&H spec1ﬁcat10ns
97. Tilts and shifis
a) Maxinum permissible shift is 150 tom.
b) Maximum permissible tilt is 1: 80. ' :
98 'Payment for variation in price — (Vide Works Department Memommium No-12073 :'W Dt. '? 4 1986 14379 Dt. 22.06: 1991
* and No-222874 Dt 24.10.1992). -
a(i). “If during the progress of the work the price of any matenal (e‘xeiudmg the cost of Steel, Cement & blmmen) mem'pnorated
in the work (not being materials sapplied from the Engineer-in-charges store) inereases or decreases as a result of increase or
decrease in the average wholesale pnce index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (mcorperated in the work) such increased or déecreased price, then he shall be entitled to reimburse or
liable to refund quarterly-as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Iudex (all commodities) which is operating for the quarter under consideration and that -
-operated for the quarter in which the tender was opened, as per the formuta indicated belew prcmded that the work has been
carried out within the st:puiated time or extensmn thereof as are fiot attributable to him:- : .

Fonnula to calculate the increase of decrease in the price ef matenals
Vm =90.75 x Pmi xR x (i-io) : :

100  io . : : -
‘Vm = Increase or decrease in the cost of werk chmng the quarter nndcr eons;deration due to change in the pnce of the
materials. '
R = the value of work done in Rupees durmg the quarter wider consideration. ' :
io =The average Wholesale Price Index (all commaodities) for the quarter in which the tender was opened (as pubhshed in
R.BLI bulletin from time to time.)
i = The Average Wholesale Price Index (all commodities) for the qum‘ter under consideration. |
Pm = Percentage of materials component as per sub-clause of this clause.

-+ (ii-'Where original contract period 13 one year or above, Increase/ decrease of cost of steeI cement and bitumen are to

be paid / recovered. Paymerts in case of increase are to be made with prior approval of Government when the iotal claim 1s
more than Rs. 50,000/~ and with prior approval-of the E.1C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by coneemed B.D.O. ‘from the contractor, immediately. -

The cost shall be determined as follows: - '

1. Steel ..o Rate as fixed by steel authorlty of India Limited (SAIL)
2. Cement ......... Average factory priece of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (OCL)

a (111)-Where original period of contract is six months and below one year, Increase/ decrease of cest of steel, cement and
bitamen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Governraent when the
total claim is more than Rs. 50,000/~ and with prior approval of the E1C. /Chief Engineer (as the case may be) when the claim
is up to Ks. 50,000/- subject to fulfilireent of the conditions meniioned below
{1) The cost shall be determined as follows: - :
Steel... Rate as fixed by steel authonty of India Limited (SAIL) -
'Cement Average factory price of three manufacture of cement inside thé state.
Bltumen - Rate as fixed by Indian Oil Corporation Limited {ICC) '
(2) Cost of the project should ‘be more than 50.00 Iakhs. However the differential cost of such matenal may be paid to the
contractor after deducting the hike percentage amount in the tender for those matenals from the calculated amount of
. differential cost.
(3) Contractor has to submit the veuchers shewmg procwemeut from an authenzed dealer for the said work w}thm 23 days before
uhllzatlon of steel, cement & bitumen.
(4) . Differential cost-will be allowed only for the original agreement period, ‘but not for the extended period even through
it might have been validly extended.(vi)  Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{fjRecovery in case ef deerease shall be
made by eom:emed Block Developmem Officer from the eonu-actor immediately. ' :

(b) -Similarly, if during the progress of work, the wages of labeur increase or decrease as a resukt of increase or decrease
- jn minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in _
respect of labour engaged ‘on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimam wages for labour which is eperating for the guerter under cons;deratlon and that eperated for the
_quarter in which the tender was opened as per the forimula indicated pé o . :

Contractor E | _ _ Block Developmént Offic
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Formula ta calculate the increase ot decrease in the Dnce of Labour

_ VI—O'x’SXPIxRx{l- o)

100 io
VI= Increase or dectease in the cost of work durmg the quaner under consxderatlan due to changes in the mlmmum
" wages rate of labour. '
- R= the value of work done in Rupees durmg the quarter under consideration.
0= the minimum wages for labour as prevailed during the quarter under consideration in whwh the tender was opened.

- 1= the minimum wages for labour prevailed during the quarter under consideration.

PI= Percentage of labour component (as per sub-claose).

'Sumlarly if daring the progress of work, the price of Petroi, Oil and Lubricants (Diesel oil being the representati ve item for

‘the price adjustment) increases: or decreases as .a result of the price fixed there for by the Government of [ndia and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petro, Oil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refind. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consrderat;on and that operated for the quarter in which the tender was 0pened as per the formula indicated
below: - .

0.75xK2 Rx{D2-D1)

Ki=- : X

100 D,

KI= Increase ot decrease in the cosﬁ of work durmg the quarter under cons:deranon due to cha:nges in the pnce of P. O. L,

R= the value of work done in Rupees during the quarter under consideration.

1= Average Price per liter of diesel oil which was fixad by the Government of India during the quarter in which the tender
was -opened. :

D2= Average Price per llter of diesel 011 which is fixed during the quarter under consmleratmn

K2= Percentage of P. O. L. component as per sub-clause.

- d} The following shall be the percentage of materials, labour and P. O. L. component for reimbuirsement/ vefund on variation-

in price of rraterial, Iabewr and P 0 L. as per sub- classes {(a), (b) and {c} of thts Clause.

Category of works - Contractor” Supply T Departmental supply of materials
%o OF Materials "% Of Labour | % OTP.OL._
Irrigation work : ' : ) :
2) Strictural works — 20% T30% | 5% ' T 45%
bjEarthwork, Camal work, | - 20% | 60% 5% 5%
Embankment work etc. . B . 1 .
R&B Works - _ '
2) Bridge work : T 3% | 0% 5% 45%
b} Road work T 45% W% 5% 0%
3 Buﬂding works =50% | 30% 5% | 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)
d) Vide ‘Works Depattment letier No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iit), labour and P.O. L. as
per sub-clauses (a-i}, (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the petiod for completion of the work as stlpulated i the agreement is
less than one year. no escalation is admissible at all. In case of work where the st:pulated period of completion is one vear

" and more escalation on account of price variations would be admissible only for the remammg period after excludmg the first
- one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

'venﬁed in such a manner as the Engineer-in- Charge ay reqmre any dpen

Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and

- subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remammg period after excluding the first one year period there from."

) The contractor shall for the purpose of sub-clauses {a), (b) & (c) of this clanse keep such books of Account and other
-documents as are necessary to.show that the amount of jncrease claimed or reduction available and shall atlow inspection of

the same by a duly authorized representatives of Govt. and further, hall at the requcst of the Engmeer—m— Charge furnish,

s
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“99. For diversion road the contractor will have to make his own arangement to make the same in private land if necessary for
.- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges ©t¢. His rates in the tender for other items shall include this arrangement, rental charges for the land and .
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original -

condition etc. complete. . : _ : o _
100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-¢ver will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. R C
101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an .order book to the
_ cemtractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are

to be entered in this beok by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the

" centractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the coniractor's agent
shall be considered to have been: duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge. every month. : '

102.%he tenderer should conduct three bores at each pier and $.B.C. .of soit at foundation level and abutments Jocation and furnish-

 the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
" should be inchisive of such bores and $,B.C. tests etc. without any exira cost to the Depatiment. T _
103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test resuits
thus obtained. =~ - : o o . s :
104.The contractor shall have no claim what so0 ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. o : ' _
105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W D. Cede, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor. ' o o : _ _
106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment or the contractor's behalf. - :
_107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
‘the Government refating to his regisiration. : S : j _
108.Any damages caused by natural calamities should-be doue by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. o :

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.

Arrangement of borrow areas; land, approach road to the bridge site efc. are the responsibility of the contractor. ,
110.The rate for each work of concrete items wherever dewatering is imperatively nécessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be

inchusive of this. - - .

111.The materials, borrow areas and hutments at site should be arranged by the cmi_tmctor at his own cost. No future complainton

this account shall be entertained.

~ 112:The contractor shall make requisition of claim book from the date of commencement of the work froin the Department and

shall maintain in proper P.W.D. form with pages serially numbered in order o record items of works are not covered by his

_ contract and claimable as extra. Claims shall be entered regnlarly in this book under the dated signature of the contractor or

. his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
‘he has no other claim beyond this claim up-to-date. If in any month there ate no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book.. Each claim must be defined and should be given as for as possible
‘regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by

10th and 16th days of each month for orders of the Engineer-in-Charge or. competent authority. Claims not made in this

~ manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The

claim book is the property of the Block and shall be surrendered by the contractor to the Engineer—in-;hafge' after completion

of the work or before recession of the contract by the Department whichever is earlier for record.

‘113 Number of tests as specified in ER.C./ MORT&H / LS. specification required for the construction of roads/ bridges /
‘buildings or any other structural’ works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as 1o be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples. fspecimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to exeeution and during execution as may be directed by the Engineer-in charge and en both the
accounts the cost shall be bome by the contractor. - S

114 Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /.

MoRT& H 7 181 requirements at his. own cost for providing sufficient opportunity for checkipgem time to time. An
Engineering personne] of the executing agency should be presefit at waork site at the time of visi igh level inspecting
officers ifr the rank of Superintending Engineer and above. After completion of the road in alf respects the road furniture's

 should be affixed by the executing agency indicating locations like school, hospital, Ne-torn etc b “)\ :
Confractor o S -Biock-be»}elopmgm-c?ég\ N\
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1 15 Even qualrﬁed criteria are met, the bidders can be drsquahﬁed for the followmg Feasons, 1f enqmred by the Depamnent
.{ay Making a false statement or declaration.
(b) Past record of poor performance. C
(¢} Past record of abandoning the work half way/ recessmn of contract. . -
(d) Past record of in-ordinate delay in cempletlon of the work .
© (e) Past history of litigation. ' .

116.The information fumlshed must be sufﬁelent to show that the apphcant s eapable in al} respects 0 successﬁﬂly complete the
envisaged work.- : '

" 117.In case the Ist lowest tenderer or even the next. lowest tenderers wrthdraw in series one by ong, thereby facilitating a
-particular tender for award, then they shall be penahzed with adequate disincentives with forfeiture of EMD unless adequate
justification for such back-out is furnished. Appropriate. actwn for black listing the tenderers shall also be- taken apart from
disincentivising the tenderer..

118. ADDENDUM TO THE CONDITION OF P CONTRACT

. Clause-2(a) of P! Contract:-FIME CONTROL -
o 24 Progress of work and Re-schedulmg programme. '
© 2.1.1 The Block Development: Officer shall issue the letter of acceptanoe 1o the successful contmctor The issue of the letter )
of ‘acceptance shall be treated as closure of the Bid process and commencement of the-contract. :
2.1.2. Within 15 days of issue of the letter of acceptance; the contractor shall submit to the Engineer-in-Charge/ BDO for
approval 2 Programme commensurate to Clause ne.2.1.3 showing the general methads, arrangements ‘and timing for all the
. activities in the Works along with monthly cash flow forecast.

' 2.1.3. To ensure good progress. during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 112 of the whole time altowed under the contract has
clapsed, 3/4™ of the whole of the work before 3/4™ of the whele time allowed under the contract has elapsed. '

2.1.4.1f at any time it should appear to the Engineer-in-Charge that the actual progress of the work dees not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programine necessary to ensure completion of the works within the time for
completion. Tf the contractor does not submit an updated Programme within this period, the Engmeer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
-the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Progranune shall be a programime showing the actual progress achieved on each acttvrty and the
effect of the progress.achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engincer-i -Charges approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engmeer—m—Chargc again at any time. ‘A revised Programme is to show the effect
of Variations and Compensation Events”
2.2 Extension of the Completion Date.

2.2.1 The time aflowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The

execution of the works shall commence from the Sth day or such time périod as mentioned in letter of Award after the dateon -

which the BD(Q issues written orders.to corsmence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Gevernment shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely. - _
2.2 Assoon as possible after the Agreement is executed the Contractor shall submit the T:me & Progress Chart for each milestone
 and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the BD.O. and the
. ‘Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
~execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
. special jobs for whrch a separate programme has been agreed upon) complete the work as per milestone given in contract
- data.
2.2.3. In case of delay occurred due to any of ﬂ:re reasons mentioned below, the Cemmctor shall mmmediately gwe notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably requrred 1o the satisfaction of the BDO to proceed with the works. :

i) . . Force majeute, or _
~ai) Abnormaliy bad weather, or
. Serious [oss or dawage by fire, or :
. le cognition, tocal commetion of workmen, strike or Iockout affecting any of the tradgs emp oyed on the work, or.
. - Delay on the part of other centractors or tradesmen engaged by Engineer-in execatmg work not
fonmngp&rt of the Contract. o o
Contractor . - S _ S Biock Development ﬁ'i

Danagadi.



vi} In case a Variation is 1ssued wlnch makes it 1mposs1ble for Completlon to be achieved by the Intended Completton Date :
without the Contractor taking steps to accelerate the remanung work and whlch would cause the Contractor to mcur

h .addjtionat cost, or -

vit) Any. other oause, whlch in the absolute dlscreoon of the aumorlty mennoned, in Contract data is- beyond the'.'
Contractors control. - :

224, Request for reschedule and extension of tlme to be eligible for conmderatlon shall be made by the Contractor in
‘writing within fourteen days of the happemng of the event causmg delay The Contractor may also if practrcable indicate in

~ such arequest the period for which extension is desired. -

2.2.5. In any such case a fair and reasonable extension of time for complenon of work may be. given. Such extcnsron shall be

" communicated to the Contractor by the BD.O in writing, within 3 months of the date of receipt of such request Non-

application by the contractor for extension of time shall not be bar for gwmg a fair and reasonable extension by the B.D. 0.
and this shall be binding on the contractor. - : S .

23, - Compensation for Delay:

2.3, 1 If the contractor fails to maintain the requned progress in terms of clause 2 ¢ or to complete the work and clear the site
on or before the contract or extet_lded date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates

~ stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as apphcable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete. :

. This will also apply to items or group of items for which a separate pertod of completron has bccn specxﬁed Compensanon .

@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the

~ Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other

" contract with the Govérnment. In case, the contractor does not achieve a particular milestone mentioned in contract data, or

the rescheduled mriestone(s) in terms of Clause 2.5, the gmount shown against. that milestone shall be withheld, to-be.
adjusted ‘ agamst © the : © compensation
levied at the final grant of extension of time. Withholding of th:s amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent

- .mllestone(s) the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

milestone(s), amount mentioned against each milestone mtssed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may reqmre the other to attend a management meetmg The busmess of

- management meetings shall be, to review the plans for remaining work and to deal with maters ralsed in accordance with the

early warning procedure.

' 2.4.2. The Engineer shall record the busivess of management meetmgs and is to provide coples of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the

Engineer either at the management meetmg or after the management mectmg and stated in wntmg to all who attended the
meeting.

Clause-2 (b) of Percentage Rate Pl Agreement - Resctssron of Com:ract {Amendment as per lettcr No 10639 dt27 052005
of Works Department, Orissa):-

To rescind the contract {of which rescission notice in wrltmg to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20%.of the value of left over work will be realized from the contractor as penalty.

- 119. Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department wde Jetter No 3757/ Dt 25 04.2009

120.ELIGIBILITY CRI_TERIA To be eligible for quahﬁcanon, apphcants shall furnish the followmgs as well as mentioned in

. 'a)
b)

9
d)

check hst

Reqmred EM.D as per the clause No 10 '
Copy of valid Registration Certificate, Valid GSTIN certiﬁcate cOpy of valid license, proof of DanagadtP S. regtstered '
contractor, or-affidavit as per clause No 11. PAN card along with the tender documents and fumish the Original Registration -
" certificate, GSTIN certificate and Pan card, for venﬂcanon w1thm 3(three) dzys of opemng of the tender before tendering
authority as per Clause No:16. : :
DTN duly signed by the comractor on each and every page : '
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clausg

- Contractor . R : I BlockDeveIopmentO e




"SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIPY :

F'We hereby certify that [/We* am/are* related/not related (*) to any officer of PR Deptl of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. /'We* am/are*
aware that, if the facts subsequently proved to be faige, my/owr” contract will be rescinded with forfeiture of F.M.F} and
security deposit and 1/We* shall be liable to make good the loss or demage resulting from such cancellation. I'We also note
that, non-submission of this certificate will render my / our tender liable for rejection. '

{*)Strike out which is not applicable
SCHEDULE-B (CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS {For

special class / “A” class contractors only)

¥ We herebycetify that at present the following Engineering personnet are working with me / in our firm / company and-

their bio-data are furmished below.

S1. No. Name of the | Qualification | Date of | Monthly Whether fuil } If they are superannuated /
Enginecring : Appoinunent | emolument | tume retired / dismissed or removed
personnel engagement | personnel from -state Govt. /
appeinted for an Central Govt. / Public Sector
supervising coniinuous undertaking / Private
contracior’s Companics and or amy one
work  with ineligible for (Government

: address sgrvice.

1 2 3 4 § 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that ali the statements made in the reqgaired attachments are true and correct.

The undersigned also hereby certifies that neither me/our firm M/s _{Name of

- Applicant /frm nor any of its constituent pariners have abandoned any road/ bridge/Trrigation fBuﬂdmgq or ather project

work in India nor any contract awarded to us for such works have been rescinded during the last five years prior to the date of
this bid. 3.The undersigned hereby autherized and request (s} any bank, person, firm or Corporation to furnish pertinent
information as deemed necessary and as requested by the Department to verify this statement or regarding my (our)
competency and general reputation.

The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm/ Applicant)

Title of Officer
Name of Firm
TN Date: :
APPROVED FOR 19 (Ninteen) pages only
o
<

Block Development Offider, AddL Project Director (Tech.), DRDA. Jajpur

Danagadi

Sold for the work - Construction of compound wall with gate of Ucha
payment of Rs. 6000/~ (Rupees Six Thousand) only vide Money R
Bank Draft No......oooooeviieiiin e, :

P office, G.P- Uchabali.,Yanagadi Block” on
™ against BC /

o

Block Development
' Danagadi.



* BILL OF QUANTITIES

Name of the Work: Construction of Compound wall of Uchabali GP Office . G.P- Uchabali

S1 - . | . . Rate | Amount
Unit "
No. Description of item of work Quantity in Rs. In Rs
i 2 3 4 5 6
Earth work in excavation of foundation in trenches in hard soit or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, lifis *
1 and delifts to proper section and profile including dressing & leveling the 122.76 One Cubic 134.43 16503.00
= | bed upto required depth and making it fit for laying concrete and depositing ) meter ) ’
the excavated materials away from the work site with all leads and lifts
including dewatering, if necessary from foundation complete as directed by
Engineer-in-charge
- | Filling in Foundation and Plinth and floor with sand, watered and rammed | One Cubic _ .
2 including all cost of sand, conveyance, royalty with labour and T & P 2046 meter 5219 L0801.00
reguired for the work.as per direction of Engincer-in-charge,
Cement Concrete of proportion (1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete One Cubic
3 approved quality from approved quarmry including hoisting, lowering and 30.69 meter 4131.10 126783.00
laying concrete to the required level ramuming, watering, curing eic.
complete including cost, conveyance, royaity of materials with aH labour
charges as directed by Engineer-in-Charge.
Fly ash brick in cement mortar (1:6) in foundation and plinth having One Cubic
4 crushing strength not less than 75 kg/em?2 with dimenston tolerance +/- 8% 7033 meter 3747.52 263363.00
incl. splays cntting circular moulding . chamfering and corbelling etc. incl. . ;
cost of afl materials fabour T&P ,cess,etc. as per direction of Eng.in.charge.
Fly ash brick in cement mortar (1:6) in super structure having crushing
5 strength not less than 75 kg/em?2 with dimension tolerance +/- 8% incl. 153.45 One Cubic 3743.42 574428.00
i spiays cutting circular moulding ,chamfering and corbelling etc. incl. cost o ‘meter 7
of all materials labour T&P ,cess,etc. as per direction of Eng.in.charge.
16 MM (5/8") thick cement plaster in C.M.(1:6) fimishing smooth to inside
rough surface of 5" / 10" thick brick walls after racking out the joints
6 including watering and curing with cost, conveyance, rovalty and taxes of 318.40 Oni:?;are 146.22 119667.00
all materials and cost of all fabour charges reqaired for the work
efc.,complete including cess.
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth 1o outside
smooth surface of brick walls after racking out the joints including watering One square
7 andd curing with cost, conveyance, royalty and taxes of all materials and 733.45 meter 103.19 75634.00
cost of all labour charges required for the work ete. complete.
Supplying, finishing walls with water proofing weather coar of approved - One sauare
8 shade owtside the building quantity same as per item {11) of cement plasier 1551.55 n;:e?ér 81.84 126979.00
1:6 on brick wall ,T&P,labour ,cess,etc.all complete. :
- . . | One Cubic
9 Fjll_u_:lg foundation and plinth with excavated earth, watered and rammed 12276 89.62 11002.00 .

meter




T

Providing, supplying and painting of sign board and display board of size . . _
g 1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L. and shall } 1 One No. 3000.00 3000.00
be plastered ,painted and writing etc. as per direction of Eng. In.charge.. C

Total 1328380.00
Total 10 { Ten ) items Only fis Twe nty cight Thousand three Hundred eighty Jonly.
. .
7 ' = :
Asst. Executite r, Danagadi BDQ, Dapagadi Add. Project Di r{Tech.),
: DRDA, Jajpur .

. My / our quoted rate is

_' ] ... % (both in figures and words) excess over
/ less than / equal to the above estimated cost. :

Signatore of Tenderer




 CHECK LIST

'(To be filled up by the céntractdr} -

S " Submitied
. ; Yes | No.
2 - g 30 b 4} 5 6

Documents Page ﬂo. . Issuing authority

z.

con fog| Ay | ] bl wa] pa] we] we

Cost of tender paper
Copy of valid ficense_
Copy of valid LT. / Pan Card
Copy of GSTIN certificate _
Required EMD in approved form'
No relation Certificate

Affidavit of no litigation

| Affidavit of authenticity of irue document attached

“Valid E-Mail Address

: '_ 10 [Valid mobile mamber

Certified that all the mformanon mengion above ﬁave been attached with the tender paper & are true and correct to the best of
my Knowledge & belief. ' S - : _ _ :

- Contracter : ' : N 5Bl_oc_k. Developfnent Offi
, o C ' : Danagadi.”



NO]'ES

" The confractor should ot write anyfhing cxcepting quoting of percentage and in aay case anythmg else
regardmg bender rate is mentioned, the tender is liable for rejechon :

2 Percentage quoted by the tenderer shalt be accurately filed in words and in ﬁgures

wﬂl be cons1dered as excess

' 3 Smke out which is not apphcable If the tendezer quotes the perceniage wlthout mentlomng excess or Iess it

" Danagadi.

3, Per_centage should be guoted up to 2 {Two) digit aﬁer-the decimal point. T

;5 """ Rate of all items are mclusi_ire of cost, camage royalty and other taxes of | | : T T

' matenals . _ . |

i % :

- Tenderer - ) .

| No of Corrections L ER

| NoofOverwritings_______ .~ " T __
No of Interpolations . B

Block Development '{L\"D



