GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

o NAME OF THE PROJECT: Improvement of road from Dhabahali to Gopapur
PWD Road via Bandhasahi, G.P-Gobardhanpur.

Bid Identification/DTCN No. 924/ 22.02.2018 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGADI

DETAILED TENDER CALL NOTICE
No- 924 Dt-22.02.2019

1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover fromcontractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column no.5 I tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in preseribed form for following works as mentioned below .

Cost of Tender

Approx. : .
SL , o EMD Class of Period of
Name of the work estimated cost, : Paper .
No. (in Bs. ) (inaRs.) | eontracior (n Rs.) completion
1 2 3 4 5 ] 7
Construction of Diwligarh Primary School ' Four calendar
1 X 6000
_ 1 Bo  wall GP oath. 1327825.00 13350.00 Oy & 50 —
Improvesment of road frowr Dhabahali to-
2 Gopapur PWD road via Bandhiasahi GP; V76785700 | 17700.00 ‘D &C 6000.00 -F"“I;o"zltz‘;da’
Construction of CC road from Khaparizpada _ p
3 Mani Chakka 1o Balipast village GP- 170890000 | 3710000 .| B & T 600050 0“[;0":‘1‘;';‘*“
- Improvement of road from F
A ChakuaTarinichakka to Jrrigation 233392700 | 23460.00 B &C £000.00 “m“”
embankement GP: Khapuriapada ' s
Imiproverent of read from Tarajhar o ' P | Four calendar
5 ; R 17700 .06 6000 50
- Debibndi GP: Kisphat 1767857.00 - ? D&C ' months
Construction of school boundary with gate of _ : Four calendar
6 | Jugadia Primary Sehool G.P-Kumbhirigadia. | ' o000 | 920000 D &C ¥000.99 months
Constmetion of boundary wall 2 Mantira T R Four calendar
305975900 X B & H0(0,
7 College GP: Mantira 00 31006.00 ¢ % months
Construction of boundary wall af Arasahi . . Four calendar
B Primary School G.P- Masgir _ 1326823.00 1330600 O & 6G00.06 months
" Construction of maain pate and boundary wall _ _ ' Four calendar
i at Rampilo UP school GP- Oliala, 1195284.00 ) 1200000 | g e 9000.00 months
Tmprovement of roud from BD oad 1o .
o . ; Four calendar
1% Kahinsahibaligotha with CD work 132526500 13350.00 crve g e 6600.00
. B &C months
GP; Ostapal
. Construction of boundsry wall at Bandhesabi _ . Four calendar -
11 Pri School GP: 1313519590 1340000 DR £000.00 months
Construction of bouadary wall ai Ostapal High | Four calendar
2 . . , .
1 Gb- ) 177T7H682.00 17806.00 ‘D & H000.0) months
Constroction of CC road from RD road 1o , Ty Four calendar
13 9004 £ i H000.60
Mode! Schoo! GP: Ranipada 173900400 | 1760000 D& months
Construction of cosipooad wall of Uchabal _ ' Four calendar
M GP office G.P-Lichabafi. 1328380.00 | 1330000 | g 6000.00 months
Construction of compound wall at at . Four calendar
15  Pri School GP-B " 13317709 13400.00 & //j 6000.00 months
A o
Contracter Block Development pagadi




. _ R S . —T _ Appml’. ' T Céstbf"l‘ender . o .
i; . Nameofthework . | estimuted cost. ;(iﬁ’.:f)' _ _-m‘;f?“_"fr- | Paper ;ﬂﬁfn
N T .1 fmRsy . L™ contracto (in Rs.) _P -
R R T s 1 s 7
NG CnnshuwonamendmywaﬂsiRC s rarec i O S o Fau:caimdar '
" | NodaiSchool arNeww Sivars G.P- Tmcjuﬁu IR0 ABRKH g o W00 smonths

i‘he sale Bf the Bni document shail stan fmm the date of pubhcamn in Newspapcr duzmg ofﬁce hnurs in the oﬂ‘ ice of the
chayat Samit, Danagads Ia,;pur ' ' : : :

‘Bids shall be recawed in the ofﬁae of the Pancha}'at Samlti Dana@dn}a_]pur til} Dt, 0603 2019 up ta 5.60PM- through
ristered Pﬂsthpeed Post. The amhaﬂty wﬂi not be heid r&spcnszb}e for postal dt:]ay in the delivering of the documents or non-
sipt'of the same. :

“he. tendcr wﬂl be 0pmed in the nﬁice ofihe Pmmhayai Samiti,, Danagadl, Jajpur at 11, GGAM ot 9‘?.03.2{319 m presmca of the
:!ers or ﬂ]mr auﬂmnzed mpresmtatwes In case of ho]zdays, next workmg day will be oonsldered

he bid documem.s can be ebtamed fmm the Oﬁice of the PanchayatSamm Danagadi, Ja_;pur I person on apphcaﬂon and payment
-ost of bid docmnents mn demand draﬂfﬂaukers cheque drawn in favour of B.D.O ]}anagadi, Jajpur payable at 5.B.1. Duburi
gect,!)anagadl o :

: bid document can be dewn.lcaded from Ihe official web site ﬂfja;pur District (Iittp: !!vm w.iajpur.nic.in). In case of downloaded _
documient the cost of bid document should be attached with the bid. The cost of bid document is not refundable. The enveiope
mmmg bid documcm shouid bc “snggrscﬂbed w:th Tender CaH Notice Number— 924 £22. (!2 20] 9.

he- underslgned reserves ﬂxe nght to negot:ate of reject any or ail the teuders in the iterest of the Gmit wrth or w:thnut asmgmng' |
reason thercof. Any dxspute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of the defaulting
tractors of th;s b!nck those whe have not completed the work in time are habie for rejection.). '

“he addrtwnai perﬁ:rmance secumy shall be obtamed ﬁ'om the blddﬂr when the bld amount is less Hian the tmtzmaied cost put to
fer. In such an event, only the successful bidder who has quoted less hid price/rates than the estimated cost put to tender shall have
wrnish the exact amount of differential cost i.c estimated cost put to tender — minus the quoted amount as Additional Performance -
urity (APS} in shape of Term Deposit receipt piedged in favour of B.D.O. Dmmgadif Bank guarantee in favour of BDO, Danagadi

n any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
tter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder othierwise the bid of the successful bidder

I be cancefled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for b}ackhshng shall be mitiated against
bzdder The cencerened APS will be muzmed to the h;ddr,r aﬂer complet&on of work in all respcct ie. Final hill paid. :

he temier dmumts sent thmugh reg:stered :"Speed Pest and 1f does not reach the concerned office by the above daw and time,
officer will not be ca:msrdered on any account even if the tender docum&nts were dtspatched by the tenderer before :he due date

' w_\.\M

| Contractor ~ -~ . .. .. Block Developmcn Officer)
' o ' S ' Danagadi. -



’°-:

9. The tender is to-be submitted-in one cover is to contain EMD, signed DTCN on every page, price bid diily_ filled in and-sig-ned' by the

tenderer, attested copy of registration certificate, , PAN card, vali¢d GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2
of the tender call notice. ' : L R ' :

10.The bid must be accompanied by EMD of the amount @ 1%(0ne percent) of the estimated cust to tender as mentioned in _

_colutnn: No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
acedunt/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India comter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection. = o _ .

11..(i) The tender paper should be accompanied with the atlested true copies of the documents specified in the checklist like - valid
' registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be

s . produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about _

relaxation (if anyY in the license otherwise his/her bid shall be declared as non-responsive and thus lable for rejection.
‘i) The work is to be completed in all respects within specified period inclusive of rainy scason as mentioned in the column
' .No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the ime of execution
" of Agreement. o S '

12. ANl tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and va-lid.ity of -

tenders can also be extended if agreed to by the tenderer and the Department. :

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is fo furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required. affidavit in schedele-C, the bid
document will be summarily rejected. R ' .

14. No Relation Certificate. : o . :

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of

an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If

the fact subsequently proved to be faise, the contract is Hable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liabie to make good the loss or damages resulting for such cancellations. The proforraa for non-
‘Telationship certificate is contained in a separate sheet vide Schedule-A. . '
- 15. I an Individual makes the application, the individual should sign above his full type written name and ¢urrent address,
“16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full
- name of his firm with its current address, a :
'17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
- ‘written names and current address, or alternatively by a partuer holding power of attorney for the firm in which case a

- certified copy of the power of attorney shall accompany the application. A certify copy of the partniership deed and current )

address of all partners of the finm shall also accompany the application,

18. Hf the Application is made by a limited company or a corporation, it shall be sign by duly authorized person botding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.

_Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical

bid, .

19. The tender shiouid be strictly in accordance with the provisions as mentioned in the tender éc_hejdﬁjé; Any change in the

. wordings will not be accepted. ; _ :

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page. : '

2L Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of OP.WD. Code *

Vohme-1.
‘Followiaig new provisions shall be made to quote the rate of woik by the contractor.
3.5.5 {V)~ Percentage Rate Contract — . _

Percentage contract wilt be in addition to item rate, hump sum contracts etc. In such conracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The: contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelopc shall be opened, declared and recorded first. The rebate so offer shall be
«considered after opening of all packages called in the same tender notice. The coptractors who wish to tender for two ar more
works to which they refer, written on the envelope. e

Contractor ' Block Development Officer,
' Danagadi.



23,

24,

25.

.28,

28. -

29

30,
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. mmpmdw_ﬁmmmamsmamwﬁaﬂmmmmﬂ&dmm

+ate” shall bo sepiaced by “percentage raic” and contract Sora suay be named as p-1. In his form, time is the essonce. The

mh_wwm;mmﬁmﬁw&dhkmmw@m&mﬂm

‘penalty when the peogtess. of work  mot s per fhe coaditions of contract. The quantity smestioned om be incressed or E

serximman of 5% over the cstimated cost. If it exceeds the limit

reduced 1o the extrst of 10% per individeal ioms ssbject 0 2

mmmwwmmamymmﬁmgmmmmﬁmﬂmw e
e e ot b e eyt e of aceptions crasmstacs wil do approvalof et igher wibocky.

petcentage will be faken as cosrect. Tho percentage WmmmmMmaMmdmw
with corresponding amoumt will be freated a5 excess. The contractor will write percepiage €xeess of Tess up to iwo decimal

mw'm@_mmwm.mmmmmmmum@m

point only. If he writes the percestage

considered mmﬁm@mm'mmmﬂgmmhmw-mwofﬁw

,_;_mmmmmymmmm@gdmws&mmmmdocmnem'

whir:hwii_lﬁxmawaf'ﬁmw'mhemﬁﬁﬁ-ﬁyﬁtww&mmhmdm

- relevant specifications and deawings which arc hmwsa-mmmmmﬂ@mmvem
- The drawing famished with the msmmmmmummm dixing the execution as

oampensmwwﬁlhemmd. WMMM&Maspﬁﬁm}wmwMiﬁm by the

Every tenderer is expected before quoting his mtes 4o inspect the proposad work: He should also inspect the quarries and
Wm'm..mm.mmmmmwyndwﬁhﬁ&ydmhmmethemm’mlsmnst

. . memmmuwmmmm of materials at quarrics has besn

The' offér of tender shall be inclusive of cost of costruction and maintenance of iskand, forry service, fair-weather road,

sexvice road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

. of the borings shown m Cross Section.

T};e_mmy'aﬁs'cpﬂm._m-mmbkﬁrmaunufwkmeﬁﬂysafhtmﬁﬁx'mem-sbouldumbe
mmmmmmuﬂmmwmumwﬁuwm : T
Letmac...&mﬁh&mﬂmhx'mmm.mmmm«mﬁngwﬂimymin-omcﬁonwiththe

of. coatract i the office of the BDO,




/( g ‘security depnsﬁ together with the eamest money & the amount withheld according to the prowsmn of P} agreement shall be

retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Followmg documents
shall form part of the agreement.

a) The notice inviting bid, of the document mchidmg additional condmons, specifications and drawings, if any, forming the bid
- as issued at the time of Invitation of bid and acceptance ﬂ'nereof together with arly cerrespondcnce there to and required

amount of performance security

- b) Standard PWD fomn P1 with latest amendments.

35.
36.

37,

38.

39,

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfelture of the

bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
- deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will

not carry any interest. As concurred by law departrnent and finance department in their U.O.R. No.848 dtd.21.05.97 JOR.
N0.202 W.F.D. dtd.06.03.98 respectively the EM.D: will be forfeited in case, where tenderers back out’ ﬁ'om the offer before
acceptance of tender by the competent authority.

. That for the purpose of jurlsdictlon in the event of disputes if any of the contract would be deerned to have been entered in to

within the State of Orissa and it is agreed that neither party io the contract will be competent to bring 2 suit in regard to the
matter by this coniract at any place outside the state of Orissa. ' '
The contractor should be Hable to fully indemmify the department for payment of compensation under workman
compensation Aet. VIil of 1923 on any account.of the workman employed by the contractor and full amount of compensatlon
paid will be recovered fram the contractor.

Tenderers are tequired to abide by the fair wages clause as introduced by the Govt. of Works department L. No VIHI-R
8/5225-dtd 26.02.55 and No.JIM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may -
recover such amount due from the contractor and pay such amount to the labeur directly under intimation to the local labour
office of the Govt. The contractor shall not employ Chﬂd labour. The decision of the B.D.O. Danagadsi is final and binding on
the contractor,

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar category.

a) 'Rent, royalties and other charges. of materials, octroi duty, ali other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection o work site as well as construction of service road and diversion road and its maintenance till completion of work

site as required by the tender for collection of matetials, storage, housing of staff or other purpose of the work. No tenderer

will however be Hable to pay Govt. for temporary occupation of land owned by Govt. af the site of the work.

b} Labour camps or huts necessary to a suitable scale mcludmg conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities. _

c) Suitable water supply including plpe water supply whether available for the staff and labour s well as for the
work.

d) Suitable equipments am! wearing apparatus for the labour engaged in risky operatmm

e} Fees and duties levied by the municipal, canal supply authority. :

b Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.

. g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precautlon

also become payable due to operation of the work men compensation act.
h) The contractor has to arrarige adequate lighting agreement for the work wherever necessary at his own cost.
After the work is finalized all surplus materials should be removed from the work site. Prehmmary work such as vats, mixing
platfarn: etc. should be dismantled and alI materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40. No payment wiil be made for benchmarks, level pillars profiles and benchmg and leveling the ground wherever required. The
rates to be quoted should be for the finishied items ‘of work inclusive of carriage of all materials and incidental item of work.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up. ' '
42.The tenderer shall have to- abide by the CPWD safety code nies introduced by the Govt. of Todia, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the-documents durigg
public hoiidays il last date of sale and receipt of tender papers. Interest
address. But it mast be clearly understood that the tender must be received

¢ office hours every day except on Sunday and
ers ay obtain further information at the same
ey and according to instructions.

Contractor . - ) Block Development Officer,
' ' Danagadi.



v

44. Tendrerers are reqmred fo go through cach clause of PWD form P1 careﬁllly n addttxon to the c}ause mentloned here i}
before tendering, -

45. All reinforced cement concrete woxks should confirm to detailed standard spemﬁcanons IRC code and Bndge Code section I
IT, 111, IV and VII & latest design criteria for pre-stressed concrete brldge spec1ﬁcal1y for road and brldges lssucd by MORT &H;
Gowt, of India.

46.
47.

48.
49
30,

51

32.

33.

34,

55.

Steel shuttering and ceutermg shall be used which shall be hned w1th sultab]e shectmg and made Ieak-procf and watertlght

The department will have the right to inspect the. scanldmg, centermg and shuttenng made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in wnttng by the executive mgmeer The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.. - :

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. o ' '

The contractor should arrange the materials fike steel, cement, paint and bitumen etc. of apprcved quahty and specification at
his own cost for completion of the work within the time schedule No extension of time will be granted on the apphcat:ton of
the contractor due to delay in procurement of materials. .

The contractor will be responsible for the loss or damage of any depattmental matenals dunng transit and in the execution of
the work due to reasons what-so-ever and the cost of such matenals will be recovered from the bills at stock issue rates or
market rates, whichever is higher. o

If the contractor removes Govt. materials supplied to himt from the site of work- w;th a view to d:spose off the same
dishonestly, it shall be in addition to any other Jiability civil or criminal arising out of his contract bill liable to pay a penalty

* equivalent to 3 times the price of the materials. according to the stock issue rate or market rate, whichever is higher. The

penalty so imposed shall be recovered at any time from any sum that may ﬂlen or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of. '

The selected contractor may take delivery of departmental supply according to his need for the work, 1ssued by the B.D.O.

Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be boroe by the department. The department is not
responsible for considering the: theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmenial matenals to be used in the
work and the contractor shali use such materials without-any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates mcluswe of storage charges or rates fixed by the department or current market rate,
whichever is higher.

All the materials which are to be supphed from store will be as per availability of stock and the contractor will have to bear
the charges of stralghtenmg, cutting, jointing, welding efc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will

" - be responsible for its safety and storage. Cut pieces cf steel more than 1 mr in length w1ll be returned by the contractor at the

56.

57.

58.
* rights to shift the actual bridge position within-a reasonable range in U/S and T/S.
59.

. The stock of (building road and mgatlon siructures) metal and gmvei wil

- actual observatlon and deductlon

issuing stores, without conveyance charges. - :
Though departmental issue of Cement & steel has mdlcated, it may net be taken as bmdmg The contractor must have to
arrange by themselves, cement, stee} bitumen & every sorts of materials from approved manufacturer and get it tested in the

- departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on

such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production

«of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be supplied in quantlty length and siz¢ in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as

~actually used {including hooks and cranks} in the work cotrect to an inch or cm. And their weight calculated as per sectional

weight prescribed by the Indian Standard specification or as directed by the Engmeer-m-charge (Wastage of bars and
unnecessary lapping will not be considered for measirement and payment)
The tentative alignment of the proposed bridge has been shown in the enclosed dramng chever the department has got the

The contractor should at his own cost arrange necessary tools and plants reqmred for the efficient executton of work and the

. tates quoted should be inchusive of the: nmning charges of each plant and cost of conveyance.
60.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one uanugged .
well and specified span free of cost.as directed by the Engineer-in-charge and bear the entire cost of the test.

. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is

consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearauce for takmg earth from the borrow area. Earthwork from cuttmg wﬂl be
economically utilized in filling.

he meas_ured_ mboxesof 1.5 mX 1.5mX 05m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The solj

inE stong will be nieasured in the suitable stacks with
deduction for voids @ 1/6® of the volume or more dependmg upcn he looseniess of stackmg, which would be determmed on

Conmictor . _ ' Block Dc"weiopmem 1cer, _




- 63.
64.
- 65,
66.

67.

68.
69.
70.
71.
7.
73.
74.
75.
76.

T7.

d)

78.

81
. 82.

by the authority accepting the tender. : _ _ ' :
Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be -

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor wilt execute in advance an agreement with the Engineer-in-charge. _
In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor- under any circumstance.

The tenderer should furnish along with their tenders, a list of wdrks, which. are at present in their hand in the prescribed

proforma enclosed herewith. : _— .

Sinking of weils shall be measured from the bottom of well cap up to bottom of cuiting edge or 15 cm above fow water level,
whichever is less. ' : . o :

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
raic. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt

-and shift, if any, etc, shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may E_e altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation. ' :
When resort has to be made for sinking the wells by air lock and vacuum- chamber method, rates there of shall be pre-decided

included in the rate of well sinking. . : :
For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
‘without any extra cost to the department. s : o

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shail be allowed to rest on the noses of the piers.

Tor -steel mesh reimforcement shall be provided in the. concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. S _ :
Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. :
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ra
¢xamination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried

out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by

widening. :

a)It should be clearly understood that the jomts of bars are to be provide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge. - . _ . o

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
Jower than that of an Assistant Engineer. The Contractor shall bear the cost se involved in testing. The test speciimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- H1. : : _ :

c)Test specimen shall be formed carefilly in accordance with the standard method of taking test specimen and no plea shall
be entertained fater on the grounds that the casting of the test specimen. was faulty and that the result of these specimen did
not give a correct indication of the actmal quality of concrete. R :

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and sarples will be bome by the comtracior. '

<) The consiruction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted, . o _ _ : '
£} The thickness of cement concrete in top plugging should be as per deparimental drawing.

In well sinking the maximum folerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engincer-in-charge te overcome the adverse effects.of the tilis and shifis without any exira cost to the department and without
any damages 1o the well. Any additional work, necessary consequent upon the excess tilt and shiff, shall be carried out by the
contractor, at no extra cost to the department. : : '

. Conerete of strength below of the required strength (és-.-d:etcrm{ned by acr_dai tests) shall not he aecepted.
- I the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
- suitable. tocation at the cost of the contractor. The tilt and shift of the well mcluding compensation is to be abided as per the

clauses of MORT & H for roads & Bridges. :

No claim for carriage of water, what-so-ever, will be entertained. :

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The appremtices will be selected by the Superintending Engineer. The period of
employment will commence within I month after the date of work order and would fast til].the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed undet govt. The no of apprentices to be employgd should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost gf the, work.
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Special class contractor shall employ under him 1 graduate engineer and 2 d:ploma hoiders belonging to the state of Orlssa
Likewise, A-Class contractor shall employ under him ¥ Graduate engineer or 2 diploma holders belonging io state of Orissa.

The contractor shall pay to the engineering personnel monthly emoluwments, which shall not be less than the emohsments of

the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief {Civil}, Orissa may
howsver assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appomted by the Contraciors should be intimated to
the tender receiving anthority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so enyployed by the contractor to the effect that the work executed as
per the bill has been supervised by him. {Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be fumistied in the proforma contained in a separate sheet vide Schedule —~B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring ticense.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up 0 3% over the lowest quotation- or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material inchiding the wheat/ rice referred to above, medical aid, labour and food smff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account ali conditions and difficulties that may be encountered during its progress and to have quoted rates including labour

-and materials with taxes, octroi, other duties, lead, lifts, loading and unleading, freight for all materials and all other charges

necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor laims later on to-have misjudged as regard availability of materials, tabous and ether factors.

The prevailing percentage of LT. Department of the gross amount of the bili towards income tax will be deducted from the
contractor’s bill.

The amount put te tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be

exclusive of GST applicable as per norms. GST as applicable will on works contract shalt be paid over the bill
amount af the time of payment of bill.

The contractor is required to pay royalty o Gowt. as fixed from time of time and produce such documents i suppott of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and. deposited in the revenue of concerned
department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work,

Under section 12 of contractors labour (Regulation and Abelition} Act. 1970 the contractor who undertakes execution of
work threugh labour should produce valid license from licensing authorities of Jabour Department.

Sample of all material - The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring — The foundation levet as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

_ contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspeets. '

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge fo be
amended and made good by the contractor at his own cost uniess the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is-also required to maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the completion of the same, they are to be under the coniractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in

_his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,

cyclone, epidemic, riot or any other calamity whether natural or incidental

ases so caused will have 1o be made good by
the contractor at his own cost. :
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96, Gradation of ingredients: The coarse and fine aggregate shall meet the grade requiremeﬁt as per the latest provision of
relevant LS. Code/ LR.C. code/ MoRT&H specifications.
97, Tilts and shifts '
- a) Maximum perinissible shift is 150 mm.
b)  Maximium permlsmble tilt is 1:80.
98. Payment for variation in price — {Vide Works Department Memorandum N'o-l2073 W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
afi). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bltumen) tncorporated
in the work {not being materials supplicd from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale pnce index (all commodities), and the contractor there upon necessarily and properly pays
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which s operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the werk has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula to caloulate the increase of decrease in the price of materials.
Vm= OTSXmeRx(ml '
100 io
Vi = Increase or decrease in the cost of work during the quarter under consideration due to change in the pnce of the
materials.
R = the value of work done in Rupées during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter i which the tender was opened (as published in
R.B.1. bulletin from time to time.)

i = The Average Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause. '
* (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are 1o

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total clamm is
more than Rs. 50,000/~ and with prior approval of the E.L C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, meedaately

The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authority of lmha Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oil Corporation Limited (10CL)

a (m}-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to-be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfiliment of the conditions mentioned below

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL) - '

Cement. . ' Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Oil Corporation Lirmited (1OC)
Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the

comtractor after deducting the hike percentage amount in the tender for those materials from the calcuiated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before .

utilization of steel, cement & bitunen.

{4) Differential cost will be allowed ouly for the original agreement period, but not for the extended period even through
it might have been validly extended. (v:} Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 i{f)Recovery in case of decrease shail be
mwade by concerned Block Development Officer from the contractor, immediately.

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease

' in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in

© quarter which the tender was opened as per the formula indicated beldw.

“ respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse

or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for [abour which is operating for the qu ander consideration and that operated for the
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E ormula to calculate the increase or decrease in the price of Labour.
VI=0.75x PLx R x {1- io}

100 io
V1=  Increase or decrease in the cost of \wrk during the quarter under cons;demtlon due 1o changes in the minimum
wages rate of labour.
R= the value-of work done in Rupees during the quarter ynder consideration.
0= the minimum wages for labonr as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

PI= Percentage of labour component {as per sub-clause), _

Similtarly. if during the progress of work, the price of Petrol, Qil and Lubricants (Diesel oil being the representative item for
-the price -adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execution of the work, then he shail be entitled to reimburse or iiable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is opesating for
the quarter under c0n51dera!:ton and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2- Dl)

Ki= - X .

100 By
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the priceof P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
n price of material, labour and P. O. L. as per sub- classes (a), (b) and (¢) of this Clause.

Category of works Contractor’ Supply ' Departmental supply of materials
% Of Materials | % Of Labour | % OfP.O.L.
Irrigation work _ | ' ]
&) Structural works _ 20% 30% : 5% 45%
| b)Earthwerk, Canal work, 20% _60% 5% 15%
Embankment work etc.
R&B Works .
a) Bridge work 20% W% 5% 45%
b) Road work L 45% 40% 3% - H%
¢} Building works ' *50% 30% 5% ' 35%

(* Where brick is supphied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on varlat'lon in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31(a-it) &(a-iii), labour and P.O. L. as

- per sub-clauses (a-i}, (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause. where the period for completion of the work as stipulated in the agreement is
less thap one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one vear
and more escatation on account of price variations would be admissible only for the remammg period after excludmg the first
one-year period thereof provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the fivst one year period there from.”
€) The contractor shall for the purpose of sub-clauses (a), (b) & () of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shail allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a mapner as the Engineer-in- Charge may require any document kept and such other information as the
Engincer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thetedf to the Engineer-in- Charge stating that the
same is given pursnant to this condition together with an information relas gto which he may be in a position to supply.
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| f99 For diversion road the contractor will have to-make his own arrangement to make the same in private land if necessary for
. which agreement of such land by the side of C.D.. works and the rental charges. for such private land shall be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time

and barricading ete. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above

rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and

maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. : . '

100.The contractor has to arrange the land required for borrowing earth if necessary. for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. o :

101, Where it will be found pecessary by the Department, the Officer-in-Charge .of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor ot his authorized agents with their dated, signature. Orders entered i this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor {cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month. '

102.The tenderer shonld conduct three bores at each pier and $.B.C. of soil at foundation level and abutments location and furnish

- the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc: without any extra cost to-the Department. ' :
103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained. : o : - .

104.The contractor shall have no «claim what so ever for the extra quantity of work to be executed in view of above. possible
changes and payments is to be made as per clause 11 of the P1 Contract. o

105.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MOoRT&H specifications with latest revision / amendment
are also binding op the part of the contractor. o ' .

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the confractor's behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circalar of
the Government relating to his registration. :

108.Any damages caused by natura} calamities should be done by the contractor at his own cost. The Department will not be any

way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution ot operation of the iiems due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.. '

111.The materials, borrow areas and hutments at site should be arranged by the contracter at his own cost. Neo future complaint on
this account shall be entertained. : ' _ : L

112.The contractor shall make requisition of claits book from the date of commencement of the work from the Department and

shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his

contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or

his duly authorised agents at the end of each month. A certificate should be farpished along with the claim to-the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the ¢laim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by

. 10th.and 16th days of each month for orders of the Engincer-in-Charge or competent authority. Claims not made in this
rmanner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
¢laim book is the property of the Block and shall be surrendered by the contractor te the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is eatlier for record. : :

113 Number of tests as specified in L.R.C/ MORT&H / 151 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any ‘Govt. Test House / Departmental laboratories/reputed
material testing laboratory as.to be decided by the Engineer-in-charge. Testing charges including expenditure for cotlection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both. prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor. _

114. Besides, the firm / contractor shall install futl-fledged field laboratory at work site for conducting required tests as per IRC/
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit-of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all yspects the read furniture's

- should be affixed by the executing agency indicating Jocations like school, hospital, No-hom etc.{ '
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enguired by the Department
(a) Making a false statement or declaration. -
(b) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract. _ o
(d) Past record of in-ordinate delay in -completion of the work
(e) Past history of litigation. o _ L

116.The information furnished must be sufficiert to show that the applicant is capable in all respects to successfully complete the

envisaged work. - ' : : - :

" 117Ju case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished: Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. ' ' ' :

118. ADDENDUM TO THE CONDITION OF Pt CONTRACT
Clause-2(a} of P1 Contract:-TIME CONTROL-
2.1.  Progress of work and Re-scheduling programme.
2.1.1 The Block Development: Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the Jetter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast. :

" 2.1.3. To ensure good progress during the execution of the work the contractors shall be bound: in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
‘under the coniract has elapsed, 1/42 of the whole of the work before 1/2 of the whole time altowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4% of the whole time allowed under the coniract has elapsed. '

2.1.4. 1f at any time it should appear to the Engineer-in-Charge that the aciual progress of the work does net conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this perfed, the Engineer-in-Charge may
withhoid the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount untit
‘the next payment after the-date on which the everdue Programme has been submitted. ' :
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work inchuding any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's ebligations. The Contractor may
revise the Programme and submit it to the Engincer-in-Charge again at any time. A revised Prograrmmme is to show the effect
of Variations and Compensation Events : _

2.2 Extension of the Completion Date. : -

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to-commence the work or from the date of handing over of the site whichever is later. If
the Contracter commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any -other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Secutity

-deposit absolutely. : :

2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of ftems of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as mecessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds ope month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract

-data. ' ' :

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shali nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do-all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

iy . Force majeure,-or _
i) Abnormally bad weather, or
. Serious loss or damage by fire, or
» . Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades ph Ffed on the work, or.
. - Delay ou the past of other contractors or tradesmen engaged by Engineer-in-Cf arge inj executing work not

forming part of the Contract.

) q{
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vi) In case a Variation is issued which makes it impossible for Completiou.to be achieved by the Intended Completion Date
without - the Contractor takmg steps to accelerate the remaining work and which would cause the Contractor to incur

.addmonal cost, or

vii) - Any other canse, which, in the .absolute discretion of the authorlty mentloned, in Contract data is beyond the
Contracters control. . :

2.2.4. Request for reschedule and extension of time, to be eligible for con31deranon shall be made by the Contractor n .
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if pracncable indicate in

such a request the period for which extension is desired.
2.2.5. In any such case & fair and reasonable extension of time for completion of work may be given. Such extension shall be

communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.Q.

- and this shall be binding on the contractor _

2.3, Compensation for Delay. :

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the

amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that

specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation .

. @ 1.5% per month of for delay of werk, delay to be completed on per Day basis. Provided always that the total amount of

compensation for delay to be paid ander this condition shafl not exceed 10% of the Tendered Value of work or to the .

Tendered Value of the item or group of items of work for which a separate period of completion is originally given. '

The amount of compersation may be adjusted or set-off against any sum payable to the Contractor under this or any other

contract with the Govérmment. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted : against © the : compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent

. milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld, However no interest

whatseever shall be payable on such withheld amount.
24. Management Meetings
2.4.1. Either the Engineer or the Contractor may requlre the other to attend a management mectmg The business of

© management meetings shall be, to review the plans for remaining work and to deal with matters ralsed in accordance with the

early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meetmg or after the management meetmg and stated in writing to all who attended the
meeting. .

Clause-2 (b) of Percentage Rate P1 Agreement - Rescission of Contract {Amendment as per letter No, 10639 (t.27.05.2005
of Works Department, Orissaj):.-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence); 20% of the value of left over work will be reatized from the contractor as penalty.

-119.Cess @ 1% of the agreement cost shall be deducted from: contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.20090.

- J20.ELIGIBILITY CRITERIA To be ehglble for qualification, apphcants shall farnish the followings as well as mentioned in
check list:

a)
b)

c)
d)

Reqmred EM.D as per the clause No. 10. '
Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of anagadzPS registered

contractor, or affidavit as per clause No 11, PAN card along with the tender documents and furnish the Original Registration -

certificate, GSTIN certificate and Pan card, for verification vmhm 3(three) days of opening of the tender before tendermg
authority as per Clause No.10.

DTEN duly signed by the contractor on each and every page. ' '

Bank Draft towazﬁs cost of Tender Paper if downloaded or Money Rocelpt as per Clause 5”

Contractor R ' ' : : _ " Block Dévelopmento.
. Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP}
1/We hereby certify that I/We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of A:,mtant l:ng1 nect &
above and any officer of the rank of Asgistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. /'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of EEM.D and
security deposit and /'We* shall be liable to make good the loss or damage resulting from such cancellation. I'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.
{*)Strike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
speciat class / “A” class contractors only)

T/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below.

SI. No. | Name of the | Qualification | Date of | Monthly Whether full | If they are superannuated /
Engineering Appointinent | emolument time retired / dismissed or removed
personme] engagement | persomel from state Gowvt. /
appointed for 1 and Central Govt. / Public Sector
supervising contmuous undertaking / Private
contractor’s work | Companigs and or any one
with address : .| ineligible for Government

service.

i 12 3 4 | 5 & 7

SCHEDULE- C FORMAT QF AFFIDAVIT

. The undersigned do hereby certify that all the statements mdde in the required attachmaents are (rue and correct.

. The undersigned also hereby certifies that neither me/our firm M/s __nor any of iis
constituent partners have abandoned any road/ bridge/Trrigation /Buildings or other project ‘work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request () any bank, person, firm or Corporation to furnish pertineni information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

»  The undersigned understands and agrees that further quakifying information may be requested and agree 1o furnish any such
information at the request of the Department. .

(Signed by an Authorized Officer of the firm/Applicant)
Title of Officer
Nane of Finn

ﬂ Bate:

APPROVED FOR 19 (Ninleen) pages only

. \p
-
Block Development Offiter, Addi. Project Directof 1.y, DRDA. Jajpur

Danagadi

Soid for the work -Improvement of road from Dhabahali to Gopapur PWD road via Bandhasahi, G.P-
Gobardhanpur, Danagadi Biock” on payment of Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No .........
...... Dt ............... against BC / Bank Draft No.......................... Dt....................... payable al SBT Duburi

Project, Danagadi.
o !U\
Block Development Gfficer,

Danagadt.




E BILL . OF QUANTITIES

/ Name 01 lhe Work —I mprovement of road from Dhabahali to Gopapur PWD road v via Bandha sahi,
_ Gobardhanpur GP..
Sl ' S
No Description of item of work Quantity | Unit Ra};(; m Amol;l: tin
L 2 3 4 5 6
Earth work in excavation of foundation in trenches in hard
soil or gravelly soil except sheet rock requiring blasting to
proper profile with all leads, lifts and delifis to proper
section and profile including dressing & leveling the bed - One
1. | upto required depth and making it fit for laying concrete 12.42 Cubic | 134.40 1669.00
and depositing the excavated materials away from the work meter
site with all leads and lifts including dewatering, if
necessary from foundation complete as directed by
Engineer-in-charge
Filling in Foundation and Plinth and floor with sand,
watered and rammed including all cost of sand, One
2 | conveyance, royalty with labour and T & P required for the 4.48 Cubic 538.60 2413..00
work. Including cess ,as per direction of Engineer-in- meter
charge.
PCC M-15 work using 40mm and downgraded size Hard
Granite Crusher Broken metal for foundation, flooring
concrete approved quality from approved quarry including One -
3 | hoisting, lowering and laying concrete to the required level 12.02 Cubic | 3868.86 46504.00
ramming, watering, curing etc. complete including cost, meter
_ conveyance, royalty of materials with all labour charges
and cess as directed by Engineer-in-Charge.
4 | Labour for laying 600mm dia RCC hume pipe in position. 7.50 n?eiir 28.10 211.00
Cost of 600mm dia NP3 RCC humne pipe including One i
> transportation charges. 7.50 meter 2199.79 16498.00
Rigid and smooth centering & shuttering at all heights of
RCC /PCCwork using required scafolding , T & P
.centering shuttering including all taxes of materials cost of
6 scafolding conveyance and dismentailing and disposing
debrise clear of work site complete to receive
rainforcement grills and concrete as per dn’ectlon of
Engineer-in-charge
! a) For RCC f{)undaticm , column base, plih bend, Mass 3729 sc(;)ul;ie 86.72 3234.00
concrete etc.
meter -
Earth work inall kinds of soil obtained from borrow pits One
within all lead and lift fransportation to site by mechanical Cubic
71 means,including rough dressing and breaking clods to 4379.80 meter 165.61 725339.00
maximum Sem to 7 ¢m size etc.all complete ,including
' cost,carriage labour, T&P,cess.
Compaction and watering of earth upto OMC rolling with | One
8 PRR in embankment/road formation in layers not 437522 | Cubic | - 6.44 28176.00
exceeding 0.23m,mncluding hire and running charges of meter




fRR,etc all complete as per direction of Engineer-in-
charge.
Supplying afl labour, T&P for sectioning and cambering of C?}nb?c
9 earth in road formation,as per direction of Engineer-in- 1155.06 meter 1.95 2252.00
charge. _ '
Admixing sand and moorum and laying sub-base in layers
. not exceeding 225mm, watering and compaction to the One
required density in OMC with PRR including all labour and Cubic 9 217458.0
10 hire charges of PRR, T&P cost .conveyance royalty of all 35_8'28 meter 606.95 00
materials,cess,etc.all complete as per direction of Engincer-
in charge.
Promdmg,iaymg,spreadmg and compacting stone
aggregates of specific sizes(IRC Gr-1)%0mmio 45mm, to
waler bound macadam specification including spreadiog in
uniform thickness, hand packing rolling with 3 wheeled One _
" steel roller of 8-19 iqnnes n stages to proper grade and 738.86 Cubic 2005.76 479096.00
camber,applying and brooming requisite type of meter
screening/binding materials to £ill up the interstices of
coarse aggregates, watering and compacting to the required
density.etc.all complete as per the direction of Engineer-in-
charge.
Collection,stacking. good quality laterite moorum and One
12 .sprcaﬁ_lmg on road.and compaction with PRR - 376.11 Cubic 518.14 194878.00
including,cost,carriage,royalty of moorum and meter
labour, T&P cess. etc.all complete.
. . g L e 11 : One _
13 Fine dressing and turfing, within all lead and lift.including | 2352.90 | square 20.03 47129 .00
all labour, T&P,cess,etc.all complete.
. meter
Providing of display board of size 1.20m x 1.20m x
0.25m(thick) above G.L. and 0.45m below G.L. and shall One 3000.00
14 be plastered ,painted and writing etc.complete as per ' 1 No 3000.00 '
direction of Eng. In.charge.. ' ’
Total 1767857.00 |
Total 14(Fourtcen) itetas Only (Rupees Seventeen Ixty seven thousand Elght hundred Fifty seven)only
pproved ;
Asst, Exec%e&n Danagadi BDO, Danagmﬁ AddL Projmr (Tech.),
! DRDA, Jajpur
My / our quoted rate is % (both in figures -

and words) excess over / less than / equal to the above estimated cost.

Signature of Tenderer




CHECK LIST

{To be filled up by the contracior)

Sk Documents _Submitted Page No Tssning authori
No. o o Yes No. ase 0. I £ v
R 7 | 3 ' 5. 6
1 | Costof tender paper ' : '
2 | Copy of valid license
3 | Copyof valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 1 Required EMD in approved form
6 | No relation Certificate
- 7 | Affidavit of no litigation
8 | Affidavit of avthenticity of rue docament attached
- Valid E-Mait Address |
10 {Valid mobile nomber

Certified that all the information mention above have been attached with the;- tender paper & are true-and correct to the best of
my Knowledge & belief. - . _

Contractor E Block Deveiopmqei’t\&fﬁcer

Danagadi.



NOTES
1. The contractor ‘should oot write anything excepting quoting of § percentage and in aﬂy case amything else
regarding tender rate is mentioned, the tender is Hable for rejection.

' Z Percentage quoted by the tenderer shalf be accurately filled i words and in ﬁgures

3 Strike-out w}nch is not applicable. Tf the tenderer quotes the percentage without mentioning excess or loss. it

- will be considered as excess.

" 'pef_ceniage should be quoted up to 2 (Two) digit after the decimal point.

5. Rate of all items are inclusive of cost, camage royalty and other taxesof | | o
materials |
a I
! Tenderer I 5
. Noof Corrections___-____ _ ) i .
No of Over wrltmgs o - T
i ﬁg_c;i? lnterpoia’aons e )

Block Development Alﬁée

Danagadi.




