GOVERNMENT OF ODISHA

- PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of boundary wall at Ranagundi UP
School, G.P-Ranagundi.

Bid Identification/DTCN No. 924 /22.02.2019 /P.S Danagadi/2017-18

~ PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGAD]

DETAILED TENDER CALL NOTICE
924 Dit-22.02.2019

No.-

1.Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover ﬁunwoutractors registered withthe state
government and contractors of equivalent Grade / class registered with other state Government /Central Government /MES /Railways
mentioned in column po.5 in tender call noticefor execution of civil works on production of definite proof from the appropriate

authority in preseribed form for foliowing works as mentioned below .

Cont of Tender

ApPprox. lass of Period
Ds‘:; Name of the wark estimated cost. (iﬁbl::.)) uﬁl or Paper comple ﬁ‘:f“
- - (in Rs. ) tract (in Rs.) mp
i 2 3 4 5 6 7
Consiruction of Dhuliparh Primary Schoo} : . : ' Four calendar
1 Boundary wall G.P-Dhuligarh. ”2?825 e 13300.00 D &EC months
_ Tnprovement of road from Dhabahal 1o .
2 Gopapur PWD road via Bandhasshi GP: 1767857.08 | 17700.00 D& C §000.00 F““;;ﬁ;gd”
Gobardhaapur
Construction of CC vonid from: Khaporiapada _ F
3 Mani Chakka to Balipasi village GP: 3708900.00 371060.00 ‘BT & T 6000.00 0‘:;::‘;};’;&”
Khapuriapad
{mprovement of road from L
a ChakuaTarinichakka to Irrigation 2333927.00 | 2340000 B & 5060.00 1“":};‘:‘;‘;“”
cmbankement GP: Khapuniapada
Improvement of road from Tarather to e p e Four calendar
5 74 770000 D & C . H0B60G
Debimati GP: Kiajhar 1767857.00 ; o months
Construction of school bowndary with gate af . ' ' : Four calendar
6 : X . 4000.00 .
: Jagadia Primary School (G.PKumbhirigadia. 91956600 2200.80 & months
Construction of boundary wall at Martim - o Tour calendar
7 Colicge GP: Manti . 30099759.00 31000.00 B & C 6OHG.H0 months
© Construction of boundary walf at Arasahi - ' Fout calendar
8 Pri oot G P- Mantica 1326823.60 - 13300.00 D & O H000.06 months
Construction of main gk sad bowndary wall -  Four calendar
? at Rampilo UP school GP- Oflala. 119528490} 1200000 D& 6000.00 months
Impmvmﬁuﬂfmadﬁmnm mad to ' _ _ _ _
10 Kaluamlhahg)ﬂza with CD work 132526500 | 1330000 e o o 6000.00 Four calendar
_ o &EC months
GP: Ostapal : :
' Construction of boemdary wali & Bandhasabi | | . was '_ : Four calendar -
11 Primary § GP- Ostapal 1335195.00 1340000 - 6000.60 s on
Construction of boundary wall at Ostapal High ' Four calendar
7
12 School GP: O i THH682L.00 17809.60 & T 6000.00 months
Construction of CC road from RD road o , 3 . A R Four calendar
13 Model S 1 GP: Ranipada - T739004.00 l?ﬁ)ﬁ.@ D& 6000.60 months
Construction of compound wall of Uchabals : Four calendar
1 GP office G P-Uchabati. s sl B ¥ 2o 6006.00 months
Constrizction of compounz wall at at ' I . Four calendar
15 o . 133176500 340000 ‘D & HO0G.00
Ranagundi Primary School GP: Ranagundi : 5 1 / ) months
Ceantractor i




Approx. ' : e, o Cost of Tender ;
: E" Namie of the work estimated cost. (:;:P;::)) ' cfnmt;:c:ir 1+ Paper copgml:ti‘:)i
1 o | GaRs) (in Rs) b
| 2 . 3 4 5 ' 6 7
_ Construction of Boundary wafl &t RC _ - Four caleadar
16 NodatSetoo! 3t New Sivaria GP-Totjag. 132782500 | 13300.00 e | 500000 i calendar

& The saie of the B;d document shall start from Ihe date of gubhcamn i Ve“spaper dunng office hours in the office of the -
chayat Samiti, Banagad: Jajpur. -

oy Bids shall be seceived in the office of the Psnchayai Samm Danagadl Ia;pur it Dt. 36.93.2019 up to  S5.00PM- through'_'
Kegistered Posi!Speed Post.. The auth(mty wiil not be held mpons”ble for pcstai delay in the delivering of the documents. or non-
u"lpl of the same. - - .

& " The tcnda wﬂ] bc opened in the oﬂice of the Panchayat Samm Danagadg Iajpur at Il.ﬁﬂAM, on 07.632019 m presence of the
bMders ar the:r auth{mzed mpresentatwes ln case of hohdays, next workmg day wm be cons;dered '

5 The bid docmnents can be obtained from the Ofﬁce of the ?anchayazSamm, Danagadi Ja_;pur in petson on apphcatmn and payment
tost of bid ducumenzs m demanﬂ draft!Bankers cheque drawn in favour of B.D. 0 Dnnagatlx, Jajpur payab}e at S .B.1. Duburi
?q.:;;ecgbanagada :
bid documment can be downloaded from the oi’ﬁcml web. site afJa‘,}pur District (kittp:/fvww, jajpur.nic, ). In case 0! downloaded
by document the cost of bid document shotld be attached with the bid. The cost of bid document is not refundable The enw:!opc
omtaﬁung bid document should be “ggggmnbed mth Tend er Call Nﬁt:we Numherw 924 4'22 ﬁz 2019. _

o The unders:gned reserves the right to negotiate orre;ect any or all the tenders in ths xmcrest of the Govt wnh or w1ﬂwui assigning
reason: thereof, Any dispitte in this matter will be settled up under the Furisdiction cf Jajpur District. (The bids of the defxn!tmg _'
Cantractors af ﬂns block those who have not mmpletzed the work in tlme are liable for re;echon )

. The add:ﬂoual performance semmty shall be obrtamwd from the hxdder when- the bid amount is Jess than the estimated cost put o
tender. In such an event, only the saccessful bidder who has quoted less bid pricefrates than the estimated cost put to tender shal! have
1o firnish the exact amount of differential cost i.e estimated cost put to tender — minus the guoted amount as Additionat Performance
Seeurity (APS} in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
feon any nay Nationatized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
Letter of Acceptance (LoA) by the BDO, Danagad: {by e-mail) to the successful bidder otherwise the bid of the successfal bidder
il be cancelled and the Eamest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against-
tebidder. The com:creneﬂ APS wﬂi be returned to the bidder after ::am:p!etma of work in all respect ie. Fmal bill paid.

The tender domments sent thmngh reglstered fSpeed Post and if does not reach the ccncemed office by the above date a;nd time,
officer will not be considered on any account even if the tendef documents were dlspaxched by the tenderer before the due date.

" Contractor _ I B%ock béve!opment Officer,



/:.

9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filted in and signed by the |

tenderer, attested copy of registration certificate, , PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid E-
mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and special conditions.if any. The cover is 1o be sealed and superscribed as the bid of the works as mentioned in column No.2
of the tender call notice. =~ ' - . : : _ - S
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
‘column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
acegunt/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
i India counter guarinteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other

form. Ténders not accompanied with EMD as specified above shail be liable for rejection.

11. (i) The tender paper should be accompanied with the attested true copies of the documents speciﬁéd in the checkiist like valid
© - - registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be

produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus labke for rejection.
i) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in. the column
' - No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
~ of Agreement. o ' ) " _ : '
12. Al tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department, : _ :
13. An applicant or any of its constituent partners of whoss contract for any work has been rescinded or who has abandoned any
' work in the last five years, prior to the date of bid shall be debarred from qualiﬁcatiqn, The tenderer is to fumish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be

furnished in schedule-C. Non-farnishing of information in schedule<C aud required affidavit in schedule-C, the bid

~ document will be summarily rejected. '
14. No Relation Certificate. . i o
* . The contractor shall furnish & certificate afong with the tenderto the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the PR, Department. If
- the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or damages tesulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A. , . '
.. 45, If an Indtvidual makes the application, the individual should sign above his firf]l type written name and current address.
16, M the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full
© .. name of his firm with #s current address. ' a ' . '

-17. If the applicaiion is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a

 certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current

address of all partners of the firm shall alse accompany the application. : :
18. ifthe Application is made by a limited company er acorporation, It shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
. Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid. : . . . e

19. The te_mi_er. should be strictly in accordance with the provisions as mentioned in the tender éche_jdu.l.é. Any éhange:_in the

. wordings will not be accepted. :
. 20. No tenderer will be permitted to fumish their tender in their own manuscript papers. All information should be sabmitted in

* English, The applicant’s name should appear on each page of the application along with his signature or the signature of the L

o N authorized representative at the bottom of each page.

o

" Volime-i. - : _ ) :
Following new provisions shall be made to quote the rate of work by the contractor.
~.3.5.5 (V) —Percentage Rate Contract — :

Percentage contract will be in addition to item rate, Jump sum contracts etc. In such contracts the schedule of

quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to.

.. the tender dociments, The coniractor participated in the tender for more than one ‘work may offer conditional rebate. Rebate®
offer submitted In separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shail be:
ie contractors who wish to tender for two or more -1

- considered after opewing of all packages catled in the same tender noLics.
works.to which they refer, written on the envelope.

Contractqr . Biock Development Officer,
: Danagadi. -

. Instruction for quoting percentage rate below /above the estimated .cpsf amendment to para ~3.5.5 of O.P.W.D. Cadé g




S22

23.

24,

27.
)

29

30,

31
.32
33

- contract (Herein afler and in the

the valuo of the tenderod mmount (exciuding 1% deposited toward biris

o mmmﬁxmmkmsmwmmﬁxmmmwmmm
wmumwwwmmﬂm-_wumaﬂsﬁ,hmmﬁmhﬁww.m

contractor is required to m;muinmdpwqﬁd‘nﬂnmatm mebemumdwuh

‘penalty when the progress of work  not as per the conditions of contract. The quantity mentioned can be increased or

redtuced to the extent of 10% per iadividual mmmamm«s%mk-mm If it exceeds the Limit
stated above period spproval of competont suthority is mandatory before suaking auy paymeni. The period of completios is -

: mymmmm&ewmmmmmmwmwwmmm '
. percestage will b taken as cosrect. The percentage quoied io the tender without mentioning excess or ess and not supported .

' point-miy-.Ifhemme.pmem.amupmmumwmmﬁ:smecimalpointswrmty-be

e eorer 1 xpectod before quoting bis Taes 1 iaspect the proposed work. He should alsx fmspect the quarries and
approach roads o quanries md saticfy hix .-Mmqnlﬁymﬁ;mﬁhﬁﬁyafmﬁﬂ&hmcmﬁemeﬁalsmust :

. comply with the relevant mmammmmmamammm
‘misjudged cannot be entertaimed. S ' '

The offer of tender sholl be inclusive of eost of construction mdmmtenannc of iskand, ferry service, fair-weather road,

. unworkable low and ethers too high for others. L o

| mmmmmmmwmmmmmﬁxmmmmw
_ Mmmm&mﬂmmmmﬁmﬁﬁﬂhﬂm _ -
'I;el:ﬁm‘tm.wh-ﬁem-mmﬂm:ﬁsﬁgmm-ﬂwmad:ﬂhgwﬂhmypomheometionwiﬂ:nhe .

tender will not be considered excopt the cass reiuted to clase 022, _ _ o o
smedni_;eammmwdwﬂgm-mamnm&mmmmmmmmdm

. not accept any responsibility for the correciness of completencss dwmmmmm is fiable for

alternation or omissions, deductions set forth in the conditions of the contract ad such omissions, deductions, additions or

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.

“The eumnest money will be retained and dealt with as per the terms and conditions of the O.P.W.I. code.

_ The bidder/tenderer, whose bid hus been accepted, will be niotified of the award by the BDO, Danagadi prior to expiration of
the validity perfod by ¢-mail, SMS confirmed by registered letter. This lotter (hercinafter and i the conditions of Contract
_ wﬁedﬁm“iﬂtﬁof%cm?wﬂ!mmemﬁmﬁmﬁngmm&m'ge vyﬁlp_aythe-ommtoraspemﬁhed‘bythe '

_ Thenmﬁmafawmﬂwmmmmm a{_mmﬂﬁm.@ﬁy.mmﬁm@ingofa




%secunty deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall be

retained at security for the due non-fulfillment of this centract and additional performance security in accerdance with the
provision of the agreement. The agreement will incorporate-all agreements between the officer inviting the bid/ Engineering

. Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of

Acceptance, ‘the successful bidder will sign the agreement -and deliver it to the Engineer-in-charge. Following documerrts
shall form part of the agreement. - '

a) The notice inviting bid, of the document including additional c(}ﬂdltlﬁns specifications and drawings, if any, forming the bid
- as issued at the time of invitation of hid and acceptance thereof together with any correspondence there to and reqmred

amount of performance security

b) Standard PWD form P1 with fatest amendments.

34.
35,
-36.

37

38.

Failure to enter in to the required agreement and to make the security dep051t as above shall entail forfeiture of the
bid security (earnest money). No. contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will .
not earry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 LOR,
No.202 W.F.D. dtd.06.03.98 respectively the EM.D. wzll be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event. of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this coniract at any place outside the state of Orissa.

The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VI of 1923 on any account of the workman employed by the centractor and full amount of compensation
paid will be recovered from the ¢ontractor.

Tenderers are required to abide by the fair wages ciause as introduced by the Govt. of Works departmant L: No. VIII-R
$/5225-dtd 26.02.55 and No.iIM-56/628842(5) dt. 27.09.61 as amended from tirge to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shal! not employ. child labour. The decision of the B.DD.0Q. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidenta] sundries and contingency necessitated by the work in fufl within the
followmg and similar category.

a) " Reat, royalties and other charges of matenals octrot duty, all other taxes including goods and services tax, Ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric

. connection to work site as well as construction of service road and diversion road and its maintenance till completion of work

site -as required by the tender for collection of materials, siorage, housing of staff or other purpose of the work. No tenderer

‘will however be liable to pay Govt, for temporary occupation of land owned by Govt. at the site of the work.

by Labour camps or huts necessary to a suitable scale including conservancy and samtary arrangements therein 1o
" the satisfaction of the local health authorities.
c) Suitable water supply including pipe water supply whether available for the staff and labouras . well as for the
work.
4) Su1tab1e equipments and wearing apparatus for the labour engaged in nsky operatmns
e} Fees and duties levied by the municipal, canal sapply authority.
£ Suitable fercing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or propert.y due to neglect of any measure of precaunon
also become payable due to operation of the work men compensation act.

h) The contractor has 1o arrarige adequate lighting agreement for the work wherever necessary at his-own cost,

39.

After the work i$ finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and afl materials removed from the sitc and premises left neat and clean, this should be

inclusive of the rates.

40. No payment wiil be made for benchmarks, ievel piflars profiles and benchmg and leveling the ground wherever required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidentaf item of work.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any itera
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up. :
42.The tenderer shall have to abide by the CPWD safety code m]es intreduced by the Govt. of India, Minisiry of work housing
and supply in their standmg order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of gquantities and set of terms and conditions of contract and

other necessary documents can be seen in all ofﬁces 155umg the docuiments Ju

 address. But 3t must be clearly understmd that the tender miust bc received in order and ai:C{)

fig\office hours pvery day except on Sunday and

ing to instructions.

Contractor - - ‘Block Devélophent Officer



44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned hete in.
before tendering. , : - : S
45. All reinforced cement concrete works should confinm to detailed standard specifications, IRC code and Bridge Code section I, -
IL 111, 1V and VH & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,
Govt. of India,. . : ' o ' : ' T
46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made Jeak-proof and watertight.
47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
- or fully such structures if found defective in their opinion. . S o . : -
48. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer, The cortractor shouid -
-arrange his own concrete mixer, Vibrator and pumps efc. for this purpose.at his own cost.. . Co
49. Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. _ R o
50. The contractor should mrange the materials like stecl, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials. - L o R
31. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
- market rates, whichever is higher. [ o C
52. If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same -
dishonestly, it shall be in addition to any ether Hability civil or criminal arising out of his contract bill tiable to pay a penalty
~ equivalent to § times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so iraposed shall be recovered at any time from any sum that may then or at any time there afer become due to the
contractor or from his security deposit or from the proceeds of the sale there-of. S ' o

33.. The selected contractor may take delivery of departimental supply according to his need for the work, issued by the B.D.O.

- Danagadi, subject to the availabitity of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department, The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement. _ _

34. The department will have the right to supply at any time in the interest of work any departinental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher. - o L '

55. All the materials which are to be supplied from store will be as per availability of stock and the contracter will have to bear

~ the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists ete. After the issue from the store, the materials may be under the custody of the contractor and the contractor will.

- be responsibie for its safety and storage. Cut pieces of steel more than 1 mtr in Iength will be returned by the contractor at the
issuing stores, without conveyance charges. . e - .

36. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmenta} laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production

of relevant documents in support of purchase of required grades from the authotized and approved suppliers. -
57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of-
* Reinforcement, the steel including plates etc. shall be ‘measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or-cm. And their weight calculated as per sectional
- weight prescribed by the Indian Standard specification. or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not bé considered for measurement and payment). L '
38. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S. ' S
59. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the -
 rates quoted should be inclusive of the running charges of each plant and cost of conveyance. - : '

60. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test. - -
61. Measurement of earthwork in road and canal embankment ‘will ‘be done by section measurement after the earth is
-~ consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow areca. Earthwork from cutting wili be
- economically utilized in filling. -~ I . '
62. The stock of (building road and irrigation structures) metal and gravel will be measured in boxesof LS mX 15m X 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m = I Cum. The soling ske e will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the loosehess of stacking, which would be determined on -
actual observation and deduction. o S o '

Contractor ' o o Block Developrd &
. . : D di.



63.
64,
65
66.

67.

68,
69.
70.
71.
72.
73.
74.

75.
76.

77.

The machineries, if available with the departmient, may be supplied on hire as per charges noted in the enclesed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstancée, _ : s :

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith, ' o : : :

Simking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 13 cm above low water level,
whichever is less, - . _ ' . : _ '

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or éarth from existing well, rectification of tilt
and shifi, if any, etc. shall also be incladed within the rate of sinking. o

The depth of foundation indicated on-the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicared by boring, which must be taken in advance of actual execution of foundation.

When resort has to-be made for sinking the wells by air lock and vacuum chamber method, rates there of shail be pre-decided
by the authority accepting the tender. : : :

Construction-of cofferdam or island or the work of open excavation or dressing or-labour for laying well curbs shall be
included in the rate of well sinking. . o _

For concreting the bottom plugs.of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engincer-in-charge, with 10% extra cement to be used for under water concreting
without any extra costto the departmient, . : .

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wels.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers. S

Tor steel mesh veinforcement shall be provided in the concrete of the Girders ‘om the Caps of the piets/ abutments

‘immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of align.ment‘

Inspection by the Director General of Supplies and Disposals. of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than §” and load testing of bearing, if considered necessary, shail have to be carried
out at the centractor’s cost. The same procedure. for testing may have to be followed for ribbed bearing manufactured by
widening. _ B S

a)It should be clearty understood that the joints of bars are to be provide with fapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall

. be taken for each structural metber by representative of the contractor in the presence of résponsible officer of the rank not

lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube

. should be carried out in the departmental control. Test should be carried out in accordance with the stipulations tn bridge

4
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- completed. The fair wage to be paid to the ‘apprentices should not ]
_ qualification employed under gowt. The no of apprentices to be emplyed should be fixed by the Superintending Engineer in

code section- 111 _ o : : .
c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later onthe grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a corvect indication of the actual quality of concrete. SR . o ' :

Plain concrete and reinforced concrete specimens will be tested in govt. research: laboratory at Bhubaneswar or. Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the vontractor. '

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted. : ; o ' : ' : - '
f)° .. The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is §:80 and the shift is 150 mm to the normat direction. Where it is
not possibie to work these tolerance, the contracter shall carry -out suitable remediat measures as may be directed By the
Engineer-in-charge to evercome the adverse effects of the tilts and shifis without any extra cost to-the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
confractar, at no extra cost to the department. . : '
Concrete of strength below of the required strength (as determined by actuat tests} shall not be accepted.

H the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a

. suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the

clauses of MORT & H for roads & Bridges. : :
No claim for carriage of water, what-so-ever, will be entertained, o :

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, 000/~ The apprextices will be selected by the Superintending Engineer. The period of

employment will commence within I month after the date of work order and would last till the date when 90% of the work is
ess than emelwment of personnel of equivatent

the manner so that the total expenditure does not exceed 1% of the ender cost of the wo

letréctor' . ~ Block ﬂ/éxxcer .
: o Danagadi. _ :
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83.

Special class contractor shall employ under him 1 graduate engmeer and 2 diptoma holders belongmg 1o the state of Orissa,
Likewise, A-Class contractor shalk cmploy under him | Graduate engineer or 2 diploma holders belonging to-state of Orissa.
The coniractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-m-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is

~ sought for by the contractor. The names of such Engineering personnel appomted by the Contractors should be intimated to

84
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88.
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92.

93.

94,

95;

the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class -

or ‘A’ Class Comiractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certiﬁcate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required

certificate is to be furnished in the proforma contained in-a separate sheet vide Schedule - B.

1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be aiiowad price preferenue; up to 3% over the lowest quotation or tender
as Iaid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation

will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender ts not the .
* Jowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medicat aid, labour and foed stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and tbat he had-taken in to
account atl conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. Afier aceeptance of the contract rate Govermment will not pay any extra charges for any reason in case the
contracter claims later on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from the

contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shait be paid over the bili
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as ﬁxed from time of ttme and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as ulilized by them in the work will be recovered from thelr bills and deposited in the revenue of concerned

-department.

Under no circumstances interest is chargeable for the dwcs or addjtlonal dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities. of labour Department.

Sample of all material — The contractor shall supply sample of sl materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The

_contractor has to conduct his wn boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at faundmg level whtle quoting his rates for tender the contractor shall take in to account.

of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thmy sn() months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shali be
decided that they ought to be pald for and in case of default Department may recover from the contracter the cost of making
good the works. The eontractor is-also required to maintain the road for three years from the date of successful completion of

“the work.

From the commencement of the works to the comple‘uon of the same, they are to be under the contractors charge. The

. contractor is to-be held responsible to make good alt injuries, damages and repairs occasioned or rendered necessary to the

same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to persou or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the werk. Also no claim shalk-beng rtertained for toss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incide amages 50 caused will have to be made good by

the contractor at his own cost.
Danagadi.
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- 96. Gradation of mgredlents The coarse and fine aggregate shall meet the grade requiremeni as per the latest prcw"ismn of
relevant 1.S. Code/ LR.C. code/ MORT&H specifications.
97. Tilts and shifts
a)  Maximum permissible shift is 150 mm.
b) Maximum permisqible tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & batumen) tncorporated
in the work (not being materfals supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
-decrease in the average wholesale price index (all cominodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
Yiable to refund quarterly as the case may be, such an amount, as shall be ‘equivalent to the plus or minus difference of 75% i
between the Average wholesale Price Index (all commaodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below prowded that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

Formula'to calculate the increase of decrease in the price of materials.

NVm=0.75x Pm xR x{i-ig)

100 io
Vin = Increase or decrease in thc cost of work during the quarter under consideration due to chanae in the pr!ce of the
materiafs.
R = the value of work dene in Rupees during the quarter under consideration.
jo =The average Wholesale Price Index (all commodities) for the quat‘cer in which the tender was opened (as published in
R.B.1. builetin from time to time.) .

i = The Average Wholesale Price Index {(all commodities) for the quarter under eensnderatlon
Pm = Percentage of materials component as per sub-clause of this clause.
» {ii)-Where original contract period is.one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is

- more than Rs. 50,000/ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.

50,000/-. Recovery in case of decrease shall be made by eencemed B.D.Q. from the contractor, lmmedtately
The cost shal be determined as follows: -

1. Steei .. Rate as fixed by steel authority of India Lumted (SAIL) |
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (IOCL)

a {iii)-Where original period of contract is six months and befow one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/ subject to fulfillment of the conditions mennoned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India lelted (SAIL)

Cement Average factory price of three manufacture of cement inside the state.

'Bitumen. .. Rate as fixed by Indian Oil Cerporation Limited (I0C)

Cost of the proiject should be more than $0.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost. _ :

Contractor has o submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

(4)  Differential cost will be allowed oxnly for the original agreement period, but not for the extended period even through

it might have been validly extended. (vi)  Differential cost will be aliowed only after successtul completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3H{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

(b)  Similarly, if during the progress of work, the wages of Iabour imcrease or decrease as a result of increase or decrease

" in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
* respect of labour engaged on execution of the work such increased or decreased wages then he shali be entitled to reimburse

“between the minimum ‘wages for labour which is eperating for the quartg:

or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
ader consideration and that operated for the

quarter in which the tender was opened as per the formula indicated below

~ Contractor ' © Block Development Officey,
' ' Danagadt.



c)

~ samie s given pursuant to this condition together mth an information relating thereto which 2j\

Category of works Contractor' Supply _ Departmentat supply of materials
' % Of Materials | % Of Labour | % OfP.O.L.

Irrigation work '

a) Structural works 20% 30% 5% 45%

b)Earthwork, Canal work, 20% ~60%. 5% | 15%

Embankment work etc. : :

| R&B Works ' '

2) Bridge work T 20% T 30% | 5% 45%

b) Road work ' 45% 40% 5% T 10%
- ¢y Building works - *30% . 30% 5% : 35%

Formula to calculate the increase or decrease in the price of Labour
Vi=0.75xPIx R x {i-i0} '

100 0
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. '
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under con51deratmn in which the tender was opened.

i = the mintmum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component {(as per sub-clause), _

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricants
used on execation of the work, then he shail be entitled to reimburse or liable to refund. Quarterty as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
‘the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-D1}

Ki= X

100 D,
K1 = Increase or decrease in the cost of work during the. quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

-1D1= Average Price per liter of diesel oil which was fixed by the Government of India durmg the quarter in which the tender

was opened.

D2= Average Price per liter of diesel 011 which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P. O. L. camponent for reimbursement/ refund on variation
in price of material, labour and P. Q. L. as per sub— classes (a), (b} and {c) of this Clause.

(* Where brick is supplied by the Depariment, it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i reéfund on variation in price of
materials, {except steel, cement and bitomen which will be governed as per clause no 31{a-ii) &(a-1ii), fabour and P.O. L. as

- per sub-clauses {2-i), (b} and (¢} of this clause 31 shalfl be applicable in the following manner.

"Iy term of aforesaid escalation clause, where the period for completion of the work as shpulated in the ggreement is
less than one year, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and meore escalation on account of price variations would be admissible only for the remaining period after excludin g the first
one-year period thereof, prowded that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initislly stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

attributable to the contractor and in the resuit the total period including the extended period stands at ene year dr more,
escalation is admissible only for the remaining period after excluding the first one year period there from."
2) The contractor shail for the purpose of sub-clauses (a), {b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatwes of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable i
price of such material, wages of labour and/ or price of P.O.L. give noti

f to the Engineer-in- Charge stating that the

. h £ /ﬂ/\
Contractor _ Bloek Development Otficer
' " Danagadi.
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“99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
- which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for ‘the fand and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. _ : ' : : '
{00 The comtractor has to arrange the land required for borrowing earth if necessary for the road work at his. cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. ' o : .

101, Where it will be found necessary by the Department, ‘the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the coniractor's agent
shall be considered to have been duly given tom contractor (¢}, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge ‘and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month. : . :

102.The tenderer should conduct three bores at each pier and 5.B.C. of soil at foundation level and abutments location and furnish

" the test results in conformity with 1LR.C. code at his own cost before execution of the work and rates quoted by the contractor

should be imclusive of such bores and S.B.C. tests etc. without any exira cost to the Department.

103.The details of foundation, sub-structure and floor pretection for execution shall be done in accordance with the test results
thus obtained. : . _ o

104.The contractor shall have no claim what so ever for the extra quanﬁty of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract. ' '

105.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in

Detailed Standard Specification, P.W.D. Code; Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on. the part of the contractor. - o : ' _ o :
106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf, :
107 The contractor should attach the certificate in token of payment deposit with the repistration authority as percent circular of
the Government relating to his regisiration. . ' : '
108. Any damages caused by natural calamities should be done by the contractor at his ewn cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. :
'109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Amangement of borrow ateas; land, approach road to the bridge site etc. are the responsibility of the contractor.
110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this, . B . o
111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own'cost. No future complaint on
this account shall be entertained. | : : .
112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signatore of the contractor or
his duly authorised agents at the end of each month. A eertificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims te record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
_ regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regulatly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this

manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected: The -

claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is eartier for record '

113 Number of tests as specified in FR.C/ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
" ‘buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens ete. will be barne by the contractor. The collection of samples and testing are to be
conducted. for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor. S
114 Besides, the firm / contractor shall install full-fledged ficld laboratory at work site for conducting requi
" MoRT& H / TSI requirements at his own cost for providing sufficient opportunity for checkifg fro
Engineering personnel of the executing agency should be present at work site at the time of yisit of hi
officers in the rank of Superintending Engineer and above. After completion of the road in all respe
should be affixed by the executing agency indicating locations iike school, hospital, No-hom etc

ed tests as per JRC /
time to time. An
level inspecting
iture's
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115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{ay Making a false statement or declaration. o
(b) Past record of poor performance. . :
(c) Past record of abandoning the work half way/ recession of contract. _
(d) Past mecord of in-ordinate delay in completion of the work
(e) Past history of litigation. _ _
116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work. o I S _
117.In case the st lowest tenderer or even the mext lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD uniess adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. ' '
118. ADDENDUM TO THE CONDITION OF Pt CONTRACT
Clause-2(a) of Pt Contract:-TIME CONTROL:- _ _
2.1. Progress of work and Re-scheduling programme. ' :
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract. _
2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause ne.2.}.3 showing the general methods, arrangements, and timing for atl the
activities in the Works along with monthly cash flow forecast. '
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exeeeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
~under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
~ efapsed, 3/4% of the whole of the work before 3/4® of the whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does aot conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an. updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to-withhold this amount until
the next payment after the date on which the overdue Programme has been submitted. ' :
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall net alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events - _ o
2.2 Extension of the Completion Date. ' :
2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shalt commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BD( issues written orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to.
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
_deposit absolutely. : S
2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
decuments for completion of fiems of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress-during the
execution of the work, the, contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs. for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data. : ' E
2.2.3. In case of detay oecwred due to any of the reasons mentioned below, the Contracior shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BBO to proceed with the works.

i}  Force majeute, o7
i}~ Abnormally bad weather, or

+« ' Serious loss or damage by fire, or .

. . Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades gmployed on the work, or.
L * Delay on the part of other contractors or tradesmen engaged by Engineer-in-Cha executing work not

forming part of the Contract. :

Contractor ' Co Block Development Of 1
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vi) In case a Vanatmn is issued wh:ch makes it 1mpossnble for Completmn to be achieved by the Intended Compleuon Date
without the Contractor taking steps to accelerate the remammg work and which would cause the Contractor to incur

) addltmnal cost, or

vii) Any other cause, which, in Lhe absolute discretion of the authonty mentioned, in Comract data is beyond the
Contractors control, -

2.2.4. Request for’ reschedule and extension of time, to be ehglble for consxderatlon shall be made by the Contractor in

- writing within fourteen days of the happening of the event causmg delay. The Contractor may also, if practicable, indicate in

such a réquest the period for which extension is desired.

' 2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be

communicated to the Contractor by the B.D.Q in writing, within 3 months of the date of receipt of such request. Non-

application by the contractor for extension of time shall not be bar for giving a fair and reasovable extension by the B.D.O.
and this shall be binding on the contractor. :

23, Compensation for Delay.

23 1 If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available

under the law to the Government on account of such breach, pay as agreed compensation the amount calculated af the rates

stipulated below as the Superintending Engineer (whose decision i writing shall be final and binding) may decide on the
amount of tendered value of the work for every. completed.day / month (as apphcable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.”

~This will also apply to items or group of items for which a separate period of completlcm has been specified. Compensation .
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of

compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given,

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contracter does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) m terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be-
adjusted. : against . the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent

- milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
_ miiestone(s), amount mentioned against each milestone mlssed subsequently also shall be withheld. However no interest

whatsoever shall be payable on such withheld amount.

. 24. - Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of

* management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the

early waming procedure. -

2.42. The Engineer shall record the business of management meetmgs and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting. .

Clanse-2 (b) of Percentage Rate P1 Agreement - Rescission of Conl:ract (Amendment as per letter No, 10639 dt.27.05.2005

of Works Department, Orissaj):-

To rescind the cor_lti'act (of which rescission notice in writing to the contractor under the hand of the B.D.O shali be
conclusive evidence); 20% of the value of left over work will be reglized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible far,quahﬁcatlon, applicants shall furnish the followings as well as mentioned in
. check list: '

a}
b)

c).

d)

Requlred E.M.D as per the clause No. 10. '

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid 11cem,e proof of Danagale S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification w1thln 3(three) days of openmg of the tender before tendf:rmo
authority as per Clause No.10.

DTCN dufy signed by the contractor on each and every page.
Bank Draﬁ towards cost-of Tender Paper if dawnloaded orMoney Receipt as per Clau
Total: - 120

ne hugidred twenty ) clanses bniy.

Contractor . o _ '  Block Dé_:_velop nt
: o ' : " Danagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/We hereby certify that [/We* am/are* related/not related (*) to any officer of PR Deptt of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit, Govt. Of Odisha. /'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellatien. 'We also note
that, non-subnyssion of this certificate will render my / our tender liable for rejection.

{*}Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For
special class / “A” class contractors only)

1/ We hereby certify that at present the following Engineering personnel are working with me / in our firm / company and

their bio-data are furnished below.

SL Na.

Name of the | Qualification | Date of | Monthly Whether full | if they  are
Engineering Appointment | emolument time superannuated  /
personnel ] engagement | retired / dismissed
appointed for . and or remaved
supervising : | continuous persennel  from
contractor’s ' state  Govt.
work  with Central Govt.
address Public Sector

' undertaking /

Private

Compantes and or
any one ineligible
for Government
service,

2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

»

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither me/our firm M/s : nor any of its
constituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in Tndia nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby anthorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our} competency and general reputation.

The undersigned understands and agrees that further qualifying mformanon may be requested and agree to furnish any such
information at the request of the Department.

{Signed by an Authorized Officer of the firm/Applicant)
Title of Officer

Name of Firm
Date:

APPROVED FOR 19 (Ninteen) pages only

Addl. Project Director {Tec' )Y BRDA. Jajpur

Sold for the work -Construction of Boundary wall at Ranagundi UP School, @7
Rs. 6000/- {Rupees Six Thousand} only vide Money Receipt No ........./..... I ... against BC / Bank Draft
........................... Di.........cococeueennn...... payable at SBT Duburi Proj '

anagundi.,Danagadi Block™ on payment of

Danagadi.



Name of the Work: Construction of Compound wali at Ranagundi primary school. G.P- Ranagundi

2

BILL OF QUANTITIES

S1 . . . . Rate Amount
' i anti Unit .
Vo Description of item of work Quantity in Rs. In Rs
1 2 3 4 5 &
Earth work in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rock requiring blasting to proper profile with all leads, lifis _
{ and delifts to proper section and profile including dressing & leveling the 126.00 One Cubic 134.43 16938.00
= | bed upio required depth and making it fit for laying concrete and depositing - meter ) '
the excavated materials away from the work site with all leads and Ffts
including dewatering, if necessary ffom foundation complete as directed by
Engineer-in-charpe
5 Filling in F oundation and Plinth and floor with sand, watered and rammed | 21 One Cubic 439 02 9219.00
inchuding all cost of sand, conveyance, rovalty with labour and T& P meter ) '
required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion {1:3:6) using 4em and downgraded size _
Hard Granite Crusher Broken metal for foundatiosn, flooring concrete | One Cubic
3 approved quality from approved quarry including hoisting, lowering and 31.50 neter 40012 1§ 126033.00
laying concrete to the required level ramming, watering, curing etc. '
complete fncluding cost, conveyance, royalty of materials with all labour
charges as directed by Engineer-in-Charge.
Fly ash brick in cement mortar (1:6) in foundation and plinth having One Cubic
4 crushing strength not less than 75 kg/cm?2 with dimension tolerance +/- §% 7219 rﬁetér 364700 263278.00
incl. splays cutting circular moulding .chamfering and corbelling ete. incl. ’ el
cost of ali materials labour T&P cess.ete. as per direction of Eng.in.charge, |
Fly ash brick m cement mortar {1:6} in super structore haviﬁg crushing
5 strength not less than 75 kg/em2 with dimension tolerance +/~ 8% incl 157.50 One Cobic 3643.91 573916.00
splays cutting circular mowdding chamfaring and corbelling efc. incl, cost o meter ’
of all materials labour T&P cess,ete. as per direction of Eng.in.charge.
16 MM (5/8") thick cement plaster in C.M.{1:6) finisking smooth to inside |
rough sutface of 5™ / 10™ thick brick walls after racking out the joints Oue square 121330.00
6 including watering and curing with cost, conveyance, rovalty and taxes of 840.00 th H4.44 '
all materials and cost of all labonr charges required for the work meter
etc.,complete including cess.
12 mm (1/2") thick cement plaster in C.M(1:6) finishing smooth 1o outside
smooth surface of brick walls after racking out the joints including watering Ome square e :
7 and curing with cost, conveyance, royalty and taxes of all materials and 752.50 meter 103.56 76324.00
cost of all labour charges required for the work ete. complete.
Supplying, finishing walls with water proofing weather coat of approved One square
3 shade outside the building quantity same as per item (11} of cement plaster 1592.50 mthér 81.84 130330.00
1:6 on brick wall , T&P labour ,cess,etc.all complete.
- - B . _ One Cubic
9 Filling foundation and plinth with excavated carth, watered and rammed 126 60 39.62 11292.060

meter




Providing, S.upplying and painting of sign board and dispiay board of size
: 1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L. and shail .
10 be plastered ,painted and writing etc. as per direction of Eng. In.charge.. 1 One No. 3000.00 300000
Total 133176500

Total 18 { Ten ) items Only  (Rupees Thirteen Lakd€ Thirty One ThousandSeves Hundred .Six:hf F:l‘v.e.._}only.

n r, Danagadi BDO, Danagadi Addl. Projeet Directer (Tech.),

DRDA, Jajpur

[

Asst. Fxec

Ay / our quoted rafe is o ' Yo {both in figures and words) excess over :
{ fess than / equal o the above cstimated cost.

Signature of Tenderer




CHECK LIST
{To be filled up by the contractor)
RN ' Submitted
No. rouments Tos o Page No ~ Issping authority
1 . p 3 4 5 6
1 | Cost of tender paper
2 | Copy of valid license
3 | Copyofvalid L.T. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMI) in approved form
6 | No relation Certificate
- 7 | Affidavit of no litigation
8 Aﬂ-"ld_avit of ai;thént_icity of true document attached
{7y [Valid E-Mail Address -
10 {Valid mobile number
Certified that all the information mention above have been attached with the tender paper & are true and cotrect to the best of
my Knowledge & belief. '

Contractor

Block Development Oficer
Danagadh.




NOTES M;& .

1. The f:omractor should not write anythmg excepting qtmtmg of pereentage and in any case anythmg else
rega.rdmg tender rate is mentmned the tender is tiable for regechcn

X 7 Percentage quoted by the ﬁ:nderer shall be accurately filled i words amd n figures,

3. Strike out which is not applicable. If the tenderer quotes the percentage without mehxiﬁning excess or less, it
- will be considered as excess.

_;1 - Percentagc should be quoted upto 2 (TWD) dlglt after thedecimal leIIT T

5. Rate of all items are nclusive of cost, carriage, royalty and other taxes of
! mafenials, . ;

Tenderer

No of Cotrections

No of Over writings

" No of Interpolations _

Block Development Offic:
- Danagadi.



