GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE_ PROJECT:Construction of Block Development Officer
Quarter Building at Danagadi G.P-Trijanga

Bid Identification/DTCN No. 663 / 12.02.2020 / P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGA

DETAILED TENDER CALL NOTICE

No. 665

-Dt-12/02/2020

|. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered withthe state
eovernment and contractors of equivalent Grade / class registered with vther state Government /Ceniral Government MES /Railways
mentioned in column no.3 in tender call noticefor execution of civil works on production of definite proot from the appropriate
authority in prescribed form for following works as mentioned below .

; i Approx. Cost of . .
L A : EMD Period of
! ,3‘1) : Name of the work estimated cost. (in Rs.) Class of contractor | Tender Paper completion
Tl (nRs.) |17 {in Rs.) _
Do 2 3 4 5 6 7 |
' . Construction of .C\ZC' road frc‘:m Sanit Mandir 132726100 13300.00 . 6060.00 Four ca!cr}dar
 Anatagopal Temple . G.P-Jakhapura C&D months
Construction of CC road from Jaga Malik . - & DT : Four valenduar
P2 ., S N 132726100 153300.00 6000
hause to Siha Mandir. G.P-Jakhapura ’ ’ ! o months
- ;s
Construction of {C road from Biju Pattnaik “( & D" i o calend
3 Marga to Analapal Railway gate . G.P- 132726100 | 13300.00 | 6000.00 o e
! fakhapura )
;:
P | Constetion of CCroadfiom Bu Paalk 05548 09 1 31000.00 BeTC 6000.00 Four calendar
: Marga to Railway gate - GP-Jukhapurs i months
; i i
: Improvement of toad from Raighati o ) ; T & D s Four ca]‘:nda}ﬂ
i 8 . L : 1393443.00) i 1404000 : 600,00 :
‘ Kavhsahi. G.P- Kiajhar. ’ | | months
: | : ; |
H R o ad L OTEES WAL i . ] i : . [ - .
i e Improv e,m:m of Toa'{ from Expressway o ; 1061527 00 L 1 D600.00 C 600000 E Four calendar
Kachasaht. G.P- Deulakana i i months
. H i i
: . C'ﬁnstt'gction ‘of muingate amd_‘ boundary wall ‘ 119343600 12060.00 T & DT 60600.00 { Four calleridar
at Rampilo UP School. G- (Otala i ; montis
1 £ road from lrrigati E ! & ' —
3 mpm\'ef‘nclm o Toa..c‘ from mg‘dlmn mount ? (18367100 | 1860.00 600000 : Four .Ujlc-ndar
to Sorisapatia G.P- Khaputiapada. ! i months
tmprovement of road from Jhemtahudi to I O & DT ¢ Four calendar
P9 . . : 1327044.00 [3300.00 6000.00 !
AWC with CE work (.P:Nadiabhanga : i i months
: i
oBsITYt 3 ary wali at Khanda . T & T . “our calerdar |
18 L.tJT}.\iTE!Lt!Uﬂ c‘J’t b(}um? i W l]l_ il Khandara 1395963.00 1330006 & 6000 00 Four Ldkml‘n :
Primary Schoo! G.P.:Nadiabhanga : months
!
- ement of roa agada t _ DV "B & CT . “our calendar
i l_mprm_ur_u it })f;Oﬁd ﬁ‘c‘)m Ragada to _ I632578.00 26500.00 | 6000.00 Foure 1icftdd: ;
| Bajrapali with CD work (i.P.- Ranagundi ; months
1 ‘[mproumnm of rfoad .mn} Sal}ugf]r 1o 12600.00 | & D 6000 00 Four L.llcndar ;
Sukura Mundasahi road . G.P-Satijanga : months |
1256845.00 |
! Construction of BDOG Quarter building at & I Four valendar
Pl T I 1160600 ' 6000.00 e :
Danapadi. G.P- Trijanga i159743.00 i months
[
Construction of compound wall at Lichabati ! o 1-'n-mr calendar ;‘
14 : . . 13300.00 600000 :
GP office (P~ Uchabali, 1329163.00 y ; months
C"“Xf i
Contractor Block Developmnt, cer,Danagadi
X :



%. The sale of the Bid document shall start from the date of publication in 11, = viv g5 200 i during office hours in the oftice

of the Panchayat Samiti, Danagadi, Jaipur

3. Bids shall be received in the office of the Panchayat Samiti, DanagadiJajpur till Dt. 25.02,2019 up to 5.00PM- through

Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-

receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi. Jajpur at 11.060AM, on 26.02.2019 in presence of the

bidders or their authorized representatives. In case of holidays, next working day will be considered.

5 The bid documents can be obtained from the Office of the Panchavat Samiti, Danagadi, Jajpur in person on application and payment

of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi. Jajpur payable at S.B.L

DuburlPro_;ect Danagadl . The bid document can be downloaded from the official web site of Jajpur District

o o biani i) in case of downloaded bid document the cost of bid document should be attached with the bid. The cost

of bid document is not refundabie.The cnvelope containing bid document should be superscribed with *Tender Call Notice

MNumber- 663 /12.02.2019.

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. {The bids of the
defaulting contractors of this block those who have not completed the work in time are tiable for rejection. )

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put 1o

tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have

to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as Additional Performance

Sceurity (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi’ Bank guarantec in favour of BDO, Danagadt

from any nay Nationalized! Scheduled Bank in Indiz counter guaranteed by its local branch at Bhubaneswar within scven days of issue

ol Leuter of Acceptance {L.oA) by the BDO, Danagadi (by ¢-mail) to the successful bidder otherwise the bid of the successtul bidder

shall be cancelied and the Eamest Money.” Bid Security shall be forfeited. Further proceeding for biacklisting shall be initiated against

the bidder. The concerered APS will be returned to the bidder after completion of work in all respect ie. Finat bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,

the officer will not be considered on any account even il the tender documents were dispatched by the tenderer before the due date.

9.The tender is to be submitted in one cover is to contain EMD, signed 1YYCN on every page. price bid daly filled in and signed by the
tenderer, self attested copy of registration certificate, PAN card, valid GSTIN certificate, centificates duly filled-in mentioning valid

F-mail address and valid mobile number is mandatory in the check Hist column and other documents as per the relevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to fender as meniioned in

column No.4 along with tender in shape of National Savings Certificates ‘KissanVikashPatra ‘Post Office Savings Banks

account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO. Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMI as specified above shall be liable for rejection.

11. (i) The tender paper should be accompanied with the sclf attested true copies of the docunents specified in the checklist

like proof of wvalid regzstlatton certificate. valid GSTIN certificate and PAN card which are mandatory and the original certificate are

to be produce within 3 (Threc) days of opening of the tender before the B.D.0., Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
i) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned m the column No.7
of the tender call notice. Tenderers whose tender is accepled must submit a work program at the time of execution of
. Agreement.

12. All tenders received will remain valid for a period of 90 {Nineiy) days from the last date of receipt of tenders and validity

of tenders can atso be extended if agreed to by the tenderer and the Department.

13. An"applicant or any ol its constituent partners of whose contract for any work has been rescinded or who has abandoned any work
in the last live years, prior to the date of bid shail be debarred from qualification. The tenderer is to fumish and affidavit at
the time of submission of tender paper about the authentication of tender documents. An atfidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

14, No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effcct that he is not related 10 any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is lable to be rescinded. The eamest money & the total security will be
torfeited and he shail be lable to make good the loss or damages resulting for such cancellations. The preforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

15, {f an Individual makes the application, the individual should sign aboye

i6. it the application is made by proprietary firm, it shall be signed b
name of his firm with its current address.

ull type written name and current address.
kriclor above his full type writlen name and full

Contractor Block Devig menl Officer,

Danagadi



22,

23.

24,

25.

26.

17. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

18.

19.

20.

2

f—y

written names and current address, or altcrnatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid. )

The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

Ne tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

. Instruction for quoting percentage rate below ‘above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code

Volume-1.
Following new provisions shall be made to quote the rate of work by the ¢ontractor,
3.5.5 (V) — Percentage Rate Contract —

Percentage contract wilt be in addition to item rate, lump sum contracts et¢. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed enveiope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages cailed in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate™ shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in werds shall be taken as correct. [f
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess, The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other

_ relevant specifications and drawings which are for sale. Complaint at & future date that, plans and specifications have not

been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in-charge as and when required.

Every tenderer is expected before quoting his rates to inspect the proposed work. He should also inspect the guarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. [n every case the materials must
comply with the relevant specifications. Complzaints at future date that the availability of materials at guarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of corstruction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc, as required for the work.

sponsibility for the correctness and completeness

of the borings shown in Cross Section.

Contractor pmdnt Officer,

Danagadi.



29.

30.

31
32,
33,

24,

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be
unworkable low and athers too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause 10,22,

Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
tae validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Danagadi.

The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfiliment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form Pl with latest amendments,

35.

37.

38.

39.

Failure to enter in to the required agrecment and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place cutside the state of Orissa.

. The contractor should be liable to fully indemnify the department for payment of compensation under workman

compensation Act. VITI of 1923 on any account of the workman employed by the contractor and full amount of compensation

paid will be recovered from the contractor.

Tenderers are required 1o abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R

8/5225-dtd.26.02.55 and No.1IM-56/628842(5) dt. 27.09.61 as amended from time to time.

In case of any complaint by the labour working about the nonpayment or less payment of his wages as per Jatest minimum

Wages Act, the BDO, Danagadi will have the right to mvestigate and if the contractor is found to be in defaulr, he may

recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour

office of the Govt. The contractor shall not employ chiid labour, The decision of the B.D.O. Danagadi is final and binding on
the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and similar category. :

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary
electric connection to work site as well as construction of sgrvicg road and diversion road and its maintenance till
completion of work site as requi ed by the tender for cdilection\pof materials, storage, housing of staff or other
purpose of the work. No tenderer will however be liabl# to pay Golt. for temporary occupation of land owned by
Govt. at the site of the work.

Contractor Block Develppiment Ofticer,
Danagadi.



b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements  therein  to  the
satisfaction of the local health authorities.
¢} Suitable water supply inciuding pipe water supply whether available for the staff and labour as well as for the work.
d) Suitable equipments and wearing apparatus for the ‘abour engaged in risky operations
¢) Fees and duties levied by the municipal, canal supply authority.
f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in order to
protect public and employees from accidents.
g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution
also become payable due to operaticn of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dlsmantled and all materials removed from the 51te and premises left neat and clean, this should be
inclusive of the rates.

40. No payment will be made for benchmarks, level pillars prof' iles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusiveé of carriage of all materials and incidental item of work.
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up.

42, The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing

and supply in their standing order No.441350 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and

public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address, But it must be clearly understood that the tender must be received in order and according to instructions.

44, Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in before

tendering.

435, All reinforced cement concrete works should confirm to detailed standard specifications, [IRC code and Bridge Code section I,

11 1L IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India.

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertight.

47. The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost,

49. Cement shall be used by bags and weight of 1 bag of cement being taken as 30 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen ete. of approved quahty and specification at
his own cosi for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

51. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

32. If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising cut of his contract bill liable to pay a penalty
equivalent to 5 times the price of the maturials according to the stock issue rate or market rate, whichever is higher. The

_penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

53. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc, will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

34. The departinent will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contracter shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

55. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more tlhd ~n length will be returned by the contractor at the

issuing stores, without conveyance charges.

Contractor Blosl pprmermOfticer,
Danagadl



. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to

arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the

departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future, The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and D/S.

59. The contractor should at his own cost arrange necesswry tools and plants required for the efficient execution of work and the
rates quoted should be inclisive of the minning charges of each plant and cost of conveyance.

60. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

62. The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of L5 mX 1.5 mX 05 m
which will be taken as 1.5 m X 1.5 m X 0.44 m — 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.

63. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

64. In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

65, The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

66. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less,

67. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

68. The depth of foundation indicated on the drawing ave provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

69. When tesort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shali be pre-decided
by the authority accepting the tender.

70. Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking,

7%, For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost 1o the department.

72. No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

73." No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

74. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

75. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,

76. Inspection by the Director General of Supplies and Disposals of the bearing d sring manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8 and load testing of bearing, if considered necessary, shail have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

77. o)1t should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size {whether or plair or reinforced concrete) for the testing shall

be taken for each structural member by representative of the contya i) the presence of responsible officer of the rank not

lower than that of an Assistant Engineer. The Contractor shall béar the costso involved in testing. The test specimen in cube
should be carried out in the departmental control, Test should be carried ofit in accordance with the stipulations in bridge

code section- III.
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¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. tesearch laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.
B The thickness of cement concrete in top plugging should be as per departmental drawing.

78. In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where 1t is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the :xcess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department.

79. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

80. If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well inctuding compensation is to be abided as per the
¢lauses of MORT & H for roads & Bridges.

81. No claim for carriage of water, what-so-ever, will be entertained.

82. The contractor shall employ I or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within | month after the Jate of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so tuat the total expenditure does not exceed 1% of the tender cost of the work,

83. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide ‘ichedule - B.

84. It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

85. Orissa Bridge & Construction Corporation _td. will be allowed price preference up to 3% over the lowest quotation or tender
es laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Crissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

86. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to

" account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the campletion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

87. The prevailing percentage of [.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bilk.

88. The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill

89, The contractor is required to pay rovalty to Govt. as fixed from time of time and produce such decuments in support of their
pavment 10 the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered ir bill- and deposited in the revenue of cencerned
department,
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9¢. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work,

91. Under section 12 of ¢ontractors labour (Regulation and Abolition) Act, 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department.

92. Sample of all material — The coutractor shall supply sample of all matevials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

93. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C, and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects. ’

94. Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also reguired to maintain the road for three years from the date of successful completion of
the work.

95. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govi. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ LR.C. code/ MoRT&H specifications.

97. Tiits and shifts

a) Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.

98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dt. 24.10.1992)

a(i). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen} incorporated
in the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index {all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index {all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributable to him:-

Formuia to calculate the increase of decrease in the price of materials,
Vm=0.75 x Pm x R x (i-io)
100 io

Vm = Increase or decrease in the cost of work during the quarter under co.isideration due to change in the price of the

materials.

R = the value of work done in Rupees during the quarter under consideration.

io =The average Wholesale Price Index (:]l commodities) for the quarter in which the tender was opened (as published in
" P.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (all commadities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/ and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately,

The cost shall be determined as follows: -

l. Steel ............ Rate as fixed by steel authority of [ndia Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Qil Corporation Limited (IOCL)

a (iii}-Where original period of contract is six months and below one vear, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to he-made with prior, approval of Government when the

Contractor




(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement. .. Average factory price of three manufacture of cement inside the state.

Bitumen. .. Rate as fixed by Indian Oil Corporation Limited (1QC)

Cost of the project should be_more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of steel, cement & bitumen,

4 Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be
made by concerned Block Development Officer from he contractor, immediately.

(b} Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was epened as per the formula indicated below.,

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x P1 x R x (i- io}

100 io : :
VI= " Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration,
io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1=the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Ol and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the guarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -
0.75xK2 Rx(D2-D1)

KI= X

100 Dy -
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel ¢il which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.

- d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), (b) and {¢) of this Clause.

Category of works Contractor' Supply Departmental supply of materials
% Of Materials | % Of Labour { % OfP,O L.

Trrigation work

a) Structural works 2004 30% 5% 45%,

b)Earthwork, Canal work, 20% 60% 5% 15%

Embankment work etc. °

R&B Works

a) Bridge work 20% 30% A 5% 45%

b} Road work 45% 40% / % 10%

¢) Building works *30% 30%! 5}/0 35%
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(* Where brick is supplied by the Department, it should be 20%% instead of 30%)

d) Vide Works Departinent letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31{a-ii) &(a-iii), labour and P.Q. L. as
per sub-clauses (a-i). (b) and (¢} of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for comnpletion of the work as stipulated in the agreement is
less than one year, no escalation is admissible at all. n case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining peried after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalatien is admissible only for the remaining period after excluding the first one year period there from."

e) The contractor shali for the purpose of sub-clauses (&), {b) & (¢) of this clause keep such books of Account and other
documents as are necessary to show that th: amount of increase claimed or reduction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental ¢harges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading ete. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (¢, owing the inctructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work withowt written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at cach pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with I.R.C. code at his own cost before execution of the work and rates guoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department,

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

: 104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105,Over and above these conditicns, the terms and conditions and rules and regulations and specifications as laid down in

“Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment

are also binding on the part of the contractor.

106, No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107, The contracter should attach the certificate in token of payment deposit with the registration authoriry as percent circular of
the Government relating to his registration,

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due te percolation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be arrag
this account shall be entertained.

he cantractor at his own cost. No future complaint on
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112.The contractor shall make requisition of ¢l.im book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount clzimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be swrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.
113.Number of tests as specified in LR.C./ MORT&H / L.S.I specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens et¢. will be borme by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the centractor.
114.Resides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / IS] requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personne! of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion >f the road in all respects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horr etc.
115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a)} Making a false statement or declaration.
(%) Past record of poor performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work
{e) Past history of litigation.
116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work.
117.In case the st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall alse be taken apart from
disincentivising the tenderer,
118.ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.-
2.1. Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor, The issue of the letter
of acceptance shall be treated as closure of the Bid process dnd commencement of the contract.
2.1.2, Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has elapsed, 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
* elapsed, 3/4® of the whole of the work before 3/4 of the whole time allowed under the contract has elapsed.
2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shal! produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not aiter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
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2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues writien orders to commence the work or from the date of handing over of the site whichever is later, If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely,

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit he Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. Tt shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

i} Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotien of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.
ili) [n case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
iv} Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.
2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
2.2.5. In any such case a fair and reasonabl» extensicn of time for completion of work may be given. Such extension shall be
communicated to the Contracter by the B.D,O in writing, within 3 months of the date of receipt of such reguest. Non-
application by the contractor for extension of time shall net be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding On the contractor.
2.3. Compensation for Delay.
2.3.1. If the contractor fails to maintain the requited progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, ke shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.
This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
+ compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.
The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government, In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone{s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation levied at the final grant of extension of time. Withholding of this amount on failure to
achieve a milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make
up for the delay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shall be
withheld. However no interest whatsoever rhall be payable on such withheld a
24. Management Meetings

Contractor Block Development Officer,
Danagadi.



2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure. .
2.42. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or afier the management meeting and stated in writing to all who attended the
meeting.
Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):- '
To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill a; per circular of Govt. of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in
check list:

a} Required E.M.D as per the clause No. 10.

b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three}) days of opening of the tender before tendering
authority as per Clause Ne.10.

¢) DTCN duly signed by the contractor on cach and every page.

d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.

Total: - 120 (One hundred twenty ) clauses only.

Contractor Block D fficer,
Danagadi.



BILL OF QUANTITIES
Name of the Work: Construction of Block Development Officer Quarter Building at Danagadi. G.P- Trijanga.
e " [ Rate in | Amountln|

. 2 Description of item of work l Quantity 1\ Unit | gy i Rs |
N0 — S ——— L R S — . ZIPE L) A
T e e gy P s i 5 &
[ Earth work in excavation of foundation in trenches in hard soifor | 1 [ I
l| aravelly soil except sheet rock requiring blasting to proper pro file '1' l I, l
| with all leads, lifts and delifts to proper section and profile including | l : ll
| dressing & leveling the bed upto required depth and making it fit for | 1120 i One Cubie l 167 81 I 6914.00
'i laying concrete and depositing the excavated materials away from | - |  meter | ' 1 o
| the work site with all leads and lifts including dewatering, 1f || \ ll |
| necessary from foundation completc as dirccted by Engineer-in- | nl I |
o chame [ S | —
| Filling in Foundation and Plinth and floor with sand. watered and ] | '|
- | ramm?d mcludmg all cost of sand, conveyance. .roya‘]ty W.lth lat_)our !: 72.90 l One Cubic l| 556.49 | 2002000
i and T & P required for the work.as per dircction of Engineer-mn- l| \ meter "I ;
e oy
Cememt Concrete of proportion (1:3:6) using 4cm and downgraded 1 _+| [
. - v e . . | ! |
| size Hard Granite Crusher Broken metai for foundation. flooring | | |
| concrete approved quality from approved quarry including hoisting, | | One Cubic \ I
3 L lowering and laying concrete 1o the required level ramming. l 1483 | mefer \ 4123.14 | 61146 00
- watering. curing etc. complete including cost, conveyance, royalty 'l '1 | ’!
| of materials with ali labour charges as directed by Engineer-in- ] \ 1[ II
S U m e PO Charge. _ " | . R
1 R.C.C. work of M-20 grade with 20mm and down grade black hard | ] l T
4 ! granitc{crusherbmken) stone chips as per the direction of the | ]. \ |
| Engineer- in-charge. ] l | i
e I I A SRR -
| . | { One Cubic | i
(@) l For column base . columns, wall beam, cross beam, Plinthband, | 3339 ] ‘ | 436003 1 1458820
[ Linte} band. roof stab, toilet, verandah. doot and window chajja ll T ‘l meter \ R T
N e Y e i _.__._4___._.__._1!____ -
1 Rigid and smooth centering & sh uttering at all heights of all t),'pes—xI {l 1 !i
i of work using required scafolding , T&P centering shuttering | I | ':
| including all taxes of materials cost of scafolding conveyance and | I i II
| dismentalling and disposing debrise clear of work site complete 1o | | | 1
I receive reinforcement grills ang concrete as per direction of || % ‘\ i
i Engineer-in-charge L a '- i
b 1 i One | ||
‘. | ' | by
(@) | Eor roof slab, window chajia % 127.44 square | 403.16 | 513794
'] 'i L ometer ) g‘
I e R _ e
T T i Onc T
| | [ j '~. .
(by | For column base and plinth band | gpys S Doeraae | AR
| ] ] meter l. i
1 ! | i
- e et ___L_ -
i, i l One ] ii
© | For linte} band | oase | S 2497023 6128
. | l| | meler !_
ey —— - P | d___,___<\,__.__i_____
i. T T One !
(d) For coumn, main beam and wall beam | 7586 square | 79 1644 | 31250
- : !l I_l meter %
T | BN I



applying.fitting placing uncoated HYSD bar reintforcement for

RCC work including cost, convevance and taxes of MS rods or .
L : : 333 tl. | 6002.279  200416.00
1Y SD steet and binding wires of 18-20 gauge and labour charges 33.39 One g1
requires for the work etc, complete in all floors.
_ _ One
r | 20 MM thick cement plaster in C.M.(1:4) over roof slab for grading 104.1409 square 197.6394 20582.00
plaster.
meter ]
Fly ash brick in cement mortar (1:6) in foundation and plinth having
. crushing strength not less than 75 kg/em2 with dimension tolerance One Cubic
8 +/- 8% incl. splavs cutting circular moulding .chamfering and 10,55 : 397265 A41911.60
. . : B meter
corbelling ete. incl. cost of al} materials tabour T&P .cess.etc. as per
direction of Fng.in.charge.
Fly ash brick in cement mortar (1:6) 10 super structure having
crushing sirength not less than 75 kg/em2 with dimension tolerance bi -
- = . .. ) 172825.00
9 +/~ 8% incl. splavs cutting circular moulding .chamtering and 41.02 One Lublc |- 4513 29
. . - . . T meter
corbelling etc. incl. cost of all materials labour T&P .cess.etc. as per
! direction of Eng.in.charge. _— ]
16 MM (5/8") thick cement plaster in C.M.(1:6) finishing smooth to ,
inside rough surface of 5" / 10" thick brick walls after racking out ?
the joints including watering and curing with cost, conveyance One 49227.00
10 & e * -* 275.95 square 178.39
rovalty and taxes of ali materials and cost of all labour charges .
. . - = meiet
required for the work ete..completc including cess.
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to
outside smooth surface of brick walls after racking out the joints One
12 including watering and curing \iﬂth cOSl, conveyance. r-?}-‘ak%-' and 173 .45 square 125.50 15493.00
taxes of all materials and cost of all labour charges required for the | meter
work etc. complete.
o Supplying fitting fixing of MS doors & windows incl. cost,
13 conveyvance, taxes . T & P o_f all ma\tcr:gls ete complete including 2002.65 One kg. 678 135780.00
cess as per direction of Engineer-in Charge
B Fitting, fixing of vitrified titles600mmx600mmpiain( ivory Jof
premium grade titles in floors treads of sieps & landing:on One
14 | 25mmthick bed of cement mortar 1:1 joinedwith neat cement slury 71.03 square 1022.49 72627.00
mixed with pigmentto match the shades of the titles including meter
rubbing and polishing etc.complete
© Fixing vitrified tiles in dadoes skirting and risers of step on 12min
thick cement plaster (1:3) joined with neat cement plaster (13 One
i5 | jointed with neat cement slurry mixed with pigments to match the 10.729 square 960.08 10301.00
| shade of the titles including rubbing & polishing complete excluding meter
cost of tiles.
Fixing colour Glazed tiles in wali on 12 mm thick ccment One
16 plaster(1:3) jointed with peat‘ccmer}t sl'urr_\"mfxcd with pigments to 36.741 square 716.80 26336.00
match the shade of the tiles including polishing complete as per meter
direciion of Engineer-in-charge. -
1i Wall painting two coats on new plasti ision paint of One
17 painting fwo coats o tew piastic emulsion pamt © 275.95 square 72518 20011.00
approved on 16émm thick cement plaster
) meter
Supptying. finishing walls with water proofing weather coat of
approved shade outside the building quantity same as per item (11) One 34,769 10465.00
18 | . - . ) 2345 Sque 1.7693 1465.
* of cetnent plaster 1:6 on brick wall [ T&P.labour .cess.etc.all 12345 &;qugfé:
complete. ' |
Supplyving and painting 2 coats with enamel pamnt over one coat of One :
19 primer on MS doors & windows, including cost of 100.1927 squase 1743613 1 7470.00
paint fabour, T&P,etc.complete.includingcess, meter




Fixing, fitting of PVC door for toilet 2 Numbers 3000.00 6080.00

7 Providing. supplying and painting of sign board and display board

of size 1.20m x 1.20m x 0.25m(thick) above G.L, and 0.43m below

G.L. and shail be plastered ,painted and writing etc. as per direction 1 Cine No. 3000.00 3000.00
of Eng. In.charge..

Total 1159745.00 |

Total 21( Twenty-One ) items Only  (Rupees Fleven Lakhs Fifty-Nine Thousand Seven Hundred Forty-Five Jonly.

-

A %%”
sst. Execafive ineer, Danagadi Addl. Project’Director (Tech.),

DRDA, Jajpur

My / our quoted rate is % {both in figurcs and words)

Signature of Tenderer



- SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I/'We hereby certify that I'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. Of Odisha. I/We* am/are*
aware that, if the facts subsequently proved to be false, my/our contract will be rescinded with forfeiture of E.M.D and
security deposit and I/We* shall be liable to make good the loss or damage resulting from such cancellation. I'We also note

(*)Strike out which is not applicable

that, non-submission of this certificate will render my / our tender liable for rejection.

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS
(For special class / “A™ class contractors only)

I/ We herebycetify that at present the following Engineering personnel are working with me / in our firm / company and
their bio-data are furnished below,

SL No. Name of  the | Qualification | Date of | Monthly Whether full | If they are superannuated / |
Engineering Appointment | emolument time retired / dismissed or removed
personnel appointed engagement | personnel from state Govt. /
for supervising and Central Govt. / Public Sector |
contractor’s  work continuous undertaking / Private |
with address Companies and or any one |

ineligible for Government !
service. "

1 2 3 4 5 6 7

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.

The undersigned also hereby certifies that neither our firm M/s nor any of its
constituent parters have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been tescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s} any bank. person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.

The undersigned understands and agrees that further qua ifying information may be requested and agree to furnish any such
information at the request of the Department.

(Signed by an Authorized Officer of the firm)

- Title of Officer
e \ Name of Firm
\ Date: :
APPROVED FOR 19 {Ninteen) pages only
| (‘N/ %ﬁ%ﬁo
Block Developmient Officer, Addl. Project Director (Tech.), DRDA. Jajpur

Danagadi

Sold for the work -Construction of Block Development Officer Quarter at Danagadi G.P- Trijanga..Danagadi Block™ on
pavment of Rs. 6000/- (Rupees Six Thousand} only vide Money Receipt No ......... .. Dt against BC /
Bank Draft No........... RPN Do payable at SBI Duburi Project, Danagadi.

Block
Danagadi.

icer,



NOTES

1. The contractor should not write anything excepting quoting, of percentage and in any case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2, Percentage quoted by the tenderer shall be accurately filled in words and in figures.

3. Strike out which is not applicable. If the tenderer quotes the percentage without menti oning excess or less, it
will be considered as excess.

4. Percentage should be quoted up to 2 (Two) digit after the decimal point. )

-5, "Rate of all items are inclusive of cost, carriage, royalty and other taxes
of materials.

Tenderer

No of Corrections

~ No of Qver writings

._._NCI of interpola_tidns

Block DBevelopment Officer
Danagadi.



CHECK LIST

{To be filled up by the contractor}

Documients

2

Subniitted

B

No.

Page No.

Issuing authority

W ey

4

“Cost of tender paper

Copy of valid license

1

i

2

3 | Copyofvalid LT. / Pan Card

4 | Copy of GSTIN certificate

5 | Reguired EMD mn approved form

Norelation Ceriificate

6
T | Affidavit of no litigation

8 | Aftidavit of authenticity of ruc document attached

Valid E-Mail Address

11 [Valid mobile number

.......

Certified that ail the information mention above have been attached with the tender paper & are true and correct to the best off

my Knowiledge & beliet.

Conlractor

Block™Mev

ment Officer



