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GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Model Anganwadi Centre
Building at Mathasahi , G.P-Dhuligarh

Bid Identification/DTCN No. 1 077 [/ 0’.‘0:;.2020 / P.S Danagadi

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DANAGAD]
DETAILED TENDER CALL NOTICT.

No. 1077 _-Dt-07.03.2020
. L Sealed percentage rate bids are invited by Panchayat Samiti, Danugadi, ir. single cover from contractors registered withthe state
government and contractors of equivalent Grade / class registerad with other state Government /Central Govemment /MES /Railways
mentioned in column no.5 in tender call noticefor execution of civil works on production of defi mte proof from the appropriate
authority in prescribed form for following works as mentioned below .

Sl Approx. estimated | EMD “Classof | Cost of Tender Period of
Name of the work . . . . .
No. - cost.(in Bs.) (in Rs. } | contractor | Paper (in Rs.) completion
1 2 3 4 5 6 7
Construction of - Mode]l Anganwadi Centre - : e - . Five calendar
1 o e . 220308, ;12200 - " 6000.G0.. .
Building at Chitri-t | G.P-Chitri ! 2_0 108.%0 1220000 “CUECDE | 0 : months
Construction of Model Anganwadi Centre _ | CT &MY Five calendar
. 1228234, © 1230 .
2 Fuilding at Nayabagapatia, G.I-Deulakany . |. 823400 - 1230500 . 600060 monihs
3 Construction of Modzl Anpanwadi Centre 121291030 ]270(';]-{:}“ R & DT ) . Five calendar
Building at Mathasahi, G.P-Dhuligarh : Pose 6006.C0 moaths
i
: |
{Construction of’ Model Anganwadi Centre o T & DT . Five calendar
4 s . 250 - 12004, £
Ruilding at Balungatandi, G.P-Jakhapura 120_41 0 1200¢.00 600000 months
5 Const.\:un‘nion of .I‘:/Iod(:% Anganwadi Centre 1205362.90 19006.00 T & D7 6000.00 Five calendar
Buiiding ut Kujapost, G.P-Mangalpur P ' . months
.| Construction of Modal Anganwadi Centre ; ! O & DT Five calendar
6 - . 2174510 Y £
. Building at Daniabar-1, G.I*-Rachipur | 121745100 1220000 s000.£0 months
i ; :
Construction of Model Anganwadi Centre ? . “CT & DT Five calendar
7 F30. i 1210600
. .1 . Building ar Gahirapatuli, G. P-Rdl’llpddd $213330.30 i 12106.00 ! 6000.C0 ronths
i i
Construction of - Modzl Anganwadi Centre ! LR & DY Five calendar
: 254 {{ . L
8 Building at New Siada-II[, G.P-Trijanga ' ]99“5.4' 0 : 1200000 i . 6000.00 months
| J H §

2, The sale of the Bid document shail start trom the date ofpubhcatlon in http: a’r’“ww.mmur.mc in .during cffice hours in the office
of the Panchayat Samiti, Dcuag,adl Jajpur from 11.G3.2020.

3. Bids shali be received in the office of the Panchayal Semiti, 1unagadi Jajpur till Dt. 21.03.2020 up te S5.60PM- through
Registered Post/Speed Post. The authority will not be held responsible £ar postal dﬂlay in the delivering of the documents or non-
receipt of the same,
4. The tender will be cpened in the office of the Panchayat Sanili, Daragadi, Jajpur at 11.00AM, on 23.03.2020 in presence of the
bidders or their authorized representatives. In case of holidays, 1ext workirg day wilt be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti, Dansgadi, Jajpur in person on application and payment
of cost of bid documents i1 demand draft/Bankers chejue drawn in favour of B.D.Q, Danagadi, Jejpur payable at S.B.L
DuburiProject,Danagadi . The bid document can be downloaded from the official web ste of Jajpur District
(http://www.jaipur.amic.in}. In case of downloaded hid documint the cost of bid document should be attached with the bid. The cost
of bid document is not refundable. The envelope containing bid decument should be superscribed with “Tender Call Notice
Number- 1077 /07.03.20:20. :
6. The undersigred reserves the right to nenotlau, or reject any or all ths tenders in the interest of the Govt. with or without assigning

, any reason thereof, Any dispute in this matier will be settied up under the Jurisdiczion of Jajpur District. (Tlee bids of the

defaulting contractors of this biock those who have not completed the work in time are liable for rejection.)

7. The additional pertormasce security shali be obtained from (he bidder when the bid amount is less than the estimated cost put to
tender, In such an evert, only the successful bidder who has quoted iess bid price/rates than the estimated cos: put to tender shalt have
10 furnish the exact amount of differential cost i.e estimated cost pul to tender - minus the quoted amount as Additional Performance
Security (APS} in shape of Term Deposit receipt pledged in tavour of B.D.0. Danagadi/ Bank guaraniee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter puaranteed by its local branch at Bhubaneswar within seven days of issue
of Letter of Auceptcmce {LcA) by the BDO, Danagadi (by 2-muil) 1o <he syweesSRg bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest : sloney/ Bid Security shall he forfeited A urther pyoceading for blarklisting shall be initiated against
the bidder, The concerened APS will be returned to the bidder afler completior of wirk in ail respect ie. Final bill paid.
8.The tender documents sent through registered ‘Speed Post aad if floes no: reach the concerned office by the above date and time,
the officer will nol be considered oo any account even if the tender docyments were Hispatched by the tendere: before the due date,

@ent Officer,

Contractor Block DéY
Darugadi




& tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
hderer, self attested copy of registration certificate, PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid
" E-mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2 .

of the tender call notice. _ :

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in

column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shali be liable for rejection.

11. (i) The tender paper should be accompanied with the self attested true copies of the documents specified in the checklist like proof
of valid regisiration certificate, valid GSTIN certiticate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the teénder before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.

ii) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7 ¢
of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution of '
Agreement, ' ' :

'12. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its coristituent partners of whosc contract for any work has been rescinded or who has abandoned any work
in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit at the
time of submission of tender paper about the authentication of tender documents. .\n affidavit to this effect is to be furnished in
schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid document will be
summarily rejected. :

14. No Relation Certificate: The contractor shall {rmish a certificate along with the tender to the effect that he is not related to any office -
in the rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department :
If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeitec
and he shall be liable to make good the loss or damages resulting for such canceliations. The proforma for non-relationship certificate i
contained in a separate sheet vide Schedule-A. '

15. Tf an Individual makes the application, the individual snould sign above his full type written name and current address.

16. If the application is made by proprietary firm, it shall be iigned by the proprietor above his full type written name and full name

of his firm with its current address. ' _
17. 1f the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type written
names and current zddress, or alternatively by a partmer holding power of attorney for the firm in which case a certified copy of
the power of attorney shail accompany the application. A certify copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.
18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application. M
* Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical

bid.

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings
will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
"English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page. :

21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 ¢f O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract - _

Percentage contract will be in addition to jtem rate, lump sum contracts etc. In such contracts the schedule of quantities shall

mention estimated rate of such item and amount there to .The contractor has prescribed format appended to the tender documents.

The contractor participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate

sealed envelope shall be opened, declared and recorded first. The rebate so offer shali be considered after opening of all packages

called in the same tender notice. The contractors who wish to tender for two or more works to which they refer, written on the
envelope. _ :

The adopted format for percentage rate is same as date ot form adopted for item rate tenders but the word “item rate” shall be

replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The contractor is required

to maintain a certain rate of progress specified in the contract. The contrag r&an also be terminated with penalty when the progress
of work is not as per the conditions of contract. The quantity mentiopéd can be ncreased or reduced to the extent of . 10% per
individual items subject to a maximum of 5% over the estimated cgbt. If it excgeds the himit stated above period approval of
competent authority is mandatory before making any payment. The pgriod of completion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher autgority.

Contractor . Block Development Officer,



22,

23.

24.

25.
26.
27.
28,
29,

30.

31
32.
33.

34.

a) The notice inviting bid, of the document including additional congi ons, sp

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then -
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote th= rates either in figures and words, the officer
opening the tender should record the omission. ' '

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted 1-om the gross amount of the bill, _ '

The tenderer shall carefully study the tentative drawing and specification applicable to the contractzand all the documents

which wili form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other

relevant specifications and drawings which are for sale, Complaint at a future date that, plans and specifications have not

been seen by the tenderers, cannot be entertained. .

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as

per actual necessity and details test conducted, But tl}e tendered rates quoted by the tenderer will hold good in case of such

modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary

compensation will be entertained. The work shall, however be executed as per final approved drawing to be issu¢ by the

Engineer—in—charge as and when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and

approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must

comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been

migjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,

service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

Tt must be definitely understood that the Government does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section,

The tenderer may at bis option quote reasonable for each item of work carefully so that rate for one item should not be

unworkable fow and others too high for others.

The tender containing ¢xtraneous conditions not covered by the tender notice ave liable for rejection and quotations should be

strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the

tender will not be considered except the caz 2 related to clause no.22. i

Schedule of quantities are accompanied in the DTCN (Price Bid). Tt shall be definitely understood that the Government does

not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for

alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or

alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject aily or all the tenders received without assigning any reasons there-of what-so-ever.

The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer, whose bid has been accepted, witl be notified of the award by the BDO, Danagadi prior to expiration of

the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract

called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the

contract (Herein after and in the contract called the “Contract Price™). .

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Danagadi. - _ _ ' _

The security deposit together with the earnest money & the amount withheld according to the provision of Pt agreement shall
be retained at security for the due non-fulfiflment of this contract and additiona! performance security in accordance with the
provision of the agreement, The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fificen days following the otification of award along with the letter of
Acceptance, the successfui bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

xcifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance therfof together With any correspondence there to and required

amount of performance securily .

Contractor _ i Block De¥eE
Danagadi.
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b) Standard PWD form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfmture of the
bid security (earnest money), No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the stale of Orissa.

36. The contractor should be Lable to fully indemmify the department for payment of compensation under workman
compensation Act. VUL of 1923 on any account of the workman employed by the contractor and fill amount of compensation
paid will be recovered from the contractor.

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIL-R
8/5225-dtd.26.02.55 and No.lTM-56/628842(5) dt. 27.09.61 as amended from time to time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decnswn of the B.D.O. Danagadi is final and binding on
the contractor.

39. The contractor shall bear cost of various ;ncidental, sundries and contingency necessitated by the work in full within the
fallowing and similar. category:

a) Rent, royalties and other charges of materials, ociroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work site as required by the tender for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will howeyer be liable to pay Govt. for temporary occupation of land owned by
Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable bcale mcludmg conservancy and sanitary arrangements therein to  the

satisfaction of the local health authorities.

¢) Suitable water supply including pipe water supply whether avaitable for the staff and labour as well as for the work.

d) Suitable equipments and wearing apparaius for the labour engaged in risky operations

e) Fees and duties levied by the municipal, canal supply authority, .

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in ordet to

protect public and employees from accidents.

g) Compensation including the cost of any suit for injury to persons or property due to negiect of any measure of precaution

also become payable due to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40, No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever requlred The

rates to be quoted should be for the finished jtems of work inclusive of carriage of all materials and incidental item of work,
41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any itern
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up,
42.The tenderer shall have 1o abide by the CPWD safety code tules introduced by the Gowt, of India, Ministry of work housing
and supply in their standing -order No.44150 Dated.25.11.07 and as amended from time to time.
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documients can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays il last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
* address. But it must be clearly understood that the tender must be received in order and according to instructions.
44 Tendrerers are reqnired to 5,0 through cach clause of PWD form P1 carefully in addition to the clause mentioned here in before
tendering,.
45. All reinforced cement concrete works should conf' irm to detailed standard specifications, TRC code and Bridge Code section L,
11, U1, IV and VIT & latest design criteria for pre- sressed cangrete bridge specifically for road and bndges issued by MORT & H,
Govt. of India. '
46. Steel shuttering and centering shall be used wiich shall be Yined with :
47. The department will have the right to inspect the s»affoldmg, cengéring and shuttering made for the work and can reject partly
or fully such struciures if found defective in their opinion. :

Contractor . - e Opir ey Ofﬁcer,'
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49,
50.

51

52.

53.

54.

35.

56.

. Concrete should be machine mixed, unless ctherwise ordered in writing by the executive engineer. The coniractor should

atrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg. :

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time wil. be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher. -

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the. materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time frqm any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but nio cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to suppiy at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy ot dispute on that account. The rate of issu¢ of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher. o

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cuting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage, Cut pieces of steel more than | mtr in ‘ength will be retuned by the contractor at the
issuing storas, without conveyance charges. _ : :

Though departmental issue of Cement & stee! has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitum: n & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escalation of price on

- such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production

37.

58.
59.
60.

61.

62.

63.
64.
65.

66.

of relevant documents in support of purchase of required grades from the authorized and approved suppliers. :
TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard spcciﬁcaﬂion or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and /S,

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the En gineer-in-charge and bear the entire cost of the test,

Measurement of earthwork in toad and canal embankment will be done by section measurement afier the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling. . _

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of 1.5 m X 1.5 m X 3.5 m
which will be taken as 1.3 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6" of the volune or more depending upon the looseness of stackiny:, which would be determined on
actual observation and deduction. - . ' '

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any deiay in the supply of the depariment road roller for unavoidable reasons, no extension time will be
granted to the contracter under any circumslance. '
The tenderer should furnish along with their tenders, a Tist of works«
proforma enclosed herewith. i
Sinking of wells shall be measured from the bottom of well cap,
whichever is less. - R B oo

gich are at present in their hand in the prescribed

' 1o bottom of cutting edge or 13 cm above low water level,

Contractor Rlock Dehvetopmehit Officer,
Danagadi.



. All method of sinking includihg pneurnatic sinking lgy employment of divers and other equipment shall be inchided in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be inciuded within the rate of sinking.

. The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

69. When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided

by the authority accepting the tender.

70. Construction of cofferdam or island or the work of open excavation or dressmg or labour for laying well curbs ghall be
included in the rate of well sinking. _

71. For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department

72. No claim will be entertained in respect of difficulties during sand blowing met with durmg sinking of wells.

73. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

74. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

75. Lugs & Grooves shall be provided in the be arings to prevent them from skewing and getting out of alignment.

76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contracior’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

717. a)kt should be clearly undersmod that the joints of bars are to be provide with lapping, welds or bolis nuts as well be directed
by the Engmecr—m -charge,

b)Concrete test specimens 150mm X 150mm X 150mm ih size (whether or plain or remforced concrete) for the testing shall be

taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not lower

than that of an Assistant Engincer. The Contractor shall bear the cost so involved in testing. The test specimen in cube should be
carried out in the departmentai control. Test should be carried out in accordance with the stipulations in bridge code section- I11.

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall be
entertdined later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did not give

a correct indication of the actual quality of concrete.

d) Plain concrete and reinforced concrete specimens will be tested in govt. Tesearch laboratory at Bhubaneswar or Zonal
faboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

€¢) The construction of weil standing b_y injecting cement or grout in coarse aggregate placed in position shall not be permitted.

f) The thickness of cement concrete in top plugging should be as per deparl:mentai drawing,

78. In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any exira cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the 2xcess tilt and shift, shall be carried out by the
contraér,or at no extra cost to the department.

79. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

80. 1If the well is beyond rectification, the well shall be rejected. The well has to be abandoned and another welt to be sunk at a
sititable location at the cost of the contractor. The tiit and shift of the well including compensation is to be abided as per the
clanses of MORT & H for roads & Bridges.

81. Noclaim for carriage of water, what-so-ever, will be entertained. :

82. The contractor- shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The petiod of
employment will commence within 1 month atter the date of work order and would last till the date when 30% of the work is
completed. The fair wage wo be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification employed under govi, The no of apprentices to be employed should be fixed by the Superintending Engmeer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work.

83. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contracior shail employ under him ! Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shafl pay to the engineering personne! monthly emoluments, which shall not be less than the emoiuments of
the persennel of equivalent quaiification employed under the state govt, of Orissa. The enginees-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the coniractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Coniractor shail be accompanied by an employment Rell of the Engineering personnel together with a
Certificate of the Graduate Fngineer or Dipioma Holder so employed by-the contractor to the effect that the work executed as
per the bill has been supervised by him, (Vide Works Deparimeaf No. Cotjes M-22/91-15384 dated 9.7.91). The required

certificate is to be fimished in the proforma contained in a separdte sheet vidg Schedule — B.
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4, 1t is the responsibility of the contractor to procure and store explosive required for biasting operation. Department may render
necessary possible help for procuring license. '
85. Orissa Bridge & Construction Corporation otd. will be allowed price preference up to 3% over the lowest quotation or tender
&3 laid down in works and Transport Department Resclution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed. a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the

lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

86. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer wili be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, wedical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specitications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its. progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for-all materiats and al} other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. Afler acceptance ol the contract rate Government will not pay any exira charges for any reason in case the
contractor claims later on to have migjudged as regard availability of materials, labour and other factors.

87. The prevailing percentage of LT, Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill.

88. The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of hill.

89. The contractor is required to pay royalty 10 Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the wors will be recovered from their bilk. and deposited in the revenue of concerned
department.

90. Under no circumstances interest is cr!argeable for the dues or additional dues if any payable for the work.

91. Under section 12 of contractors labour (R2gulation and Abolition) Act. 1970 the contractor who undertakes execution of
vrork through labour should produce valid license from licensing authorities of labour Department.

92. Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

93. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before startipg the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects. ’

94. Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought £c be paid for and in case of defauit Department may recover from the contractor the cost of making
goad the works. The contractor is also requifed to maintain the road for three years from the date of successful completion of
the work.

95. From. the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor i to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no. claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamlty whether natural or incidental dan.ages so cansed will have to be made good by
the contractor at his own cost.

96. Gradation of ingredients: The coarse and fine aggregate shali meet the grade requlrement as per the latest pr0v151011 of
relevant 1.S. Code I. R.C. code/ MoRT&H . pecifications.

97, Tilts and shifts

a) Maximum permissible :,hlﬂ is 150 mm.
b} Maximumn permissible tit is 1:80.

98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W Dt. 7.4, 1986, 14379 Dt. 22.06.1991

and No-222874 Dt, 24,10.1992)
(1). “If during the progress of the work the price of any materlal (excluding: the cost of Steel, Cement & bltumen) incorporated int
the work (not being materials supplied from the Engmcer-m -charges store) increases or decreases as a resuit of increase or
decrease in the average wholesale price index (21l commodities), and the contractor there upon n.ecessanly and properly pays in
respect of that materials (incorporated in the work) such increased or decreased pritepthen he shall be entitled to reimburse or
liable to refund quarterly as ine case may be, such an amount, as shall be equifalent to the plus or minus difference of 75% in
between the Average wholesale Price Index {all commodities) which is opeyating for thej quarter under consideration and that
operated for the quarier in which the tender was opened, as per the formulalindicated bélow prowdcd that the work has been
carried out within the stipulated time or extenssion thereof as are not attributablto him
Contracior Block Dévetepment Otficer,
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ormula to calculate the increase of decrease in the price of materials,
Vm - 0.75 x Pm x R x (i-io)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the prlce of the
materials.
R =the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commeodities) for the quarter in which the tender was opened (as pubhshed in
R.B.L bulletin from time to time.)

i = The Average Wholesale Price Index (ali commodities) for the quarter under consideration.
Pm= Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
£0.000/-. Recovery in case of decrease shall be made by cancerned B.D.O. from the confractor, immediately.

The cost shall be determined as follows: -

1. Steel ............ Rate as fixed by steel authorlty of India Limited {(SAIL)
2. Cement.......... Avera&e factory price of three manufacture of cement inside the state,
3. Bitumen ., Rate as fixed by Indian Gil Corporation Limited (IOCL)

a {iii)- Where original penod of contract is six months and below one year, Tncrease/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is morc than Rs. 50,000/- and with prior approval of the E.L.C. /Chief Engineer {as the case may be) when the claim
is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as foilows: -

Steel... Rate as fixed by steel authority of India Limited (SAIL)

Cement.., Average factory price of three manufacture of cement inside the state.

Bitumen.. - Rate as fixed by Indian Qil Corporation Limited (10C)

Cost_of the project shouid be more than 56.00 lakhs. However the differential cost of such material may be paid to the
confractor after deducting the hike percn.mage amount in the tender for those materlals from the ca,]culated amount of
differential cost.

Contractor has o submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before
utilization of sieel, cement & bitumen. _
{4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi) Differential cost will be ailowed oaly after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediate]'y.

{b) Similarly, if during the progress oi’ work, the wages of labour increase or decrease as a result of increase or decrease
i1 minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 73% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was epened as per the formula indicated below.

Formula to calculate the increase or decrease in the price of Labour.
VI=0.75x PILx R x (i- {0}

_ 106~ ic
VL= [ncredse or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration, -
o= the minimur: wages for labowr as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

PI= Percentage of labour component {as per sub-clause).

Similarly. if during the progress of wark. the price of Petrol, Oil and Lu brlcants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and proveriy pays, such increased or decreased price towards Petrol, Qil and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent 1o the 75% plus or ininus difference in between the price of P.O.L. which is operating for
the quarter under consideraiion and that operdted for the quarter in which the tender was opzaned as per the formula indicated
below: - -

0.75xK2 Rx{D2-D1)

¥I= ' X
100 D) : :
KI = Increase or decraase in the cost of work during the quarter under -consideratio due to changes in the price of P. O. L.
R= the value of work dene in Rupees during the quarter under consideration. 7 :
. i o 7
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M1~ Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
wits opened, : .
D2 Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause. o

d) The following shatl be the percentage of materials.*labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. Q. L. as per sub- classes (a), (b) and (c} of this Clause.

Category of works Contractor’ Supply Departrhental supply of materials
% Of Malerials | % Of Labour | % Of P.Q.L.
Irrigation work o '
a) Structural works : 20% 30% 5% 45%
b)Earthwork, Canal work, | - 20% 60% % 15%
Embankment work etc,
R&B Works
a} Bridge work 20% S 30% 5% 45%
b) Road work B R T72 40% 5% 10%
¢) Building works ' *30% 30% 5% 35%

(* Where brick is supplied by the Dopartment, it should be 20% instead of 30%)

f) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of materials,
(except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O. L. as per sub-
clauses (a-1). (b) and (c) of this clause 31 shall be applicable in the following manner. '

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all, In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after exchuding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from."

2) The contractor shall for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or redyction available and shall allow inspection of
the same by a duly authorized representatives of Govt. and turther, hall at the request of the Engineer-in- Charge furnish,
verified in such & manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give natice thereof to the Engineer-in- Charge stating that the
same 1s given pursuant to this condition together with an information relating thereto which he may be in a position to supply.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the preper maintenance with lighting arrangements during, the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra raie will be paid to the contractor for the above
rental charges ete. His rates in the tender for other items shall include this arrangement, rental charges for the land and
mainteriance, fighting and removai of such temporary road crust from the private land to bring the land to its original
condition etc. complete. ' o

100.7he contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be-kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ {Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submiued to the Engincer-in-charge every month, _

102.The tenderer should conduct inres bores at each pier and S.B.C. of s6il at foundation level and abutments location and furnish
the test results in conformity with L.R.C. code at his own cost before executionefthe work and rates quoted by the contractor
should be inclusive of such bores and $.B.U. tesis et¢, without any extra cpsf to the Department.

103.The details of foundation, sub-struciuré and floor protection for execugfon shall be done in accordance with the test results
thus obtained. ~ :

104.The contractor shali have no claim what so sver for the extra quantily of
changes and payvoents is fo be made as per clause 11 of the P1 Contract.
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Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with tatest revision / amendment
are also binding on the part of the contractor,

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of

Attorney authorizing others 1o receive payment on the contractor's behalf, :

107.The contractor should attach the certificate in token of payment deposit with tie Tegistration authority as percent circular of
the Government relating to his registration. : '

t08.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoied by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow ateas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this, o N ' : ' :

111.The materials, borrow areas and hutments at site shou’d be arranged by the contracter at his own cost. No future complaint on
this account shall be entertained. : . '

112.The contractor shal! make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
hig duly autharised agents at the end of each menth. A certificate should be furnished along with the claini to the effect that
he has no other claim beyond this claim up-to-date, If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor ir th claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of each monh for orders of the Engineer-in-Charge or competent authority, Claims not made in this
manner or the claim book not maintainea from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after complétion
of the work or before recession of the contract by the Department whichever is earlier for record.

H13.Number of tests as specified in TR.C./ MORT&H / 1.S.I specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Eepartmental laboratories/reputed
material testing laboratory as to be decided by the Enginger-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens ete. ¥ill be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution anc during exccution as may be directed by the Engineer-in charge and on both the
accounts the cost shali be borne by the contractor. o . L

114.Besides, the firm / contractor shall install full-fledged field laboratory at work dite for conducting required tests as per IRC /
MoRT& H / IST requireinents at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering persomiel of the executing agency should be present at work site ‘at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in ait respects the road. furniture's
should be affixed by tie exceuting agency indicating Ibcations like school, hospital, No-horn etc. '

115. Even qualified criteria are met, the bidders can be disqualitied for the following reasons, if enquired by the Department
{a) Making a talse siatement or declaration, o '

(b) Past record of poar performance. . :

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past - record of in-ordinate -delay in completion . of the work

(e) Past history of litigation. ' ' : :

116.The information fumnished must be sufficicnt to show that the applicant is capable in all respects to successfully complete the
envisaged work. S : . : '

117.In cage the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then thiey shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. S : ' '

1183.ADDENDUM TO THE CONDITION OF 21 CONTRACT

Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shal issue the letter of acceptance to the successful contractor. The issue of the letter

of acceptance shall be treated as-closure of the Bid process and commencemenit of the contract. o -

2.1.2. Within 15 days of issue of the lettef of accepiance, the contractor shall submit to the Engineer-in-Charge/ BDO for

approval a Programme coramensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the

activitics in.the Works alorg with monthly cash flow forecast, _ '

2.1.3. Toensure good progtess during the execution of the work (he gomTactors shall be bound in all cases in whick the time

allowed for any work excesds one month to complete, t4th of thefwhoie of the work before 1/4% of the whole time allowed

under the contract has elapsed, 1/4% of the whole of the werk o Efore 1/2 ofthe whole time allowed under the contract has
elapsed, 3/4™ of the whole of the work before 3/4% of the whole tne allowed/under the contract has elapsed.
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2,014, If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. 1 the coutractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and supmit it to the Encmcer-m-( harge again at any time. A revised Programme is to show the effect
of Variations and Compens_atlon Evenis

2.2 Extension of the Completion Date. _ _

2.2.1 The time allowed for execution of the works as specified in.the Contract data shall be the essehce of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date oi handing over of the site whichever is later, Tf
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in lav, be at nberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreemcnt is executed the Contractor shall submit the Time & Progress Chart for each milestone

and get it approved by the Department, The Chart shall be prepared in direct relation to the time stated in the Countract

documents for completion of items of the works. 1t shall indicate the forecast of the dates of commencement and completion

of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the

Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the

execution of the work, the contractor shall in all case# in which the time allowed for any work, exceeds one month {save for

special jobs for which a separatu programme has becn agreed upon) cemplete the work as per milestone given in contract
data. :

2.2.3. In case of delay occurred due to any of the reasons mentioned belew, the Contractor shalt immediately give notice
thereof in writing 1o the BDO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works. .

i} Force majeurs, or ' '

ity Abnormally bad weather, or .

. Serious loss or damage by fire, or

. Civi? cognition, local commeotion of workmen, strike or lockoul affectmg, any of the trades emploved on the work, or,

» Delay on the part of othgr Lontracto"s ot tradesmen engaged by Eng bmeer- *Charge in executmg work not forming part of
the Contract,

iii) In case a Variation is jssued which makes it im posslble for Completion o be achieved by the Intended Comp!etmn Date
withoul the Coniractor laking steps to accelerate the | remammg work and whicl would cause the Contractor to incur
additional cost, or
iv) Ary other causc, whlch in the absolute dlscreuon of the authonry mentioned, in Contract daia is beyond the
Contractors ¢onirol.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causms_ delay. The Contractor may also, if practicable, indicate in
such a request the per iod for which extension is desired.
2.2.5. In any such case a fair and reasonable extersion of time for completion of work may be g,wen Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the comtractor.
2.3, Compensatior: for Delay. :
2.3.1. 1f the confractor fafls to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of corupletion, he shall, withcut prejudice to any other right or remedy available
under the law to the Govemmem on account of such breach, pay as Aagreed compensation the amount calculated at the rates
stipulated below as the Superintending Engiaeer (whose decision in writing shall be final and binding) may decide on the
amount of wendered value of the work for every completed day / month (as apphcable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.
This will also applv to 1temq or group of items for which a separale period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
~Tendered vV a'ue of the lrem or group of 1 1fems of work fi or “thh J-SEPAT Bl perlod of completien is originaily glven.

Contractor e fopmeng Officer,
: Danagad.




fed against the compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a

milestone shalj be automatic without any potice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails o make up for the
elay in subsequent milestone(s), amount mentioned against each milestone missed subsequently also shail be withheld.
However no interest whatsoever shall be payable on such withheld amount. '

2.4, Management Meeting : _

2.4.1. Either the Engineer cr the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, 1o review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure, ’ o -

2.4.2. The Dngineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer ¢ither at the management meeting or after the managemen! meeting and stated in writing to all who attended the
meeting, o _ _ _ : '

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Department, Orissa):- _ _ ' -

To rescind fhe contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of lefi aver work will be realized from the centractor as penalty. '

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

a)
b)

c)
d)

check list; -

Required E.M.D as pev the clause No. 10, : .

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, affidavit as per clause No 11. PAN
card along with the tender documents ana furnish the Original Registration certificate, GSTIN certificate and Pan card, for
verification within 3(three) days of opening of the tender before tenderin g authority as per Clause No.10.

DTCN duly signed by tie contractor on each and every page. _ :
Bank Draft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.
: : ' Total: - 120 (One hundred twenty ) clauses only.

~Contractor : Block Development Officer,
B Danagadi,



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
I/'We hereby certify that I'We* am/are* related/not related (*) to anv officer of PR Deptt. of the tunk of
Assistant Enginecr & above and any officer of the rank of Assistant / Under Secretary and above of the P.R
Deptt, Govt. Of Odisha. VWe* am/are* aware that, if the facts subsequently proved to be false, my/our’
contract wiil be rescinded with forfeiture of EM.D and security deposit and 1/We* shall be liable to make
good the loss or damage vesulting from such cancellation. I/We also notle thal, non-submission of this
certiticate will render my / our tender liable for rejection.

(*)Sirike out which is net applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEFR!DH’LOMA
HOLDERS (For special class / “A” class contractors only}

1/ We hereby cetify that at present the following Engmeering personnel are working with me / in our
firm / company and their bio-data are fumished below.

51 No. Name of the | Qualification | Date of | Monthly Whether &l | If  they are
Engineering Appointment - | emolument time superannuated [
personne] engagement | retired / dismissed
appointed for angd or removed
supervising continous personnel  from
contractor’s _ state  Govt,  /
work  with Centrai Gowvt. [/
address Public Sector
: tmderiaking !

Private

Companies and or
any one ineligible
for  Government

service.
i 2 3 4 3 & 7
SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby certify that all the statements made in the requited attachments are tree and
cofrect.
» The undersigned also hereby certifies that neither our firm  Mis

nor any of its constituent partners have abandoned any road/
brldge Imgatlon /Buildings or other project work in India nor any confract awarded to us for such works
have been rescinded during the last five vears prior to the date of this bid. 3.The undersigned hereby
authorized and request (s) any bank, person, firm or Corporation te fuenish pertinent information as deemed
necessary and as requosted by the Department to verlfy this statement or regarding my {our} competency
and general reputation.

*  The undersigned understands and agrees that further qualifyving information may be requested and agree to

ish any such information at the request of the Department.

{Signed by an Aathorized Officer of the firm}

Title of Officer

Name of Firm

Date:

APPROVED FOR 18 (Eigh;een} pages only

A
AsstEx¢Engiheer

Dansgadi Block.

Block™ on payment of Rs. 6000/- (Rupees Six  Thousand } only vide/ Mo
............ ... agamst BC / Bank Draft No.......ois
Project, Danagadi.




"N

* BILL OF QUANTITIES

ame of the Work: Construction of Meodel Anganwadi Centre Building at Mathasahi . G.P- Dhaligarh

cost of all materials labour T&P cess,ete. as per direction of Eng.in.charge.

ST ., - s Rate Amount
No. Description of ifem of work Quantity Unit in Rs. In Rs
1 2 3 4 3 6
. Farth work in excavation of foundation in trenches in hard soil ar gravelly
soil except sheet rock reguiring blasting to proper profile with all leads, Lifis
and delifis to-proper section and profile including dressing & leveling the One Cubic
1 1 bed upto required depth and making it fit for laying concrete and depositing 56.78 meter  176.83 | 1004000
the excavated materials away from the work site with all leads and lifis '
including dewatering, if necessary from foundation complete as direeted by
Engineer-in-charge
Filling in Foundation and Plinth and floor with sand, watered and rammed One Cubic
2 inclading all cost of sand, conveyance, royalty with labourand T & P 47.14 meter 45035 2122900
required for the work as per direction of Engineer-in-charge.
Cement Cencrete of proportion {1:3:6) using 4cm and downgraded size
Hard Granite Crushier Broken metal for foundation, ficoring concrete
3 approved quality from approved quarry including hoisting, lowering and 16.15 One Cubic 4301.84 69475 00
laying concrete to the required level ramming, watering, curing cte. ’ meter ) T
complete incloding cost, conveyarce, royaity of materials with all labour
charges as directed by Engineer-in-Charge.
Cemem Concrete of proportion (1:2:4) using 12mm and downgraded size
chips for foundation, {looring concrete approved quality from approved
4 | quarry inctuding hoisting, lowering and laying concrete to the required 0.45 One Cubic | . STLIG 2507.00
level ramming, watering, curing ete. compleie inclading cost, conveyance, ’ meter e ;
royally of materials with all labour charges as directed by Engineer-in-
Charge.
R.C.C. work of M-20 grade with 20mtm and down grade biack hard granite
{crusherbroken) stone chips including hoisting and taying, rigid and
smooth centering & shuttering at all heights of all types of work using . One Cabic
5 required scafolding , T & P centering shuttering including all taxes of 33.09 me ler 448996 148573.00
materials cost of scafolding conveyance and dismentalling and disposing
debrise clear of work site complete as per the direction of the Engineer- in- |
charge.
6 Rigid smooth , centering& shutiering for RCCworks including false works
and dismanthing then after casting.
One
{a} For column base & plinth band 3598 square 9944 3577.00
meter
One
{b) For columms, wall beam and cross beam 78.79 Sepuare 706,54 55608.00
meter
One
“ For Lintel band 25.13 ey | 25640 | 6443.00
@) For roof siab, totlet, verandah, d;:,?;; a;(ti window chajja, septic tank and 10157 Oﬂ;;:i?e  415.94. 427247 00
Supplying,Bitting,placing uncoated HYSD bar reinforcement for RCC work
including cost, conveyance and taxes of MS rods or HYSD steel and . N A .
7 binding wirzs of 18-20 g}:'luge and tabour charges requires for the work eic. 33.09 One gnit. | 6009.41 198851.00
complete in all floors.
: One 20685.00
g 20 MM thick cement plaster in C.M.(1:4) over roof slab for grading plaster. 99.90 square 207.06 ’
meter
Fly ash brick in cement mortar (1.6} in foundation and plinth having One Cubic
9 crushing strength not less than 75 kgfem?2 with dimension tolerance +/- 8% 1 meter 411238 79040.00.
¢l gplays cotting circular moulding .chamfering and corbelling etc. incl. 1922 -




¥ Ply ash brick in cement mortar (1:6) in super structure having crushing

. 4 ith di i LT -Cubi
strength not le'ss than 75.kg,‘c-m2 with fhr_nensmn toieraI?ce +-8% incl. 15 65 One Cubic 414571 147795 60
splays cutting circular moulding ,chamfering and corbelling etc. inel. cost meter
of all materials labour T&P cessetc. as per direction of Eng.in.charge.
N 16 MM thick cement plasier in C.M.(1:6) finishing smeoth 10 inside rough
surface of 5" / 10" thick brick walls after racking out the joints including One
. walering and curing with cost, conveyance, r(.}ya!ty and taxes of atl 26626 squarc 187.63 49958 00
materials and cost of ali labour charges required for the work etc.,complete meter
including cess.
12 mum thick cement plaster in C.M.(1:6} finishing smooth to outside
smooth surface of brick walls after racking out the joints including watering One
12 and curing with cost, conveyance, royalty and taxes of all materials and 141.34 square 13166 18609.00
cost of all labour charges required for the work ete. complete. meter
12 mm thick ¢ t-plaster in C.M.(1:4) finishing smooth 1o outside One '
13 & cement piaster m L VLAT-A) & 1o ou 13.86 squarc 140.44 1946.60
smoath surface of brick walls including cement punning . eter
Supplying fitting fixing of MS door s & windows incl. cost, conveyance,
14 taxes , T & P of atl materiais fatc'wmp.kﬂc inciuding cess as per ditection of 133926 One ke, 80 107141.00
Engmeer-in Charge
15 Supplying, fixing, G.1 door with angle choukatha including locking 113 .63 ke 95 1127500
arrangement
Supplving Fixing of verified tiles in(600mmx600nmm) in floor and on One
16 25mm thick bed of cement motar (1:1)}jointed with neat cement shurry 71.80 sguare 1028.56 73851.00
mixed with pigments to match the shade, meter
Supplying Fixing of verified tles in(600mmx600mm} in walls | dados OCne :
17 skirting on [2mim thick cement plaster (1:3) neal cement sturry mixed 10.58 square 970.56 10269.00
_ with pigments o match the shade. . meter
I8 Supplying and fixing RCC jally (45m3 30M) in skylights 14 005 100:60 1460 00
- Supplving Fixing of ceramic Noor tiles wn{300mmx30(mm) in floots, treads One
19 of steps tandings on 25mm thick bed of cement mortar, dados skirting on 11.50 suare 954.74 10750.00
12mm thick cement plaster (1:1) neal cement sharry . meter ]
Suppiying Fixing of ceramic wall tifes in{30cmx20/20x20cm) in walls, One
20 | dados, skirtings, risers of steps landings on 12 mm thick bed of cement 30.39 square T727.28 22102.00
plaster { 1:3} neat cement siurry. meter
Supplying and painting 2 coats with enamel paint over one coat of primer One :
21 on MS doors & windows, including cost of 72.50 square 181.29 13187.00
paint, labour, T &P, etc.complete. including cess. meter
One
2 Supplying and coment pribaing one coat to wall of approved quality 510.25 square 7989 4876400
R meter
. . . . One
23 ] Supplying all materials, Iabogr., 1&p for weather coating {wo coats fo walls 161.29 square 8723 14069.06
with approved shade
meter
One
24 340.03 square 6164 2095%.60-
- - 3 . + bl - meter
Wall painting two coats with plastic imulsion paints two coats.
Supply of all materials, joining, materials, lab our and T&P and laying
TUPVT SWR PIPES of standard make with ISI mark duly approved by the
25 | Engineer-in-charge including jointing, earthwork in excavation of trenches TOS 300060 6000.60
in all kind of soil to the required depth ete. 2
26 Supplying & painting of black board i no 1500.00 1500.00




" widing, supplying and painting of sign board and display board of size ]
1.20m x 1.20m x 0.25m(thick) above G.L. and 0.45m below G.L. and shall
be plastered ,painfed and writing etc. as per direction of Eng. In.charge.. t OneNo. | 300000 | 3000.00
Total 1212910.00 |

Total 27 { Twenty seven ) items Only  (Rupees Twelve Lakh Twelve Thousand Nine hundred Ten only.
Ap ved

- DRDA, Jajpur

W

%)
Addl Project Phrector (Tech.},

- My/ our quoted rateis % (both in figures and words) excess

over / less than / equal to the above estimated cost.

Signatuve of Tenderer



CHECK LIST

: LY
(To be filled up by the contractor) i
81 Submitted ' . .
No. Documents Vs e o Page No. - Issuing authority
1 2 3 4 5 6
. 1| Costof tender paper
2 | Copy of valid license
3 1 Copy of valid 1.T. / Pan Card
"4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Atffidavit of authenticity of true document attached
10 Valid E-Mail Address
11 Vélid maobile number

}

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

my Knowledge & belief.

Contractor




