GOVERNMENT OF ODISHA

'PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Model Anganwadi Centre
Building at Balungabandi , G.P- Jakhapura

Bid Identification/DTCN No. 1 0FZ ! q.oé.zozoms Danagadi

PANCHAYAT SAMITI, DANAGADIL



PANCHAYA'T 52 MITL DANAGADI
DETATLED TENDER CALL NQTICE

No. 1077  -Di-07.03.2020
I. Sealed percentage rate bids are invited by Panchayat Samiti, Danagadi, in single cover from contractors registered withthe state
government and contractors of equivalent Grade / ciass registerzd with other state Government /Central Government /MES /Railways
mentioned in column no.S in tender call noticelor execution of civil works on production of definite proof from the appropriate
authority in prescribed form for followmg works as mentioned below .

SL Name of the work Approx. estimated | EMD Ciassof | Costof Tender | Period of
No. cost.(in Rs,) . (in Rs. } | contractor | Paper (in Rs.) completion
11 2 ' 3 4 5 6 7
Construciion of Model Anganwadi Centre o : . Five calendar
1 o . o 122(0008.0) 20C.00 st o g 1.GQ,
Building at Chitri-I, G.P-Chitri 030890 12 &M 6000.C4,. motths
Construction of Model Anganwadi Centre | T E DT Five calendar
2 - .o 22823440 Q0.0 300.C:
. Building at Nayabagapatia, (.P-Deulakana 12282344 1230000 6000.09 months
3 Construction of Model Anganwadi Centre 21291690 L 23000 T & DT 000 _' Five calendar
. Building st Mathasahi, G.P-Dhuligach 12910 - 1320000 6000.0 months
Construction of Model Anganwadi Centre | - (& DT Five calendar
- . = A25.1 12004, 0.
4 Building at Balungabandi, (.P-Jakhapura 1264425 ]0- 2060.00 & 0 months
. i _ _
Construction of Model Anganwadi Centre “Cr & D Fivc calendar
. ) i 1205362 (0 Ay
3 Building at Kulaposi, G.P-Mangalpur : 033620 12000 600060 months
6 Cune;rlrut‘:ﬂm of Modc] ,.-\ng‘anwadi chntre i 121?45']‘{)0 19206.00 U & DT 6000.0) Five calendar
Building at Daniabar-I, G.P-Rachipur ; ; months
Construction of Model Anganwadi Cenire _ bR & D ' I'ive calendar
. . . ! 1213330). : . .G
7 Building at Gahirapatuli, G.P-Ranipada | 30.90 12100.00 6.000 ¢0 months
.| Construction of Model Anganwadi Cenire L&D Five calendar
8 ) L 0254, © 1200C.00 0,6 '
Building at New Siaria-1H, CG.P-Trijanga 119925440 o 1200¢.00 | . 6000, months
i i

2. The sale of the Bid docurment shall stari from the date of publication.in http:/www.jajpur.mic.in during office hours in the office
of the Panchayat Samiti, I)a,ﬂa;,adl Jajpur from 11.03.2020.
3. Bids shall be received in the office of the Panchayat Samili, I)anag,adl Jajpur till Dt. 21.03.2020 up to 3.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the dc.lwe,rmg of the documents or non-
receipt of the same.
4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on 23.03.2020 in presence of the
bidders or their authorized representatives. In case of holideys, 1ext working cay will be considered.
5.The bid documents can be obtained from the Office of the Parchayat Samiti, Danagadi, Jajpur in person on application and payment
of cost of bid docurients in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DuburiProject,Danagadi . The bid document can bc dowrloaded from the official web site of Jajpur District
(hitp://www.jajpur.nic.in). In case of downloaded bid document the cost of 2id document should be attached with the bid. The cost
of bid document is unot refundable.The envelope containing bid dccument should be superscribed with “Tender Cal Notice
Number-_ 1077 /07.03.2G20. :
~ 6. The undersigned reserves the right to negatiate or reject any or all the tenders in tle interest of the Govt. with or without assi gning
any reason thereof, Any dispute in this matier will be settied up under the Jurisdiction of Jajpur District. (Thie bids of the
defaulting contractors of this biock those who I ave not completed the work in time are liable for rejection.)
7. The ad4itional performance security shal! be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such &n event, only the succcssful bidder who has quoted less bid price/rates than the estimated cos: put to tender shall have
to furnish the exact amount of differential cost i.e estimatec cost put to tender — minus the quoted amount as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.Q. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counte: guaraniecd by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by 2-mail} to the successfk-bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be iurfeilad. Fugtfer procaeding for blacklisting shail be initiated against
the bidder. The concerened APS wilt be returned to the biddar aster COLHPI\, for of work if all respect ie. Final bill paid,
8.The tender documents sent through registered /Speed Posi and i3 uos nol reach thg concerned office by the above date and time,
the officer will not be considered ou any account even if the tender documénass were disgatched by the tendere betore the due date.
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.The tender is to be submiitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

tenderer, self attested copy of registration certificate, PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid

E-mail address and valid mobile number is mandatory in the check list colymn and other documents as pet the relevant clauses of this

DTCN and special conditions if any. The cover is to be sealed and superscribed as the bid of the works as mentioned in column No.2

of the tender cail notice, : '

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in

column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

account/Post Office Time DepositAccount/Bank Guaranteein avour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shali be liable for rejection.

11. (i) The tender paper should be accompanied with the self attested true copies of the documents specified in the checklist like proof
of valid registration certificate, valid GSTIN certificate and PAN card which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for verification and mentioning about

. relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection, '
if) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution of

Agreement. . :

12. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of -
tenders can also be extended if agreed to by the tenderer and the Departient.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work

in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit at the.

time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be furnished in
schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid document will be
summarily rejected. :

14. No Relation Certificate: The contractor shall { irnish a certificate along with the tender to the effect that he is not related to any office

in the rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department
If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeite
and he shall be liable to make good the loss or demages resulting for such cancellations. The proforma for non-relationship certificate i

contained in a separate sheet vide Schedule-A. :

15. If an Individual makes the application, the individual should sign above his full type written name and current address,

16. If the application is made by proprietary firm, it shall be %igned by the proprietor above his full type written name and full name
of his firm with its current address. '

.17. 1f the application is made by a firm in partnership, it shati be signed by all the partners of the firm above their full type written
names and current 2ddress, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of
the power of attorney shall accompany the application. A certify copy of the partership deed and current address of all partners

- ofthe firm shall also accompany the application. o

18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a cettified copy of the power of attorney shall accompany the application.

Such timited company or corporation will be required to furnish satisfactory ¢vidence of its existence along with the technical

bid. : '

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the wordings
will not be accepted. ' .

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page. . : :

21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.3 of O.P.W.D. Code Volume-1.

Following new provisions shall be made fo quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract — . :

Percentage contract will be in addition to' item rate, lump sum contracts etc. In such contracts the schedule of quantities shall
mention estimated rate of such item and amount there to .The contractor has prescribed format appended to the tender documents.
The contractor participated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate
sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be considered after opening of all packages
called in the same tender notice. The contractors whe wish to tender for two or more works to which they refer, written on the -

. envelope. o ' _ -

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item rate” shall be
replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract. The contract can also be terminated with penalty when the progress
of work is not as per the conditions of contract. The quantity mentioned€apbe increased or reduced to the extent of 10% per
individual items subject to a maximum of 5% over the estimated codl. If it eXgesds the limit stated above period approval of
competent authority is mandatory before making any payment. The period of corhpletion is fixed and cannot be altered except in
case of exceptional circumstances with due approval of next higher 4 '
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In case of percentag’e rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor

shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the

percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as cotrect. The pércentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates ¢ither in figures and words, the officet
“opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage

excess or less shall be added or subtracted t.om the gross amount of the bill.

22, The tenderer shalt carefully study the tentative drawing and specification applicable to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained,

23, The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as

* per actual necessity and details test conducted. But the tendered rates quoted by the tenderer wili hold good in case of such
- modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when required.

24, Every tenderer is expected before quoting his rates to inspect the proposed work. He shouid also inspect the quarries and
approach roads to quarries and satisty himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been

. misjudged cannot be entertained.

25. The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and detrick etc. as required for the work.

26. It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness

of the borings shown in Cross Section.

27.  The tenderer may at his option quoie reasonable for each item of work carefuily so that rate for one item should not be
unworkable low and others too high for others.

28. The tender containing extraneous conditions not covered by the tender notice a-e liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

29. Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the

tender wilk not be considered except the cas  related to clause no.22.
30. Schedule of quantities are accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government does
~ not accept any respons'bllny for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

31. The authority reserves the right to reject any or a!l the tenders received without assigning any reasons thete-of what-so-ever.
32, The carnest money will be retained and dealt with as qer the terms and conditions of the O.P.W.D. code.
33. The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of

the validity period by e-mail, SMS confirmed by reg,lstered letter. This letter (hereinafier and in the conditions of Contract

called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the

contract (Herein after and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit .account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (eamest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Danagadi.

34. The security deposit together with the earnest money & the amount w1thheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fitteen days following the notification ¢f award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditfons, Specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereff togethen, with any correspondence there to and required
amount of performance security . \ :

s
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b) Standard PWD form P! with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security (earnest money). No contract (tender) s}]all be finally accepted untii the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.Q.R. No.848 dd.21.05.97 J.O.R.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Qrissa.

36. The contractor- should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full ammount of compensation
paid will be recovered from the contractor. '

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/3225-dtd.26.02.55 and No.IIM-56/628842(5) dt. 27.09.6] as amended from time to time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount te the fabour directly under intimation to the local labour
office of the Govt. The contractor shali not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor. '

'39. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and simiiar category:

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work site as required by the tender for collection of materials, storage, housing of staff or other
‘purpose of the work. No tenderer will howelver be liable to pay Govt, for temporary occupation of land owned by

-+ Govt. at the site of the work. o

b) Labour camps or huts necessary te a suitable scale including conservancy and sanitary arrangements  therein  to  the

satisfaction of the ocal health authorities.

c) Suitable water supply including pipe water supply whether available for the staff and labour as well as for the work.

d) Suitable equipments and wearing apparatus for the fabour engaged in risky operations

¢} Fees and duties levied by the municipal, canal supply authority. . ,

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in order to

protect public and employees from accidents, :

g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution

also become payable due to operation of the work men compensation act.

h)  The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates, : '

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished ‘tems of work inclusive of carriage of all materials and incidental item of work.
41.1t should be understood clearly that ne claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
extra quantity of any items of work is taken up. _
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from time to time. :
43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in alt offices issudng the documents during office hours every day except on Sunday and
public holidays till last date of saie and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be cleatly understood that the tender must be received in order and according to instructions.

44, Tendrerers are required to go through each ¢lause of PWD form P1 carefully in addition to the clause mentioned here in before

tendering. . _

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code section I,

IL I, TV and- VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H,

Govt. of India. S . : ' o

46. Steel shuttering and centering shall be used which shall be lined“with suitdble sheeting and made leak-proof and watertight,

47. The department will have the right to inspect the scaffolding, €entering anfl shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion. ¢

. Contractor pif.ent Officer,
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52.

53.

54.

55.

56.
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58,
59.
60.

61.

62.

63.
64,
63.

66.

. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should

arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

. Cement shall be nsed by bags and weight of | bag of cement being taken as 30 Kg.
. The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at

his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials.

“he contractor will be responsibie for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered ﬁ’om the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials accopding to the stock issue rate or market rate, whichever is higher, The
penalty so imposed shall be recovered at aﬁy time from any sum that may then or at any time there after become due to the
contractor or from his security depasit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D. O
Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the wark, he sha]l have to pay the full penalty as per clause of P1 agreement. _

The department will have thé right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher,

All the materials which are to be supplied from store will be as per availability of stock a.nd the contractor. will have to bear
the charges of straightening, cutting, jointing, welding etc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responSIble for its safety and storage. Cut pieces of steel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

Though departmenta!l issue of Cement & uteel has indicated, it may not be taken as binding. The contractor must have to
errange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No exiension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steet shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authonzed and approved suppliers.

TOR rods plates and structural members will be supplied in quantlty, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall je measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lapping will not be considered for measurement and payment).

The tentative alighment of the proposed bridge has been shown in the enclosed drawing. However; the department has got the
rights to shift the actual bridge position within a reasonable range in U/S and /S,

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the minning charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of15mX15mX05m
which will be taken as 1.5 m X 1.5 m X 044 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.

The machineries, il available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in- the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance, '
The tenderer should furnish along with their tenders, a list of werk
proforma enclosed herewith. e
Sinking of wells shall be measured from the bottom oa’vmll cap up to bottdm of cutting edge or 15 cm above low water level,
whichever is less,

which are at present in their hand in the prescribed

Contractor ént Officer,
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. All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

. The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation,

. When tesort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender,

70. Construction of cofferdam or island or the work of open excavation or dressmg or labour for laying well curbs shall be

included in the rate of well sinking,

71. For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other
approved method as weil be directed by the Engmeer—1n~charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

72. No claim will be entertained in respect of difficulties during sand blowing met with during s’nking of wells.

73. No part of the bearing for the superstructure shali be allowed to rest on the noses of the piers.

74. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

75. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,

76. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

77. a)lt should be clearly understood that the joints of barb are to be provide with Japping, welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall be
taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not lower
than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube should be
carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge code section- 111,
c)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall be

entertained later on the grounds that the casting of the test specimen was faulty and that the resuit of these specimen did not give

a correct indication of the actual quality of concrete,

d) Plain concrete and reinforced concrete specimens will be tested in govt. research iaboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost-of testing of all specimens and samples will be borne by the contractor.

¢) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be permitted.

f) The thickness of cement concrete in top plugging should be as per departmental drawing.

78. 1n wel} sinking the maximum tolerance permissible in tilt is 1:80 and the shift 's 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the filts and shifts without any extra cost to the department and without
any damages to the well. Any additional w. rk, necessary consequent upon the excess tilt and shift, shall be eamed out by the
contractor, at no extra cost to the department.

79. Concrete of strength below of the required strength (as determined by. actual tests) shall not be accepted.

80. If the well is beyond rectification, the well shall be rejected. The weil has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

81. No claim for carriage of water, what-so-ever, will be entenalned

82. The contractor shall employ 1 or more engineering Graduate or diploma holdem as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equwalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Supermtendmg Engineer in
the manner so that the total expenditure does not exceed 1% of the tender cost of the work,

83. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him | Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay te the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualificatior. empioyed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor, The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or *A’ Class Contractor- shall be accompanied by an employmest. Roll of the Engineering personnél together with a
Certificate of the Graduate Engineer or Diploma Haoldet so emyp oyed byYe coatractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Deph \
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84. 1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

85. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or sender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974, The Orissa Construction Corporation
will be allowed & price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
towest) provided they express willingness to execute the work after reduction of rates by negotiation.

86. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred fo above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, frslght for all materials and all other charges
necessary for the completion of the work, to the entire, satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

87. The prevailing percentage of L.T. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill,

88. The amount put to tender is exclusive of 12% GST. The intending bidder. should offer their rates Whll:h shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of hill.

89. The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department,

90. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

91. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour should produce valid license from licensing authorities of labour Department. _

92. Sample of all material — The contractor shall supply sample of all matetials fully before procurement for the work for
testing and accepfance as may be requiring by the concerned Executive Engineer,

93. Trial Boring - The foundation level as indicated inbhe body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

94. Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completlon of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also I‘(..qull‘ed to maintain the road for three years from the date of successful complenon of
the work.

95. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claim: for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the pat of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calami’ Y whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.8, Code/ LR.C. code/ MoRT&H specifications.

97. Tilts and shifts

a) Maximum permissible shift is 150 mm,
by Maximum permissible tilt is 1:80.

98. Payment for variation in price -- (Vide Works Departnent Memorandum No-12073 /W Dt. 7.4. 1986, 14379 Dt. 22.06.1991

and No-222874 Dt, 24,14,1992) :

(i). “If during the progress of the work the price of any material (excludmg the cost of Steel, Cement & bitumen) incorporated in

the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or

decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decregsetl prids, then he shall be entitled to reimburse or
liable to refund quarterly as the case may be, such an amount, as shall be Aquivalent ty the plus or minus difference of 75% in
between the Average whmesale Price Index {all commodlttes) whlch is peratmg for the quarter under consideration and that
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c)

Formula to calculate the increase of decrease in the price of materiats.
Vm=0.75xPm xR x {i-io)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials. _
R =the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as publlshed In
R.B.L bulletin from time to time.)

1 = The Average Wholesale Price Index (all commodities) for the quarter under conmderatwn
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/- and with prior approval of the E.I.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

1. Steel .......... Rate as fixed by steel authqrity of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (TOCL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the c]alm
is up to Rs. 50,000/ subject to fuifillment of the conditions mentioned below.

{1) The cost shail be determined as follows: -

Steel... Rate as fixed by steel authority of fndia Limited (SAIL)

Cement. .. Average factory price of three manufacture of cement inside the state.
Bitumen... Rate as fixed by Indian Oil Corporation Limited (TOC)
Cost of the project should be more than_30.00 lakhs. However the differential cost of such material may be paid to the

contractor after deducting the hike percentage amount in the tender for those materials from the caleulated amount of
difterential cost.

Contractor has to submit the vouchers showing procurement from an authorize1 dealer for the said work within 28 days before
utilization of steel, cement & bitumen.

4 Differential cost will be allowed only for the original agreement period, but not for the extended period even through

it might have been validly extended.(vi) Difterential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

{b) Similarly, if during the progress of work, the wages of tabour increase or decrease as a result of increase or decrease
i minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such gn amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is ogerating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Formula to calcalate the increase or decrease in the price of Labour.
VI=0.75% Pl x R x (i- io)

100 io
V1= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour,
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened

1= the minimum wages for labour prevailed during the quarter under consideration,

PI= Percentage of labour component (as per sub-clause}.

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor thete upon necessarily and properly pays, such increased or decreased price towards Petrol, Oit and Lubricants
used on execution of the work, then he shall be entitled Lo reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 7.3% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx{D2-D1)

Ki= X :

KI = Increase or decrease in the cost of work during the quarter under consideration § Aees in the price of P. O, L,

R= the value of work done in Rupees during the quarter under consideration. 7 '
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D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

D2= Average Price per liter of diesel oil which is fixed during the guarter under consideration,

K2=Percentage of P. O. L. component-as per sub-clause,

d) The following shall be the percentage of materials, labour and P. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a), {b) and (c) of this Clause.

Category of works Contractor' Supply Departmental supply of materlals
% Of Materials | % Of Labour | % Of P.O.L.
Trrigation work
a) Structural works 20% © 30% - 5% 45%
bjBarthwork, Canal work, 20% 60% 5% 50
Embankment work atc, '
R&B Works
a) Bridge work ' 20% 30% - 5% 45%
b)Road work _ 45% 40% - 5% 10%
¢} Building works _ *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

f) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of materials,

{except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.Q. L. as per sub-
clauses (a-i), (b) and {¢) of this clause 31 shall be applicable in the following manner.

“In term of aforesaid escalation ¢lause, wherg the period for completion of the work as stipulated in the agreement is
less than one vear, no escalation is admissible at all. In case of work where the stipulated period of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
ane-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion perlod has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one vear or more,

a escalation 1s admissible only for the remaining period after excluding the first one year period there from."

g) The contractor shall for the purpose of sub-clauses (a), (b} & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reguction available and shall atlow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition together with ari information refating thereto which he may be in a position to supply.

99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agresment of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor inctuding the proper maintenance with lighting arrangements during the night time and signaling during day time
and batricading etc. till the C.D. works are opened to- the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary toad crust from the private land to brmg the land to its original
condition efc, complete. :

100, The contractor has to arrange the land required for borrowing earth if nccessary for the road work at his cost. No extra
payment by the Department will be made on this accgunt and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges. _

101.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to'be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Gffice-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month,

102, The tenderer should conduct three bores at each pier and $.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with T.R.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the TRypartment.

103.The details of foundation, sub-structure and floor protection for executlon ghall be dpne in accordance with the test results
thus obtained.

104.The contractor shall have no ¢laim what so ever for the extra quantity o
changes and payments is t0-be made as per clause 11 of the P1 Contract.

wuork tobe executed in view of above possible
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105.0ver and above these conditions, the terms. and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet witt sut writien permission of the concerned B.D.Q. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should atiach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover th?h latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be arranged by the comractor at his own cost. No future complaint on
this account shall be entertained.

112.The contractor shal! make requisition of claim book frcm the date of commenc¢ement of the work from the Department and
shall maintain in proper P.W.D, form with pages setially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the ciaim to the effect that
he has no other claim beyond this claim up-to-date. Tf in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each ¢laim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
10th and 16th days of cach month for orders of the Engineer-in-Charge or competent authority. Claims net made in this
manner or the claim book not.maintained from the commencement of the work, are liablz to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contr.:ct by the Department whichever is earlier for record.

113.Mumber of tests as specified in LR.C./ MORT&H / LS.I specification required for the comstruction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor, The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the

. accounts the cost shall be borme by the contractor. _

114.Besides, the firm / contractor shall mstall full~ﬂedgecf field laboratory at workesite for conducting required tests as per IRC /

MoRT& H / [S] requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering perssonnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all respects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-hom etc.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Deparlment
(a) Making a false statement or declaration,
(h) Past record of poar performance. :
{c) Past record-of aba.ndonmg the work half way/ recession of contract
{(d) Past record of in-ordinate de]ay in completion of the work
{e) Past history of hug,ducm

116.The information furnished must be qumment {0 show that the apphcant is capable in all respects to successfully complete the
envisaged work, ' :

117.In case the Tst lowest tenderer or even the next lowest tenderers w1thdra“ in series one by one, thereby faCI]ltatlng a
particular tender for award, then they shall be penalized with adequate disincentives with fcrfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate actlon for black listing the tenderers shall also be taken apart from
disincentivising the tenderer. :

118.ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.:-
2.1. Progress of work and Re- qchcdu‘m programme. -
2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2. Within 15 days of issue of the letier of accepiance, the contractor shall submit to the Engineer- m—Chargef BDO for
approval a Programme cemmensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the exceution of the work the-contractors shall be bound i in all cases in which the time
allowed for any work exceeds one month 1o complete, 1/4th of the whoTe ofjthe work before 1/4™ of the whole time aliowed
under the contract has elapsed, 1/4% of the whole of the work before 1/2 of the whole time allowed under the contract has

- elapsed, 3/4™ of the wholg of the' work before 34" of the whole tifne allowgfl under the contract has elapsed.

Comniractor Block Devdlopment Officer,
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2.1.4, If at any time it should appear to the- Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shalt produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. If the contractor does not submit an updated Programme within this period, the Engineer-in-Charge may
withheld the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

-2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each act1v1ty and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer- 111-Charge s approval of the Programme shall not alter the Contractor’s obligations. The Contractor may

revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events’

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of th- works as specﬁ' ied in the Contract data shall be the esserice of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy availabie in law, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department, The Chart {hatl be prepared in direct relation to the time stated in the Contract
documents fot completion of items of the works. It shall indicate the forecast of the dates of commencement and completion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract docizments, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowzd for any work, exceeds one month (save for
special jobs for Wthh a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occutred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless use constantly his best endeavers to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, or

it} Abnormally bad weather, or _

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen strike or lockout affectinz any of the trades emptoyed on the work, or.

* Delay on the patt of other contractors or tradesmen engaged by Engineer-in- Charge in executing work not formmg part of
the Contract.

iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

iv)  Any othér cause, “I:uch in the abs(}lute discretion .of the authority mentioned, in Contract data is beyond the
Contractors contrel.

2.2.4. Request for reschedule and extension of time, to be ellglble for congideration, shall be made by the Contractor in
writing within fourteen days of the happening of the gvent causmg delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In'any such case a fair and reasonable extension of time for completion of work may be given. Such extension shall be
commusnicated to the Centractor by the B.D.O in writing, within 3 months of the date of receipt. of such request. Non-
application by the contractor for éxtension of tlme shall not be bar for giving a fair and reasonable extenswn by the B.D. 0

and this shall be bmdmcl on the contractor. :

2.3. Compensation for Delay.

2.3.1, If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and cleat the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right ot remedy available
under the law to the Goveriment on account of such breach, pay as agreed compensation the amount calcutated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of "ompletlon has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exgegd 10% of the Tendered Value of work or to the
Tendered Value of the item or group of itet. s of work for which a seéparate period of completion is originally given.

The amount of compensation may be adjusted or set-off againg any sum payable.to the Contractor under this or any other
contract with the Gavernment. In case, the contractor does notfachieve a patticular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amountishown agajfist that milestone shall be withheld, to be

Contractor



ljusted against the compensation levied at the final grant of extension of time. Withholding of this amount on failure to achieve a

milestone shall be automatic without any notice to the contractor. However, if the contractor catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each milestone missed subsequentiy also shall be withheld.
However no interest whatsoever shall be payable on sdich withheld amount.

2.4. Management Meeting

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the ma.nagement meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Ag,reemem - Rescission of Contract {Amendment as. per letter No.10639 dt.27.05.20035
of Works Depariment, Orissa):-

To Tescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of lefi over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govt. of Orissa Labour and

Employment Department vide letter No 3757/ Dt 25.04.2009.

120.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in
_check list:

a) Required E.M.D as per the clause No. 10.
b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, affidavit as per clause No 11. PAN

card along with the tender documents and furnish the Original Registration certificate, GSTIN certificate and Pan card, for
verification within 3(three) days of opening of the tender before tendering authority as per Clause No.10.

¢) DTCN duly signed by the contractor on each and every page.
d) Bank Draft towards cost of Teader Paper if downloaded or Money Receipt as per Clause No 3.

Total: - 120 (One hundred twenty ) clauses only.

Contractor




BILL OF QUANTITIES

Name of the Work: Construction of Model Anganwadi Centre Building at Balungabandi . G.P- Jakhapura

S1 - . . . Rate Amount
No. Description of ifem of werk Quantity Unit in Rs. In Rs
1 2 3 4 5 &
Earth work in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rack requiring blasting to proper profile with all leads, Lits
and delifts to proper section and profile including dressing & leveling the " One Cubic.- :
1 bed upto requived depth and makirig it fit for laying concrete and depositing 56.78 . T 17683 | 10046.00
" the excavated malerials away from the work site with all leads and 1ifts meter
including dewatering. if necessary from foundation complete as directed by
Engincer-in-charge
Filling i Foundation and Plinth and floor with sand, watered and rammed One Cubic
2 including all cost of sand, conveyance, royalty with labour and T & P 47.14 met’er 388.13 18296.00
required for the work.as per direction of Engineer-in-charge,
Cement Concrete of proportion {1:3:6) using 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrete
3 approved qudlity from approved guarry including hoisting, fowering and 16.15 One Cubic 470942 67982.00
iaying concrete to the required level ramming, watering, curing ete. ’ meter - ’
complete including cost, conveyance, rovalty of materials with ali fabour
. charges as directed by Engineer-in-Charge.
Cement Concrete of proportion {1:2:4}using 12mm and downgraded size
chips for foumdation, flooring concrete approved quality from approved
4 quarry including hotsting, lowering and laying concrete to the required 0.45 One Cubic 548797 2469.00
level ramning, watering, curing etc. complete inciuding cost, conveyance, o meter | o
royalty of materials with all labour charges as directed by Engineer-in-
Charge.
R.C.C. work of M-20 grade with 20mm and down grade black hard granite
(crusherbroken) stone chips including hoisting and laying, +igid and
smooth centering & shuttering at all heights of all types of work using * One Cubic
5 required scafolding , T & P centering shuttering including all 1axes of 33.09 s 4406.63 145815.00
materials cost of scafolding conveyance and dismentalling and disposing meter
debrise clear of work site complete ag per the direction of the Engineer- in-
. charge.
6 Rigid smooth , centeringd shuttering for RCCworks including false works
and dismantiing then after casting.
One
(a) For column base & plinth band 35.98 square 9941 3377.00
meter
One
(b} For colemns, wall beam and cross beam 78.79 sguare T6.54 35668.00
meter
One
W) For Lintel band 25.13 SAUAe 1 25640 | 644300
neter
One
) For roof slab, toilef, verandah, clloolr an‘d window chajja, septic tank and 101.57 sguare 415.94 49247 00
sock pit meter
Supplying, fitting.placing uncoated HYSD bar retnforcement for RCC work
including cost, conveyance and taxes of MS rods or HYSD steet and . b
7 binding wires of 18-20 giugc and labour charges requires for the work etc, 33.09 One gotl. | 6012.03 198938.00
complete in ail floors.
' One 2057300
g 20 MM thick cement plaster in C.M.€1:4) over roof slab for grading plaster. | 99.90 square 205.94 '

meter




Fly ash brick in cement mortar (1:6) in foundation and plinth having

crushing strength not less than 75 kg/em?2 with dimension tolerance +/- 8% Or;;.;:rbm 1096.64 78737.00.
incl, splays cutting circular moulding ,chamfering and corbelling etc. inci. 1927 ' ’
cost of all materials labour T&P- cess,ete. as per direction of Eng.in.charge: ’
Fly ash brick in cement mortar (1:6) in super structure having crushing _
strength not less than 75 kg/em?2 with dimension tolerance +/- 8% incl. me One Cubic -
1o splays cutting circular moulding ,chamfering and corbelling etc. incl. cost 33.65 meter | 429.97 | 147233.00
of all materials labour T&P cess,ete. as per direction of Eng.in.charge.
16 MM thick cement plaster in C.M.{1:6) finishing smooth to inside roug}..l
surface of 5" / 10" thick brick walls after racking out the joints including One
1 watering and ;urlng with cost, conveyance, royalty and taxes of ail 266.26 square 186.67 49689 .00
materials and cost of all labour charges reguired for the work etc.,complete meter
ineluding cess.
1Z mm thick cement plaster in C.M.(1:6) finishing smaooth to outside
- smeoth surface of brick walls after racking out the joints including watering One
12 and curing with cost, conveyance, rovalty and taxes of all materialg and 141.34 square 130.81 1848%.00
cost of all labour charges required.for the work etc. complete. meter
13 12 mm thick cement plaster i C.M.(1:4) finishing smooth to outside 13.86 O:::re 139.67 1936.00
siooth surface of brick watls including cement punning . ) f::e tor o '
Supplying fitting fixing of MS door s & windows incl. cost, conveyance,
14 taxes , T & P of all materials ete comp!ete inchuding cess as per direction of 133976 One kg, 86.00 10714100
Engineer-in Charge
15 Supplying. fixing, G.I door with.angle g.houkaﬁn.a including focking. 118.68 Ke 9500 1127500
arrangement
Supplying Fixing of verified tiles in{(600mmx600mm) ir floor and on One
14 25mm thick bed of cement motar (1:1)jointed with neat cement slurry 71.80 square 102916 73889.00
mixed with pigments to match the shade. meler
Supplving Fixing of verified tiles in(660mmx600mm) in walls . dados Omne
17 Skiving on | Zmmi thick cement plaster (1:3) neat cesnent sharry mixed 10.58 s uare 970.63 10269.00
with pigments to match the shade. meter
8 Supplying and fixing RCC jally (.45mX 30M) in skylights 14 oS 100.00 140000
Supplying Fixing of ceramic floor tiles in(308mmx300inm) in floors, treads Onc
19 of steps landings on 25mm thick bed of cement mortar, dados _skirting on 11.50 sguare 03359 10736.60
12mm thick cement plaster (1:1) neat cement sharry . meter '
Supplying Fixing of ceramic wall tiles in{30cmx20/20x20cm) in walls, One
201 dados. skirtings, risers of steps landings on 12 mm thick bed of cement 3039 square 727.35 2210400
plaster (1:3) neat cement siurry. meter
Supplying and painting 2 coats with enamel paint over one coat of primer One
21 on MS doors & windows, inctuding cost of 72.50 sguare I81.89 { {3i87.00
- paint labour, T&P.¢tc.complete including cess. meter
One
22 Supplying and cement priming one coat to wall of approved quality 51025 square 79.39 40764.00
meter
. o - _ . One
23 Supplying 4dll materials, .Iaboyr, t&p for weather coafing two coats To walls 16129 square £7 23 14069 .00
with approved shade
meer
One
24 340.03 squeare 61.64 2095900
meter

Wail painting two coats with plastic imulsion paints two coats.




- Supply of all materials, joining, marerials, lab our and T&P and laying
UPYVC SWR PIPES of standard make with IS mark duly approved by the
5 | Engineer-in-charge including jointing, earthwork in excavation of trenches Nos 3000.00 6000.060

in ali kind of s0il to the required depth etc. 2

26 | Supplying & painting of black board i ho - 1500.00 1560.00
Providing, supplying and painting of sign board and display board of size
1.20m x 1.20m x 0.235m(thick) above G.L. and 0.45m below G.L. and shall

27 be plastered ,painted and writing etc. as per direction of Eng. In.charge.. l One No. 300040 3000.60

Tota? | 1204425.00

Total 27 ( Tweaty seven ) items Oniy  (Rapees Twelve Lakh Feur Thousand Four Hundred Twenty Five Josly.

pproved

Asst. Executive Eng

My / our quoted rate is

AS
%/ W
el
AddL Project Director (Tech.),

DRDA, Jajpur

_ %o (both in figares and words) excess

“over / less than / equal to the above estimated cost.

Stgnature of Tenderer




SCHEDULE-A (CERTIFICATE OF NO RELATIONSEIP)

1/We hereby certify that FWe* am/are* related/mot related (*) to uny officer of PR Deptt. of ihe rank of

Assistamt Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the P.R.
Depti, Govt. Of Odisha. I/We* am/are* aware that, if the facls subsequently proved to be false, my/our
contract will be rescinded with forfeiture of E.MLD and security deposit and I/We* shall be liabie to make
good the foss or damage resuiting from such cancellation. /We also note that, non-submission of this
certificate will render my / our tender tiable for rejection. '

(*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF CMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA
HOLBERS (For special class / “A” class contractors only)

I/ We hereby cetify that at present the following Engineering personncl are working with me / in our

firm / company and their bio-data are furnished below.

S1. No.

Private
Companies and or
any one ineligible
for  Government
Servige.

Name of the | Qualification | Date of | Monthly Whether full | f  they  arc
Engineering Appointment | emolument time superannuated /
personnel engagement | retired / dismissed
appoinied for : and ar removed
sppervising : continwous personnel  from |
confractor’s state  Gowt. /
work  with _ Central Gowvt. /
address Public Sector

undertaking it

2 3 4 5 6 7

SCHEDULE- C FORMAT QF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and
correct.
The undersigned also hereby certifics that neither our firm Mis
nor any of its constituent partners have abandoned any road/
bndgeﬂmoatlon ’Bmidmgs or other project work in Tadia nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this bid. 3.The undersigned herchy
authorized and Tequest (s) any bank, person, fitm or Corporation to furnish pertinent information as deermed
necessary and as requested by the Department to venify this statement or regarding my (our) competency
and general reputation.
The undersigned undersiands and agrees that further qualifying information may be requested and agree to
furnish any such information at the request of the Departient.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR L8 (Eightcen) pages only

T ’
4
Develo & cer, Asst.Ex4n er %\/ﬁw

Danagadi | Danagadi Block. Addi. Project Director {Tech.), DRDA. fajpiir

Project, Danagadi.




CHECK LIST

(To be filled up by the contractor)

Sl

" Submitted

Documents Page No. Issuing authorit

No. Yes No.. 5 m. gau Y

1 2 3 4 5 6

1 | Cost of tender paper

2 | Copy of valid license

3 | Copy of valid L.T. / Pan Card

4 | Copy of GSTIN certificate

5 | Required EMD in approved form

6 | No relation Certificate

7 i Affidavit of no litigation {

8 | Affidavit of authenticity of rue document attached
' 10 ‘Valid E-Mail Address

11 |Valid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

my Knowledge & belief, ' '
Contractor




NOTES
"1, The contractor should ot write anything excepting quoting of percentage and in any case anything else
i regarding tender rate is mentioned, the tender is liable for rejection.

1 2. Percentage quoted by the tenderer shall be accurately filled in words and i figures.

3. Sirike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it |
will be considered as excess.

4 Percentage should be quoted up to 2 (Two) digit after the decimal point.

5. Rate of all items are inclusive of cost, carriage, rqyalty and other taxes of T | ]
materials. ' "
Tenderer S o S
No of Corrections !

"No of Over writings B ] o _

L . ]
No of Interpolations




