GOVERNMENT OF ODISHA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Model Anganwadi Centre
Building at Gahirapatuli , G.P- Ranipada

Bid ldentification/DTCN No. 107¥ -/ 0%.03.2020 / P.S Danagadi
\

PANCHAYAT SAMITIL, DANAGADI.



PANCHAYAT SAMITL DANAGADI.
"DETAILED TENDER CALL NOTICL
No. 1077 -Di-07.03.2020
1. Sealed percentage rate bids are invited by Panchayat Samiti, Danzgadi. in single cover from contractors registered withthe state
povernmnent and contractors of equivalent Grade / class registered witl: other state Government /Central Government /MES /Raitways
mentioned in column no.5 in tender call noticefor execution of civil works on production of definite proof from the approptiate
authority i in presurlbed form for following works as mentioned below .

Sl Approx. estimated | EMD Class of Cost of Tender Period of
Name of the work . . .
No. : : cost.(in Es.) {in Rs.) | contractor | Paper (in Rs.) completion
1 2 3 4 5 6 7
Construction of Model Anganwadi Centre . Five calendar
1 - . - 1220008.1 £ . — 100,
Building at Chiti-1, G.P-Chitri 0 12200.00 & D7 6100 00-'-' months
Construction of Mode!l Anganwadi Cenire :_ Ot & T Five calendar
2 - . 1228234, 3.0 . ! 000.C
. Runlding at Nayabagapatia, G.P-Deulakana 22823400 1230000 6000.C0 months
3 Congtraction of Model Anganwadi Cenlre | 910 1220 “OT & DT £000.00 Five calendar
Building at Mathasahi, G.P-Dhutigarh | 2121000 0.00 : months
Construction of Mode! Anganwadi Centre ; |oCT & DT . Five calendar
4 3. { G
Building at Balungabandi, G P-Jakhapura 1204423.00 . 12000.090 . 000060 months
Construction of Model Anganwadi Centre . L&D _ Five calendar
5 : . 1004
Building at Kulaposi, G.P-Mangalpur _ 1205362.00 12000.00 6000.0 manths
(_‘onstruclioﬁ of Model Anganwadi Centre : U & VDT Five calendar
A51.0 ; 200
6 Building at Daniabar-I, G.P-Rachipur 121745190 1220¢.00 6000.ca months
Constraction of Model Anganwadi Centre _ “Cr&TD” : : Five calendar
930, . - 60000
7. Building at Gahirapatuli, G.P- Rampada ]'213')3_0 w0 1219600 : 8 O[_) 00 months
Constmctioﬁ of Model Anganwadi Centre . : TR & DT Five calendar
IRA Y K H
8 Building at New Siarfa-I11, (i.P-Trijanga ] 199"3%'1)0 12006.00 ; : 6000.69 months

2. The sale of the Bid docuraent shall start from the date of publication in http:/www.jajpur.nic.in duri ng ¢ ffice hours in the office

of the Panchayat Samiti, Danagadi, Jajpur from 11.03.2020.

3. Bids shall be received in the office of the Panchayai Samiti, Danagadi.Jajpur till Dt. 21.03.2028 up to  5.00PM- through

Registered Post/Speed Post. The authority will not be held responsivle for postal delay in the delwenng of the documents or non-

receipt of the same.

4. The tender will be opened in the office of the Panchayai Samiti, Danagadi, Jajpur at 11.00AM, on 23.03.2020 in preaence of the

bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Parchayat Samiti, Danagadi, Jajpur in persori on application and payment

of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L

DuburiProject,.Danagadi . The bid document can be dowrloaded from tie official web site "of Jajpur District

(http://www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be artached with the bid. The cost

of bid document is not refundable. The envelope comtaining ‘bid documert should be superscribed with “Tender  Call Notice -

Number-_ 1077 /07.03.2020,

6. The undersigned reserves the right to m.gouate or reject any cr all tha tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur Disirict. (Tke bids of the
defaulting contractors of this biock those who have not completed the work ir: time are liable {or rejection.)

7. The additional performance security shall be obiained from the bidder when the bid amount is less than the estimated cost put to

tender. [n such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have

to furnish the exact amount of differential cost i.c estimated cgst put to tender - minus the quoted amount as Additional Performance

Security {APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi

from any nay Nationalized/ Scheduled Bank in India countes guaranteed by its local branch at Bhubaneswar within seven days of issue

of Letter of Acceptance (LoA) by the BD(, Danagadi (by e-mail} to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shail be forfeized. Furtheppreceeding for blacklisting shall be initiated against
the bidder, The concerened APS will be returned to the bidder a‘ter completigrdf work\n ali respect :e. Final bill paid, '
8.The tender documents sent through registered /Speed Pos: and if doeg'not reach the concerned office by the above date and time,
the officer will riot be considered on any account even if the tender documfents were dispatched by the tenderex before the due date.

Contractor Hock Develby

. n?t/)fﬁcer,
Danagad



he tender is to be submitied in one cover is to coitain EMD, signed DTCN on every page, price bid duly filled in and signed by the
onderer, self attested copy of registration certificate, PAN card, valid GSTIN certificate, certificates duly filled-in mentioning valid
Ii-mail address and valid mobile number is mandatory in the check list column and other documents as per the relevant clauses of this
DTCN and special conditions if any. The caver is to be sealed and superscribed as the bid ot the works as mentioned in column No.2
of the tender call notice.
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other -
form.Tenders not accompanied with EMD as specified above shalt be liable for rejection.
11. (1) The tender paper should be accompanied with the self attested true copies of'the documents specified in the checklist like proof
of valid registration certificate, valid GSTIN certificate and PAN ¢ard which are mandatory and the original certificate are to be
produce within 3 (Three) days of opening of the ‘tender before the B.D.O, Danagadi for verification and mentioning about
relaxation (if any) in the license otherwise his/her bid shall be declared as non-responsive and thus liable for rejection.
1i) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution of
Agreement.
12, All tenders received 'Mll remain valid for a penod of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any work
in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is 1o furnish and affidavit at the
time of submission of tender paper abont the authentication of tender documents. sAn affidavit to this effect is to be furnished in
schedule-C, Non-furpishing of information in schedule-C and required affidavit in schedule-C, the bid document will be
summarily rejected.

14. No Relation Certificate: The contractor shall furnish a certlﬁcate along with the tender to the effect that he is not related to any office

in the rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department

If the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be forfeite

and he shall be liable to make good the loss or damages resulting for such cancellations. The proforma for non-relationship certificate i:

contained in a separate sheet vide Schedule-A.

15. if an Individual makes the application, the individual should sign above his full type written name and current address.

16. 1f the application is made by proprietary firm, it shall be signed by the proprietor above his full type wntten name and full name
of his firm with its current address.

17. If the application is made by a firm in parinership, it shall be signed by all the partners of the firm above their full type written
names and current address, or alternatively by a partner holding power of attorney for the firm in which case a certified copy of
the power of attorney shall accompany the application. A certify copy of the partnership deed and current address of all partners
of the firm shall also accompany the application.

18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of

1 attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender shoula be strictly in accordance with the provisions as mentioned in the tender schedute. Any change in the wordings
will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers, All information should be submitted in
English. The applicant’s name should appear on each page of the appllcatlon along with his signature or the signature of the
authorized representative ai the bottom of each page.

21. Instruction for guoting percentage rate below /above the estimated cost amendment to para -3.5.3 01 O.P.W.D. Code Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

© 3.5.5 (V) - Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of quant1t1e5 shall
mention estimated rate of such ftem and amount there to . The contractor has prescribed format appended to the tender documents.
The contractor patticipated in the tender for more than one work may offer conditional rebate. Rebate offer submitted in separate
sealed envelope shall be opened, declared and recorded first, The rebate so offer shall be considered after opening of all packages
called in the same tender notice. The contractors who wish to tender for two or more works to which they refer, written on the
envelope. .

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word *item rate” shall be
replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The contractor is required
to maintain a certain rate of progress specified in the contract. The contract can also be terminated with penalty when the progress
of work is not as per the conditions of contract. The quantity mentiope he increased or reduced to the extent of 10% per
individual items subject to a maximum of 5% over the cstimated gost. If it excyeds the limit stated above period approval of
competent authority is mandatory before making any payment, The peri omypletion is fixed and cannot be altered except in

Contracior Biock Developmgént Officer,



Tn case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor -
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as.correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and tota} rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess ot less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shail only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

22. The tenderer shall carefully study the teniative drawing and specification applicable to the contract“and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained. . '

23, The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engineer-~in—charge as and when required.

24, Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach raads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarries has been
misjudged cannot be eniertained. ' '

25, The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work. w

26. It must be definitely understood that the Government does not accept any responsibility for the correctness and completeness

of the borings shown in Cross Section.

27. The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be
unworkable low and others too high for others. :

28. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

29. Letters etc. found in the tender box regarding raising or lowering the rates or Jealing with any point in connection with the
tender will not be considered except the case related to clausc no.22. ' ' :

30. Schedule of quantities are accompanied in the DTCN (Price Bid). Tt shall be definitely understood that the Government does

not accept any responsibility for the cor.eciness or completeness of this schedule and that this schedule is liable for
¢ fternation or omissions, deductions set forth in the conditions of the coniract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

31. The authority reserves ihe right to reject any or all the tenders received withous assigning any reasons there-of what-so-ever.
32. The earnest money wili be retained and dealt with as per the terms and conditions of the O.P.W.ID. code,
33. The bidderitenderer, whose bid has been accepied, will be notified of the award by the BDO, Danagadi prior to expiration of

the validity period by e-mail, SMS confirmed by regjstered letter. This letier (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract (Herein after and in the contract called the “Contract Price”).

“The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security {initial Security Deposit} in form of Deposit receipt of Scheduie Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ Natienal Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in 0o other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (exciuding 1% deposited toward hiring of equipment /machinery from outside the state if #
any } and sign the agreement, in the prescribed of PWD form for the fulfillment of the contract in the office of the BDO,
Danagadi. _ =

34, The security deposit together with the earnest money & the amount withheid according to the provision of P1 agreement shall
be retained at security for the due non-fulfitlment of this contract and addirional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successfii bidder will sign the agreement and. deliver it to 1ae Engineer-in-charge. Following documents
shall form part of the agreement. :
a) The notice inviting bid, of the document including additional condisens, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid ind acceptance therg0f togethek with any correspondence there to and required
pmount of performance security . :

Coniractor wnt Officer,



b) Ctandard PWD form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the

bid security (earnest money). No contract (tender} shalt be finally accepted until the required amount of initials security is

deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will

not carry any interest. As concurred by law department and finance department in their U.0O.R, No.848 dtd.21.05.97 JO.R.

No0.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed thal neither party to the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the stale of Orissa.

36. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VI of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R
8/5225-dtd.26.02.55 and No.1IM-36/628842(5) dt. 27.09.61 as amended from time to time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amouat due from the contractor and pay such amount to the labour directly under intimation to the local labour |
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

39. The contractor shail bear cost of various incidental, sundries and contingency necessitated by the work in full within the
following and similar catepory.

a) Rent. rovalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary
electric connection to work site as well as construction of service road and diversion road and its maintenance till
completion of work site as required by the tender for collection of materials, storage, housing of staff or other
purpose of the work. No tenderer will however be hable to pay Govt. for temporary occupation of land owned by
Govt. at he gite of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein o the

satisfaction of the iocal health authorities. _

¢) Suitable warer supply inciuding pipe water supply whether available for the staff and labour as well as for the work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations '

¢) Fees and duties levied by the municipal, canal supply authority. :

f) Suitable fencing barriers, signa! including paraf(in and electric signal where necessary at work and approaches in order to

protect public and empioyees from dC(:]dente

. g) Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution.
also become payvable due to operation of the work men compensation act.

h} The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work is finaiized ali surplus materials should be removed from the work site. Preliminary work such as vats, mlxmg
platform etc. shouid be dismantled and al! materials removed from the site and premlses left neat and clean, this should be
inclugive of the rates.

40. No payment will be made for benchmarks, lovel pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage «f all matetials and incidental item of work.
41.1t should be undersicod ciearly that no claim what so cver will be entertained to exira items of works quantity of apy item

besides estimated amount unless writien order from the engineer-in-chiarge and rate settled before the extra item of work or
extra quantity of any fiems of worx 15 taken ip.

42.The tenderer shall have to abide by the CPWIJ safety code rules introduced by the Govt. of India, Ministry of work housing

and supply i their slandmg order No.44150 Dated.25.11.07 and as amended from time to time.

43.Bid documents consisiing of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen i all offices issuing the documents during office hours every day except on Sunday and

public holidays tiil lasi date of saic and receipt of tender papers. Interest bidders may obtain further information at the same

address. Bat it must te ciearty understood tha. the tender Jnu st be received in order and according to instructions.

44. Tendrerers are required 1o go throug gh each clause ol PWL) form P1 carefully in addition to the clause mentioned here in before

tendering.

45, All reinforced cement concrete w Ol'kb shoutd u‘mhrm to detailed standard specifications, TRC code and Bridge Code section I,

11, I1L, TV and VIT & latest design criteria for pre-stressed concrete brldya specifically for road and bridges issued by MORT & H,

Govt. of India.

46. Steei shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and watertlght

47, The department wiil bave the right 1o inspect the scaifoiding, &t and shuttering made for the work and can reject partiy

or fully such straciures if found defeciive in their opinion. '

Contractlor Rsvelgoment Officer,

'Danag'zaﬂi.
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52.

53.

54.

55.

57.

58.
59,
60.

61.

62.

63.

63,

66.

§ Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor should

arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

. Cement shal! be used by bags and weight of 1 bag of cement being taken as 50 Kg.
50.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to delay in procurement of materials. .

The contractor will be responsible for the loss or damage of any departmental materials during transit and in the execution of
the work due to reasons what-so-ever and “he cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever is higher.

If the contractor removes Govt. matérials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liabl to pay a penaity
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall bg recovered at any time from any. sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of. '

The selected contractor may take delivery of deparuﬁental supply according to his need for the work, issued by the B.D.O.
Danagadi, subject to the avaiiability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department, The department is not
responsible for considering the thefi of materials at site. Tt is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penaity as per clause of P1 agreement.

The department will have the right 10 supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rales fixed by the department or current market rate,
whichever is higher. :

All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, catting, jointing, weiding etc. to required size in case of M3 rods or Tor Steel/ MS angles, Ts
and Joists etc. Alter the issue trom the siore, the materials may be under the custody of the contractor and the contractor will
be responsibie for its safety and storage. Cut pieces of sieel more than 1 mtr in length will be returned by the contractor at the
issuing stores, without conveyance charges.

. Though departmental issue of Cement & steel has indicated, it may not be tuken as binding. The contractor must have to

arrange by themselves, cemeni, steel ‘bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental izboratory and get it approved by the Department betore use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents itv support of purchase of required grades from the authorized and approved suppliers. .

TOR rods plates -and siructural members will be supplied in quantity, length and size in the stock, For payment of
Reinforcement, the steel including piates cte. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the lndian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary lappirg will not be consiaered for measufement and paymeni). :

The tentative alignient of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position wizhin a reasonable range in U/S and I/S.

The contractor should at his own cost arrange necessary 1ools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contiractor shall arrange at his own cost, all requisite equipment for testing one unplugged
well and specified span free of cost as directed by tue Engineer-in-charge and bear the entire cost of the test.

Measurement of cartbwork in road and canal embankment will be done by section measurement after the carth is
consolidated including rolling with hand or power roller and sheep foot rolier at optimum moisture content and no exwra
payment wiil be made for jungle cicarance for taking ecarth from the borrow area. Earthwork from custing will be
economtically utilized in filling. o :

The stock of (buiiding road and irrigation siructures) metal and gravel wili be measured in boxes of 1.5 m X15S5mX05m
which will be taken as 1.3 m X 1.5 m X (.44 m = 1 Cum. The soling stone will be. measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on

“actual observation and deduction.

The machineries, il available with the department, may be supplicd on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. Tu the event of any deiay in the supply or the department road roller for unavoidable reasons, no extension time will be

granted to the contractor under any cireumstance. _ - .
The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith. : . ) :
Sinking of welis shali be measured from the bottom of well capAl
whichever is less. :

of cutting edge or 15 cm above low water level,

3lack ; v Officer,

Danagadi.

Contracior
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6.

_ All method of sinking including pneumatic sinking y employment of divers and other equipment shall be included in the
ite. Removal of trees, logs ol irees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

‘I'he depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When Tesort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender. : : :

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
inctuded in the rate of weli sinking.

For concreting the bottom plugs of the well ‘under the method of providing concrete should be either with tremie or any other
approved method as well be directed by the Engincer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh rcinforcement shall be provided in the concreie of the G'rders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load. :

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment. _
Tnspection by the Director General of Supy lies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8” and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for {esting may have to be followed for ribbed bearing manufactured by
-widening. : o '

a)lt should be clearly understood that the jo ints of bars are to be provide with lapping, welds or bolts nuts as well be directed
by the Engineer-in-charge. '

b)Concrete test specimens 150mm X 150mm X 150mm ip size (whether or plain or reinforced concrete) for the testing shall be
taken for each structurai member by representative of the contractor in the presence of responsible officer of the rank not lower
than that of an Assistant Engincer. The Comiractor shall bear the cost 50 involved in testing. The test specimen in cube should be
carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge code section- 113

¢)Test specimen shall bz formed carefully in accordance with the standard method of taking test specimen and no plea shall be
entertained Jater on the grounds that the casting of the test specimen was faulty and that the result of these specimen did not give
a correct indication of the actual quality of concrete. :

&

e)
f)

78.

79.
80.

81.
82.

83,

Plain concrete and reinforced concrele specimens will be tested in govt. research laboratory at Bhubaneswar ot Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be permitted.
The thickness of cemeilt concrete in top plugging should be as per departmental drawing. : :
In well sinking ihe maximuwn tolerance permissibi¢ in tilt is 1:80 and the shift'is 150 mm to the normal direction. Where it is
pot possible 1o work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Enginger-in-charge © overcone the adverse effects of the tlts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the 2xcess tilt and shift, shall be carried out by the
contractor, at no exira cost to the department.

Concrete of strength below of the required strength {as determined by actual 1ests) shall not be accepted.

If the well is beyond rectification, the weli shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tiit and sh ift of the weli including compensation is to be abided as per the
clatses of MORT & [ for.roads & Bridges. . :

No claim for varriage of water, what-so-sver, will be entertained. :

The contractor shall empioy 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the wender exceeds Rs. 2. 50y, 006/-. The apprenatices will be selected by the Superintending Engineer. The period of
employment will commence withii | month after the date of work order and would last tili the date when 90% of the work is
completed. The fair wage 0 be patd to the apprentices should not be less than emolument of personnel of equivalent
qualification emproyed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manmer so that the tow! expenditure does not exceed 1% of the tender cost of the work.

Special class-conunctor shall employ under him 1 graduate enginecr and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contracior shait employ under him } Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shail pay o the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qu uiification empioyed urder the staie govi. of Orissa. The engineer-in-Chiet (Civil), Orissa may
however assist the contractor with names of such unemployed Graduaie engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Bngimeering pevsonvel appointed by the Contraciors should be intimated to
the tender receiving autbority along witl the render as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contracter shail bs accompanied by an employment Roll of the Enginesting personnel together with a
Certificate of the Giraduate Engineer or Diploma Holder so employed by the contracter to the effect that the work executed as
per the bill has been supervised by him. Lvide Works Dopaft Ment NozCodes M-22/91-15384 dated 9.7.91). The required
certificate is io be famished in lie proforma contained in u deparate sheet yide Schedule — B.

Conteactor : koeveiopplent Officer,



B4, It is the responsibility of the contractor 1o procure and store explosive required for blasting operation. Depariment may render
necessary possible help for procuring licens 2.

85. Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 1394 over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

86. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himselt by actua! inspection of the stte and locality oxi the work, about the quality and avaitability of the required quantity of
material including the wheat/ rice referrea to above, Tnedical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account al) conditions and difficulties that may be encountered during its progress and to have quoted rates mciuding labour
and materials with taxcs, octroi, other daties, lead, litis, loading and unloading, freight for all materials and ali other charges
necessary for the completion of the work, to e entire satisfaction of the Engineer-in-Charge of the work and his authorized -
cubordinaics. After acceptance of the contract ratc Government. will not pay any extra charges for any reason n case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

87. The prevailing pcreentage of 1. Department of the gross amount of the bill towards income tax will be deducted from the
contractor’s bill, '

88. The amount puf to tender is-exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per novis. GST as applicable will on works contract shall be paid over the bili
amount at the time of payment of bill. : _ :

89, The contractor.js required 10 pay royally to Govt. as dxed from time of time and produce such documents in support of their
payment to the concermed Jixeculive Enginger with their bils. failing which the amount towards royalties of different
materials s tiilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department. :

90. Under no circumstances inerest is cnargealle for the dues or additional dues if any payable for the work. :

91. Under section 12 of contractovs labour {(Regulation and Abolition) Act. 1970 the contractor who undertakes execution of
work through labour snould produce valid Yicense from licensing authorities of labour Department.

92. Sampie of all materiai — The contractor shall supply sampie of all materials fully before procurement for the work for
testing and acceptance as may bereqa iring by the concerned Executive Engineer.

93, Trial Boring — The foundaion levei as indicated in the body of the departmental drawing is purely teptative and for the
general guidance only. ‘Yhe Department has no responsibility for the suitability of actual strata at the foundation level. The
contractor has fo conduct his own boring before startihg the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata al founding level while quoting his rates for tender the contractor shall take in to-account
of the above aspects. - : " '

94. Any defects, shrinkage or other Jaults which may be noticed within 36 (Thirty six} months from the completion of the work
arising out of defective or improper mater als or workmanship timing are upon the direction of the Engineer-in-Charge t6 be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
decided that they ought to de paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required Lo maintain the road for three years from the date of successful completion of
the work, . :

95. From the cormencement of the warks to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire o other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage 1o
property happeniog tronr any negiect, defaalt, want of proper care or misconduct on the part of the contractor or any one in
his empleyment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other caiumity whether naural or incidental daniages so caused will have to be made good by
the contractor at his own cost. _ '

96. Gradation of ingrediunis: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevart 1.S. Code/ L.R.C. codel MoR T&H specifications. :

97. "vilts and shifis

a) Maximum permissible shiftis 156 mm.
b) Maximum permissible tik is 1:80. ' . .

98. Payment for variation in price — {Vide Weorks Department Momorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.1991
and No-222874 Dr. 24.10.1952) . ' o

(i). “If during the progress of the work the price of apy mazerial {exciuding the ¢cost of Steel, Cement & bitumen) incorporated in

the work. (not being materials supplied from ihe Engineer-in-charges store} increases or decreases as a result of increase or

decrease in the average wholesaie price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials Gincorperated i the work) such increased or decrcased price, then he shall be entitled to reimburse or
liable 1o refund guarterly as ins case may be. such an amount, as-shall be equivalent o the plus or minus difference of 75% in
between the Average wholesale Price index {afl commodities) which is opérating for the quarter under consideration and that
operated for ihe quarier i which te tender was opened, as per the for 12 indicated pelow provided that the work has been
carried out within the slipuiated rime or extension thereof as are not aitiibuabla 1o him:- : :

Coniractor ent Offlicer,



J'ormula to calculate the mcrease of decrease in the price of materials.
Vi = 0,75 x Pm x R % (i-i0)
100 io :
vm = Increase or decrease in the cost of work during the quarter under ‘consideration due to change in the price of the
materizls.
R = the value of work done in Rupces during the quarter under consideration. _
io ~The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.L bulletin from time to time.) '

i = The Average Wholesale Price Index (all commodities) for the quarter under consideraiion.
Pm = Percentage of materials component as per sub-clause of this clause.
. (ii}-Where original coniract perioc. is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to

te paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
snore than Ks. 50.000/- and with prior approval of the E.L.C. /Ch icf Engineer (as the case may be) when the ¢laim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concemed B.D.O. from the contractor, immediately.

The cost shall be determined as follows: - : ' ' ' '

1. Steel oo Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by indian Oil Corporation Limited (TOCL)

a (jii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and

bitumen are to e paid / recovered. Payments in case of increase are o be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim

is up to Rs. 30,000/~ subject to ful fiilment.of the conditions mentioned below.

(1) The cost shall be determined as follows: -

. Steel... Rate as fixed by sicel authority of India Limited (SAIL)
Cement... Average factory price of three manufacture of cement inside the state.
Bitumen... Rane as fixed by Indian Oil Corporation Limited (10C)

(2) Cost of the projec; should be more than 50.00 lakihs. However the differential cost of such material may be paid to the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost. - ' _

(3) Contractor has to submit the vouchers showing procurcment from an authorized dealer for the said work within 28 days before

utilization of steel, cement & bitumen. : '
$ Differential cost wiil be ailowed only ior the original agreement period, but not for “he extended period even through
it might have been vaidly extended.[vl) Dilferential cost will be allowed only after successful completion of the work as
per the approved work programine. Stipui tion coprained in the existing clause 31(HRecovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, i_mmed_i_at'ely.
(b) - Similarly. if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages tor labour prescribed by Government and the contractor thereupon mecessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable 10 refund quarterly, as the case may be such an amount as shail be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is ()Qerating; for the quarter under consideration and that operated for the
quarter in which the tender was opened as per (he forniula indicated below,

Fornmala to calcuiate the increase or decrease in fhe price of Labour.
" V= 0735 PLx R x (§- 00}

106 i _ :
VI=  Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. . ' _
) R= the vaige of work done is Rupees during the quarter undes consideration.
o= the minimura wages for labaur as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.
Pl= Percentage of labour component (as per sub-clause). :
¢) Similarly. if during the progress of wark, the price of Peirol, Oil ard Lubricants {Diese! 0il being the representative item for
the price adjustment) increases or decreascs as a result of the price fixed there for by the Government of India and the
Contracior there upon pecessariy and proverly pays. such increased or decreased price towards Petrol, Oil and Lubricants
used on exectition of the work, then he shall be entitled Lo reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and shai oy erated for the quarter in which the tender was opened as per the formuia mndicated

below: - .
0.75xK2 Rx(D2- 3%}
KI= X
100 D :
KI = Increase or decraase in ihe cost of werk durtug the quarter under conside anges in the price of P. O. L
R = the value of work dane in Fupees during the guarter under consideration
Contractor lopment Officer,



1 Average Price per liler of dicset oil which was fixed by the Government of India during the quarter in which the tender
was opened.

1D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2:= Percentage of P. O, L.. component as per sub-clause,

d) The following shall be the percenage of materials. labour and 1. O. L. component for reimbursement/ refund on variation
in price of material, labour and P. O. L. as per sub- classes (a). (b) and {c) of this Clause.

Category of works ! Contractor’ Supply Departmental supply of materials
| 795 OFf Materials | % Of Labour | % Of P.OLL.
Irrigation work ; ' '
a) Structural works 20% 30% _ 5% 45%
b)Earthwork, Canal  work, | 20% 60% c8% ,
Embankment work etc. | ' 15%
R&B Works ;
2) Bridge work R 20% O 30% 5% 45%
b) Road work ' 435% L a0% 5% 10%
o) Building works S EE L 35%

(* Where brick is supplied by the Department, it saould be 20%.instead of 30%)

f) “ide Works Department leiter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of materials,
(except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O. L. as per sub-
clauses {a-i), (b) and (c) of this clause 31 shall be appl icable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreement is
less than one year. no escalation is adinjssible at all. In case of work where the stipulated period of completion is one year
and more cscalation on acconnt ol price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequenily the completion period has teen validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the tesult the total period including the extended period stands at one year or more,
escalation is admissibie only for the remaining period after excluding the first one year period there from.”

g) The contractor shall for the purpose of sub-clauses (a). (b) & (c) of this clause keep such books of Account and other
documents as are necessary 10 show that the amount of jncrease claimed or reduction available and shall allow ingpection of
the same by ‘a duly anthorized representatives of Govi. and further, hall at the request of the Engineer-in- Charge furnish,
verified in such 2 manner as the Enginece-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such material, wages of labour and/ or price of P.O.L. give notice thereof to the Engineer-in- Charge stating that the
same is given pursuant to this condition togetier with an information relating thereto which he may be in a position to supply.

99. For diversion road the contragtor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by e side of €.13. works and the rental chargss for such private land shail be bome by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. tili the C.D. woris ar opencd to the traffic. No exira rate will be paid to the contractor for the above
rental charges etc. His rates in tne tender for other jtems shall include this arrangement, rental charges for the land and
raaintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition ewc. coniplete. : - .

100.The contractor has 1o arrange the land required for borrowing carth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor shoultd be nclusive of all such charges. ' :

101. Where it wili bs found necessary by the Department, the Officer-ini-Charge of the work shall issue an order book to the
contractor io be kept at the site of the work with nages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Enginéer-in-charge with their dated signatures and duly noted by the
contractor of his atthorized agents with thefr dated, signature. Orders entered in this book and noted by the contractor's agent
shail be considered o have been duly given tom contractor (Ci, owing the instructions of the Department. The order Book
shall be the property of, the Utfice-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge aad to be submitiea w the Epgineer-in-charge every month.

102. The tenderer should conduct three bores at each pier and $.8.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before exec ution of the work and rates quoted by the contractor
should be inclusive of such pores and 8.3:C. fests stc. witpout any extra cost (91l e Department. :

103.The derails of foundaticn, sub-structure and floor proteciion for executiops ~all Bavdone in accordance with the test results
thus ebtained. ' i :

104.The contractor shall have no claim what so ever for ihe exiza quantity of work tof be executed in view of above possible
changes and payments is to be mads as per clanse {4 ofthe Pi Contract { - :

Conlractor Block Dgfedopment Officer,



Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in

Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specitications with latest revision / amendment

are also binding on the part of the contractor.

106.No part of (he coniract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to Teceive payment on the coritractor's behalt.

107.The contractor shouid attach the certificate in token of payment deposit with the registration aathority as percent circular of
the Government relating to his registration. '

108.4ny damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor. '

109.The rates quoted by the comtractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; fand. approach road to the bridge site etc. are the responsibility of the contractor,

110.The rate for each work of concrete jtems wherever dewatering is imperatively necessary the term dewatering shall mean the
execution ot operation of the ilems due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this. _

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained. . o o

112.The contractor shall make requisition of claim book from the date of cominencement of the work from the Department and
shall maintain in proper P.W.D. form with pages seriaily numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularfy in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certilicate should be furnished along with the ¢laim to the effect that
he has no other claim beyond this claim ap-to-datc. If in any month there arc no claims to record, a certificate o that effect
should be iirnisked by the coniractor in the claim book. Hach claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by

* 10th and 16th days of each monsn for crders of the ngineer-in-Charge or competent authority. Claims not made in this

manner or the clain book not maintained from the commencement of the work, are liable 1o be summarily rejected. The
claim book is (he property of the Tilock and shall be sarrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is sarlier for record.

113.Number of tests as specified in LR.C./ MORT&H / 151 specification required for the construction of roads/ bridges /
buildings or any other structural works vl be conducted in any Govt. Test Flouse / Deparimental laboratories/reputed
material tesiing Jaboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /

 transporiation of samples /specimens ete. will be borme by the confracior. The collection of samples and testing are to be

conducied for both prior to cxecution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor. . :

114.Besides, the firm / contracter shall install full-fledged field laboratory at work site for conducting required tests as per IRC/
MoRT& H 7/ iS reguirements at his owa cost for providing sutficient opportunity for checking from time to time. An
Engineering personnet of the execuling agency shoutd be present at work site at the time of visit of high level ingpecting
officers it the rank of Superimending Engincer and above. Alter completion of the road in all respects the voad furniture's
should be affixed by the exceuting agency indicating locations like school, hospital, No-hern eic. - '

115, Even qualified critecia are mict, the mdders can be disqualified for the folowing reasons, if enquired by the Department
(a) Making a faisc siatervent or deciaration, i '
(b) Past record of poor peviormance.
(c) Past record of abandoning the work falf way/ recession of contract.
(d) Past record . of in-ordinale delay completion  of the. work
(2) Past history of litigation. ' :

116.The information furnisned must b= safficient 1o show that the applicant is capable i all respects to successfully complete the
envisaged work. S _ : '

117.1n case the lst Jowest tenderer ar eves the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeimre of EMD unless adequate
justification for such back cui iy fumished. Appropriae action for black listing the tenderers shall also be taken apart from
disincentivisiug ths endaret, ' a : :

118.ADDENDLM TO TTIE CONDITION OF P CONTRACT

Clause-2{a) of P Comract-TIME CONTROL:-

2.1 Progress of work and Re-schaduling programme. ' : :

1.1 The Block Devaiaoment Officer shall issue the letter of acceptance to the successtul contractor. The issue of the letter

of accentance shail be Lreated s closure of the Bic process and cormmencement of the contract.

2.1.2. Within i3 days o issue of the kiter ef acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO for

approval a Programme commersurats to Clause 10.2.1.3 showing the general methods, arrangerments, and timing for all the

activities in the Works along with monthly cash flow forecast. ' ' '

2.1.3. Vo ensure good progress during the execution & the work the gontrag

allowed for any work uxcesds ene month w complete, {/4th of the’hole of\he work before 1/4™ of the whole time allowed

under the conract has clapsed, 1.4™ of tha whoie of the work fefore 172 offthe whole time allowed under the contract has

elapsed, 24" of the whole of the work befare 3/44% of e wholeftime allpwed under the contract has elapsed.

tors shall be bound in all cases in which the time

Fad .
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2.1.4, If at any time it should appear 1o the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programne showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. IF the contractor does not subinit an updated Programme within this period, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this ameunt until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An updale of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress acnieved on fne tiring of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's upproval o the Programme shall not alter the Contractor’s obligations. The Contractor may
revise the Programme and submit it 1o the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Lvents

2.2 Extension of the Compiction Date.

2.2.1 The time allowed lor cxecutiea of the “orks as specified in the Contract'data shall be the essence of the Contract. The
execution of the works shall commence from the Sth day or such time period as mentioned in letter of Award after the date on
which the BD( issues written orders to commence the work or from the date of handing over of the site whichever is later. If
the Contractor commits default in commerncing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in lav, be at fiberty to forfeit.the earnest money & performance guarantee / Security
deposit absolutely. '

2.2.2 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each milestone

and get it approved by the Department. The Chart shall be preparéd in direct relation to the time stated in the Contract
documents for completion of items of the works. Tt shail indicate the forecast of the dates of commencement and completion
of various tades of sections of the work and wmay be amended as necessary by agreement between the B.D.O. and the
Contractor withia the limitations of time imposced in the contract documents, and further to ensure good progress during the
execution of the work, the coniractor shail in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In casc of de Lw occurred dus to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in \wn“g 10 te BDO b shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall da all that mav be reascaably required to the satisfaciion ot the BDO to proceed with the works.

i) Foree rhajours, or '

ii)  Abnormally had weather. ar

. Serious loss or damage by five. or
. Civil cognity ar incal conrmstion of workmen, strike or lockoul affecting any of the trades employed on the work, or.

» Delay on the part of other contraciors oF tredesimen engaged by Engincer-in- “Charge in executing work not forming part of
the Contract.

iif) In case a Variation iy issued which makes it impossible for Completion to be achieved by the intended Comp]enon Date
without the Contracior iaking steps to accelerate the remaining work and whict. would canse the Contractor to incur
additionai cose, or
iv) Any other cause, wiich, i the '1bsolute discretion .of the authority mmuoned in Contract data {s beyond the
Contractors conivol. :

2.2.4. Reguest for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happering of the event causing delay, The Contractor may also, if practicable, indicate in
such a request the period lor which extension is desired,
2.2.5. Tn any such case a faiv and reasonable extersion of time for completion of work may be given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for exterision of time shall not be bar for rrwmg a fair and reasnnable extension by the B.D.O.
and this shall be bindiay on the coniractor.
2.3.0  Compensation for Delay.
2.3.1, If the contractor fails to maintain the vequired progress in terms of clause 2 or to complete the work and clear the site
on or befors the contract or exwended date of completion. he shall, without prejudice to any other right or remedy available
under the law 1o the Governmeut T acrount of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Bngineer (whose decision in writing shall be final and binding) may decide on the
amount of tenderad value of the worl for every completed day / month (as applicable) that the progress remains below that
~ gpecilied in Clause 2 or that the work remains incomplete.
This will alse apply to items or group of items {or which a separate pmnd of completion has been specified. Compensatmn
@ 1.5% per month of for delay of work, delay 1o he completed on per Day basis. Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 9% of the Tendered Value of work or to the
Tendered Value of tha. item or group of i#ems of work, for which a sepawate pericy of completion is originally given.
The amount of compensaticn may be adiusicd or set-off apainst angd sum payljle to the Contractor under this or any other
contract with the Government. in case, the umtrdmur does not aclieve a particilar mifestote mentioned in contract data, or
the reschedaled milestovelst in terms of Clause 2.3, the amount shgwn against that milestone shall be withheld, to be

Contracior ' Block ew:ioer\‘ SAficer,



ated against the compensation levied ut the final grant of extension of lime. Withtolding of this amount on failure to achieve a
milestone shall be automatic without any notice to the contractor. However, if the contractcr catches up with the progress of
work on the subsequent milestone(s), the withheld amount shall be released. lu case the contractor fails to make up for the
delay in subsequent milestone(s), amount mentioned against each miiestone missed subsequently also shall be withheld.
However no interest whatsoever shall be payable on such withheld amount.

2.4. Management Meeting

2.4.1. Either the Engineer o- the Contractor may requite the other to attend a management meeting, The business of
management meetings shall be, to review the plans for remaining work and to dea] with matters raised in accordance with the
early warning procedure.

2.4.2. The Enginger shall record the busmess of management meetings and is to provide copies of his record to those
attending the meeting and to tne Emplover. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meefing and stated in wntmg, to all who attended the
meeting.

Clause-2 (b} of Percentuge }\dl\, P1 Agreement: - Rescw.lon of Contract (Amendment as per letter No.10639 dt.27.05.2005
of Works Departiment, Orissaj:-

To rescind the coniract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be

. conclusive evidence). 20% ol the velue of left over work will be realized from the contractor as penalty.

119.Cess @ 1% of the agreement cost snal! be deducted from contractor bill as per circular of Govt. of Orissa Labour and
Employment Department vide letter No 3’?*? Dt 25.04.2009,

120.ELIGIBILITY CRITERIA: To be almble for quah‘f'cau.:m apphcants shall furnish the followmus as we]l as mentioned in
check list:

a) Required E.0403 as pev the clause Nao. Jw,

b) Copy cf velid Registrztion Certificats, Valid GSTIN ceviificate, copy of valid license, aff.davit as per clause No 11, PAN
card along with the lendur documents and furnish the Original Registration certificate, GSTIN ceriificate and Pan card, for
verification within 3(three) days of epenin 3 of the tender before tendering authority as pel Clause No.10.

¢) DTCON guly signed by the contractor on each and every page.

d) Bank Draft iowards cost of Tender Paper if downloaded or Money Receipt as per Clause No 3.

: Total: - 120 (One hundred twenty’ ) clauses only.

Contractor




SCHEDULE-A (CERTIFICATE OF NO RELATIONSIHIP)
FWe hereby certify that I/'We* amvare® related/not related (*) to any officer of PR Depti. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the PR
Deptt, Govt. Of Odisha. 1/'We* am/are* awarc that, if the facts subsequently proved to be false, my/our
contract will be rescinded with forfetture of £.M.D and security deposit and ¥We* shall be liable to make
good the loss or damage resulting from such cancellation. Y'We also notc that, non-submission of this
certificate wilk render my / our tender liable for rejection.

(*)Sirike out which is not applicable
SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED (JRADUATE ENGTNEERH)IPLOMA
HOLDERS (For special class /*A” class contractors only)

1/ We hereby cetify that at present the following Engineering personne! are working with me / in our
firm / company and their bio-data are furnished below.

S1. No. Name of the | Qualification | Date of 1 Monthly Whether full | If  they  are
Engineering Appointment. | emolment time superannuated
personnel engagement | tetired / dismissed
appointed for and or removed
supervising continuous personpel  from
contractor's ' state  Govi. /
work  with | _ Central Govt. /
address Public Sector

undertaking I
Private

Companies and or
any one ineligible
for  Government

_ service,
i 2 3 4 5 6 7
5 .
SCHEDULE- € FORMAT OF AFFIDAVIT -
. The undersigned do hereby certify that all the statements made in the required attachments are true and
corvect.
. The undersigned alsp hereby certifies that neither our firm M/s

nor any of its constituent partners have abandoned any road/
bridge/Irrigation J’Bm]dmgs or other project work in India nor any coniract awarded to us for such works
have been rescinded during the last five years prier to the date of this bid. 3.The undersigned hereby
authorized and request (s) any bank, person, firm or Corporation to furnish pertinent information as deemed
necessary and s requested by the Departiment to verify this statement or regarding my {our) competency
and general reputation.

*  The andersigned understands and agrees that further qualifying information may be requested and agree 1o

fumnish any such information at the request of the Department.

' {Signed by an Awthorized Officer of the firm)

Titie of Qfficer

Name of Firm

Date:

APPROVED FOR 18 (Bightcon) pages only

ot I 'Y‘)
Asst. Eéggi‘rﬂ' S \

! ; _ \
Dimagadi Danagadi Block, Addl. Project Directdr {%ch.), DRDA. Jajpur

Sold for the work  Construction of Model Ansanwadi Centre Building Gabirapatuli, G.P-Ranipada

Project, Danagadi.



BILL OF QUANTITIES

Name of the Work: Construction of Model Anganwadi Centre Building at Gahirapatuli . G.P- Ranipada

l: Description of item of work Quantity Unit | i?.li;:. A;ﬁ Bgsm
L | 2 3. 4 3 6
Earth work in excavation of foundation in trenches in hard soil or gravelly
soil except sheet rock requiring blasting to preper profile with all leads, hifts
and delifts to proper section and profile including dressing & leveling the One Cubic
i | bed cpto required depth and making it fit for laying concrete and depositing 36.78 meter © {7683 1004000
the excavated materials away from the work stle with all leads and lifts
including dewatering, if necessary from foundation complete as directed by
Engineer-in-charge
| Filling in Foundation and Piinth and floor with sand, watered and rammed One Cubic
2 including all cost of sand, conveyance, royalty with labourand T & P 47.14 450.35 2122900
. e . N meter .
required for the work.as per direction of Engineer-in-charge.
Cement Concrete of proportion {1:3:6) using 4cm and dewngraded size
Hard Granite Crusher Broken mietal for foundation, flooring concrets
3 appm}red quality frem ap_prow_fed quarry inclufiing .}misti‘n g, lowering and 16.15 Ome Cubic | 432080 | 69781.00
laying concrete to the required level ramming, watering, curing etc. meter
complete including cost, conveyanee, royaity of materials with all Tabour
charges as direcied by Engineer-in-Charge.
Cement Concrete of proportion (1:2:4) using 12mm and downgraded size -
¢hips for foundation, flooring concrete approved quakity from approved
4 | Quary inclgding hoisFing, Imfvering and laying concrete to the required 0.45 Cne C.u‘?ic 5589 84 2515.00
leve} ramming, watering, curing etc. complete including cost, convevance, meter |
royalty of materials with all labour charges as directed by Engineer-in-
Charge.
R.C.C. work of M-20 grade with 20mm and down grade black hard granite .
{crusherbroken) stone chips including boisting and laying, rigid and
smooth centering & shuttering at ail heights of ali types of work using One Cubic
5 required scafolding , T & P .centering shuttering inciuding all taxes of 33.09 ) 4308.84 | 149198.60
. . . ] , - . . meter
materials cost of scafoiding conveyance and dismentalling and disposing
debrise clear of work site complete as per the direction of the Engineer- in-
charge. '
6 Rigid smooth , centering& shuttering for RCCworks including fatse works
and dismantling then after casting.
One
a) For columm base & plinth band 35.98 square 9941 3577.00
N meter
: One
()] For colusnns, wall beam and cross beam 78.79 square F06.54 5566800
. : meter
One
©) For Lintel band 25.13 square 356.40 | 6443.00
meter
One
d) For roof stab, toilet, verandah, door an;l window chajja, scptic tank and 101.57 square 415.94 4924700
sock pit metey
Supplying, fitting placing uncoated HYSID bar reinforcement for RCC work.
meluding cost, conveyance and taxes of MS rods or HYSD steel and .
7 binding wires of 18-20 gauge and labour charges requires for the work etc. 33.09 Oncgatl. | 601028 198880.00
‘complete in all floors.
One - 20691.00
8 20 MM thick cement plaster in C.M.(1:4} over roof slab for grading plaster. 95.90 square 20712 . ’
: meter




Fty ash brick in cement mortar {1:6) in foundation and plinth having

One Cubic

crushing strength not less than 75 kg/em2 with dimension tolerance +/- 8% ; . 79050.040,
. . . e . . . meter 41i2.94
incl. splays cutting circular moulding .chamfering and corbelting otc, incl. 192
cost of all materials labour T&P cess,ete. as per direction of Eng.in.charge. | o
Fly ash brick in cement mortar (1:6) in super structure having crushing
! strength not less than 75 kg/em? with dimension tolerance +/- 8% incl. az Omne Cubic
0 splays cutting circular moulding ,chamfermg and corbelling etc, incl. cost 35.65 Tneter 4146.27 | 147815.00
of all materiats labour T&P cess,ete, as per direction of Eng.in.charge.
16 MM thick cement plaster in C.M.(1:6) finishing smooth to inside rough
surface of 5" / 16" thick brick walls after racking out the joints including One
1 wgterm_g and cu{mg with cast, con_veyan_ce, royalty and taxes of al 26626 square 187.66 15966.00
inaterials and cost of all labovr charges required for the work etc.,complete
. . meter
including cess.
12mm thick cement plaster in C.M.{}:6) finishing smooth 10 outside
| smooth surface of brick walls after racking out the joints including watering One
2 and curing with cost, conveyance, royalty and taxes of all materials and 141.34 square i31.69 18613.00
cost of ali tabour charges required for the work etc, complete.. ineter
. . . One
12 mm thick cement plaster in C.M.(1:4) finishing smooth to outside o
3 stiooth surface of brick walls including cemient punning . 13.86 ;?:ta:: 140.50 1947.00
Supplying fitting fixing of MS deor s & windows incl. cost, conveyance,
y taxes , T & P of all materials etc cmrm:[ete including cess as per direction of 1339.26 One ke. 80 107141.00
Engineer-in Charge
5 Supplying fixing, G.1 door with angle choukatha including locking 118,68 ke 95 1127 5; 06
arrangement
Supplying Fixing of verified tiles in(600mmx600mm) in floor and on One
& 25mm thick bed of cement motar (1:T)jointed with neat cement slurry | 71.80 square 1028.79 73867.00
mixed with pigments to maich the shade. meter
: Supplying Fixing of verified tiles in{600mmx600mny) in walls , dados One
7 Skirting on 12mm thick cement plaster (1:3) neat cement shurry mixed 10.58 square 970.67 10276.60
with pigmenis to match the shade. ' meter
g Supplying and fixing RCC jally {45mX.30M) in skylights " * nos 100,00 1400.00
'_Supplying Fixing of ceramic fioor tiles in(300mmx300mm) in floors, treads One
9 of steps landings on 25mm thick bed of cement mortar, dados ,skirting on 11.50 sqelare 933.28 14733.00
F2mm thick cement plaster {1:1) neat cement slurry . ineter
Supplying Fixing of ceramic wall tiles in{30cmx20/20x20em) in walls, One
G | dados, skirtings, risers of steps landings on 12 mm thick bed of cement 3039 square 727.39 22105.60
phaster (1:3) neat cement slurry. meter
Supplying and painting 2 coats with ename! paint over one coai of primer Ong
y: on MS doors & windows, including cost of 72.50 square 18139 13187.068
paint, labour, T&P. etc.complete.including cess. raeter
One .
2 Supplying and cement priming one coat to wall of approved quality 510.25 square 79.89 4076400
meter
. e o ' e . " One ]
3 Supplying dli materials, laboyr, t&p fo_r weather coating two codts to walls 161.29 square 8723 14069.06
with approved shade
meter :
Ome
4 344.03 square 6].64 20959.00
meter

Wall painting two coats with plastic imulsion paints two coats,




ibpl'y of all materials, joining, materials, lab our and T&P and laying
LPVC SWR.PIPES of standard make with ISI mark duly approved by the
ingineer-in-charge including jointing, earthwork in excavation of trenches

nos 3000.00 6000.00
in alt kind of soil to the required depih etc. 2
6 Supplying & painting of black board i no - 1566.00 1500.00
Providing, supplying and painting of sign board and display board of size |
1.20m x }.20m x 0.25m{thick) above G.L. and 0,45m below G.L. and shall N .
7 be plastered ,painted and writing etc. as per direction of Eng. In.charge.. I' One No. ;000'00 3090.00
Total 1213930.00

Total 27 { Twenty seven ) items Only

Asst. Ex Engineer, Panagadi BDO, Danagidi

DRPA, Jajpur

fy / our quoted rafe is _

over / less than / equal to the above estimated cost.

Signature of Tenderer

)

{Rupees rivelve Dakls Thirteen Thousand Nine Huamdred Thirty Yonly. !

N

Addl. Project PRr&dtor (Tech.),

P

% (both in figures and words) excess



CHECK LIST

(To be filled up by the contractor)

Sl : Submitted ] )
No. Documcnts_ Yos o Page No. Tssuing authority
1 2 3 4 i 6
1| Cost of tender paper
2} Copy of valid license )
3 | Copy of valid LT, / Pan Card '
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 [ Norelation Certificate '
7 | Affidavit of no litigation
"8 | Affidavii of authenticity of true document attached
16 Valid E-Mail Address
11 Walid mobile number
Certified that all the information mention a9ove have been attached with the tender paper & are true and correct to the best of
my Knowledge & belief,
i
Contractor

+




NOTES :

1. The contractor should not write anythir. g excepting quoting of percentage and in any case anything else
 regarding tender rate is mentioned, the tender is liable for rejection.

- will be considered as excess.

i_._-'__ﬁercentaga should be qﬁb_ted up to 2 (Two) digit after the decimal point. - i
5. Rate of all items are inclusive of cost, carriage, royalty and other taxes of ‘ I
materials. ' ’ |
- . e — - e _!__ -
Tenderer S S S A
' No of Corrections : i
“No of Over Wi~ e - S —7 }
. e I - . [ |
_Noofinterpolations S | ]
' Block Developrhent Officer
Danggadi.
i



