PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addl.Class Room at
Manpur Govt. High School, G.P- Gobardhanpur

Bid Identification/DTCN No. 56/ /Tr_c:um‘ 203, | P-S Danagadi

PANCHAYAT SAMITI, DANAGADL




P’;\.HDiALtT SAMITL DANAGADI
DETAILED TENDER CALL NOTICE
No. ZE/ pe d0maenn

I Sealed percentage rate bids are invited by Panchayat Samiti. Danagadi. in stngle cover from coniraciors registered with the

state governinent and contractors of equivalent Girade / class registered with other state Government /Central Government IMES

Raihways mentioned m column mo.5 in tender call notice for execution of civil works on production of definite prool from the

Appropriste authority in preseriied form for following works as mentionel below.
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2. The sale of the Bid document shall start from the date of publication in bitpd/www.jajpur.nicinduring office hours in the
office of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi, Tajpur till Dr._ (7 %.'l.ll 2021 wp to  S.00PM-
through Registered Post/Speed Post, The authority will not be held résponsible for postal delay in the delivering of the
documents or non-receipt of the same.

4, The tender will be opened in the office of the Panchavat Samiti, Danagadi, Jajpur at 11.00AM, on___ [ J.02.2021 in presence
of the bidders or their authorized representatives. In case of holidays, next working day will be considered.

5.The bid documents can be obiained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person on application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
5.B.1. Duburi Prﬂjeﬂ, Danagadi . The bid document can be downloaded from the official web site of lajpur District

htipz/iiwww.jai In casé of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid dﬂcum | is not refundable, The envelope containing bid document should be super scribed with “Tender  Call
Motice Numbeir- o

. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govi, with or without
assigning any reason thereof, Any dispute in this matter will be setled up under the Jurisdiction of Jajpur District, (The bids of
the defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost pul
to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender
shall have 1o furnish the exact amount of differential cost i estimated cost put to tender — minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi’ Bank guarantee
in favour of BDO, Danagadi from any nay Nationalized’ Scheduled Bank in India counter by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceptance (LeA) by the BDO, I i (by e-mail) 1o the suceessful
bidder otherwise the bid of the successtul hidder shall be cancelled and the Earnest Mongy! Bid Securily shall be forfeited.
Further procesding for blacklisting shall be initiated agdinsi the bidder. The concerned: APSLwill be returmnied to the bidder after
completion of work in all respect i.e, Final bill paid.
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H.The tender documents sent through registered /Speed Post and if does niot reach the concerned office by the above date and
time, the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the
due date,
%, The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed
by the tenderer. atiested copy of ] PAN card,
valid GSTIN certificate, certificates duly filled-in mentioning vaiid E-meil address and valid mobile number is mandatory in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works. as mentioned in column No.2 of the tender call notice:
10.The bid must be aceompanied by EMD of the amount @ 1%(One percent) of the estimated cost to teader as mentioned
in column No.4 along with tender in shape of National Savings Certificates /KissanVikash Patra /Post Office Savings Banks
account/Post Difice Time Deposit Account/Bank Guarantee in favour of BDO, Danagadi from any nay Nationalized! Scheduled
Bank in India counter guarantesd by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in
no gther form. Tenders not secompanied with EMD as specified above shall be liable for rejection,
{1}The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like
valid registeation certificate, valid GSTIN certificate and PAN card which are mandatory

and the original certificate are o be produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for
verification and mentioning about refaxation (if any) in the license otherwise histher bid shall be declared as non-responsive and
thus liable for rejection.
{ii¥The work: is to be completed in-all respects within specified period inclesive of rainy seasonas mentioned in the colimn No,7
of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution of Agreement.

Il All tenders reéceived will remain valid for a period of 9 (Ninety) days from the last date of receipt of tenders and validity

of tenders can also be extended il agreed to by the tenderer and the Department,

12. An applicant or any of its constituent partners. of whose contract-for any work has been rescinded or who has
abandoned any work in the Tast five years, prior to the date of bid shall be debarred from qualification. The tenderer is
to fumish and affidavit at the time of submission of tender paper about the authentication of tender documents, An
affidavit to this effect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and reguired
affidavit in schedule-C, the bid document will be summarily rejected.

13, Mo Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he i3 not related to any officer in the
rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P
Department, If the fact subsequently proved to be false; the contract is ligble to be rescimded. The samest money & the
total security will be forfeited and he shall be liable to make good the loss or damages resulting for such cancellations.
The proforma for non-relationship certificate is contained in a Separate sheet vide Schedule-A.

4. If'an Individual makes the application, the individual should sign above his full type written name and current address,

15. It the application is made by proprietary firm, it shall be signed by the proprictor above his full type written name and
full mame of his firm with its current address.,

16, 1fthe application is made by a firm in partnership, it shall be signed by all the parinirs of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attomey shall accompany the application. A certify copy of the partnership deed and
cuprent address of all partners of the firm shall also accompany the application.

17. If the Application is made by a limited company or a corporation, it shall be sign by dulv authorized persan holding
pawer of attorney for signing the application in which case a certified copy of the power of atiorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

I8. The tender should be strictly in‘accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepled.

19. No tenderer will he permitted to furnish their tender in their own manuscript papers, All information should be
submitted in English. The applicant’s name should appear on each page of the application along with his signature or
the signature of the authorized representative at the bottom of cach page.

21. Instruction for queting percentage rate below fabove the estimated cos: amendmient to para -3.5.5 of OP.W.1, Code
Yolome-1.
Following new provisions shall be made to quote the rte of work by the contracior,
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in-addition to iten rate, lumip $im contracts ete. In such contracts the schadule of
guantities. shall mention estimated rate of such item and amount there to The contractor has prescribed format
appehded 1o the tender documents. The contractor participated in the tender for more than one work may offer
eonditional rebate; Rebate offer submitted in séparate sealed envelope shall be declardd.and recorded first, The
rehate so offer shall be: considéred after opening of 4l packages called in the s ¢ notice} The contractors who
wish to tender for two or more works to which they refer, written on the envelopd,

The adopted format for percentage rate s same as date of form adopled for item rafe tenders but the word
“item rate” shall be replaced by “perceniage rate” and contract form may be nabeed 4s p-1, is form, time {5 the
essence, The contractor is required to maintain & certain rate of propress specified in . Thif contract can also
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be terminated with penalty when the progress of work is not as pet the conditions of contract. The quantity mentioned
can be increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost. I it exceeds the limit stated above period approval of competent authority is mandatory befiire making any
payment. The period of completion i fixed and cannol be altered except in case of exceptional eircumstances with dug
approval of next higher authority,

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the
contractor shall be accurately filled in figures and words so that there is no diserepancy. But if any discrepancy is found
in the percentage quoted in words and figures, then the percentage quoted by the contracior in words shall be taken &s-
correct. I any diserepancy is found in the percentage quoted in percentage excess Jfless and total rate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or
less and not supported with corresponding amount will be treated as excess. The contractor will write percentage cxcess
or less up to two decimal point only. If he writes the Perceniage cxocess or less up 1o two or more decimal points, the
first decimal point shall only be considered without rounding off. Where the contractor has omitted to quote the rates
either in figures and words, the officer opening the tender should record the amission,

Bills for percentage rate tenders shall be prepared at the estimated rates for individual ftems only and the
percentage excess or less shall be added or subtracied from the gross amount of the hill.

23 The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the
documents which will form a part of the dgreement to be entered in to by the accepted fenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complaint at a fiture date that,
Plans-and specifications have not been seen by the tenderers, cannot be entertained,

23 The drawing furnished with the tender is lenitative and subject 1o revision or modification as tendered during the
execution as per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time execution-and shall in so way invalidate the contract and
0o extra monetary . compensation will be entertained. The work shall, however be executed as per final appraved
drawing to be issuc by the Engineer—in—charge as and when required.

24, Every tenderer is expected before quoting his rates fo inspect the proposed work, He should also inspect the guarries
and spiproach roads to quarries and satisfy himself about the quality and availability of materials. In every case the
materials must eomply with the relevant specifications, Complaints al future date that the. availability of materials at
quarries hus been misjudged cannot be entertained.

2, The offer of tender shall be inclusive of cost of construction and mainteniance of island, ferry service, fair-weather road,
service road, Foot Bridee, Pylon base. winch stand and derrick ete, as required for the work.

20, It must be definitely understood that the Government does not accept any responsibility for the correctnsss gnd

completeness
of the borings shown in Cross Section.

7. The tenderer may at his option quote reasonable for each item of wark carefully so that rate for one item should tot bé
unworkable low and others too high for others,

28. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender eall notice, Any change in the wording will not be aceepted.

29, Lenters etc, found in the tender box regarding raising or lowering the rates or dealing with any point in connection with
the tender will not be considered except the case relared to clayse no. 22,

an, Schedule of quantities are accompanied in the DTCN (Price Bid), It shall be definitely understood that the Government

deoes not Bccept any responsibility for the correctness or completeness of this schedule and that this schedule is lable
for alternation or omissions, deductions set forth in the conditions of the contraet and such omissions, deductions.
additions or alternations ete. forth. shall no way- invalidate the contract and no exird monetary compensation. will be

efilertained,

3L T'he authority reserves the right to reject any or all the tenders received without assi Ening any reasons thisre-of what-0-
EVEr.

32, The earnest money will be retained and dealt with as per the terms and conditions of the O.F, W.D. code,

a1, The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Dunagadi prior to

expiration of the validity period by e-mail, SMS confirmed by registered lemer. This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceptance”) will state the sum that the Engineer-in-Charge will pay the
contractor as prescribed by the cantract (Herein after and in the contract called the *Contract Price™),

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit} in form of Deposit receipt of Schedule Bank/ KissanVikashPawaPos
Office Saving Bank Account! National Savings Certificate /Postal Times Deposit account duly pledge in favour of the
BDO. Danagadi- and in no other form which including the amount already deposited as bids security (earnest money)
shall be 2% of the value of the tendered amount texcluding 1% deposited toward hiring of equipment /machinery from
outside the state if any ) and sign the agreement in the prescribed of PWD form for Iment of the contract in the

office of the BDO, Danagadi.

34 The security deposit together with the earnest money & the amount withh o the provision of P1
agreement shall be retained ar seeurity for the due non-fulfillment of this con 1 and additignal petformance security
in nccordance with the provision of the agreement. The Bgresiment will incorpor e¢ments between the officer
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inviting the bid/ Engincering Staff in-charge and the successful bidder, Within fifteen days following the notification of

award along with the letter of Acceptance, the successiul bidder will sign the agreement and deliver it to the Engineer-

in-charge, Following documents shall form pant of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings; if any, forming
the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and
required amount of performance security

b1 Standard PWD form P1 with latest amendments,

Failure to enter in to the required agreement and to make the security deposit as gbove shall entail forfeiture
of the bid secarity (earnest money), No contract (fender) shall be finally accepted until the required amount of initials
security is deposited, The security will be refunded after one year of completion of the work & payment of the
final bill and will not earry any inteérest. As concurred by law department and finance department in their LLO.R,
NoB48 ded.21.05.97 LOR. No.202 W.ED. did.06:03.98 respectively the EM.D. will be forfeited in cage, where
tenderers back out from the offer before acceptance of tender by the competent authority,

35. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract al any place outside the state of Orissa,

36, The contracior should be liable o fully indemnify the department for payment of compensation under workman
compensation Act. VIl of 1923 on any account of the workman employed by the contractor and full amount of
compersation paid witl be recoverad from the contractor,

37. Tenderers are required o abide by the fair wages clause as introduced by the Govt. of Works department L. No. VII-E
R/5225-dtd 26.02.55 and NoITM-56/628842{5)dt. 27,09.61 as amended from time to time,

38, In case of any complaint by the labour working about the nonpayment or less pavment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in
default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation fo the local labour office of the Giovt. The contractor shall not employ child labour. The decizion of the
B0}, Danagadiis final and binding on the contractor.

39. The contractor shall bear cost of various incidental. sundties and eontingency necessitated by the work in full within
the following and similar category.

a} Rent, rovalties and other charges of materials. octroi duty. all other taxes including goods and services tax,
ferry tolls convéyance charges and other cost on account of land building including tempordry: building and
temporary electric connéction o work site as well-as construction of service road and diversion road and its
maintenance il completion of work site as reguired by the tender for collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of fand owned by Govt, at the site of the work,

b) Labour camps or huts necessary to a suitable scale including conservancy and Sanitary armangements thefein o the

satisfaction of the local health authorities.

¢} Suitable witer supply including pipe water supply whether available for the stalT and labouras  well a5 for the

waork.,

d) Suitable equipments and wearing apparatiss for the labour enpaged in risky operations

e} Fees-and duties levied by the municipal, canal supply authority,

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary al work and approaches in

order o protect public and employecs from accidents,

g)  Compensation including the cost of any suit for injury to persons or property due to neglect of dny measure of

precaution alse become payable due to operation of the work men compensation act,

h}  The contractor has o arrange adequate lighting agreement for the work wherever necessary at his own cost.

39 After the work is finatized all surplus materials should be removed from the work site. Prefiminary work such as vats,
mixing platform eic. should be dismantled and all materials removed from the site and premises left neat and clean, this
should be inclusive of the rates,

40. No payment will be made for benehmarks, level pillars profiles and benching and leveling the ground wherever required,

The

rates to- be quoted should be for the finished items of work inclusive of carrage of all materials and incidental item of
work,

410t should be understood clearly that no claim what so ever will be entertained to exira items of works quantity of any item:

besides estimated amount unless written order from the engineer-in-charpe and rate settled before the extra item of work
ar
extra guantity of any items of work is taken up.

42, The tenderer shall have to abide by the CPWD safety code rules introduced by

housing

and sapply in their standing order No 44 150 Dated. 25.11,07 and as amended from

43.Bid documents consisting of plans specification the schedule of quantities and s

and other necessary documents can be seen in all offices issuing the documents duri

Sunday and public holidays till last date of sale and receipt of tender papers, In

Govt. of Wdia, Ministry of work
|

1€ t0 Time,
of terms conditions of contract
office hglirs every day except on

r= miy obtain further
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information at the same address. Bit it must be ¢learly undeistood that the tender must be received in order and according
to InStructions.
44, Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before

Tendering.
45. All reinforced cement concrete works should confirm o detailed standard specifications, IRC code and Bridge Code
section L. I 1L IV and V11 & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issucd
by MORT & H; Govt, of India.

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and
watertight,

47. The department will have the right to inspeat the scaffolding, centering and shuttering made for the work and can reject
partly or fully such siructures if found defective in their opinion.

48. Concréle should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor
should arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own cost,

49, Cement shall be used by bags-and weight of 1 bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement. paint and bitamen ctc. of approved quality: and
specification at his own cost for completion of the work within the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procirement of materials.

3l. The contractor will be responsible for the loss or damage of any departmental materials during transit @nd in the
execution of the wark due o reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates, whichever is higher.

52, I the contractor removes Govt, materials supplicd 1 him from the it of work with a view to dispose off the same
dishonestly. it shall be in addition to any other liability civil or criminal arising out of his contract bill Hable t pay a
penalty equivalent to 5 times the price of the materials according to the stock issue rate or markel tate, whichever is
higher. The penalty so imposed shall be récovered af any time from any sum that may then or &t any time there after
become due to the contractor or from his security deposit or from the proceeds of the sale there-of.

33, The selected contractor may take delivery of departmental supply according to his need for the work, issued by the
B.D.O. Danagadi, subject to the availability of the materials. The tenderer shall make all arrangement for proper
storage of materials; but no cost for raising sheds for storage, pay of watchman cte. will be borne by the department.
The department is not responsible for considering the thefl of materials at site, Tt is the Contractor's risk, Under any
such plea, if the tenderer stops the work. he shall have to pay the full penalty 4s per clause of P1 agreement.

34. The department will have the right to supply at any time in the interest of work any departmental materials to be used in
the work and the contractor shall use such materials without any controversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or
current market rate, whichever is higher,

55, All the materials which are 10 be supplied from siore will be as per availability of stock and the contractor will have to bear
the charges of straightening, culting, jointing, welding ctc. to required size in case of M5 rods or Tor Steel! MS angles, T4
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor
will be responsible for its safety and storage, Cut pieces of steel more than 1 mir in length will be returned by the
contraction &l the issuing stores. without convevance charges,

56. Though departmental issue of Cement & steel has indicated, it may not be taken us binding, The contractor must have
to arrange by themselves. cement, steel bitumen & every sorts of materials from approved manufacturer and get it
tested in the departmental laboratory and get it approved by the Department before use. No extension of time or
escalation of price on such sccoum shall be entertained in future. The cost of cement, bitumen and steel shall be
reimbursed only after production of relevant documents in support of purchase of required grades from the authorized
and approved supplicrs.

57, TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For pavment of
Reinforcement, the steel including plates etc. shall be mensured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calculated as per
sectional weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and pHYmMERt).

38, The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the depariment has
got the rights to shifl the actual bridge position within a reasonablé range in U/S and DVS.

39, The contractor should at his own cost arrange neeessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of convevance.

B0, After completion of the work, the contractor shall amange al his own. cost, all requisite equipment for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-charpesid bearthe entire cost of the test,

61. Measurement of earthwork in road and canal embankment will be done by segfion measurément after the carth is
consolidated including rolling with hand or power roller and sheep foot roller at gptimum m:msmre content and no exira
payment will be made for jungle clearance for taking carth from the borrow Earthwork from cutting will be
economically utifizeéd in filling, Jf
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62,

69,
T,
71
T2,
73

74,

75
T6.

e

dj

78,

T8,

&0

81.
82.

The stock of (building road and imigation structures) metal and gravel will be measired in boxesof IS m X 1.5 m X
0.5 m which will be taken as 1.5 m X 1.5 m X 044 m = 1 Cum. The soling stone will be measured in the suitahle
stacks with deduction for voids (& 1/6™ of the volume or more depending upon the looseness of stacking, which would
be determined on actual observation and deduction.

. The machineri¢s, if available with the department, may be supplied on hire as ‘per charges noted in the enclosed

statement, subject to the condition that the contractor will execute in-advance an agreement with: the Engineer-in-
charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the contractor undér any circumstance.

. The tenderer should furnish along with their tenders. a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith.

Sinking of wells shall be messured from the botlom of well cap up 1o botlom of cutting edge or 15 em above low water
level. whichever is less,

All method of sinking including preumatic sinking by employment of divers and other equipment shall be included in
the rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shift. if any, ete. shall also be included within the rate of sinking,

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of
the narre of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for-sinking the wells by air lock and vacuum chamber method. rates there of shall be pre-
decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation of dressing or labour for faving well curbs shall be
ingluded in the rate of well sinking.

For congreting the bottom plugs of the well under the method of providing concrete should be gither with tremie or any
other approved method as well be direeted by the Engineer-in-charpe, with 10% extra cemént 1o be used for under
water conereting without-any extra cost to the deparnment.

M claim will be entertained in raspect of difficulties during sand blowing met with during sinking of wells.

Mo part of the besring for the superstructure shall be allowed to rest on the noses of the piers,

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers’ abutments
immediately incontact with the bearing to ensure proper distribution of heavy load,

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out-of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manuficture and X-Ray or Gamma-
Ray examination of casting’s thickness more than 8™ and load testing of bearing, if considered necessury, shall have to
be carried out at the confractor’s cost. The same procedure for testing may have to be [ollowed for ribbed bearing
manufactured by widening.

a)lu should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts s well be
directed by the Engineer-in-charge,

byConcrete test specimens 130mm X 150mm X [50mm in size (whether or plain or reinforced concrete) for the testing
shall be taken for each structural member by representative of the contractor in the presence of responsible officer of
the: rank not lower than that of an Assistant Engineer, The Contractor shall bear the cost so involved in testing. Thie test
specimen in cube should be carried out in the departmenial contral, Test should be carried out in aceordance. with the
stipulations in bridge code section- TIL

) Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
Shall be entertained later on the grounds that the casting of the test specimen was faulty and thar the resull of these
specimen did not give a correct indication of the actual quality of conerete.

Plain concrete and reinforced concrete specimens will be tested in govt, research laboratory 3t Bhubaneswar or Zonal
laboratory at Cuttack, Cost of testing of all specimens and samples will be borne by the contractor,

] The construction of well standing by injecting cement or grout in coarse agprégate placed in position shall
not be permitted

) The thickness of cemient concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction,
Where it is not possible to work these tolerance, the contractor shall carry out suitable remedial messures as may be
directed by the Engineer-in-charge to overcome the adyerse effects of the tilés-and shifts without any exira cost 1o the
depariment and without any damages to the well. Any additional work, necessary consequent upon the excess tilt and
shift, shall be carried eut by the contractor. at no extra cost to the department.

Comerete of strength below of the required strength (as determined by actual tests) shall not be accepted,

I the well is bevond réctification, the well shall be rejected. The well has to be abandoned and another well 1o be sunk
at & suitable location at the cost of the contractor. The tilt and shift of the well includipe-ctimpensation is to be ahided
a3 per the clanses of MORT & H for roads & Bridges. )
Mo claim for carriage of water. what-so-cver, will be entertained.
The contractor shall employ 1 or more engineering Graduate or diploma holders as pprentice at hig cost, if the work as
shown in the tender excéeds Re. 2, 50, 000/, The apprentices will be selected by i ing Enginger, The
period of employment will commence within | month after the date-of work order at (il the date when
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90% of the work is completed. The fair wage o be paid to the apprentices should not be less than emolument of
personncl of equivalent qualification emploved under govt. The ne of apprentices 1o be emploved should be fixed by
the Superintending Engineer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.

Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging fo the state of
Orisse. Likewise, A-Class contractor shall employ under him 1 Graduate enginger or 2 diploma holders belonging to

state-of Orisse. The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less tlan

the emoluments of the personnel of equivalent qualification employed under the state govi. of Orissa. The engineer-in-
Chief (Civil), Orissa miay however assist the cdniractor with names of such unemploved Graduate engineers and
Diploma Holders, if such help is sought for by the contractor. The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work: Each hill of the Special Class or *A” Class Contractor shall be accompanied by an employment
Roll of the Engineerning personnel together with a Certificate of the Graduste Engineer or Diploma Holder so employed
by the contractor to the effect that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in & separate sheet vide Schedule - B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

(Orrissa Bridge & Construction Corporation Lid, will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974, The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to executethe work after reduction of rates by negotiation,
Amendment of existing Clauses: - By admission of a tender for the work, a tenderér will be deemed 1o-have satisfied
himself by actual inspection of the site and Tocality of the work, about the quality and availability of the required
quantity of material including the wheat! rice referred to above, medical aid, labour and food stuff ete., and that rates
guoted by him in the tender will be adequate to complete the work according Lo the specifications attached there 10 and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and fo have
quoted rates imcluding labour and materials with taxes, oetrod, other duties, lead, 1ifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work; to the entire satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any resson in case the contractor ¢laims later on to have misjudged as regard availability of
materials, labour and other faciors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from
the contractor”s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amountat the time of payment of bill.

The contractor is required to pay rovalty fo Govi. as fixed from time of time and produce such documents in support of
their payment 1o the concerned Executive Engineer with their bills, failing which the amount towards royaliies of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department,

Under no circumstances interest is chargeable for the dues or additional dises it any payable for the wark,

. Under section 12 of contractors labour {Regulation and Abolition) Act. 1970 the contractor who undertakes execation

of work through labour should produce valid license from licensing anthorities of labour Department,

Sample of all material — The coniractor shall supply sample of all materials fully before procurement for the work for
testing and acceplance d5 may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the depantmental deawing is purely tenfative and for the
genetdl guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level,
The contractor has to conduet his own boring before starting the work and get the samples tested at his own cost o
asiertain the 5.B.C. und credibility of the strata at founding level while quoting his rates for tender the contractor shall
take in 1o account of the above pspects.

Any defects, shrinkage or othér faults which may be noticed within 36 (Thirty six) months from the completion of the
waork arising out of defective or improper materials or workmanship timing are upon the direction of the Eagineer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for réasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Depariment may réecover ffom the
contracior the cost of making good the works. The contractor is alse required to maintain the road for three years from
the date of suceessful completion of the work:
From the commencement of the works to the completion of the same, they are 1o bé under the cyniraciors charge, The
contractor is 1o be held responsible 10 make good all injuries. damages and repairs foccasioned or rendered necessary to
the same by fire or other causes and they hold the Govt, of harmiess for any claims for injuries fo person or strictural
damage to property happening from any neglect. default. want of proper care &y miscondpct on the pant of the
contractor or any one in his employment during the execution of the work, Also no chal tertained for loss
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due to earthquake. fload, evelone, epidemic, riot or any ather calamity whether natural or incidental damages so caused
will have to be made good by the contractor at his own cost,
96, Gradetion of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provigion of
relevant 1.5. Code! LR.C. code! MoRT&H specifications.
97. Tihs and shifis
2 Makimum permissible shift is 150 mm,
B} Maximum permissible tiltis 1:30.
98. Payment for variation in price — (Vide Works Department Memorandum No-12073 /W D 7.4.1986, 14379 Dt
22.06,1991 and No-222874 Dr. 24.10. 19492} _
i), “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen)
meprporated in the work (not being materials suppiied from the Engineer-in-charges store) increnses or decreases as a
result of ingrease or decrease in the average wholesale price index (all commodities), and the contractor there upon
necessanly and properly pays-in respect of that materials (incorporated in the wark) such increased or decreased price, then
he shall be entitled o reimburse or liable 1o refund quanerty as the case may be, such an amount, as shall be eguivalent 1o
the plus or minus difference of 75% in between the Averape wholcsale Price Index (all commoditics) which is operating
fie the guarter under considerstion and (hat operated for the quarter in which the tender was opened, as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension thereof as ane not
attributable to him:-

l fenl i i i ik

| Vm = 075 x Pm x R x (i¢)

' 100 i
¥m = Incrense or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
B =the value of work done in Ropees during the guarter under consideration,
io =The average Wholesale Price Index (all commodities) for the quarter in which the ténder was opened (s published
in F.B.L-bulletin from time to time.)
i = The Average Wholesate Price Index (all conumedities) for the quarter under consideration,
Prin = Percentage of materials component as per sub-clause of thisclause.
. {ii)-Where original contract period is one year or aboye, Increase/ decrease of cost of steel, cement and bitumen
are to e pand [ recovered, Payvinents in case of increase are to be made with prior approval of Government when the tog
elaim s more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up 1o Rs. 500000/-. Recovery in case of decrease shall be made by concerned B.D.O, from the contractor, immediately.
The cost shall be determined as tollows: -

L Bl Rate as fixed by steel authority of India Limited (SAIL)
2. Cement i Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Oil Corporation Limited (10CL)

a[iii-Where original period of contrdet is six months-and below one year, Increase! decrease of cost of steel, cement and
bitumen are ohe paid / recovercd, Payments in case of increase are to be made with prior, approval of Government when
the total claim is more than Rs. 50,000/ and with prior approval of the E1.C. (Chief Engineer (as the case may be) when
the claim is up o Rs. 50,000/- subject fo fulfillment of the conditions mentioned below,

{1} The cost shall be determincd as follows: -

Steel...  Rate asfixed by steel authority of India Limited (SAIL)

Cement... Average factory priee of three manuficture of cement inside the state.

Bitumen,. Rate as fixed by Indian Oil Corporation Limited (164)

{2} MMWLMM However the differential cpst of such material may be paid 1o the
eoniractor after deducting the hike percentage amount in the tender for those materials from the caleulated amiount of
differential cost, _

(3) Contractor has 10 submit the vouchers showing procurement from an authorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen.

(4) Differential cost will be allowed only for the original sgreement period, but pot for the extended period even
through it might have been validly extended.(vi) Differential cost will be allowed only afier suceessful eompletion of
the work as per the approved work programme. Stipulation contained in the existing clause 3H{HRecovery in case of
dizcrease shall be made by concerned Block Development Cificer from the contractor, i att:[}

(b Similarly, if during the progress of work, the wages of tabour incrésse grfecredse 3 a resull of incredse or
decrease in minimum wages for labour preseribed by Govemnment -and. the dontractor ther¢upon necessarily and
propetly pavs in respect of lnbour engaged on éxecution of the work such in or decreased wages then he shall be
e_ntitled i reimburse or Hable to refund quarterly, as the case may be such an ount as shall b eguivalent to the 75%
plus or minus difference in berween the minimum wages for laboor whikh i operating/ for the quarter under
cemsideration and that- operated Tor the-quarter in which the tender was opened as indicated below:
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[ e i or ase in the price af

Vi= 0.75x PLx R % (i~ io}
100 io

V= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of Tabour,

R= the value of work dong in Rupees during the quarter undér consideration.

o= the minimum wages for labour a5 pu‘c'-'aiiad during the quarter under consideration in which the tender was

opened.

i = the minimurn wages for labour prevailed duri ng the quarter under consideration.

Pl= Percentage of labour component {as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative
item for the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India
and the Contractor there upon necessarily and properly pavs, such increased of decredsed price towards Petrol, Oil and
Lubricants used on execution of the work, then he shall be entitled to reimburse or liable o refund. Quarterly s the
case may be, such an amount, 85 shall be equivalent to the 73% plus-or minus difference in between the price of
P.O.L. which is operating for the quarter under consideration and that operated for the quarter in which the tender was .
opened as per the formula indicated below: -

0.75xK2 Rx(DZ-D1)

Ki= X

100 D,

KI = Inerease or decrease in the cost of work during the quarter under consideration due to changes in the price of P, O,

L.

R= the value of work done in Rupees during the quarter under consideration,

3= Average Price per liter of diesel oil which was. fixed by the Government of India during the quarter in which the

fendeér was openad.

[32= Average Price per liter of dicseloil which is fixed during the quanter under consideration.

K2= Percentage of P, O, L. component as per sub-clause

d) The following shall be the percentage of materials. labour and P. O, L. component for reimbursement/ refind on

variation in price of material, labour and P, 0. L. as per sub- elasses (a), (b) and () of this Clause,

Category of works Contractor’ Supply Deparimental supply of materials
% OFf Materials: | %Of Labour: | % OFP.OL.

Irrigation work

a) Structural works e 30%% 594 45%

b)Earthwork,  Canal work, 20%% 1% %

Embankment work etc. 15%

RE&R Works

a) Bridge work 2004 0t 5% 45%

by Road work 45% 4 5% 1%

allow inspection of the same by a duly authorized representatives of Govi, ard

¢} Building works *30% 0% 5% 35%

(* Where brick is supplied by the Department, it should be 20%5 instead of 30%)
dy Vide Waorks Depariment fetter No-21369 dated-22.09.91, the reimbursement 1 refund on variation in price of
materials, (except steel. cément and bitumen which will be poverned as per clause no 3 1(a-ii) &ia-iii). labour and PO,
L. as per sub-clauses (-1}, {b} and {c} of this clanse 31 shall be applncab!e in the follcrwmf_ mANDET,
afre scalation cl Te e work: a5 stipulated in the

; lar on_is ad.rmsxi'h]e at all. In Lmae nf w:]rlc where the stiputated period of

completion is one vear and more escalation on account of price variations would be admissible only for the remaining
petiod after excluding the first one-year period thereof, provided that the work has been carried our by the contractor in
term of the relevant provision of the Agreements. In the situation, where the period of completion initially stipulated in
the apreement 15 less than one vear and quhﬂ&quﬂl‘iﬂv the completion period has been validly extended on the: ground
that the délay in completion of the work is not attributable to the contractor and in the n.sull the total period including
the extended period stands-al one yﬂar or mare, escalation is admissible only for the Te riod after excluding
the first one year peniod there from."
e) The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this flause keep
and other documents as are necessary to show that the amount of increase clai

h books of Account
on available and: shall
Il at the request of the
oeumert Kept and
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such other information as the Engineer-in-Charge may require The ¢ontractor shall within a reasonable time of his
becoming aware of any alteration in the: price of such material, wages of labour and/ or price of P.OL. give notice
theseof to the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
relating thercto which he may be ina position to suppiy.

For diversion road the contractor will have to maké his own amangement 1o make the same in private land if necessary
for which agreement.of such land by the side of €.D. works and the rental charges for such private land shafl be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading ete. till the C.B. works are opencd to the traffic, No extra rate will be paid to the
contractor for the above rental charges ete. His rates in the tender for other items shall include this arrangement, rental
charges for the fand and maintenance, lighting and removal of such temporary road crust from the privite land to bring
the land 1o 1% original condition etc. complete,

The contractor has to-arrange the Jand required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be éntertained on this ground.
The rates quoted by the contractor should be inclusive of @ll such charges,

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor 10 be kept at the site of the work with pages serially numbered. Orders reparding the work whenever
necessary are o be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and
duly noted by the contractor or his-authorized agents with their dated, signatore. Orders-entered in this book and noted
by the contractor’s agent shall be considersd to have been duly given tom contractor (. owing the instructions of the
Department. The erder Book shall be the property of, the Office-in-charge and shallot be remaoved from the site of work
without written permission of the Engineer-in-charge and to be submitied to the Engineer-in-charge every month.

The tenderer should conduct three bores ot each pier and 8 B.C. of svil at foundstion level and abutments location and
fumnish the test resilts in conformity with LR.C. code at his own cost before exceution of the work and rates quoted by
the contractor should be inclasive of such bores and 5.B.C. tests ete: without any extra cost to the Department,

The details of foundatien. sub-structure and floor protection for execution shall be done in sccordsince with: the test
resulis (hus obtained.

The contractor shall have no elaim what so éver for the extra quantity of work to be executed in view of above possible
changes and paymients i5 10 be made as per clause 11 of the P1 Contract,

Chver and above these conditions, the terms and conditions and rules-and repulations and specifications as faid down in
Detailed Standard Specification. P.W.D. Code, Bridge code and MoRT&H specifications with latest revision /
amendment are also binding on the part of the contrctor.

Mo part of the contract shall be sublet without ‘written permission of the coneerncd B.ILO. or transter be made by
power of Attorney authorizing othets 1o receive payment on the contractor's behalf, '

I'he contractor should attach the certificate in token of payment deposit with the registration authority as percent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at Fis own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor,

The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Rovalties.
Arrangement of bomow areas; land, approach road to the bridge site etc, are the responsibility of the contractor,

The rate for cach work of Concrete items wherever dewatering is imperatively necessary the term dewatering shall
miean the execution or operation of the items due to standing water a5 weH as duc to percolation of water. The quoted
rates will b inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

Thie contractor shall make requisition of claim book from the dafe of commencement of the work from the Department
and shall maintain in proper PW.D, form with pages serially numbered in order to record items of works are not
eovered by his contract and elaimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorised agents at the end of cach month. A certificate should be furnished along with
the elaim to the effect that he hias no other claim bévond this ¢laim up-to-date. If in any month there aré no claims to
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-
Charge or competent authority, Claims not made in this. manner or the claim book not malntained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and shall
be. surrendered by the contractor 1o the Engineer-in-charge after completion of the work fore recession of the
contract by the Department whichever is carlier for record, X
Number of tests as specified in LR.C./ MORT&H / 1.5.1 specification required fo of roads/ bridges |
buildings or any other structural works will be conducted in any Govi. Test Houst /| Departmentdll laboratories/reputed
miterial testing laboratory as to be decided by the Engineer-in-charge. Testink charges including expenditure for
collection (- transportation of samples /specimens ete. will be borne by the contr : oflection of samples and
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testing are 10 he conducted for both prior fo execution and during execution a8 may be diredted by the Enginéer-in
charge and on both the sccounts the cost shall be bome by the contractor,

114, Besides. the firm / contractor shall install full-fledged field laboratory: at work site for conducting required tests as per
IRC / MoRT& H / ISLrequirements at his own cost for providing sufficient opportunity for checking from time to time.
An Engineering personnel of the executing agency should be present #t work site at the time of visit of high level
inspecting officers in the fank of Superintending Enginesr and above. After completion of the road in all respects the:
road furniture’s should be affixed by the executing agency indicating locations like school, hospital, No-hom ete.

115, Even gualified criterfa-are met, the bidders can be #isqualified for the following reasons; if enquired by the Department
{8) Making a false statement or declaration,

(B} Past record of poor performance.

(e} Past record of abandoning the work half way/ recession of Gontragt.

{d) Past record of in-ordinzte delay in completion of the work
(e} Past history of litigation.

116, The information fumished must be sufficient to show that the applicant is capable in all respects to successiully
complete the envisaged work.

117, Im case the Ist lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating &
particular tender for award. then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out iz furnished. Approprinte action for black fisting the tenderers shall also be
taken aparl from disincentivising the tenderer,

118, ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2{a) of P1 Contract:- TIME CONTROL:-

1 Progress of work and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of scceptance to the successful contractor. The issue of the
letter af acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of isstie of the letter of acceptance, the contractor shall submit 1o the Engineer-in-Charge’ BDO
for-approval a Programme commensurate to Clause no.2. 1.3 showing the general methods, arrangements, and timing
for all the sctivities in the Works along with monthly cash flow forecast.

2. 1.3, Ta ensure goodd progress during the exécution of the wiork the contractors shall be bound in afl cases in which the
time allowed for any work exeeeds one month to complete. 1/4th of the whole of the work before 1/4™ of the whale
time allowed under the conteact has elapsed, 114" of the whale of the work before 1/2 of the whole time allowed under
the contract has elapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has
elapsed.

2.1.4, 1F a0 any time i1 should sppear fo the Engineer-in-Charge that the actual progress of the work does not conform o
the programme to which consent has been given the Contractor shall produce, at the requiest of the Engincer-in-Charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the works
within the time for completion. IF the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
comtinue 1o withhold this-amoeunt until the next payment after the date on which the overdue Programme has been
submitted,

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any chanpes o the sequence of the
activities.

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations: The Contractor
may revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme 15 to show
the efféct of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The exevution of the works shall commence from the 5th day or such time period 85 mentioned-in letter of Award afier
the date on which the BDO issues written orders to commence the work or from the date of handing over of the site
whichever is later, If the Contractor commits default in commencing the execution of the work - as aforesaid,
Government shall without prejudice o any other right or remedy available in law, be at liberty to forfeit the eamest
money & performance gaarantee ! Security deposit absolunely,

2.2.2 Assoon as possible afier the Agreement is executed the Contractor shall submil the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documentis for completion of items of the works. 1t shall indicate the forecast of lates of commencement
and completion of various trades of sections of the work and may be amended as necesSary by agreement between the
B.D.O. and the Contractor within the limitations of time mmposed in the contract doctgments, and filrther fo ensure good
progress: during the execution of the work, the contractor shall in all cases in which the time gliowed for any work,
exceeds one manth (save for special jobs for which a separate programme has been complete the work as
per milestone given in contract data.

Contractor Block Develop
Danagadi
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223 In cusé of delay oecurred due to any of the reasons mentioned below, the Contractor shall immediately. give
notice thereof in writing to the BDO but shall nevertheless use constantly his best endeyors to prevent o make good
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works,

i) Force majeure, or

it} Abnormally bad weather, or

. Serious loss or damage by fire, or

¥ Civil cognition, local commation of workmen, strike or lockout affecting any of the trades emploved on the
work, or, =

. Defay on the part of other contractors or radeésmen engaged by Engineer-in-Charge in executing work

not forming part of the Contract.
i} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion

without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

i) Any other cause, which, in the absolute discretion of the authority mentioned. in Contract data is beyond the
Contractors contral.

2.2.4. Reguest for reschedule and extension of time, to be eligible Tor consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Coniractor may also, if practicable,
indicate in such a request the pericd for which extension is desired.

2.2.5 In any such case a fair and reasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the B.D.Q in writing: within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be bar for giving a fair and reasonable
extension by the B0, and this shall be binding on the contractor.

23, Compensation for Delay. ;

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the
siti on Gr before the confract or extended date of completion, he shall, without prejudice to afiy othier right or remedy
available under the law 1o the Govenment on account of such breach, pay as agreed compensation the amount
calculated af the rates stipulated below as the Superintending Engineer (whose decision in writing shall be final and
hiriding) may decide on the amount of tendered value of the work for every completed day / month {as applicable) that
the progress remaing below that specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of jtems for which a separate period of completion his been specified.
Compensation (@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work or to the Tendered Value of the item or group of items of work for which & separate period of completion is
originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
other contract with the Government. In case, the contractor does not achieve a particuldr milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, 10 be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
dmotmt -on Failure to achieve g milestone shall be automatic: without any notice 1o the contractor. However, il the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount,

24, Management Meetings

2.4.1. Bither the Engineer aor the Contractor may require the other to-attend » management meeting. The business of
mianagement meetings shall be. to review the plans for remaining work and to deal with matters raised in accordance
with the early waming procedure,

7.4.2. The Engincer shall record the busingss of management meetings and is to provide ¢opies of his record to those
attending the mecting and 1o the Employer, The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the managément meeting or after the management meeting and stated in writing to all who attended
the meeting,

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment a5 per letter No.10639
di. 27,05 2005 of Warks Department, Orissaj:- o

To rescind the contract (of which rescission notice in writing to the contractor yfider the haﬁﬂ; of the B.D.O shall be
conclusive evidence), 200 of the value of leff over work will be realized from thg contractor as penalty.

Cess @ 1% of the agreement cost shall be deducted from contractor bill as per pircular of .Gc?‘t. of Orissa Labour and
Fmployment Department vide letter No 3757/ Di 25.04. 2009,

'}

icer
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120, ELIGIBILITY CRITERIA: To be eligible for qualification. applicants shall furnish the followings as well as mentioned
in check list:

a)  Reguired EM.Das per the clause No. 14,
b} Copv of valid Registration Certificate, Valid GSTIN certificate, copy of valid license,
as per clause No 11, PAN card along with the tender documents and furniéh the Original
Registration certificate, GSTIN certificate and Pan card, for verification within 3{threc) days of opening of the tender
before tendering authority as per Clawse No. 1k
¢} DTCH duly signed by the contractor on cach el every page.
di Bank Draft towards cost of Tender Paper if downloaded or Money ipl as lause No 5.

Contractor Bleck Development Cificer.
Danagadi



BILL OF QUANTITIES

Name of the Work:

CONSTRUCTION OF ADDL.CLASS ROOM AT MANPUR GOVT. HIGH SCHOOL

of all materials labour T&P cess.ete. as per direction of Eng incharge.

—_ A i G Rate Amount
Description of item of work Quantity Unit in Rs. in Rs
e e - = 8§ | 5 6
Farth work in exeavation of foundation in trenches in hard soil or gravelly |
soil except shect rock requiring blasting to proper profile with all leads, lifis
and delifis to proper section and profile including dressing & leveling the One Cubic
bed upto required depth and making it [it for laying concrgle and depositing 03.37 e 184.59 H697.00
the excavated materials away from the work site with all leads and lifis
inctuding dewatering, if necessary from foundation complete as direcied by !
Engineer-m-charge =
Filling in Foundation and Plinth and fleor with sand, watﬂm:d and rammed One Cublc
including all cost of sand, conveyance, rovalty with labourand T & P 83.67 S 347.16 45781.00
requm,d for the work as per direéction of Ln“meer-m-q.harge
Cement Concrete of propartion (1:3:6) usime 4cm and downgraded size
Hard Granite Crusher Broken metal for foundation, flooring concrele {
approved quality from approved guarry including hoisting, lowering and | 5113 Ome Cubic 4454 64 35017.0¢
f E : = : 5 2k Ll iUl R LS
leving concrete to the reguired level ramming, Walering, curing gic. meter |
complete including cost, conveyance, royalty of materials with afl fabour | '
charges as directed by Engineer-m-Charge.
R.C.C. work of M-20 Lrar.lL with 20mm and down grade black hard g,mmte
(crusherbroken) stone chips including hoisting and laving. cpst conveyance -
and rovality of materials,curing eic complete as per dirgetion of Engineer- 33.91 One L l_jb": A7 47 16370001
in-charpe o
15 ATW I . e
Rigid -and smooth centering & shuttering at all heights of all types of work i
using required scafolding , T & P .centering shuttering including-all taxes '
of materials cost of seatolding conveyance and dismentalling and disposing
debrise clear of work site complete as per the direction of the Engineer- -
charge
Cine
For column base & plinth band 83.98 SUuHrE 100.58 8447 .06
F AL = meter | 5=
Cme |
For columns, wall beam and cross beam 9233 siuare 12175 Hib639 0
=5 meter
One
For Lintel band . 1764 SOUATE 260.13 4589 .00
meter
' One
For roof slab, verandah, door-and window chajja, T0.26 sguare 423.03 297220
e O meter |
Supplving. fitting.placmg uncoated HYSD bar reinforcement tor RCC work ,
including cost; conveyance and taxes of MS rods or HYSD steel and = : =
binding wires of 18-20 gauge and labour charges requires for the work eic. 3 Oakqutt. || SR4602 | 2151284
| complete in all floors.
Fly ash brick in cement mortar (1:6) in foundation and plinth having | One Cbic
crushing strength not less than 75 kg/cm2 with dimension tolerance +/- 8% 33 13 ' 5 DA465.0
. ! ) ! g7 g L 22:12 meter 427055
incl splays cutting circular moulding .chamfering and corbelling etc. incl. .
cost of all materials labour T&P cess.eic. as per direction of Eng in.charge.
| Fly ash brick in cement mortar (1:6) in super structure having crushing
strength not less than 75 kg/em2 with dimenston tolerance 4/~ 8% mcl. One Cubic
splays cutting circular moulding chanifering and corbelling ete. incl. cost A meler LIS il




_TﬁMM{inS'} thick cement plaster in C.M.{1:6) [Inishimﬁé smooth to inside '
rough surface of 3" / 10" thick brick walls after vacking out the jomts Oe
inchiding watering and curing with cost, Conveyance. royalty and taxes of 145 63 5 19692 38737.00
all materials and cost of all Tabour charges required for the work , iy R '
etc..complete including cess. ' :
| ]
12 mm (1/2") thick cement plaster in C.M.(1:6) finishing smooth to outside | |
smonth surface of brick walls afier racking out the joints including watering | One .
and curing with cost, conveyance, royaliy and taxes of all materials and 150.73 Square 13855 | 20824.00
| cost ofall labour charges required for the waork etc, complete, meter 5
|
Supplying fitting fixing of MS door s & windows mcl. cost, conveyance, e I
taxes . T & P of all materials etc complete including cess as per direction of 655 00 Omé kg 67 80 4440960
Enginger-in Charge 5 =
SEETeE= - = -. | One | |
Supplving. fixing vertrified titles (600mmx&00mm} in floors on 25mm 10,98 5 Siian 105360 | +4785.00
| thick bed of cement murtar{l 1) jointed with neat cement sharry, g | Lmeter s 7
TEree 7 T 1 One ;
| il bound cement priming ene coat with primer of approved guality over | 371 17 square g3 33 1055500
| walls, | LIi= -mets:r
. y -t ) - Cne
Supplyving. finishing walls with water proofing weather coat paml Iwe coats 154:45 square | 701 1082800
ol approyved shade outside the building. T&P labour cess ete.all complere, = S R ' -
- |
| Disteinpers cours twalls of approvei shede ichuding | Onec |
Ii Lh'l.::mpl._,rmg WO Comts 1o walls ol approved shace moludmeg 21672 square 66.51 144 14.00
| cost.carriaee. labour eic all complete. e b
| Supplying and painting 2 coats with synthetic enamel paint pver one coat One
of primer on MS doors & windows, including cost of i 39.30 SguEre 186,08 T313.00
| paint, labour, T&P etc.complete.including cess, ] meter A ¥
Providing, supplying and painting of sign board and display board of size
1.20m % 1.20m x-0.25mithick) sbove G L. and 0.45m below G.L. and shall I One No $000.00 5000.00
be plasiered ,painted and writing cte. as per direction of Eng. In.charge.. Nl et | Fseetidnnts
| |
—_———— — — 1 2

I N 10997204
" Tota /’_\ |

Total 17 { Seventeen ) items Only  (Rupees Ten Bakh Ninty Nine Thowsand Seven Handred Twenty) only.
Ap
\ll.

; "i
Assl. E:ecuiwéglliﬂ-r;? Ij Enx.gaa BDO, aar}?l‘ AddlL Project Divector (Fech.),
_,/ | DRDA, Jajpur

\

My / our quoted rate is % (hoth in figures and words) excess ov

f less than / equal to the above estimated cost.

Signature of Tenderer



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I'We hereby certify that 1/'We* am/are® related/not related (*) te any officer of PR Deptt. of the rank of
Assistant Engineer & above and any officer of the rank of Assistant / Under Secretary and above of the- P R
Deptt, Govt. Of Odisha. /'We* am/are® aware that, if the facts subsequently proved 1o be false, my/our
contract will be rescinded with forfeiture of E.M.D and security deposit and I'We* shall be liable to miake
good the loss or damage resulting from such cancellation. I/'We also note that. non-submission of this
certificate will render my / our tender liable for rejection.

{ *)Strike out which is not applicable.

SCHEDULE-B CERTIFI ICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEERTHPLOMA
HOLIERS (For special class / “A” class contractors oalyv)

I 'We hereby cetify that at present the following Engineering personnel are working with me / in our
firm / company-and their bio-data are furnished below.

| S No. Name of the | Qualification | Date of | Monthiy Whether full | If they are superannuated /
Engineering | Appointment | emolument time retired / dismissed or removed
personnel | engagement | personnel from state Govte |/
| | appomied for ' and Ceptral Govt. / Public Sector
I' supervising | continuous undertaking Private
contractor’s | Companies and or any one
‘ work  with I' ineligible for Government |
__| address I == = o R e e !
b~ 2 .13 4 5 = 6 17 = =
| -
o - — | — 3 ——
! | — - =
SCHEDULE- C FORMAT OF AFFIDAVIT
. The undersigned do hereby eertify that all the staternents made in the required altachments are frue and
COITeet.
. The undersizned alan herehy certifies thit neither our firm Ms

_____ nir any of its constituent partners have abandoned any road/
hm.’rgt"’fm‘adtmn -’Buﬂdmgs or ‘other pmﬁtt work in India nor any contract awarded to us for such works
have been rescinded during the last five years prior to the date of this hid.

. e undersigned hereby authorized and request (s) any bank, person, firm of Corporation to firnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or

regirding my {our) competency and general reputation.
*  The undersigned understands and agrees that further qualifving information miy be requested and agree (o
furnislany such information at the request of the Department.

| (Signed by an Authorized Officer of the firm)
{ Title of Officer

J'I Mame of Firm

‘."I ] Date:

\:\"

Block L}Lwlupmem f}'lu_»r

| APPROVED FOR (—————) pages anly

T

Danawadi

IGL' ‘

Addl. Project Direct

ﬂ{ITcuh. ). DRDA. Jajpur

Sold for the work

pavment of Bs. e/ tRupees e -
Beceiph. Moo ol Gl I s apgingt BC |
Di...... .. payable at SBI Duburi Project, Danagadi

Construction of AddLClass Room at Manpur Govt.

School

DPanagadi Block™ on

i) only vide Money

Draft |

N

Block Deéét Officer,

Danagadi,



CHECK LIST
{Tobe filled up by (he contractor)

= Drocuments iy Page No. Tssuing authority
Tk, Yes Mix
1 2 » 3 3 5 6 =
1 | Costoltender paper
2| Copy of valid license
3 | Copy of valid L.T. / Pan Card
4 | Copy of GETIN certificate
5 | Reguired EMD in approved form
6 | No relation Cerlificate
7 | Affidavit of no litigation
Affidavit of authenticity of true document
8
attached
g Proof copy of Danagadi Panchayst Samiti
registercd contractor certificate |

Valid E-Mail Address

11 [Valid mobile number

Certified that all the information mention above have been attached with the tender papef & are true corréct tothe
besst of my Knowledge & belief.

Contracior Block Developmend Officer




MNOTES

1

d

B

. The contractor should not write anything excepting quoting of percentage and in any case anything alse
Regarding tender rate s mentioned, the tender 5 liable for rejection.
Percentage quoted by the tenderer shall be sccuratety filled in words and in figure
Strike out which is not applicable, if the tenderer guatas the percentage without mentioning excess or less,
It will be considerad as excess,
~Parcentage should be quoted up to 7 (Two) digit after the decimal point

Rate of ali items are inclusive of cost, carriage, royalty and other taxes

af matarjals.

Tenderer
No of ot o i e
Moot Over writing o i

No of Interpolation ... ;

Riock Dieveloprment Efficer

Dhanagzag
F



