GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addi.Class Room at
Budharaj Nodal Bidyapitha, G.P- Trijanga

Bid Identification/DTCN No. 26/ [ 20-0/-202/ |P.S Danagadi

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITE BANAGAD!
DETAILED TENDER CALL NOTICE
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3. The sale of the Bid document shall start from the date of publication in http://www.jaipur.nic.induring office hours in the
olficc of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be rcceived in the office of the Panchayat Samiti, Danagadi, Jajpur till Dt. (]E .02.2021 up to 5.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documents or non-receipt of the same.

1. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 1LOOAM, on J £ 02,2021 in presence
of the bidders or their authorized representatives. In case of holidays, next working day will be considered.

5 The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi, Jajpur in person cn application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
S.B.JI. Duburi Project, Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(hitp://www.jajpurnic.in). In case of downloaded bid document the cost of bid document should be attached with the bid, The
cast of bid document is not refundable. The cnvelope containing bid document should be super scribed with *Tender Call
Notice Number- £ / ¢ 01202}

6. The undersigned rescrves the right to negotiate or rcject any or all the tenders in the interest of the Govt. with or without
assigning any reason thereol. Any disputc in this matter will be sctited up under the Jurisdiction of Jajpur District. {The bids of
the defaulting contractors of this black those who have not completed the work in time are liable for rejection.)

7, The additional performance sccurity shall be obtained from the bidder when the bid amount is Jess than the estimated cost put
to tender. In such an event. only the successful bidder who has quoted less bid price/rates than the estigated cost pul to tender
shall have to furnish the cxact amount of differential cost i.c estimated cost put to tender< minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit receipt pledged in favour gf' B.D.O. Danagadi/ Bunk guarantco
in favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank in india counfer guaranieed by its lecal branch at
Bhubancswar within seven days of issue of Letter of Acceptance (LoA) by the BDO, Dpnagadi (by ¢-m il) 1o the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Famest Mdney/ Bid Sccurfty shall be forfoited.
Further proceeding for blacklisting shall be initiated against the bidder. The concerned AP will be roturfied to the bidder afler

completion of work in all respect Le. Finat bill paid. ,\
N
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8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and

time, the officer will not be considered on any account even if the tender documents were dispatched by the tenderer before the

due date.

9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page. price bid duly filled in and signed

by the tenderer. atiested copy of : - Cee PAN card,

valid GSTIN certificate, certificates duly filled-in mentioming valid E-mail address and valid mobile number is mandatory in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned

in column No.4 along with tender in shape of National Savings Certificates /KissanVikash Patra /Post Office Savings Banks

account/Post Office Time Deposit Account/Bank Guarantee in favour of BDO, Danagadi from any nay Nationalized/ Scheduled

Bank in India counter guarantecd by its local branch at Bhubaneswar as per the terms and conditions laid down in OGER and in

no other form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

{i)The tender paper should be accompanicd with the attested truc copies of the documents specified in the checklist like

valid registration certificate, valid GSTIN certificate and PAN card which are mandatory
and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for
verification and mentioning about relaxation (if any) in the licensc otherwisc hissher bid shall be declared as non-responsive and
thus liable for rejection.

(iijThe work is to be completcd in all respects within specified period inclusive of rainy seascn as mentioned in the column No.7

of the tender call notice. Tenderers whose tender is accepted must submit a work program &t the time of execution of Agreement.

[1. All tenders received will remain valid for a period of 90 (Nincty} days from the last date of receipt of tenders and validity
of tenders can also be extended if agreed to by the tenderer and the Department.

12. An applicant or any of its constituent partners of whose contract for any weork has been rescinded or who has
abandoned any work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is
to furnish and affidavit at the time of submission of tender paper aboul the authentication of tender documents. An
affidavit to this effect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13. No Relation Certificate.

The contractor shall furmish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secrctary & above in the P.R.
Department. [f the fact subsequently proved to be falsc, the contract is liable to be rescinded. The earnest moncy & the
total security will be forfeited and he shall be liuble to make good the loss or damages resulting for such cancellations.
The proforma for non-relationship certificate is contained in a scparate sheet vide Schedule-A,

14. If an Individual makes the application, the individual should sign above his full type written name and current address.

15. If the application is made by proprietary firm, it shall be signed by the proprictor above his full rype writien name and
full pame of his firm with its current address. :

16. 1f the application is made by a (irm in partnership. it shall be signed by all the pariners of the firm above their [ull type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case 4
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and
current address of all partners of the firm shall also accompany the application.

17. if the Application is made by a limited company or a corporation, it shall be sign by duly authorized persen holding
power of attorney for signing the application in which casc a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory evidence of its existence
along with the technical bid.

18, The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will nol be accepted.

19. No tenderer will be permitted 10 furnish their tender in their own manuscript papers. All information should be
submilied in English, The applicant’s name should appear on each page of the application along with his signature or
the signature of the authorized represeniative at the bottom of each page.

21. Instruction for quoting percentage rate below /above the cstimated cost amendment fo para -3.5.5 of O.P.W.D. Code

Volume-1.

Following new provisicns shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Contract -

Percentage contract will be in addition to itcm rate, lump sum contracts etc. [n such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format
appended {o the tender documents. The contractor participated in the tender for-fore than one work may ofter
conditional rebate. Rebate offer submitted in scparate sealed envelope shall be opgfied, declared and recotded first. The
rebate so offer shall be considered after opening of all packages called in the safe tender noticet The contractors who
wish to tender for two or more works to which they refer, written on the enveloge.

The adopted format for percentage rate is same as date ol form addpied for item ratg tenders but the word
“ilem rate™ shall be replaced by “percentage rate” and contract form may be amed as p-1. Iy this (orm. time is the
cssence. The contractor is requited to maintain a cerlain rate of progress speciti ; contract can also
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be terminated with penalty when the progress of work is not as per (he conditions of contract. The quantity mentioned
can be imcreased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost. If it cxceeds the limit stated above period approval of competent authority is mandatory before making any
payment. The period of completion is fixed and cannot be aliered except in case of exceptional circumstances with duc
approval of next higher authority.

In case of percentage rate tenders, only percentage quotcd shall be considered. Percentage quoted by the
cantractor shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found
in the percentage quoted in words and figures. then the percentage quoted by the coniraclor in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percentage excess Aess and total rate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess ot
less and not supported with correspanding amount will be trcated as excess. The contractor will write percentage eXCess
or less up Lo two decimal point only. 1f he writes the pereentage excess or less up o two or maore decimal points, the
first decimal point shall only be considered without rounding off. Where the contractor has omiited to quote the rates
cither in figures and words, the officer opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

22. The tenderer shall carefully study the tentative drawing and specification applicable to the contract and all the
documents which will form a part of the agrecment to be cntered in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complaint at a fulare date that,
plans and specifications have not been scen by the tenderers, cannot be entertained. ’

23 The drawing furnished with the tender is tentative and subject 10 revision or modification as tendered during the
excoution as per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time cxecution and shall in no way invalidate the contract and
no exira monetary compensation will be entertained. The work shall, however be executed as per final approved
drawing to be issue by the Engincer—in—charge #s and when required.

24. Every tendercr is cxpected before quoting his ratcs  to inspect the proposed work. He should also inspect the quarties
and approach Toads to quarries and satisfy himsclf about the quality and availability of materials. In every case the
materials must comply with the relevant specifications. Complaints at future date that the availability of materials at
quarrics has been misjudged cannot be entertained.

25. The offer of tender shall be inclusive of cost of consiruction and mainienance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon basc, winch stand and derrick etc. as required for the work.

26. it musi be definitely understood that the Government does not accept any responsibility for the correciness and

completeness
of the borings shown in Cress Section.

27 The tenderer may at his option quote reasonable for cach item of work carctully so that rate for one item should not be
unworkable low and others too high for others. .

28. The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations

should be strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates ot dealing with any point in connection with
the tender will not be considered except the case related to clause no.22.

Sehedule of quantities are accomparied in the DTCN {Price Bid). it shall be definitely undersiood that the Government
does not accept any responsibility lor the correctness or completeness of this schedule and that this schedule is Hable
for alternation or omissions, deductions sct forth in the conditions of the contract and such omissions, deductions.
additions or alternations cte. forth shall no way invalidate the contract and no extra monetary compensation., will be
entertained.

31 The authotity Teserves the right to rejeet any or all the tenders received without assigning any reasons there-of what-so-
ever.

32. The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.I}. code.

33. The bidder/tenderer, whose bid has been accepted, will be notificd of the award by the BDO, Danagadi prier to
expiration of the validity period by c-mail, SMS confirmed by registercd letter. This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engincer-in-Charge will pay the
contractor as prescribed by the contract (1 lerein after and in the contract calied the “Contract Price™}.

The notification of award will constitute the formation of the confract. subjcct only to the furnishing of 4

performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPaira/Post

Office Saving Bank Account/ National Savings Certificate /Postal Times Deposil acc gduly pledge in favour of the

BDO, Danagadi and in po other form which including the amount afready deposicd as bid, sccurity (earnest money)

shail be 2% of the value of the tendered amount (excluding 1% deposited towarg hiring of eqiipment ‘machinery from

outside the statc if any ) and sign the agreement in the prescribed of PWD form(for the fuMfillmint of the contract in the

office of the BDQ, Danagadi.

4. The security deposit together with the earnest moncy & the amount with to the provision of Pl
agreement shall be retained at security for the duc non-fulfillment of this contra DIMANCE SECUTILY

in accordance with the provision of the agrecment. The agreement will incorporate ents btween the officer

-
hel

I
=
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inviting the bid/ Engineering Staff in-charge and the successful bidder. Within fifleen days following the notification of

award along with the lenter of Acceptance, the successfl bidder will sign the agreement and deliver it to the Engineer-

jn-charge. Following documents shail form part of the agreement,

@ The notice inviting bid, of the document including additional conditions. specifications and drawings, if any, forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any cotrespondence there 10 and

required amount of performance security

Standard PWD form P1 with latest amendments.

Failurc o enter in to the required agreement and to make the security dcposit as above shall entail forfoiture
of the bid sccurity (carnest money). No cantract (tender) shall be finally accepted until the required amount of initials
security is deposited. 'The security will be refunded after one vear of completion of the work & payment of the
final bill and will net carry any interest. As concurred by law department and finance department in their U.0.R.
No.848 dtd21.05.97 T.OR. No.202 W.ED. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where
tenderers back out from the offer before acceptance of tender by the competent authority.

. That for the purpose of jurisdiction in the event of disputes if any of the contract would be decmed to have been enlersd
in 1o within the State of Orissa and it is agreed that neither party (@ {he contract will be competent to bring a suit in
regard to the matter by this coniract at any place outside the state of Orissa.

36. The contractor should be liable to fully indemmify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman employed by the contractor and full amount of
compensation paid will be recovered from the contractor.

37. Tenderers are required to abide by the fair wages clause as introduced by the Govt, of Works department L. No. VIII-R
8/5225-dtd.26.02.35 and No.I[M-56/628842(5) dt. 27.09.61 as amended from time to time.

38, In casc of any complaint by the labour working about the nonpayment of less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right te investigate and if the contractor is found o be in
defauit, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt, The contractor shall not employ child labour. The decision of the
B.D.0. Danagadi is final and binding on the contracior.

19. The contractor shall bear cost of various incidental, sundrics and contingency necessitated by the work in full within

the following and similar category.

a) Rent, rovalties and other charges of matcrials, octrol duty, all other taxes including goods and services tax,
ferry tolls conveyance charges and other cost on account of land building including temporary building and
temporary electric conneclion to work site as well as construction of service road and diversion road and its
mainenance till completion of work site as requircd by the tender for collection of matcrials, storage, housing
of staff or other purpose of the work. No tenderer will bowever be liable to pay Govt. for temporary
occupation of land owned by Gevt. at the sitc of the work.

b} Labour camps of huts necessary to a suitable scale including conservancy and sanitary arrangements therein to the

satisfaction of the local health authoritics. :

¢) Suitable water supply including pipe water supply whether available for the staft and labour as well as for the

work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

ordet to protect public and craployees from accidents.

g) Compensation including the cost of any suit for injury 10 persons or Property due 1o neglect of any measure of
precaution also become payable due to operation of the work men compensation act.

ty  The coniractor has to arrange adequate lighting agrecment for the work wherever necessary at his own cost.

After the work is finalized all surplus matcrials should be removed from the work site. Preliminary work such as vats,

mixing platform cte. should be dismantted and all materiuis removed [rom the site and premises left neat and clean, this

should be inclusive of the rates. :

40. No payment will be made for benchmarks, level pillars profiles and benching and Jeveling the ground wherever required.

The

rates o be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of
work.

41.1t should be understoed clearly that no claim what so ever will be entertained to cxtra items of works quantity of any item

besides estimated amount unlcss written order from the engineer-in-charge and rate setiled before the exira item of work
or

b

Qi

tad
ih

(1)
e

extra quantity of any items of work is taken up.
42 The tenderet shall have to abide by the CPWD safcty code rules introduced by theiovt. O Indiz, Minisiry of work
housing i
and supply in their sianding order No,44150 Dated 25.11.07 and as amended fro
43 Bid documents consisting of plans specification the schedule of quantities and s and conditions of contract
and other necessary documents can be scen in all offices issuing the documents duNng © :
Sunday and public holidays 1l last date of sale and receipt of lender papers. I
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55,

information al the same address. But it must be clearly understood that the tender must be received in order and according
to instrugtions.
44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the ¢lause mentioned here in

hefore

45,
sec
by

48.
47,
48.
49.
30.

3l

52.

53,

54.

A

tendering.
All reinforced cement concrete works should confirm to detailed standard specifications, [RC code and Bridge Code
tion I, 11, 11, 1V and VIL & latest design criteria for pre-stressed concrete bridge specifically for road und bridges issued
MORT & H, Govt. of India.
Steel shuttering and centering shall be used which shalt be lined with suitable sheeting and made leak-proof and
watertight.
The depariment will have the right 1o inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.
Conerete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor
should arrange his own concrete mixer, Vibrator and pumps ¢tc. for this purpose at his own cost.
Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.
The contractor should arrange the materials like steel, cement, paint and biumen etc. of approved quality and
specification at his own cost for completion of the work within the time schedule. No extension of time will be grantcd
on the applicarion of the contractor due to delay in procurement of materials.
The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to reasons what-s0-¢ver and the cost of such materials will be recovered from the bills at
stack jssue rates or market rates, whichever is higher.
If the contractor removes Govt, materials supplicd 10 him from the site of work with a view to dispose oft the same
dishonestly, it shall be in addition to any ather liability civil or eriminal arising out of his contract bill liable to pay a
penalty equivalent to 5 times the price of the materials according to the stock issue ratc or market rale, whichever is
higher. The penalty so imposcd shall be recovered at any time from any sum that may then or at any time there after
become due to the contractor or from his security deposit or from the proceeds of the sale therc-of.
The selected contractor may take delivery of departmental supply according to his need for the work. issucd by the
B.D.O. Danagadi, subject to the availability of the malerials. The tenderer shall make all arrangement for proper
storage of materials; but no cost for raising sheds for storage, pay of watchman ete. will be borne by the department
The department is not responsible for considering the theft of muterials at site. Tt is the Comtractor’s risk. Under any
such plea, if the tenderer stops the work. he shall have 1o pay the full penalty as per clause of P1 agreement.
‘The department will have the right to supply at any time in the interest of work any departmental materials 10 be used in
the work and the contracior shall use such malerials without any coniroversy or dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates tixed by the department or
current market ratc, whichever is higher.

|l the materials which are to be supplicd from siore will be as per availability of stock and the contractor will have Lo bear

the charges of straightening. cutting, jointing, welding etc. to required size in case of M3 rods ot Tor Steelf MS angles. Ts
and Joists etc. After the issue from the store, the materials may be under the custody ol the contractor and the contractor

W

ill be responsible for its safety and storage. Cui pieces of sieel more than 1 mtr in length will be returned by the

contractor at the issuing stores, without conveyance ¢harges.

36.

57.

58.

59.

60,

al.

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves, cement, steel bilumen & cvery sorts of materials from approved manufacturer and get it
tested in the departmental laboratory and get it approved by the Department before usc. No extension ol time or
escalation of price on such account shall be entertained in future. The cost of cement, bitumen and stcel shall be
reimbursed only after production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers,

TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates ctc. shall be measured in length of differcnt diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as pet
sectional weight prescribed by the Indian Standard specification or as directed by the Enginecr-in-charge (Wastage of
bars and unnecessary lapping witl not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the rights 1o shifl the actual bridge position within a reasonable range in L/S and D/5.

The contractor should at his own cost arrange necessary tools and plants required for the efficient excoution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

Afier completion of the work, the contractor shall arrange at his own cost, all Quisite equipment for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.
Measurement of earthwork in mad and canal embankment will be done by pection measurgment afier the earth is
consolidated including rolling with hand or power roller and sheep foot roller af optimum moisture content and no extra
payment will be made for jungle clearance for taking carth from the borrow area. Earthwgrk from cutting will be
cconomically utilized in filling.
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. The stock of (building read and irrigation structures) metal and gravel will be measured in boxcs of 1.5 m X 1.3 m X

0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitahle
stacks with deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would
be determined on actual observation and deduction.

The machineries, if available with the department, may be supplicd on hire as per charges noted in the enclosed
statement, subject to the condition that the coniractor will exccute in advance an agreement with the Engincer-in-
charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons. no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the preseribed
proforma enclosed herewith,

Sinking of wells shall be measurcd from the bottom of well cap up to botiom of cutting edge or 15 cm above low water
level, whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other cquipment shall be included in
the rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earih from existing well,
rectification of 1ilt and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicatcd on the drawing are provisional. but these may be altered, if necessary, in the light of
the nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-
decided by the authority accepting the tender. ’

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shail be
included in the rate of well sinking.

For concreting the botiom plugs of the well under the method of providing conerete should be either with tremie or any
other approved method as well be dirccted by the Engineer-in-charge, with 10% extra cement to be used for under
waler concreting without any extra cost to the department,

No claim will be cntertained in respect of difficulties during sand blowing met with during sinking of wells.

No part of the bearing for the supersiructure shall be allowed to rest on the noses of the piers,

Tor stee! mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director Generat of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray cxamination of casting’s thickness more than 87 and load testing of bearing, if considered necessary, shall have to
be cartied out at the contractor’s cost. The same procedure for lesting may have to be followed for ribbed bearing
manulactured by widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be
directed by the Engincer-in-charge. .

b)Coneretc test specimens 150mm X 130mm X 150mm in size {whether or plain or reinforced concrete) for the testing
shall be taken for each structural member by representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engincer, The Contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the departmental control. Test shoutd be carried out in accordance with the
stipulations tn bridge code section- IIL

¢¥lest specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds thar the casting of the test specimen was faulty and that the tesult of these
specimen did not give a correct indication of the actual guality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. rescarch laboratory ut Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of al! specimens and samples will be borne by the contractor.

) The construction of well standing by injecting cement or grout in course aggregate placed in position shall
not be permilied.

) The thickness of cement concrete in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tit is 1:80 and the shift is 150 mm to the normal direction.
Where it is not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be
directed by the Enginecr-in-charge to overcome the adverse effects of the tills and shifts without any extra cost to the
department und without any damages to the well. Any additional work, necessary consequent upon the excess tilt and
shift, shall be carried out by the contractor, at no exira cost to the department.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be ahandoned and another well to be sunk
at a suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided
as per the clauses of MORT & H for roads & Bridges.

No claim for carriage of water, what-so-cver, will be entertained.
“‘Ihe contractor shall employ 1 or more engincering Graduate or diploma helders as pprentice at hris cost, il the work as
shown in the tender exceeds Rs. 2, 50, 000/, The appremtices will be selected by the Superingending Engineer. The
period of employment will commence within 1 month after the date of work order and would/]astill the date when
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90% of the work is completed. The fair wage to be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under gov. The no of apprentices 1o be employed should be fixed by
ihe Superiniending Engincer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.

3. Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of

Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging 1o
state of Orissa. The contractor shall pay to the engineering personnel moathly emoluments, which shail not be less than
the emoluments of the personnel of equivalent qualification employed under the state govL. of Orissa. The engineer-in-
Chief (Civil), Orissa may however assist the contraclor wilth names of such unemployed Graduate engineers and
Diploma Holders, if such help is sought for by the contractor, The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Fach bill of the Special Class or ‘A’ Class Contractor shall be accompanied by an employment
Roll of the Enginecring personnel together with a Certificate of the Graduate Engineer or Diploma Holder so emploved
by the contractor to the effect that the work cxccuted as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is Lo be furnished in the proforma
contained in a separate sheet vide Schedule — B.

[1 is the responsibility ol the contractor to procure and store explosive required (or blasting operation. Department may
render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Lid. will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974, The Orissa Construction
Corporation will be allowed a price preference 1o the extent of up to 39 over the lowest tender amount (Where their
tender is not the Jowest) provided they express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himseif by actual inspection of the site and locality of the work, about the quality and availability of the required
quantity of matcrial including the wheay/ rice referred to above, medical aid, labour and food stuff ete.. and that rares
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficulties that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for
all materials and alt other charges necessary for the completion of the work, 10 the entire satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. Afler acceptance of the contract rate Governiment will not pay
any exira charges for any reason in casc the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of LT. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

The amount put to tender is exelusive of 12% GST. The intending bidder shouid offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractor is required to pay royalty 10 Govl. as fixed from time of time and produce such documents in support of
their payment to the concerned Exceutive Fngineer with their bills, failing which the amount towards royalties of
different materials as utilized by them i the work will be recovered from their bills and deposited in the revenue of
concerncd department.

Under no circumstances intercst is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes exccution
of work through labour should produce valid license from licensing autherities of labour Department,

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicaied in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of actual strata at (he foundation level.
The contractor has to conduct his own boring before stariing the work and get the samples tested at his own cost to
ascertain the S.1.C. and credibility of the strata at founding level while guoting his rates for tender the contractor shall
take in to account of the above aspects.

Any defeets, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the
work arising out of defective or improper materials or workmanship liming are upon the direction of the Engincer-in-
Charge to be amended and made good by the contractor at his own cost unless the Engineer for reasons 1o be recorded
in writing shall be decided that they oughl 1o be paid for and in case of default Department may recover from the
contracter the cost of making good the works. The contractor is also required to maintain the road for three years from
the datc of successful completion of the work, _

From the commencement of the works to the completion of the same, they are to be m; contructors charge. The
contractor is to be held responsible to make good all injurics, damages and repairs gccasioned or endered necessary i
the same by fire or other causes and they hold the Govt. of harmless for any claim
damage to property happening from any neglect, default, want of proper care Qr miscondyct on the part of the
contractor or any ong in his employment during the execution of the work. Also no Clad
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due to earthguake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidenta! damages so caused
will have to be made good by the contractor at his own cost.
96. Gradation of ingredients: The coarse and fine aggregate shall mect the gradc requirement as per the latest provision of
relevant 1.8. Codef LR.C. code/ MoRT&H specifications.
97, Tilts and shifts
a)  Maximum permissible shift is 150 mm.
by Maximum permissible til¢ is 1:80,
68. Payment for variation in price — (Vidc Works Dcpartment Memorandum No-12073 /W Dt. 7.4.1986. 14379 D
22.06.1991 and No-222874 Dt. 24.10.1992)
ali). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen)
incorporated in the work {not being materials supplied from the Engincer-in-charges store) increases or decreases as a
result of increasc or decrease in the average wholesale price index {all commodities), and the contractor there upoett
neccssarily and properly pays in respect of that materials (incorporated in the work) such increased or decreased price, then
he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to
the plus or minus difference of 75% in between the Average wholesale Price Index (all commaodities) which is operating
for the quarter under consideration and thal operated for the quartet in which the tender was opened, as per the formula
indicated below provided that the work has been carried oul within the stipulated time or exlension thereof as are not
attributable to hin:-

Formula o calculate the increase of degrease in the price of materials.
Vm = 0.73 x Pm x R x (i-io}
100 io
Vi = [ncrease or decrease in the cost of work during the quarter under consideration duc to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commoditics) for the quarter in which the tender was opened (as published
in R.B.I. bullctin from time Lo time.)

i = The Avcrage Wholesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clausc.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of siecl, cement and bitumen

are 1o be paid / recovered, Payments in casc of increase are to be made with prior approval of Government when the total
claim is more than Rs. 50,000/~ and with prior approval of the E.LC, /Chief Engincer {as the case may bc) when the claim
is up to Rs. 50,000/-. Rocovery in case of decrease shall be made by concemed B D.O. from the contractor, immediately.
The cost shall be determined as follows: -

l.Steel oovennes Ratc as fixed by steel authority of India Limited (SAIL}
3 Cement .......  Average factory price of three manufaclure of cement inside the state.
3. Bitumen ... Rate as fixed by Indian Qil Corporation Limited (I0OCL)

a (iii)-Where original period of contract is six months and below onc year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are 1o be made with prior, approval of Government when
\he total claim is more than Rs. 50,000/ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when
the claim js up to Rs. 50,000/~ subject to fulfitiment of the conditions mentioned below.

(1) The cost shall be determined as [ollows: -

Stoel...  Rate us fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of threc manufacture of cement inside the state.

Bitumen... Rate as fixed by Indian Ol Corporation Limited (10C)

(2) Cost of the project should be more than 30,00 lakhs. However the differential cost of such material may be paid 10 the
contractar after deducting the hike percentage amount in the tender for lhose materials from the calculated amount of
differential cost.

(3] Contractar has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen.

4 Differential cost will be allowed only for the original agrecment period, but not for the extended period even
through it might have been validly extended.{vi) Differential cost will be allowed only after successful completion of
the work as per the approved work programme. Stipulation contained in the existing clause 31(f)Recovery in case of
decrease shall be made by concerned Block Development Officer from the contractor, immediately.

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or
decrease in minimum wages tor labour preseribed by Government and the contr creupon necessarily and
properly pays in respect of labour engaged on execution of the work such increased/6r decrcased wages then he shall be
entitled to reimburse or liable to refund quarterly, as the case may be such an amgunt as shall be cquivalent to the 75%
plus or minus diffcrence in between the minimum wages for labour which s operati g for the guarter under
consideration and that operated for the quarter in which the tender was opencd as fer the forgiula indicated below.
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/ Formula (o calculate the ingreasc ot decrease in the price of Labour.

VI=0,75% PLx R x (i- i0}
100 io
vi= Incrcase or decrease in the cost of work during the quarter under consideration due to changes in the
minimum wages rate of labour.
R= the value of work done in Rupegs during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opened.

i= the minimum wages for labour prevailed during the quarter under consideration.
Pl= Percentage of labour component (as per sub-clause}.

¢) Similarly. if during the progress of work, the price of
item for the price adjustment) increases of decreases as

and the Contractor there upon necessarily and properly pays,
Lubricants used on execution of the work, then he shall bc entitled to reimburse or liable to refund. Quarterly as the

casc may be, such an amount. as shall be cquivalent to the 75% plus or minus difference in between the price of
' P.OL. which is operating for the quarter under consideration and that operated for the quarter in which the tender was
! opened as per the formula indicated below! -

0.75xK2 Rx({D2-D1}

Petrol, Oil and Lubricants (Dicsel oil being the representative
a result of the pricc fixed there for by the Government of India
such increased or decreased price towards Petrol, Qi and

KI= X

100 D,
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. 0.
L.
R= {he value of work done in Rupees during the quarter under consideration.
D1= Average Price per liter of diescl oil which was fixed by the Government of India during the quarter in which the
tender was opened.

D2 Average Price per liter of diescl oil which is fixed during the quarter under consideration.

K2= Percentage of P, 0. L. component as per sub-clause.
@) The following shall be the percentage of materials. Tabour and P. . 1. component for reimbursement/ refund on

variation in price of material, labour and P. O. L. as per sub- classes (a}, {b) and (c) of this Clause.
’7 Category of works Contractor’ Supply Departmental sapply of materials
%% Of Materials | % Of Labour | % OfP.O.L. J
Trrigation work |
a) Structural works 20% L 30% 5% 45% !
b)Earthwork, Canal work, 20% 60% 5% 15% j
Embankment work eic. i N
R&B Works |
2) Bridge work 20% 30% 5% 45% j
b} Road work 435% 40% 3% 10% J
] ¢) Building works *30% 30% 5% 35% J

{* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement j refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per ¢lause no 31(a-ii) &(a-iii), labour and P.O.
L. as per sub-clauses {a-1), (b) and (¢} of this clause 31 shall be applicable in the following manncr.

"In term of aforesaid escalation clause, where the period_for completion of the work as stipulated in the
agreement_is less than one year. 00 escalalion is admissiblc at all. In case of work where the stipulated period of
complgtion is ong year and more escalation on account of price variations would be admissible only for the remaining
period after excluding the first one-year period thereof, provided that the work has been carried out by the contractor in
term of the relevant provision of the Agrecments. in the situation, where the period of completion initially stipulated in
the agrecrnent is lcss than one year and subsequently the cornpletion period has been validly extended on the ground
that the delay in completion of the work is not attributable to the contractor and in the result the total period including
the extended period stands at one Year or more. escalation is admissible only for the x maining period after excluding
the first one year period there from."

e) The contracter shall for the purpose of sub-clauses (a). () & {c) of this clause kacp such books of Account
and other documents as arc necessary 1o show that the amourt of increase laimed or redluction available and shall
allow inspection of the samc by a duly autherized represcnlatives of Gov hail at the request of the
Engineer-in- Charge furnish, verified in such a manmer as the Engineer-in- Chaxge may g ire any document kept and
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such other information as the Enginecr-in-Charge may require The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give nolice
thereot to the Engineer-in- Charge stating that the same is given pursuant 10 this condition together with an information
relating thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary
for which agresment of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading ctc. 4ill the C.D. works are opened to the wraffic. No exira rate will be paid Lo the
contractor for the above rental charges etc. [lis rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and remaval of such temporary road crust from the private land to bring
the land to its original condition ctc. complete.

The conlractor has 10 arrange the jand required for borrowing earth if nccessary for the road work at his cost. No ¢xira
payment by the Department will be made on this account and no claim whal-so-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive ol all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially pumbered. Orders regarding the work whenever
necessary are to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signaturcs and
duly noted by the contractor or his authorized agents with their dated, sighature. Orders entered in this book and noted
by the contractor’s agent shall be considered to have been duly given tom contractor {¢j, owing the instructions of the
Department. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without written permission of the Engineer-in-charge and to be submitted to the Engincer-in-charge every month.

The tenderer should conduct three bores at each pier and 8.B.C. of soil at foundation level and abulments location and

furnish the test results in conformity with LR.C. cade at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and 5.13 C. tests cte. without any extra cost to the Department.

The details of foundation, sub-structure and floor proteciion for exceution shall be done in accordance with the fest

results thus obtained,

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
chanpes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and tules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code. Bridge code and MoRT&H specifications with latest revision /
amendment are also binding on the part of the contractor.

No part of the contract shall be sublet withoul wrilten permission of the concerned B.D.O. or transfer be made by
power of Attorncy authorizing others to receive payment on the contracior's behalf.

The contractor should attach the certiticate in token of payment deposit with the registration authority as percent
circular of the Government relating to his registration,

Any damages caused by natural calamities should be done by the coniractor at his own cost. The Department will not
be any way tesponsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoted by the contractor shall caver the latest approved rates of labours, materiais, P.O.L. and Rovalties.
Arrangemeni of borrow areas; land, approach road to the bridge site etc, are the responsibility of the contractor.

The rate for each work of conerete items whercver dewatcring is imperatively necessary the term dewatering shall
mean the execution or operation of the items due to standing water as well as due 1o percolation of water. The quoted
ratcs will be inclusive of this.

The materials, borrow arcas and hutments al site shouid be arranged by the contractor at his own cost. No fumre
complaint on this account shall be enfertained.

The comtractor shall make requisition of claim book from the date of commencement of the work from the Dcpartment
and shall maintain in proper P.W.D. form with pages serjally numbered in order to record items of works are not
covered Dy his contract and claimable as extra. Claims shali be entered regularly in this book under the dated signature
of the contractor or his duly autherised agemis at the cnd of each month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date. If in any month there are no claims to
record, a certificate to that effect should be furnished by ihe contractor in the ¢laim book. Each claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10th and 161h days of each month for orders of the Engineer-in-
Charge or compelent authority. Claims not made in this manner or the claim bock not maintained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor to the Engincer-in-charge aficr completion of the work or before recession of the
contract by the Department whichever is earlier for record.

Number of tesis as specified in LR.C/ MORT&H / 1.8.1 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govl. Test Hou Deparymental laboratoriesireputed
materia! testing laboratory as to be decided by the Enginecr-in-charge. Tesying charges tincluding expenditure for
collection / transporiation of samples /specimens etc. will be borne by the cqutractor. 'l‘hcx_'uollcction of samples and
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testing are to be conducied for both prior to exccution and during execution as may be directed by the Engincer-in
charge and on both the accounts the cost shall be borne by the contractor,

114. Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required iests as per
[RC / MoRT& H / 151 requirements at his own cost for providing sufficient opportunity for checking from time to time.
An Engineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. After completion of the road in all respects the
road furniture's should be affixed by the executing agency indicating locations like school, hospital, No-hom etc.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, il enquired by the Depanment
{a) Making a false statement or declaration.

() Past record of poor performance.

(c) Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinate delay in completion of the work
() Past history of liligation.

116. The information furnished must be sufficient to show that the applicant is capable in all respects to successfully
complete the envisaged work.

117. In case the ist lowest tenderer ot even the next lowcst tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justilication for such back out is furnished. Appropriate action for black listing the tenderers shall also be
taken apart from disincentivising the tenderer.

118. ADDENDUM 1O THE CONDITION GF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

7.1.1 The Block Development Officer shall issue the Jetter of acceptance 10 the successful contractor. The issue of the
lelter of acceptance shall be treated as closure of the Bid process and commencement of the contract,

2.1.2. Within 15 days of issue of the letter of acceptance, the contraclor shail submit to the Engineer-in-Charge/ BDO
for approval a Programme commensurate to Clause no.2.1.3 showing the general methods. arrangements, and timing
for all the activilies in the Works along with monthly cash flow forcoast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month [0 complete, 1/4th of the whole of the work before 174" of the whole
time allowed under the contract has elapscd, 1/4™ of the whole of the work before 1/2 of the whole time aliowed under
the contract has elapsed, 3/4% of the whole of the work before 3/4% of the whole time aliowed under the contract has
elapsed.

2.1.4, Il at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform Lo
the programme to which consent has been given the Contractor shall produce. at the request of the Engineer-in-Charge,
a revised programme showing the modifications tg such programme neccssary to ensure completion of the works
within the time for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amourt of 1% of the coniract value from the next pavment ccrtificate and
coniinue to withheld this amount until the next payment after the date on which the overduc Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on cach activity and the
effect of the progress achieved on the timing of the remaining work including any changes 10 the sequence of the
activities.

2.1.6 The Enginger-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor
may revisc the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is 10 show
the effect of Variations and Compensation Events

2.2 Extension of the Completion Date,

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award afler
the date on which the BDO issues written orders to commence {he work or from the date of handing over of the site
whichever is later. If the Contractor commils default in commencing the execution of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberly to forfelt the carnest
money & perlormance guarantce / Security deposit absoiutely,

2.2.2 As soon as possible atter the Agreement is executed the Contractor shall submit the Time & Progress Chart for cach
milestone and get it approved by the Department. The Chart shal] be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and may be amended as necessary by agreement berween the
B.D.0. and the Contractor within the limitations of time imposed in the contract dpetinents, and further to ensure good
progress during the execution of the work, the contractor shall in all cascs in ¥hich the time allowed for any work,
excecds onc month (save for special jobs for which a separate programme has Becn agreed/upon) complete the work as
per milestone given in contract data.

Contractor Block Devel
Danagadi |



223, In case of deiay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
natice thercof in writing to the BDO but shall nevertheless usc constantly his best endeavors to prevent of make good
the delay and shall do all that may be reasonably required to the satistaction of the BDO to proceed with the works.

i} Force majeure, o

ii)  Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the mades employed on the
work, of.

. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work

not forming part of the Contract.

i) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion

Date

119.

without the Contractor taking steps to accclerate ihe remaining work and which would cause the Contractor o ineur
additional cost, or

iv} Any other cause, which, in 1he ubsolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and cxtension of time, to he cligible for considcration, shall be made by the Contractor in
writing within fourtecn days of the happening of the event causing delay. The Contractor may also, if practicable.
indicate in such a request the period for which extension is desired. -

2.2.5. In any such casc a fair and reasonable cxtension of time for completion of work may be given. Such exiension
shall be communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such
request. Non-application by the coniractor for extension of time shall not be bar {or giving a fair and reasonablc
extension by the B.D.O. and this shall be binding on the contractor.

23 Compensation for Delay.

3.3.1. If the contractor fails o maintain the required progress in terms of clause 2 or to complete the work and clear the
site on or before the contraci or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law 1o the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer {whose decision in writing shall be final and
binding) may decide on the amount of tendered value of the work for every completed day / menth (a3 applicable) that
the progress remains below thal specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group ol itens for which a separaic period of completion has been specified.
Compensation @ 1.5% per month of for delay of work, delay to be completed en per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 16% of the Tendered Value
of work or to the Tendered Value of the item or group af items of work for which a scparate period of completion is
originally given. ’

The amount of compensation may be adjusted or sct-off ugainst any sum pavable to the Coniractor under this or any
other contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s} in terms of Clause 2.5, the amount shown against that milestonc shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time. Withholding of this
amount on failure to achieve a milestone shall be automalic without any notice to the contractor, Howevcer, if 1the
contractor catches up with the progress of work on the subsequent milestone(s). the withheld amount shall be released.
In case the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against each
milestone missed subscquently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

24 Munagement Meetings

3 4.1. Either the Engineer or the Contractor may require the other to attend a maunagement meeting. The business of
management mectings shall be, to review the plans for remaining work and to deal with marters raised in accordance
with the early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing 10 all who attended
the meeting.

Clause-2 {b) of Percentage Raie P1 Agreement: - Rescission of Contract {(Amendment as per letter No.10639
dt.27.05.2005 of Works Depariment, Qrissa):- Y

To rescind the contract {of which rescission nolice in writing to the contract under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized fromghe contractor ps penaliy.

Cess (@) 1% of the agreement cost shall be deducted from contractor bill as per circular of (fovt. of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

Contractor Block Development Pfficer

Danagadi




as well as mentioned

120. ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shal} furnish the followings
in check list:

a) Required EM.IY as per the clause No. 10.
b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, SO
as per clause No 11, PAN card along with the tender documents and furnish the Original

Registration certificate, GSTIN certificate and Pan card, for verification within 3(three) days of cpening of the tender
before tendering authority as per Clause No.10. SN

¢)  DTCN duly signed by the contractor on each and every page. k

d) DBank Draft towards cost of Tender Paper if downloaded or M

oney Regeipt as per Ci‘ausc No 5. .
Tatal: - 120 {Orll:e hundred twenty } clauses only.

Contractot
Danagadi

Block Develo mZnt Ezﬁ‘lcer._



BiLL OF QUANTITIES

“Name of the Work:

CONSTRUCTION OF ADDL.CLASS ROOM AT BUDHARAJ NODAL BIDYAPITHA

: l !_ Deseription of item of work L Unit .Rate i Amount
No. | o — | inRs. = InRs
L 2 o ' L
T Earth work in excavation of foundation in trenches n hard soif or gravelly ! i;
' 50l excepl sheet rock requiring blasting 1o proper profile with all leads. Titls ! l i i
 and delifts to proper section and protile inchuding dressing & leveling the ! ! One Cubic ' EI
Pl | hed upto required depth and making it fit tor laying concrete and depositing i 6337 i mc;er 184.59 i 11697.00
; | the excavated materials away from the work site with all leads and lifts : ’ =
! including dewatering, if necessary from foundation complete as dirccted by | | |
. Engmeer-in-charge . .. — R [ S ; .
! ' Filling in Foundation and Plinih and floor with sand, watered and ranymed ' ]. Ome Cubi i
2 i including all cost of sand, conveyance. 1o alty with labourand t & P ! 83.67 ‘I nr: _;)lr 15478 4378100
| required for the work.as per dircction of Engineer-in-charge. | ! e |
i P Cement Concrete of proportion (1:3:6) using Som and downgraded size R I 1'
: | Hard Granite Crusher Broken metal for foundation, flooring concrete I !
3 . am}_roved auality from approved quarry including hoisting. lowering and ' 31 33 | {ne Cubic 4454 64 I 95017.00
P laving conerie W0 the required fevel ramming. watering, curing ele, ! - Po-ometer o P
| i complete including cost, conveyance. rovalty of materials with ail labour ! i- i f_
| | chares as directed by Engineer-tn-Charge. . . R I S S _
i ¢ R.C.C. work of M-20 grade with 20mm and down grade black hard granite |
! | (crusherbroken) stone chips including hoisting and laying.cost.coivey ance i _ . :
i 4 and rovality of materials,curing ete complete as pet direcion of Enginger- ’ 3391 ; One Cubic 82747 I 163700.00
| in-charge meter . .i
| | |
= o . ] - i . - ————— ——
i Rizid and smooth centering & shuttering at alt heights of all tvpes of work ! ' i
!; using required seafolding . T &P centering shurtering including sll taves | i_ ! !
bos of matcrials cost of scafolding convevance and dismentatling and disposing : i
: . debrise clear of work site complete g per the ditection of the Engineer- in- | ' |
| | charge. : B _L L ? o o
T ‘_ ] T Oone
o) For column base & plimh band  ° o 83.08 square 100.58 ;i 8447.00
i pmeer L L
| | One
ih For columns, wail beam and cross beam | 92.35 P square ERA T l H6639.00
_ e mee
' E. One ! I
(cl, For Lintel band 17 .64 ! square - 260003 48 89,00
i ! I ; meter I___ -
S _ e e —— I_ S _ o . ,
tdy  For roof slab. verandah. door and window chajja. | 7026 - square | 423.03 i 29722400
I S S | — ometer
. " Supph ing. fitdng.placing uncoated HYSD bar reinforcement for RCC work ' I !
l 6 | fnlciu_dmg cost. conveyance and taxes of MS rods or i-I.Y SD‘ steel and 3191 i One gntl, | 633409 | 21512801
i . binding wires of 18-20 gauge and jabour charges requires for the work e, | : ' |
! | complete in all Roors. |
I_ . i .. S - ___! — ___._!_____ .____ﬁ_______i e _,i.____ -
| | Fly ash brick in cement mortar {1:6) i foundation and plinth having ' | Ome Cubic !_ :
4 crushing strength not less than 75 kacm? with dimension tolerance -8 an 1h neicr | 4070 58 I 9346500
|| incl splays cutting circular moulding .chamfering and corbelling ete. incl. sele i : Co
| costof all roaterials labour T&P _cess.ete. as per dircetion of Eng.in.charge. | |
i : | , i
. Fly ash brick in cement mortar (1:6} in super structre having crushing i ’i . I
g : su“ength not fess than 73 kg'em? with dimension wlerance = - 8% inci, L ag s P One Cubie + o02 00 1 127610.0
: . splays cafting circular moulding chamfering and corbelling etc. incl. cost | = Pometer | Y
! | of all materials labour T&P .cess.eic. as per direction of Fng.in.charge. ’ I ! ii
i i




16 MM (38" }thsd\ cement pla%ter in C.M. (1:6) hm:hmf' smooth 10 nside

rough surface of 3 7 10" thiek biick walls after racking owt the joints i One
i

| :
i mdudir ¢ watering and curing with cost, conveyance, roy aliy and taxes of o m i _ oo
S 8 W aterine conveyance, rovally and taxes o 14503 | square | 19692 . 28737.00
; all marerml. and cost of all labour charges requaired for the work : meter | 5
i etccomplete including cess. : :
i i i
: i .
P— - - -— - - P— e PR K .!.—
12 mimy L2y thick cement plaster in C.ML(1:6) finishing smooth fo outside . i
i smoath surtace of brick walls after racking out the joints including watering One
10 | and curing with cost, conveyanee, rovalty and taxes of ali materials and : 1300775 SQUANS | 138.33 2088400
cnst of all Taboor charges reguired for the work cte. complete. meter |
: !
""S.{"l-ppi\-ll'! r-*!m‘- fixing of MS door s & windows incl. cost. u)muan:.e ':
@xe PP ot 15 rie inclading cess v stian ¢ - . _
(" Taxes T & P of all materials etc complete including cess as per direction of 65500 | One ke 67 80 42409 00
. i:ngmeer—m Churee i :
Sunplying. fixing veriified titles (600mmXE00mm) n Noors on 25 i one
B ll'l NS {0 THC nm mingi ars mm - . = -
12 pplying. fixy Hhed e e ooTS o 098 | square | 105360 | 7478300
| thick bed of cement mortar(1:1) jointed with neat cement starry. ; .
f - | _meter
| i bourd cement priming one coat with pr f approved quality ovey | Cne
- } H T PriGmy ¢ < Wikl H T af approvid oOver - i - A
13 ment primmng o prume pproved quaiity ov 3717 L square 8232 3535.00
bwalls. ;
: . . meier
i - i - -
i .
! Supplying. finishing walls with water proofing weather coat paiit two coals sk 1z (e . " .
4 15443 square 7.1 10828.00
| of approved shade outside the building T&P.labour .cess et all complete. C meter
- } e
! Distempering ¥ Hals ¢ s of ed shade mciudi One |
! - ! SECIMPEring pwo COals 1y wialls Approy shade me mi —— . ; - -
s Umemparing ¢ PP Sna nems 21672 | square 66.50 1 1441400
i costearriage. labour 1e all complete. { meter :
e e . - ] il —_—
| Supplying and pamtms_ 3 coats with synthetic ename) pmm over onc coat | Une
16 | ofprimer on MS doors & windows, including cost of 39.50 sguare ;18608 731300
L . paint jabour. | & P2t complete. including cess, . méer L
; . Providing. supplyving and painting of sign board and display hoard of size ’ : :
! Cop20m x L20m x 0.25mithick) above G.L. and 0.43m befow G nd shall : .
EECEN XL x 0.2 m(thick]) _1t‘t ¢ G.L. and 45m bhe ow 3.4 and sha i One No. 000,00 660,60
; | be plastered painied and writing etc. as per direction of Eng. In.charge.. :
1099720.00
Tatal 17 ( Seventeen ) items Only  (Rupees Fog Lakh Ninty Nine Thousand Seven Hundred Twenty) ooly
V< p g
" } a i j M \
Asst. Exceutive'Engin r, uad; . B iP Addl Project cifefr (Tech.),
/ DRDA, Jajpur
i
. . llll . .
My owrquutedrateis 0~ . . o i % (both in figures and words) excess over

- less thon cqlmi 10 the above sstimated cost.

Signature of Tenderer



SCHENULE-A {CERTIFIC ATL OF NO RELATIONSLIPR)
I'We hereby certifv that 'We* an’ are* related ‘not telated (*) to any officer of PR Depit. of the rank of
Assistant [ngineer & above and any officer of the r*it‘k of Assistant  Under Secretary and above of l'ht. P.R
Dend. (ovt Of Odisha, bWe™* am are® aware that i ¢ the fact subsequently proved o be false. n our
contract will be rescinded with forfeiture of . M.D and securiry deposit and I We* shall be liable ma}\e
zood the loss or dainage resulting from such cancellation. T'We also nore thal. non-submission of this
certificate will render my - our tender Vable for rejection.

(*¥Strike out which is not applicable.

SCHEDULE- CERTIF ICAIL OF EMPLOYMENT OI L CUNEMPLOYED GRADLU: ATE ENGINEFR DIPLOMA

HOLDFERS (For special class *7A” class contractors only)

' We hereby cetify that at present the following Engineering personnel are working with me < in our
firm © company and their hio-data ane firnished below.

i siNo. - Name of the | Oudh!matmn © Date of | donthly . Whether Tl LIF he\ are st perannuated - |
‘ [ . i ! . } . [ i
i Fogingenng | © Appointment | emolument | ume ! retired | dismissed or remoy ed .
\ | = = P ! ! i . :
. personnel , ! | engagement | personnel from stald Govt. !
! appointed for | ; ; Uand | Central Govt . Public Sector !
; : L 1 | 4 i
i i supervising | : | CONURUOUS | undertaring Private |
| contractor’s | i ; ! | Companics and or any one !
; Cwork with : | | inglisible  for  Government |
; I address ; i | servi '
i S ? R S U S . — : S
P P2 P3 D3 C 8 I 6 i- i
e — = S— ._'_ — e — _.I_ — R, —_— : S .%___ e —
- e ——_— S FE _i._ e — e —_— — P - e — —_— 2
| ! H
- i _ L [ D R RSy

SCHERULE-C FORMAT OF A AFFIDAVIT

The undersigned do herehy certity that all the statements made i the required attachments are true and

correet,

. The undersigned also hereby certifies that netther ouv firm M5
_nor any of iy gonstituent partners have ahandoned anv road’

hruiup h-rmfmnn lednwa ar other project work in india nor any COMTACT aw arded to us for such works

Lavi been rescinded during the last five vears prior o the date of this bid.
. The undersigned hercby authorized and recuest (sj agy bank. person, firm or Corporation to furmish
pertinent information as deemed necessany and as requested by the Department to verify this statement o1
regarding my {our} compoencs ang general reputation.
+  The undersiened understands and agrees that f further qualifying information may he requesied and agree 10
Fernish any such information at the reguest of the Department,

{signed by an Authorized Officer of the firm)
Title of (ilicer

Name of Fam

E)ﬁtc,

| Block De\-'elupmcm'\@fﬁcer,_
: Danagadi ¢+ D) nagm_l._lndx. !

$old for the work  Construction of Addi.Class Room at Budharaj Nodal Bidy:
pavment of Rs ~errooeme T e AR - - aniv vide Money
Recaipt Noo oo e Dt oo agaipst  BC ¢ Bank Draft N

D pavable at SBI Duburi Project. Danagadi.

Block Development Officer,
Danagad:

a Danagadi Block™ on




CHECK LIST

(To be filled up by the contractor)

S.]‘ Documents Submitted Page No. 1ssuing authority
No. Yes No.
1 2 3 4 5 6
1 Cost of tender papet
2 | Copy of valid license
3 Copy of valid 1.T. / Pan Card
4 | Copy of GSTIN ccrtificate
5 Required EMD in approved form
6 | No rclation Certificate
7 | Affidavit of no litigation
g Affidavit of authenticity of true document
attached
N Proof copy of Danagadi Panchayat Samili
registered contractor certificate
0 Valid E-Mail Address
11 [Valid mobile number

Certified that all the information mention above have been attached with the tender papey & arc true And correct 1o the
best of my Knowledge & belief.

Contractor

Block Development Office

Danagadi.




MCTES

= —crractor should not write anything excepting quotiog of percentage and in any case anything else
3 2zarding tender rate is mentioned, the tender is tiable for rejection.

: Percentage guoted by the tenderer shall be accurately filled in words and in Tigure.

3. Strike out which is not applicable, if the tenderer quotes the percentage without mentioning excess or jess,
It wilt e considered as excess.

4. percentage shouid be quoted up to 2 {Two) digit after the decimai point.

5 Rate of all iterns are inclusive of cast, carriage, royaity and other taxes

of materials.

Tenderer
Mo of COrrettions e
NG OF Over Wit e

No of tnterpalation ... e

¥
Block Developrignt O
Danugadi

ficer



