GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Adat.Ciass Room at
Mantira High School, G.P- Mantira

Bid Identification/DTCN No. 3&/ | X0.6/.203/ | P.S Danagadi

PANCHAYAT SAMITI, DANAGADI.



PANCHAY AT SAMITL DANAGADI
DETAILED TENDER CALL NOTICE
No. J 6/ DD 2021
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2. The sale of the Bid document shail start from the datc of publication in http://www.jajpur.nic.induring office hours in the
office of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchavat Samiti, Danagadi, Jajpur till Di. [ f 022021 vp o 5.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documents or non-reeeipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on___/ (' .02.2021 in presence
of the bidders or their authorized representatives. In casc of holidays, next working day will be considered.

5.The bid documents can be obtained from the Office of the Panchayat Samiti. Danagadi, Jajpur in person on application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at
S.B.A. Duburi Project, Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(http://www. jajpur.nic.in). [n case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable. The envelope containing bid document should be super seribed with “Tender Call
Notice Number- 46/ /20 912021,

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without
assigning any rcason thereof, Any dispute in this matter will be sctiled up under the Jurisdiction of Jajpur District. {The bids of
the defaulting contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is less than (he estimatcd cost put
to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cosl put to tender
shall have to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amount as

bidder otherwise the bid of the successful bidder shall be cancelled and the Farnest Morley/ Bid Secyirity shall be forfeited.
Further procecding for blacklisting shall be initiated against the bidder. The concerned APS W ned to the bidder after
completion of work in all respect i.c. Final bill paid.
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8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and
time. the officer will not be considered on any account cven if the tender documents were dispatched by the tendercr before the
due date.
9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on cvery page. price bid duly filled in and signed
by the tenderer, attested copy of L PAN card.
valid GSTIN certificate, certificates duly flled-in mentioning valid E-mall address and valid mobile number is mandator\ in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bid must be accompanied by EMD of the amount (@, 1%(0One percent) of the estimated cost to tender as mentioned
in column No.4 along with tender in shapc of National Savings Certificales /KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Account/Bank Guarantce in favour of BDO, Danagadi from any nay Nationalized/ Scheduled
Bank in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in
no other form. lenders not accompanied with EMD as specified above shall be liable for rejection.
(i)The tender paper should be accompanied with the antested true copies of the documents specified in the checklist like
. valid registration certificate, valid GSTIN certificate and PAN card which are mandatory

and the original certificale are to be produce within 3 (Three) days of opening of the tender before the B.D.O, Danagadi for
verification and memioning about relaxation {if any} in the license otherwise his/her bid shall be declared as non-responsive and
thus liable for rejection.
{ii)The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender call notice, Tenderers whose tender is accepled must submit a work program at the time of execution of Agreement.

11, All tenders received will remain valid for a period of 90 (Ninely) days from the last datc of receipt of tenders and validity

of tenders can also be extended if agreed to by the tenderer and the Department.

12. An applicant or any of ils constituent partners of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the dale of bid shall be debarred from qualification. The tenderer is
to furnish and affidavit at the time of submission of ender paper about the authentication of tender documents. An
alfidavit lo this effect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
rank of an Assistant Engineer & above in the staic P.R. Department or Assistani/Uinder Secretary & above in the P.R.
Depariment. If the fact subsequently proved to be falsc, the contract is liable to be rescinded. The earncst money & the
total security will be forfeited and he shall be liable to make good the loss or damages resulling for such cancellations.
The proforma for non-relationship certificate is contained in a separate sheel vide Schedule-A.

14, If an Individual makes the application, the individual should sign above his full type written name and current address.

15. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type wrilien name and
full name of his firm wiih its current address. _

16. If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a pariner holding power of attorney for the firm in which casc a
certified copy of the power of attorney shall accompany the application. A certily copy of the partnership deed and
current address of all partners of the firm shall also accompany the application,

17. If the Application is made by a limiled company or a corporation, it shall be sign by duly authorized person holding
power of attorney for signing the application in which case a certificd copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish saiisfactory evidence of its existence
along with the technical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepied.

19. No tenderer will be permiiled to furnish their tender in their own manuscrrpt papers. All iaformation should be
submitted in English. The applicant’s name should appear on each page of the application along with his signaturc or
the signature of the authorized representalive at the botlom of each page.

21. Instruction for quoting percentage tale below fabove the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volumne- 1,
Following new provisions shall be made to quote the rate of work by the contractor.
3.5.5 (V) - Percentage Rate Contract -

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quantitics shall mention estimated rate of such {tem and amount there to .The contractor has prescribed format
appended to the tender documeris. The contractor participated in the tender for more than one work may offer
condilional rebate. Rebate offer submitted in separate sealed envelope shall be opened. d recorded first. The
rebate so offer shall be considered after opening of all packages called in the same tedder notice. The contractors who
wish to lender for two or more works to which they refer, wrilten on the envelope.

The adopted format for percentage rate is same as date of form adopted for item rate/tenders but the word
“item rate™ shall be replaced by “percentage rate™ and contract form may be nal this form, time is the
essence. The contractor is required to maintamn a certain rate of progress speciticd in tract can also
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be terminated with penaity when the progress of wark is not as per the conditions of contract, The quantity mentioned
can be increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost. If it excceds the limit stated above period approval of competent autherity is mandatory before making any
payment. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with dug
approval of next higher authority.

In case of percentage rate tenders, only percentage quoled shall be considered. Percentage quoted by the
contractor shull be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found
in the percentage quoted in werds and figures, then the percentage quoted by the contractor in words shall be taken as
correct. If any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or
less and not supperted with corresponding amount will be treated as excess. The contractor will wrile percentage excess
or less up to twe decimal point enly. I he writes the percentage excess or less up to two or more decimal points, the
first decimal point shail only be considered without rounding off. Where the contractor has omitted to quotc the rates
either in figures and words, the officer opening the tender should record the omission,

Bills for percentage ratc tenders shall be prepared at the estimaied rales for individual items only and the
pereentage excess or less shall be added or subtracted from the gross amount of the bill,

22 The tenderer shall caretully study the tentative drawing and specification applicable to the contract and all the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sale. Complaint at a future date that,
plans and specifications have not been seen by the tenderers, cannot be entertained.

23. The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the
cxecution as per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time execution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall, however be executed as per final approved
drawing 1o be issue by the Engineer—in—charge as and when required.

24. Every tenderer is expected before quoting his rates  to inspect the proposed work. Tle should also inspect the quarries
und approach roads 1o quarries and satisfy himself about the quality and availability of materials. In cvery case the
materials must comply with the relevant specifications. Complainis at future date that the availability of materials al
quarries has been misjudged cannot be entertained.

25, ‘The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick ctc. as required for the work.
26. It must be definitely understood that the Government does not accept any responsibility for the correctness and

completeness
of the borings shown in Cross Section,

P 27, ‘The tenderer may at his option quote reasonable for each item of work carefully so that rate for one ilem should not be
: unworkable low and others too high for others,
28. The tender containing cxtraneous conditions not covered by the tender notice are liable for rejection and quolations
should be strictly in accerdance with the tender call notice. Any change in the wording will not be accepted.
29, Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with
the tender will not be considered cxcept the case related to clause no.22.
30. Schedule of quantities arc accompanied in the DTCN (Price Bid). It shall be definitely understood that the Government

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is lable
for alternation ot omissions, deductions set forth in the conditions of the contract and such omissions, deductions,
additions or allernations etc. forth shall no way invalidate the contract and no exira monetary compensation. will be

entertained.

3L The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-
ever.

32 The carnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

33. The bidderftenderer, whosc bid has been accepted, will be notified of the award by the BDO, Danagadi prior to

expiration of the validity period by e-mail, SMS confirmed by registered letter. This letter {hereinafler and in the
conditions of Contract called the “Letter of Acceptance”™) will state the sun that the Engineer-in-Charge will pay the
coniractor as prescribed by the contract (Herein after and in the contract called the “Contract Price™),

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit reccipt of Schedule Bank/ KissanVikashPatra/Post
Office Saving Bank Accounl/ National Savings Certificatc /Postal Times Deposit account duly pledge in favour of the
BDO, Danagadi and in no other form which including the amount already deposited-a5 bids sgcurity (earnest money)
shall be 2% of the value of the tendered amount (sxcluding 1% deposited toward Miiring of equipment fmachinery from
outside the stale il any ) and sign the agreement in the prescribed of PWD form for the fulﬁilmcirof the contract in the
office of the BDO, Danagadi.
The security deposit together with the earncst money & the amount withhgld according
agreement shall be retained at security for the due non-fulfillment of this contradkg
in accordance with the provision of the agreement. The agreement will incorporate

[
+=

2 the provision of P'l
al performance security
s belween the officer
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inviting the bid/ Engineering Staff in-charge and the successful bidder, Within fiftcen days following the notification of
award along with the letter of Acceptance, the successtul bidder will sign the agreement and deliver it to the Engineer-
in-charge. Following documents shall form part of the agreement.

a) The notice inviling bid, of the document including additional conditions, specifications and drawings, if any, forming

the bid as issued al the time of invitation of bid and acceptance thereof together with any correspondence there to and

required amount of performance security

Standard PWD form P1 with atest amendments.

Failure to enter in to the required agrecment and to make the security deposit as above shall entail forfeiture
of the bid security (earnest money). No contract (tender) shall be finally accepted until the required amount of initials
seourity is deposited. The security will be refunded after one year of completion of the work & payment of the
final hill and will not carry any interest. As concurred by law department and finance department in their U.O.R,
No.848 did.21.05.97 J.O.R, No.202 W.F.D. d1d.06.03 98 respectively the EM.D. will be forfeited in case, where
tenderers back out from the offer before aceeplance of tender by the competent authority.

35. That for the purposc of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the state of Orissa.

36. The contracior should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workman emploved by the contractor and full amount of
compensation paid will be tecovered from the contractor. .

37. Tendercrs are required to abide by the fair wages clause as introduced by the Govi. of Works department 1.. No. VIII-R
8/5225-dtd.26.02.55 and No.JIM-36/628842(5) dt. 27.09.61 as amended from time 1o time.

38. In case of any complaint by the labour working abeut the nonpayment or less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right (o investigate and if the contractor is found to be in
default, he may recover such amount duc from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the
B.D.0. Dunagadi is final and binding on the contractor.

39, The contractor shall bear cost of various incidental. sundries and contingency necessitated by the work in full within
the following and similar category.

a) Rent, royalties and other charges of materials, octroi duty. all other taxes including goods and services tax.
ferry tolls conveyance charges and other cost on account of land buiiding including temporary building and
temporary electric conncetion to work site as well as construction of service road and diversion road and its
maintenance till completion of work site as required by the tender for collection of matcrials, storage. housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
occupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary 1o a suitable scale including conservancy and sanitary arrangements therein to the

b

e

salisfaction of the local heatth auihorities. .
<) Suitable water supply including pipe water supply whether available for the slaff and labouras  well as  for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barricrs, signal including paraffin and clectric signal where necessary at work and approaches in

order to protect public and employees fron accidents.

g) Compensation including the cost of any suit for injury lo persons or property due to neglect of any measure of
precaution also become payable due to operation of the work mep compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,
mixing platform ete. should he dismantled and all matcrials removed trom ihe site and premises left neat and clean, this
should be inclusive of the rates. i

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required.

The

rates to be quoted should be for ihe finished items of work inclusive of carriage of all materials and incidental item of
work.

41.1 should be understood clearly that no claim what so ever will be cnteriained to extra ilems of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the exira item of work
or

extra quantity of any items of work is taken vp.
42.The tenderer shall have to abide by the CPWD safety code rules introduccd by 1
housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended front time 1o time.
43.Bid documents consisting of plans specification the schedule of quantities and fet of terns conditions of contract
and other necessary documents can be seen in all offices issuing the documents diing office hgurs every day except on
Sunday and public holidays Gll last datc of sale and reccipt of lender papers. 1

\India, Ministry of work
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information at the same address. But it must be clearly understood that +he tender must be received in order and according
to mstructions.

44, Tendrerers arc required to g0 through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before

tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code

scetion 1, I, I, IV and Vii & latest design criteria for pre-siressed concrele bridge specifically for road and bridges issued

by MORT & H. Govt. of India.

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-proof and
watertight.

47, The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can rcject
partly or fully such structurcs i found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the exceative enginecr, The contractor
should arrange his own concrete mixer, Vibrator and pumps ete. for this purpose at his own Cost.

49. Cement shall b used by bags and weight of 1 bag of cement being taken as 30 Kg.

50. The coniractor should arrange the materials like stecl, cement, paint and bitumen etc. of approved quality and
specification at his owp COSt for compiction of the work within the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

51. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
execution of the work due to rcasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates, whichever is higher. :

52 [f the contractor removes Govt materials supplied to him from the site of work with a view 10 dispose ofT the same
dishonestly, it shall be in addition to any other liability civil of criminal arising out of his contract hill liable 1o pay a
penalty cquivalent to 5 tirnes the price of the materials according to the stock issue rate o market rate, whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time there aftcr
become due 10 the contractor or from his security deposit or from the proceeds of the sale therc-of.

53 The sclecied contractor may take delivery of departmental supply according to his need for the work. issued by the
B.D.O. Danagadi, subject to the availability of the materials. ‘'he tenderer shall make all arrangement for proper
storage of materials; but no cosl for raising sheds for storage. pay of watchman ete. will be borne by the department.
The department is not responsible (o considering the theft of imaterials at site. It is the Contractor’s risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the fall penalty as per clause of P1 agreement.

54. The department will have the right to supply at any time in the interest of wotk any departmental matcrials o be used in
the work and the contractor shall use such materials without any conlroversy of dispute on that account. The rate of
issue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department ot
current market rate, whichever is highet.

All the materials which rc to be supplied from store will be as per avaitability of stock and the contractor will have to bear
the charges of straightening. cutting, jointing, welding etc. @ required size in case of MS rods or Tor Steel/ MS angles, TS
and Joists etc. Afier the issue from the store. the materials may be under the custody of the contractor and the contractor
will he responsible for its safely and storage, Cut pieces of steel more than 1 mir in length will be returned by the
contractor at the issuing stores, without conveyance charges.

56. Though deparimental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves, cement, stec] bitumen & every sorts of imaterjals from approved manufacturer and get it
lested in the departmental laboratory and get it approved by the Department before use. No extension of time or
escalation of price on such account shall be enteriained in future. The cost of cement, bitumen and stcel shall be
reimbursed only after production of relevant documents in support of purchase of required grades from the uuthorized
and approved suppliers.

57. TOR rods plates and structural members will be supplied in quantity, length and sizc in the stock. For payment of
Reinforcement, the stect including plates ete. shall be measured in length of ditlerent diameter, size and specification as
actually used (including hooks and cranks) in the work correct 10 an inch or cm. And their weight caloulated as per
sectional weight prescribed by the Indian Standard specification or as dirccied by the Engineer-in-charge {Wastage of
bars and unnecessary lapping will not be considered for measurcment and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing, Howcver. the department has
grot the rights to shift the actual bridge position within a reasonable range in U/S and 1/5.

5. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work
and the rates quoted should be inclusive of the running charges of gach plant and of con¥gyance.

60. After completion of the work, the contractor shall arrange ai his own cost, #l requisite cq jpment for testing one
upplugged well and specified span frec of cost as directed by the Engineer-in-gharge and bear the emire cost of the test.

61. Measurement of earthwork in road and canal embankment will be done bl section measurement after the carth is
consolidated including rolling with hand or powet roller and sheep foot rofler optimum moistare content and no exira
payment wiil be made for jungle clearance for taking carth from the borrow arca. Earthwgrk from cutting will be
ceonomically utilized in filling.
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62.

63.

64,
65,
66.
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. No part of the bearing for the superstructure shall be allowed to rest on the noses of the picrs.

74.

75.
76.

77.

d)

78.

79.
80,

81.

Contractor Block Develo

The stock of (building road and irrigution siructures) metal and gravel will be measured in boxesof 1.5 m X 1.5 m X
0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measurcd in the suitable
stacks with deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would
be determined on actual observation and deduction,

The machinerics, if avuilable with the department, may be supplied orn hire as per charges noted in the cnclosed
statement, subject to the condition that the contractor will execute in advance an agresment with the Enginger-in-
charge.

In the event of any delay in the supply of the department road roller for unaveidable reasons, no extension time will be
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are ut present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shatl be measured from she bottom of well cap up to botlom of cutting edge or 15 cm above fow water
level, whichever is less.

All methed of sinking including pncumatic sinking by employment of divers and other equipment shall be included in
the ratc. Removal of trees, logs of trees. or isolated boulders and desilting of sand or earth from cxisting well,
rectification of tilt and shift, if any, ctc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary., in the light of
the nature of strata indicated by boring, which must be laken in advance of aciual execution of foundation.

When resort has io be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-
decided by the authority accepting the tender. :

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremic or any
other approved method as well be directed by the Pngineer-in-charge, with 10% extra cement to e used for under
water concreting without any exira cost to the department.

No claim will be enlertained in respect of difficuliies during sand blowing met with during sinking of wells.

Tor steel mesh reinforcement shall be provided in the concrete of the (irders on the Caps of the piers/ abutments
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment,
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray cxamination of casting’s thickness more than 8" and load testing of bearing, if considered necessary, shall have to
be carried out at the contractor’s cost. ‘The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolls nuts as well be
directed by the Engineer-in-charge. ]

b)Concrete test specimens 150mm X 150mm X 150mim in size (whether or plain or reinforeed concrete} for the testing
shall be taken for cach structural member by representative of the contractor in the prosence of responsible officer of
the rank not lower than that of an Assistant Engineer. I'he Contractor shall bear the cost so involved in testing. The rest
specimen in cube should be carried out in the departmental control, Test should be carried out in accordance with the
stipulations in bridge code section- HI.

¢¥Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be cntertained later on the grounds that the casting of the test specimen was faulty and that the resull of thesc
specimen did not give a correct indication of the actual quality of concrete.

Plain concretc and reinforced concretc specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall
not be permitted. :

) The thickness of cement concrete in top pluggmg should be as per departmental drawing.

In well sinking the maximum toletance permissible in tilt is 1:30 and the shift is 150 mm to the normal direction.
Where it is not possible to work these tolerance. the coniractor shall carry out suitable remedial measures as may be
directed by the Engineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the
department and without any damages to the well. Any additional work, neccssary consequent upon the excess 1ilt and
shift, shall be carricd out by the condractor, at no extra cost to the department.

Congrele of strength below of the required strength (as determined by actual tests) shall not be accepled.

If the well is beyond rectification, the well shall be rejected. The well has to be abandgred dnd anather well to be sunk
at a suitable location al the cost of the contractor. The tilt and shift of the well inclyding compensition is Lo be abided
as per the clauscs of MORT & H for roads & Bridges.

No claim for carriage of waler, what-so-ever, will be entertained. ;
The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at hig cost, if the work as
shown in the tender exceeds Bs. 2, 50, 000/, The apprentices will be selected byMhe Superingénding Engincer. The
period of employment will commence within 1 month afier the datc of work order ; ill the date when
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90% of the work is completed. The fair wage to be paid o the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices to be employed should be fixed by
the Superintending Engineer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.

Special class contractor shall employ under him | graduate cngineer and 2 diploma holders belonging to the state of
Orissa. Likewise, A-Class contractor shall employ under him | Graduate engineer ot 2 diploma holders belonging to
state of Orissa. The coniractor shall pay to the engineering personmel monthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-
Chief {Civil), Orissa may however assist the contractor with names of such unemployed Graduate engineers and
Diploma Holders, if such help is sought for by the contractor. The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work. Each bill of the Special Class or *A’ Class Contraclor shall be accompanied by an employment
Roll of the Enginesring personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor to the effcct that the work executed as per the bill has been supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificale is to be furnished in the proformu
contained in a scparate sheet vide Schedule — B,

It is the responsibility of the contractor 10 procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd, will be allowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest lender amount {Where their
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by ncgotialion.
Amendment of existing Clauses; - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availabilily of the required
quantity of material including the wheat/ rice referred 10 above, medical aid, labour and food swfT etc., and that raics
quoted by him in the 1ender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account 21l conditions and difficulties that may be encountered during its progress and io have
quoted rates including labour and materials with taxes, octroi, ather duties, lead, lifts, loading and unloading, treight for
all maierials and all other charges necessary for (he completion of the wark, to the entire satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. After acceptance of the condract rate Government witl not pay
any exira charges for any rcason in casc the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of [1. Department of the gross amount of the bill towards income 1ax will be deducted from
the contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms, GST as applicable will on works contract shall he paid over the bill
amount at the time of payment of bill.

The contractor is requited 10 pay royalty o Govt, as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of
different malerials as uiilized by them in the work will be recovered from their bills and deposited in the revenue of
concerngd department.

Under 1o circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertzkes cxeculion
of work through labour should produce valid livense from licensing authoritics of labour Department.

Sample of all material — he contractor shall supply sample of all materials fully before procurement for the work lor
testing and acceptance as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suitability of aclual strata at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the S.B.C. and credibility of the strata 4t founding level while quoting his rates for tender the contractor shall
takc in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engincer-in-
Charge to be amended and made good by the contractor at his own cost unless the Enginecr for reasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Department may recover (rom the
contractor the cost of making good the works, The contractor is also required to maintain the road for three years from
the date of suceessful completion of the work. .

From the commencement of the works to the completion of the same, they are to byunder the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs ceasioned or rgndered necessary to
the same by fire or other causes and they hold the Govt. of harmless for any claimis for injuries tg' person or structural
damage to property happening from any neglect, default. want of proper care Wt miscondugt on the parl of the
contractor or any ofe in his cmployment during the execution of the work. Also no ¢ t ¢ chtertained for loss
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due to garthquake, flood, eyclone, cpidemic, riot or any other calamity whether natural or incidental damages so caused
will have 1o be made good by the contractor at his own cost,
96, Gradation of ingredients: The coarse and finc aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ L.R.C. code/ MoRT&H specifications.
97. Tilts and shifts
a) Maximum permissible shifl is 150 mm.
by Maximum permissible tilt is 1:80.
98, Payment [or variation in price — (Vide Works Department Memorandum No-12073 /W Dt 74,1986, 14379 Dt
22.06.1991 and No-222874 Dx. 24.10.19%92)
af), “If during the progress of the work the price of any material (excluding the cost of Stecl, Cement & bitumen)
incorporated in the work (not being materials supplied from the Engincer-in-charges store) increases or decreases as a
result of increase or decrease in the average wholesale price index (all commodities), and the contractor there upon
necessarily and properly pays in respect of that materials {incorporated in the work) such increased or decreascd price, then
he shall be entitled to reimburse or liable to refund quarterly as the case may be, such an amount, as shall be equivalent to
the plus or minus difference of 75% in between the Average wholesale Price Index (all commaodities) which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula
indicated below provided that the work has been carricd out within the stipulated time or extension thereof as are not
attributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm = 0.75 x Pm x R x {i-i0)
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the valuc of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index {all commodities) for the quarter in which the tender was opened (as published
in R.B.I. bulletin rom iime to time.)

i = The Average Wholesale Price Index (all commeaditics) for the quarier under consideration.
Pm = Percenlage of matetials component as per sub-¢lause of this clause.
. (ii}-Where original contract period is one vear or above, Increase/ decrease of cost of steel, cement and bitumen

arc to be paid / recovered. Payments in casc of increase ure to he made with prior approval of Government when the total
claim is more than Rs. 50,000/- and with prior approval of the E.LC. /Chief Engincer (as the case may be) when the ¢laim
is up to Rs. 50,000/, Recovery in casc of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as fotlows: -

L. Steel .oennee Rate as fixed by steel authority of India Limited {SAIL}
2.Cement .........  Average faclory price of three manufacture of cement inside the state.
3. Bitlumen ... Rate as fixed by Indian Oil Corporation Limited (10CL)

a {ii{)-Where original period of contract is six menths and below one year, Increase/ decrease of cost of steel, cement and
bitumen arc to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when
the total claim is more than Rs. 50,008/- and with prier approval of the E.LC. /Chief Engineer {as the casc may be} when
the claim is up to Rs. 50.000/- subject 10 fulfillment of the conditions mentioned below,

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited {(SAIL}

Cement... Average factory price of three manufucture of cement inside the state.

Bitumen. .. Rate as fixed by Indian Qil Corporation Limited (I0C)

{2} Cost of the project should be more than 30.00 takhs, However the differential cost of such material may be paid 1o the
contractor after deducting (he hike percentage amount in the tender for those materials from the caleulated amount of
differential cost. :

{3) Contractor has to submit the vouchers showing procurement from an auihorized dealer for the said work within 28 days
hefore utilization of steel, cement & bilumen.

4 Differential cost will be allowed only for the original agreement period, but not for the extended period even
through it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of
the work as per the approved work programme. Stipulation contained in the existing clanse 31(f)Recovery in case of
decrease shall bec madc by concerned Block Development Officer from the contractor, immediately.

() Similarly, if during the progress of work, the wages of labour increasc or decrease as a resull of increase or
decrease in minimum wages for labour prescribed by Government and the contrag upon necessarily and
properly pays in respect of labour engaged on execution of the work such increased o decreased wages then he shall be
entitled to reimburse or liable to refund quarterly, as the case may be such an amougt as shall be gquivalent to the 75%
plus or minus difference in between the minimum wages for labour which s operating for the quarter under
consideration and that operated for the quarter in which the tender was opened as pir the formuly indicated below,

Contractor Block Development?ﬂ/icer
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c)

Formula to calculate the increase or decrease in the price of 1.abour,
VI=0.75x PLx R x {i- io)
100 io

Vl= Increase or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages rate of labour.

R= the value of work done in Rupces during the quarter under consideration.

io= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opened.

i= the minimum wages for labour prevailed during the quarter under consideration.

Pl= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative
item for the pricc adjustment) increases or decreases as a result of the price fixed there for by the Government of India
and the Centractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on exccution of the work, then he shall be entitled to reimburse or liable to refund. Quarierly as the
case may be, such an amount, as shall be equivalent 1o the 75% plus or minus difference in between the price of
P.O.L. which is operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below: -

0.75xK2 Rx([D2-D1)

KI= X

100 D,

KI = [ncrease or decrease in the cost of work during the quarter under consideration due to changes in the price of P.O.

L.,

R= the value of work donc in Rupees during the quarter under consideration.

Di= Average Pricc per liter of diesel oit which was fixed by the Government of India during the quarter in which the

tender was opened.

D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. ). L. component as per sub-clause.

d) I'he following shall be the percentage of malerials, labour and P. O. L. component for reimbursement/ refund on

variation in price of material, labour and P. Q. 1.. as per sub- classes (4), (b} and (c) of this Clause.

Category of works Contractor’ Supply Departmental supply ot materials

% Of Materials | % Of Labour | % OfP.OL.,

{rrigation work

a) Structural works 20% 30% 5% 45%

b)Farthwork, Canal work, 20% ~ 60% 5%
Embankmeni work etc.

R&B Works

a) Bridge work 20% 30% 5% 45%

b} Road work 45% 40% 3% )%

¢} Building works *30% 30% 3% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)
d) Vide Works Department letter No-21369 dated-22.09.%1, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31(a-ii) &(a-iii), labour and P.O.
L. as per sub-clauses {a-i), (b} and (c) of this clause 31 shall be applicable in the following manner.

"In_term of aforesaid escalation clause, where the period for completion of the work as stipulated in the
agreement is less than one year, no escalation is admissible at all. In case of work where the stipulated period of
completion is one year and more escalaiion on account of price variations would be admissible onty for the remaining
period ufter excluding the first one-year period thereof, provided that the work has been carried out by the contractor in
term of the relevant provision of the Agreements. In the situation, where the period of completion initially stipulated in
the agreement is less than one year and subsequently the compiction period has been validly extended on the ground
that the delay in completion of the work is not attributable to the contracter and in the result the total period including
the extended period stands at one year or more, escalation is admissible only for the rgmiEifimeperiod after excluding
the first one year period there from." :
c) The contractor shall for the purpose of sub-clauscs (), (b) & (¢) of this cla

: &1 at the reguest of the
Engineer-in- Charge furnish, verified in such a manner gs the Enginecr-in- Charge may reqigrg-am—dgcument kept and
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such other information as the Engineer-in-Charge may require The contractor shall within a rcasonable time of his
becoming aware of any altoration in the price of such material, wages of labour and/ or price of P.O1.. give notice
thereof to the Engincer-in- Charge stating that the sume is given pursuant to this condition together with an information
relating thereto which he may be in a position to supply.

For diversion road the contracter will have to muke his own arrangement to make the same in private land if necessary
for which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance wilh lighting arrangements during the night time and signaling
during day time and barricading ctc. {ili the C.D. works are opened to the traffic. No exira rate will be paid to the
contractor for the above remal charges ctc, His rates in the tender for other items shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land to its original condition etc. complete.

The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. o extra
payment by the Department will be made on this account and no claim what-se-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Depariment, the Officer-in-Charge of the work shall issue an order book to the
contractor o be kept at the site of the work with pages serially numbered. Orders regarding the work whenever
neeessary are to be entered in this book by the Officer-in-Charge/ En ginecr-in-charge with their dated signatures and
duly noted by the contractor or his authorized agents with their dated, signaturc. Orders entercd in this book and noted
by the contractor's agent shall be considered to have been duly given tom contractor (cj, owing the instructions of the
Department. The order Book shall be the property of. the Office-in-charge and shallot be removed from the site of work
without written permission of the Engineer-in-charge and to be submitied to the Enginecr-in-charge cvery month.

The tenderer should conduet three bores at each pier and S.B.C. of soil at foundation lovel and abutments locaticn and
Furnish the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests etc. without any exira cost to the Department.

The details of foundation, sub-siructure and floor protection for execution shall be done in accordance with the test
resulls thus obtained.

The contractor shall have no claim what so ever for the exira quantity of work w0 be executed in view of above possible
changes and payments is 1o be made as per clause 11 of the P1 Coentract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, PW.D. Code. Bridge code and MoRT&H specifications with latest revision /
amendment arc also binding on the part of the contractor.

No part of the contract shall be sublet without written permission of the concerned B.D.0. or iransfer be made by
power of Attorney authorizing others to receive payment on the contractor's behalf.

The coniractor should attach ihe certificate in token ot payment deposit with the registration authority as percent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cOsL. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

The rates quoied by the contractor shall cover the latest approved rates of labours, materials, P.0).L. and Royaltics.
Arrangement of borrow arcas; land, approach road 1o the bridge site ctc. arc the responsibility of the contractor.

The rate for cach work of concrete items wherever dewatering is imperatively neccssary the term dewatering shall
(mean the execution or opetation of the ilems due to standing water as well as due to percolation of water. The quoted
ratcs will be inclusive of this.

The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serjaily numbered in order to record items of works are not
covered by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contracior or his duly authorised agents at the end of cach month. A certificate should be fumnished along with
the claim to the cffect that he has no other claim beyond this claim up-to-date. If in any month therc are no claims to
record, a certificate Lo that effect should be furnished by (he contractor in the claim book, Each claim must be defined
and should be given as for as possible regarding the quantitics as well as the total amount claimed. The claim bhook
must be submitted by the contractor regularly by 10th and 16th days of each month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor to the Engineer-in-charge afier completion of the work or_before recession of the
contract by (he Department whichever is earlicr for record. ™
Number of tests as specified in LR.C/ MORT&H /L3I specification required for t
buildings or any other structural works will be conducied in any Govt. Test House /
material testing laboratory as to be decided by the Engineer-in-charge. Testing gh
collection / transportation of samples /specimens etc. will be borne by the contract

‘construction of roads/ bridges /
epartmenta) laboratories/reputed
arges inclyding expenditure for
. The coMection of samplcs and
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testing are to be conducted for both prior to execution and during execution as may be directed by the Engineer-in
charge and on both the accounts the cost shall be borne by the contractor.

114, Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required vests as per
IRC / MoRT& H ¢ [SI requirements at his own cost for providing sufficient opportunity for checking from time to time.
An Engineering personnel of the executing agency should be present al werk site at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. After completion of the road in all respects the
road furniture's should be aftixed by the executing agency indicating locations like school, hospital, No-hormn etc.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if cnquired by the Departmert
(a) Making a talsc statement or declaration.

(b) Past record of poor performance.

() Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinatc delay in complelion of the work
() Past history of litigation.

116, The information furmished must be sufficicnt to show thal the applicant is capable in all respects to succossfully
complete the envisaged work.

117. In cuse the 1si lowest tenderer or cven the next lowest tenderers wilthdraw in serics one by ong, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shali also be
taken apart from dismcentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2{a) of I'1 Contract:-TIME CONTROI .-

21 Progress of work and Re-scheduling programme,

2.1.1 The Block Development Officer shall issuc the letter of acceptance to the successtul contractor. The issuc of the
letter of acceptance shall be treated as closurc of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the letter of acceptance, the contractor shall submit to the Engineer-in-Charge/ BDO
for approval a Programme commensurate to Clausc no.2.1.3 showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in all Las.eq m which the
time allowed for any work exceeds one month to complete, 1/dth of the whole of the work before 1/4" of the whole
time allowed under the contract has elapsed, 1/4™ of the whole of the work belore 1/2 of the whole time allowed under
the contract has clapsed, 3/4™ of the whole of the work before 3/4™ of the whole time allowed under the contract has
elapsed.

2.14. It at any time it should appear to the Engincer-in-Charge that the actual progress of the work docs net conform 1o
the programme to which consent has been given the Contractor shall produce, at the request of the Enginecr-in-Charge,
a revised programme showing the modifications to such programme necessary to ensure completion of the works
within the time for completion. If the contraclor dees not submit an updated Programme within this petiod, the
Engineer-in-Charge may withhold the amount of 1% of the contract value (rom the next payment certificate and
continue to withhold this amount until the next payment afier the datec on which the overdue Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme showing the actual progress achicved on each activity and the
effect of the progress achicved on the timing of the remaining work including any changes to the sequence of the
activities.

2.1.6 The Engincer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Centractor
may revise the Programme and submit it to the Engineer-in-Charge again at any (ime. A revised Programme is to show
the elfect of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowced for execution of the works as specified in the Contract data shall be the essence of the Contract.
The execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award afler
the date on which the BDO issues wrilten orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits defaull in commencing the cxecution of the work as aforcsaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeil the earnest
money & performance guarantee / Sceurity deposit absolutely.

2,22 As soon as possible after the Agreement is executed the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direet relatio the time stated in the
Contract documents for completion of items of the works. 1 shall indicatc the forecast of the dated of commencement
and completion of various trades of scctions of the work and may be amended as ncpéssary by agrekmeni between the
B.0.0. and the Contractor within the limitations of time imposed in the contract doguments, and further to ensure good
progress during the execution of the work, the contractor shall in all cases in which the time allowed for any work,
exceeds one month (save for special jobs for which a scparate programme: has been\agreed upon)complete the work as
per milestone given in contract data.

Contractor Block DevelopmentOfficer



223, In case of delay oceurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the BDO bui shall nevertheless use constantly his best endeavors to prevent or make goad
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i} Force majeure, oI

iiy Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cegnition, local commeotion of workmen, strike or Jockout afTecting any of the trades employed on the
work, of.

J Delay on the part of other contractors ot tradesmen engaged by Engineer-in-Charge in exceuting work

not forming part of the Coniracl.

iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion

Date

119,

Contractor Block Developmé:

without the Contractor taking steps to accelerate {he remaining work and which would cause the Contractor (o incur
additional cost, or

iv} Any other cause, which, in {he absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and cxlension of time, to he cligible for consideration, shall be made by the Contractor in
writing within fourtcen days of the happening of the eveni causing delay. The Contractor may also, if practicable,
indicate in such a request the peried for which extension is desired. .

2.2.5. In any such casc a fair and reasonable cxtension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the B.D.O in writing, within 3 months of the date of reccipt of such
request. Non-application by the contractor for exicnsion of time shall not be bar for giving a fair and reasonahle
extension by the B.D.O. and this shall be binding on the contractor.

2.3 Compensation for Delay.

231, If the contractor fails to maiptain the required progress in terms of clause 2 or to complete the work and clear the
site an ot before the contract or extended date of completion, he shall, without prejudice 10 any other right or remedy
available under the law to the Government oft account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engineer {whose decision in writing shall be final and
binding) may decide on the amount of 1endered value of the work for every completed day / month {as applicable) that
the progress remains bhelow that specified in Clause 2 or that the work remains incomplete.

This wil! also apply to itcms or group of items for which a separatc perjod of completion has been specified.
Compensation @ 1.5% per monih of for delay of work, delay to be completed on per Day basis. Provided always that
the total amoun of compensation for delay to be paid under this condition shall not excced 10% of the Tendered Value
of work or to the Tendered Vatue of the item or group of items of work for which a scparate period of completion is
originally given. :

The amount of compensation may be adjusted or set-off agajnst any sum pavable to the Conlractor under this or any
other contract with the Government. Tn case. the contractor does not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestonc shall be
withheld, to be adjusted against the compensation levied at the final grant of extension of time, Withtholding of this
amount on failure to achieve a milestone shall be automatic without any notice 10 ihe contractor. Jlowever. if the
contractor catches up with the progress of work on Lhe subsequent milestones), the withheld amount shall be released.
In case the contracior fails to make up for the delay in subscquent milestone(s), amounl mentjoned against each
milcstens missed subsequemly also shall be withheld, However no interest whatsoever shall be payable on such
withheld amount.

2.4 Management Meetings

2 4.1. Either the Enginecr or the Contractor may require the other to atiend 2 management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance
with the early warning procedure.

2.4.2. The Fngineer shail record the business of management meetings and is to provide copies of his record 1o those
attending the meeting and to the Emplover, The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing (o all who attended
the mecting.

Clausc-2 (b} of Percentage Rate Pl Agreement: - Rescission of Contract (Amendment as per letter No.10639
di.27.05.2005 of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the oTthe B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contragfor as penalty,

Cess @ 1% of the agreement ¢ost shall be deducted from contractor bill as per circular/of Govt, of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

Danagadi



120. ELIGIBILITY CRITERIA: To be eligible for qualification. applicants shall furnish the followings as well as mentioned
in check list:

a) Required EM.D as per the clause No. 10.
b) Copy of valid Registration Certificate, Valid GSTIN ceriificate, copy of valid license,
as per clause No 11. PAN card along with the tender documents und furnish the Original

Registration certificate, GSTIN certificate and Pan card, for verification within ==} days of opening of the tender
hefore tendering muthority as per Clause No.10.
¢) DTCN duly signed by the contractor on each and every page.

d) Bank Draft towards cost of Tender Paper if downloaded or Money Receipt p
Total: -

per Clause Mo 5.
120 (One husidred twenty ) clauses only.

Block Development Offi
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BILL OF QUANTITIES
Name of the Work:

r

CONSTRUCTION OF ADDL.CLASS ROOM AT MANTIRA HiIGH SCHOOL

. i ! f . ;
o Description of ifem of work l Quantity | tmit Rate } Ammu.n ;
 No. i i inRs. | InRs !
R ) e T I T T T

TEarth worh in excavation of foundation in trenches in hard sof or gravelly ; ;
| soil except sheet rock requiring blasting to proper profile with all leads. lifis | | '
and delifts to proper section and protile including dressing & leveling the One Cubic : :
{1 . bed upto required depth and making it fit for laying concrete and depositing 63.37 meb;:: . 13459 P 1697.00 |
the excavated mraterials avway from the work site with all feads and fifts ! ! | : _
including dewatering. if necessary from foundation eomplete as directed by : I
__ Fngineer-in-chargc _ - . ; S [ P S o
~ Filling in Foundation and Plnth and floer with sand, watered and rammed One Cubic | i
> including alf cost of sand. comveyance. royalty with labour and T & P i 83.67 ! ' mcier L5470 1 ASTRLDD
i required for (he work.as per direction of bngineer-n-charge. ' L o :
P Cement Concrete of propbrtion (1:3:6) using a¢m and downgraded size ; '
- tlard Granite Crusher Broken metal for foundation. flooring concrete | _ :
3 i approved quality from approved guarry including hoisting. loweringand 5 37 . One Cubic © hcr oy : 95017.00
7 laying conercte fo the required Jevel ramming. watering. curing ¢ic. | - | meter LT T
' complete including Cost, conveyanie, ray alty of materials with ail labour : ! _
o | charges as directed by Engineer-in-Charge. R R I D S 0 i
- R.C.Cowork of M-20 grade with 20mim and down prade black hard granite | ' | '
| (crusherbroken) stone chips including hoisting and laying.cost.conveyance : e ;
© 4 ¢ oand rovality of materials.curing ote complete as per dircetion of Enginger- | 331.91 : Cne € }Iblc 482747 | 163760.00 |
| | in-charge ' L meter | ; :
| i : I :. !
| Rigid and smooth centering & shuttering at all heights of all types of work ' ' , H_ 'i
| using required scafolding . T & P .cenrering shuttering including all taxes : i
5 of materials cost of scafolding conveyance and dismentatling and disposing : i i
| | debrise clear of work site complate as per the direction of the Engineer- - g ;
 charge. | I |
— — S B ¢ o |
EY For cotumn base & plinth band i i £3.698 ! square 10058 | 8147.00 |
e - L o meter L 5
: I One
] For columns, wall beam and cross beam : 9233 D squate TILTIS 0 66039.00
L | nster
| | One
Lo Vor intel band 1764 square
_!_ meter
5 : . One
I idy | Forrool slab, verandah. door and window chajja. 70.26 | square
L L meter L o
Supplying. fitting placing uncoated HYSD bar reintorcement for RCC work ';
6 iqclqding cost. conveyanue and taxes of MS rods or HIYSD‘ stefzi and 1101 One qntt, | 634400 21512800
bhinding wires of 18-20 gauge and Jabour charges requires Tov the work etc. '
! complete in att floors, i} L o
: Fly ash brick in cement monar {1:6} in fvundation and plinth baving t One Cubic | . ;
. crushing stength not Jess than 75 kgrem2 with dimension tolerance -'- 8% 5y 12 eter ~ 197055 9446300 |
01 inck splays cutting circular moulding chamtering and corbetling cte. inct. T AR A :.
| cost of all materials lnbour T&P .cess.ete. as per direction of Eng.in.charge, | . i
1 1 B ! H '
| Fly ash brick in cement martar {1:6} fa super structure huving crushing . g |
g strength ot less than 73 kg 55112 with dimension telerance +- 8% inch 19 65 L One Cubic 1303 88 %! 137610.00
I | splavs cotting cireular moulding .chamfering and corbelling etc. incl. cost | oo | ometer | ) i
1; | of all materials labour T&P _cess.ete. as pey ditection of Eng.in.charge. ! ! |
! | ' | :




- . — - - . — - T .
#16 MM (5/8") thick cement plaster in C.M.(1:6} finishing smaoth to inside i ;
-, rough surface of 37 7 10" thick brick walls after racking out the joints | One i
i including waterine and curing with cost, convevance, rovalty and raxes of n P i e g
i = . = g A 14593 | square 196.92 ¢ Z28737.400
! all materials and cost of all labour charges required tor the work : L meter | i
i ¢te..complete including cess. '= T i
| i 12 mm (1.27) thick cement plaster in C.M. (1:6) finishing smooth {o outside. '
- smooth surface of brick walls after racking owt the joints including warering i One ! . .
10 | and curing with cost, conveyance, royalty and taxes ol all materials and 150.73 square ;13855 | 2088400
: | cost of all labour charges required for the work ete. complete, meter | |
i Suppn ing fitling fixing ot MS door s & windows inch cosk convevance. | ;
E : pe 5. i = [ H o > i ¥ T : = - i - !
BRI taxes . I & P of all maserials ete complete including cess as per divection of 655.00 Oneke & 67.80 | 4440900
: ¢ Enzinecer-in Charge ;
: C Quppling. fixi rified titles (600mmx600mm) in flo 2Smm Lne i
2ol S, Ping e 1 ICS HHaTimx nin in e On 22 . H - i -y
jo o Dupping. Fing vernhies Bes € ovimm i feo i . 7098 square 105360 | 7478500
- thick bed of cement mortar( 1:1) jowmted with neat cement shurry. meter | |
- .. I . : H H _ -
Oil bound ¢ priming orie ceat with primer of spproved quality aver | ;o One ] 5
- Wwiind cement prinmnyg one ¢ W 12r o approved qus SOVEeT : N - ! - i .
;3 . Ot bound cement priming one coat Wi primer of upproved quality ove 37007 ¢ squae | 8232 | 3035500
: \\a“.\. H ; ! ; .
B L mefer i .
: | . L -
: | Supplving, finishing walls with water proofing weather coat paint two coats : One | |
: - R shing wails w ALEr e 2 weatt WELTRAR ‘O coats -y g= : i o, . :
oy L oUPPRIRG s e YRET prooting te P j54.43 square 7001 1082800
] - ol approved shade outside the building, V& P.labour cess.ete.all complete. moler g .
Disrempering two coats to watls of a m;‘ od shade i;-.iudin‘ _ “ | - One | |
s DISICIOPOTING BWO Lo B s O approved i - s Poo216.72 0 sguare 66.51 - 11400
i | cost.carriage labour ete all complete, i
; i meler
! Supplhing and painting 2 coais with synthetic enamel paint over one coal e _ i
|16 | of primer on MS doors & windaws. including cost of 3950 sgriase 186.08 | 751300
' i paint.abour T& P.etc.compiete, including cess. o i neter - o
' ¢ Providing. supplying and painting of cwn hoard and dhpta\ board of size ; :
! i ! i
P D1 nom o 120m x 0.25mithick) above GLL. and 0.45m below . and shall . ; P
97 (thick) above Gi.L.. and 0.45m below G.L. 2 | OneNo. | 5000.00 | 500000
; be plastered .painted and writing etc. as per direction of Eng. incharge.. g |
e . = -~
i 1099720.40
—
Total 17 { Seventeen ) items Only  (Rupees Ten L Ninty Ninc Thousand Seven Hundred Twenty) only.

/@hb

) PJ - =\
Asst. Executiy€ Engin cr‘%a agad{ BDO. Danagadi Addl. Preject Dirvetbr (Tech.)
DREA, Jajpur

My “our guoted rate is _ %o (both in figures and words) excess over

“less than ¢ Coqui to the above estimated cost.

Signature of Tenderer



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

IF'We hereby certify that I/'We* am/arc* related'not related (*) to any officer of PR Deptt. of the runk of

Assistant Engincer & above and any officer af the rank of Assistant / Under Secretary and above of the P.R
Depit, Gove. Of Odisha. [/We* am‘are* awarc that. if the facts subsequently proved to be false, my‘our’
contract will be rescinded with forfeiture of £.M.D and security deposit and I'We* shall be liable 1o make
good the loss or damage resulting from such cancellation. T'We also note that. non-submission of this
certificate will render my { our tender table for rejection.

{*¥Strike out which ts not applicable.

SCHEDULE-B CERITIFICATE OF FMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER DIPLOMA
HOLDERS (For spegial ¢lass { A~ class contractors only)

I We hercby cetify that at present the {ollowing Engincering personnel are working with me - in our
firm - compuny and their bio-data are furnished below.

Privare
one |

i
|
!
|
-1
i
1

- 81 No. - Name of the | Qualification ' Date of ; Monthly i Whether full . [f thev are superanntiated

: - Engineering | Appuintinent | emolument i ume | retived / dismissed or removed
persorned | : | engagzement | personnel from state Gove. ©
- appointed for | ' : i and i Central Govt. - Public Sector
| supervising | i : continuous | undertaking
| contractor’s ! i i P Companics and or any

: bwork  with ! ineligible  for  Government !

: L address ; ! . seTvice,

.,._[__.... 12 — i - E M : Fy

SCHEDULE- C FORMAT OF AFFIAVL]

The undersigned do hereby certify that all the statemenis made in the required attachments are true and
correct.

. The undersioned also hereh' L“rﬁﬁe,s th @ '.thc our ﬁnn \-1 "s‘

hridge Irrigation Buildings or other project \\orl\ in India nor any contract 3\\*arded to us for su{,h umks
have heen rescinded during the last five vears prior to the date of this bid.

. The undersigned hereby awhorized and requesi {5) any bank. persun, firm or Corporation 0 turnish
pertinent information as deemed necessary and as requested by the Department to verify this statement or
regarding my {our} competency and general reputation,

»  The undersigned understands and acrees that further qualifying information may be requested and agree to
furnish any such information al the reguest of the Deparunent,

{Signed by an Authorized Officer of the (irm)
/ Title of Officer
Name of Finn

A \\‘“;

| Block Developtment Otticer,
: Danagad!

APPROVED FOR  {———-mee-) pages only

SRBI Duburi Project, Danagadi.

1
Block Development Officer.

Danagadi.




CHECK LIST

{To be filled up by the contracior)

st Submitted . . .
Documents Page No. Issuing authority
No. Yes No.
1 2 3 4 5 6
i1 | Cost oftender paper
2 | Copy of valid license
3 | Copy of valid LT. / Pan Card
4 | Copy of GSTIN certificate
5 Required EMD in approved form
6 | No relation Certificate
7 Affidavit of no litigation
g Affidavit of authenticity of true document
attached
9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate
10 Valid E-Mail Address
_‘
11 |Valid mabilc number '

Certificd that all the information mention above have been atiached with the tender papgr & are true

best of my Knowledge & belief.

Contractor

=

)

I
correct to the

P

Block Development'.Ofﬁccr
Danagadi.




NOTES

1 The romtractor shauld not write anything excapting quoting af percertage and i any case anything etse

Bsoardoig lendes rate b meniicned, the ender i3 itabie Tor rejection.

:. sercentage quoted by tha tenderer shall be accurateby filled in words and in figure.

Strike out wineh is not applicable, if the tenderer guates the percentage without menticning eXcess or less,

Ll

17 will be considered as 2xcess.
4. Parcentage should be quoted up to 2 {Twoj digit after the decimai point.
5 Rate of alt items are inclusive of cost, carrizge, royalty and other taxes

of matarials.

Tenderer
o of Corrections . e
No of OVer WHHRE e

No of Ieterpoiation .o e oo

Block Devetopmepf Oiftcer

I
Danagadi



