GOVERNMENT OF ORISSA

PANCHAYATI RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addi.Class Room at
Budharaj Nodal Bidyapitha, G.P- Trijanga

Bid Identification/DTCN No. 36/ / A00/.203) 1P.S Danagadi

PANCHAYAT SAMITI, DANAGADL
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: Block Development Officer,
iL i Contractor . Danagadi

2. The sale of the Bid document shall start from the date of publication in http:/www.jajpur.nic.induring office hours in the
oftice of the Panchavat Samiti, Danagadi, Jajpur
3. Bids shall be reccived in the office of the Panchayat Samiti, Danagadi, Jajpur till Dt. Qf .02.2021 up to S.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documents or non-receipt of the same.
4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 1 1L.OOAM, on__ /£ 02,2021 in presence
of the bidders or their authorized representatives. In case of holidays, next working day will bo considered.
35.The bid documents can be obtained from the Office of the Panchayat Samiti, Danagadi. Jajpur in person on application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.Q, Danagadi, Jajpur payable at
S.BI1. Duburi Project, Danagadi . The bid documnent can be downloaded from the official web site of Jajpur District
hetp://www.jajpur.nic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The
cost of bid document is not refundable. The covelope containing bid document should be super seribed with “Tender Call
Notice Number- 341 /20 .01.2021.
6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without
assigning any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jajpur District. (The bids of
the defaulting contractors of this block these who have not completed the work in time are liable for rejection.)
7. The additional performance sccurity shall be obtained from the bidder when the bid amount is less than the estimated cost put
1o tender. In such an event, only the successful bidder who has quoted less bid price/rates than the.esi ated cost put to tender
shall have to furnish the exacl amount of differential cost i.e estimaicd cost put to tendep” minus the quoted amount as
Additional Performance Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Dand gadi/ Bank guarantee
in favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank in India counte guaranteed by its local branch at
Bhubaneswar within seven days of issue of Letter of Acceprance ([.oA) by the BDO, Dana adi (by e-ghail} to the successtul
bidder otherwise the bid of (he successful bidder shall be cancelled and the Earnest MoncyX Bid Seghirity shall be forfeiled.
Further proceeding for blacklisting shall be initiated againsi the bidder. The concerned APS wilb ke
completion of work in all respect i.e. Final bill paid.
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8.The tender documents sent through repistered /Speed Post and if does not reach the concerned office by the above date and
time, the officer will not be considered on any account cven if the tender documents were dispatched by the tenderer befere the
due date.
9. The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed
by the lenderer, attested copy of - " R B L . PAN card,
valid GSTIN certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the
check Tist column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be
sealed and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.
1. The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned
in column No.4 along with tender in shape of National Savings Certificates /KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Accouni/Bank Guarantes in favour of BDO, Danagadi from any nay Nationalized/ Scheduled
Bank in India counter guarantzed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGIR and in
no other form.Tenders not accompanicd with EMD as specificd above shall be liable for rejection.
(i) The tender paper should be accompanied with the attested truc copies of the documents specified in the checklist like
) . valid registration certificatc, valid GSTIN certificate and PAN card which are mandatory

and the original cestificate are to be produce within 3 (Three} days of opening of the tender hefore the B.D.O, Danagadi for
verification and mentioning about relaxation (if any) in the license otherwise histher bid shall be declared as non-responsive and
thus liable for rejection.
(iiYThe work is to be completed in all respeets within specified peried inclusive of rainy season as mentiened in the column No.7
of the tender call notice, Tenderers whose tender is accepted must submit a work program at the time of execution of Agreement.

11. All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity

of tenders can also be extended il agreed to by the tenderer and the Department.

12. An applicant or any of its constituent parmers of whose contract for any work has been rescinded or who has
abandoned any work in the last five years, prior to the date of bid shall be debarred from quatification. The tenderer is
to furnish and affidavit at the time of submission of tender paper about the authentication of tender documents. An
alfidavit to this effect is to be furnished in schedule-C. Non-furnishing of information in schedule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

15. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not rclated (o any officer in the
rank of an Assistant Enginecr & above in the state P.R. Department or Assistant/Under Secrctary & above in the P.R.
Department. If the fact subscquently proved o be falsc, the contract is liable to be rescinded. The earnest moncy & the
total security will be forfeited and he shall be liable to make good the loss or damages resulting for such cancellations.
The proforma for non-relationship certificate is contained in a separatc sheet vide Schedule-A.

14. If an Individual makes the application, the individual should sign above his full type written name and curremnt address.

15. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and
full name of his firm with its curreat address. )

16. If the application is made by a firm in partnership, it hall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which casc a
centified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and
current address of atl partners of the firm shall also accompany the application.

17. 1f the Application is made by a limited company or a corporation, it shall be sign by duly authorized petson holding
power of attorney for signing the application in which case a certified copy of the power of attorney shall accompany
the application. Such limited company or corporation will be required to furnish satisfactory cvidence of its existence
along with the technical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepied.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicant’s name should appear on cach puage of the application along with his signature or
the signature of the authorized representative at the boltom of each page.

21. Instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quotc the rate of work by the contracior.
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedule of
quantities shall mention estimated rate of such item and ameunt there to .The contracior has prescribed format
appended to the tender documents. The contractor participated in the fender for mare than onc work may offer
conditional rebate. Rebate ofVer submitted in separate sealed envelope shall be opengd;dcclared and recorded first. The
rebate so offer shall be considered after opening of all packages called in the sam¢ tender notige. The contractors who
wish to tender for two or more works to which they refer, written on the cnvelope. _

The adopted format for percentage rate is samc as date of form adopted for item rgic tenders but the word
“item ratc”™ shail be replaced by “perecntage rate” and contract form may be name
essence. The contractor is required to maintain a certain rale of progress specified in the contyact,)The contract can also
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be terminated with penally when the progress of work is not as per the conditions of centract. The quantity mentioncd
can be increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost. If it excecds the limit stated above period approval of competent authority is mandatory before making any
payment. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher authority,

In cuse of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the
contractor shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found
in the pereentage quoted in words and ligures, then the percentage quoted by the contractor in words shall be taken as
correct. If any discrepancy is found in the percentage quoled in percentage exccss {ess and wial rate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or
less and not supporied with corresponding amount will be treated as excess. The contracior will write poreentage excess
or less up to two decimal point only. If he writes the percentage excess of less up [0 two or more decimal points, the
first decimal point shall only be considered without rounding off. Wherc the contractor has omitted o quote the rates
either in figures and words, the officer opening the tender shouid record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the
perceniage excess or less shall be added or subiracied from the gross amount of the bill.

22 ‘The tenderer shall carefully study the tentative drawing and specification applicable to the contract and ail the
documents which will form a part of the agreement to be entered in to by the accepted tenderer and details
specifications for and other relevant specifications and drawings which are for sule. Complaint at a future date that,
plans and specifications have not been seen by the tenderers, cannot be entertained. )

23, The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the
cxecution as per actual necessily and details test conducted. But the tendered rates quoted by the tenderer will hold
good in case of such modification of drawings during the time execution and shall in no way invalidate the contract and
no extra monetery compensation will be entertained. The work shall, however be exccuted as per final approved
drawing to be issue by the Engineer—in—charge as and when required.

24. Every tenderer is cxpected before quoting his rates 1o inspect the proposed work. He should also inspect the quarries
und approach roads 1o quarries and satisfy himse!f about the quality and availability of materials, In every case the
materials must comply with the rclevant specifications. Complaints at future date that the availability of materials at
quarries has been misjudged cannot be cntertained.

25, ‘The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road.
service road, Foot Bridge, Pylon base, winch stand and derrick ete. as required for the work.

26. [t must be definitely understood that the Government docs not accept any responsibility for the correctness and

complcteness
of the borings shown in Cross Section.

27. The tenderer may at his option quote reasonable for each itemn of work carefully so that rate for one item should not be
unworkable low and others too high for others. i

28, The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the tender call noticc. Any change in the wording will not be accepled.

29, Letters cic. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with
the tendet will not be considered except the case related to clause no.22.

30. Schedule of quantities are accompanied in the DTEN (Price Bid). 1t shall be definitely understood that the Government

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liuble
for alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions,
additions or alternations etc, forth shall no way invalidate the contract and no extra monetary compensatiof, will be

entertained.

3l The authority reserves the right to reject any of all the tenders received without assigning any reasons there-of what-s0-
ever.

32 The carnest money will be retained and dcalt witly as per the terms and conditions of the O.P.W.IJ. code.

33 The bidder/tenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to

expiration of the validity period by e-mal, $MS confirmed by registered leiter. This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the
contractor as prescribed by the contract {Herein after and in the contract called the “Conlract Price”).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security {initial Sceurity Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post
Office Saving Bank Account’ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the
BDO, Danagadi and in no other form which including the amount already deposited as hids selut]

Seemjty (carncst money)
shall be 2% of the value of the tendered amount (cxcluding 194 deposited toward hiring“of cquipme L /machincry ltom
outside the state if any ) and sign the agreemcent in the prescribed of PWD lorm for thg fulfillment ofithe contract in the
office of the BDO, Danagadi.

34, The security deposit together with the earnest money & the amount withheld a
agreemeni shall be retained al security for the due non-fulfillment of this contract and a
in accordance with the provision of the agreement. The agreememnt will incorporate all agrcemepts
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inviting the bid/ Engineering Stafl in-charge and the successful bidder. Within fifieen days following the notification of

award along with the letter of Acceptance, the successful bidder will sign the agreement and deliver it to the Engincer-

in-charge. Following documents shall form part of the agreement.

The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming

the bid as issued at the time of invitation of' bid and acceptance thercof together with any correspondence there (o and

required amount of performance security

Standard PWD form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forleiture
of the bid security (earntest money). No contract (tender) shall be finally accepted until the required amount of initials
security is deposited. The security will be refunded after one vear of completion of the work & payment of the
final bill and will not carry any interest. As concurred by law department and finance department in their UQ.R.
No.848 did.21.05.97 J.O.R. No.202 W.F.D. did.06.03.98 respectively the EM.D. will be forfeited in case, where
tenderers back cut from the offer before acceptance of tender by the competent authority.

35. That for the purpose of jurisdiction in the event of disputes If any of the contract would be deemed to have been entered
in to within the State of Orissa and it is agreed that neither party to the contract will be competent to bring a suit in
regard to the matter by this contract at any place outside the state of Orissa.

36. The contractor should be liable to fully indemnify the department for payvment of compensation under workman
compensalion Act. VIII of 1923 on any account of thc workman employed by the contractor and full amount of
compensation paid will be recovered from the contractor,

37. Tenderers are required to abide by the fair wages clausc as introduced by the Govt. of Works department 1., No. VIII-R
8/5225-dtd.26.02.55 and No.lIM-56/628842(5) dt. 27.09.61 as amended from Lime 1o time.

38. In case of any complaint by the {abour working about the nonpayment or less payment of his wages as per latest
minimum Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found io be in
default, he may recover such amount due from the contractor and pay such amount 1o the labour directly under
intimation to the local labour office of the Govt. The contractor shali not employ child {abour. The decision of the
B.D.(3. Danagadi is final and binding on the contractor,

39. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within
the following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax,
[erty tolls conveyance charges and other cost on account of 1and building including temporary building and
lemporary electric connection to work sile as well as construction of scrvice road and diversion road and its
maintenance till compietion of work site as required by the tender for collection of materials, storage, housing
of staff or other purposc of the work. No tenderer will however be liable to pay Govt. for temporary
occupalion ol land owned by Govt. at the site of the work.

b) Labour camps or huis necessary to a suitable scale including conservancy and sanitary arrangements therein to the

satisfaction of the local health authorities.

¢} Suitable water supply including pipe water supply vshether available for ihe stalf and labour as  well as  for  the

work.

d) Suitable equipments and wearing apparatus fur the labour cngaged in risky operations

e} Fees and dutics levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paraffin and electric signat where necessary at work and approaches in

order to protect public and emplovees from accidents.

g) Compensation including the cost of any suit for injury to persons or property duc 10 neglect of any measure of

precaution also beeome payable due o operation of the work men compensation act.

h}  The contracter has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. Alter the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,
mixing platform cte. should be dismantled and all materials removed from the site and premises lef neal and clean, this
should be inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required.

The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of
work.

4 1.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantily of any item

besides estimated amount unless writtert order from the enginecr-in-charge and rate settled before the extra item of work

a

—

b

—

or
extra quantity of any items of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the (10
housing
and supply in their standing order No.44130 Dated.25.11.07 and as amended from timd to time. .
43.Bid documents consisting of plans specification the schedule of quantitics and set of| terms and conditions of contract
and other necessary documents can be seen in all offices issuing the documents during §ffice hours ‘orv day except on
Sunday and public holidays till lasi date of salc and receipt of tender papers. Intere

~of Indie, Ministry of work
!
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A

information at the same address. But it must be clearly understood that the tender must be received in order and according
1o insiructions.

44, Tendrerers arc required 1o go through each clavse of PWD form P1 carefully in addition to the ¢lanse mentioned hers in
beforc

A

tendering.

45. All reinforced cement concrete works should confirm to detailed standard specifications, IRC code and Bridge Code

section I, 11, TIL, IV and VII & latest design criteria for pre-siressed concrete bridge specifically for road and bridges issued

by MORT & H, Govt. of India.

46. Steel shuttering and centering shall be used which shall be lined with suitable sheeting and made leak-prool and
watertight.

47, The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject
partly or fully such structures if found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The contractor
should arrange his own concrete mixer, Vibrator and pumps ete. for this purposc at his own cost.

49, Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and
specification at his own cost for completion of the work within the time schedule. No extension of time will be granted
on the application of the contractor due to delay in procurement of materials.

51. The contractor will be responsible for the loss or damage of any deparimental materials during transit and in ihe
exccution of the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at
stock issue rates or market rates, whichever is higher,

32, If the contractor removes Govt. materials supplied to him from the sits of work with a view 1o dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liablc to pay a
penalty cquivalent to 5 times the price of the materials according to the stock issuc rate or market rate, whichever is
higher. The penalty so imposed shall be recovered at any time from any sum that may then or at any time there after
become dus to the contractor or from his security deposit or from the proceeds of the sale there-of.

53, The selected contractor may take delivery of departmental supply according to his need for the work, issued by the

B.D.Q. Danagadi. subjcct to the availability of the materials. The tenderer shall make all arrangement for proper

storage of materials; but no cest for raising sheds for storage, pay of walchman etc. will be borne by the department.

The department is not responsible for considering the thefl of materials at sitc. It is the Contractor’s risk. Under any

such plea, if the tenderer stops the work, he shall have to pay the full penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the intercst of work any departmental malerials to be used in

the work and the contractor shall use such maicrials without any controversy or dispute on thal account. The rate of

jssue of such materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or
current market rate, whichever is higher.
All the materials which arc to be supplied from store will be as per availability of stock and the contractor will have to bear
the charges of straighlening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists etc. After the issue from the store, the malerials may be under the custody of the contractor and the contracior
will be responsible for its safety and storage. Cul pieccs of sieel more than 1 mtr in length will be returned by the
contractor at the issuing stores, without conveyance charges,

36. Though departmental issuc of Cement & steel has indicated, it may not be taken as binding. The contractor must have
to arrange by themselves. cement, stecl bitumen & every sorts of materials from approved manufaciurer and get it
tested in the departmental laboratory and get it approved by the Department before use. No exlension of time or
escalation of price on such account shall he entertained in futurc. The cost of cement, bitumen and stegl shall be
reimbursed only after production of relevant documents in support of purchase of required grades trom the authorized
and approved supplicrs.

57. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates cte, shall be measured in length of different diameter, size and specification as
actually used {including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per
sectional weight prescribed by the Indian Standard specification or as dirccted by the Engineer-in-charge (Wastage of
bars and unnecessary lapping will not be considered for measurement and payment).

58 The tentative alipnment of the proposed bridge has been shown in the enclosed drawing. However, the department has
got the righss 1o shifi the actual bridge position within a reasonable range in U/S and /8.

59. The contractor should at his own cost arrange necessary tools and plants required for the e
and the rates quoted should be inclusive of the running charges of each plant and cost of g

60. After completion of the work, the contractor shall arrange at his own cost, all r sile equipmqht for testing one
unplugged well and specificd span free of cost as directed by the Engineer-in-charge d bear the entire cost of the test.

61. Measurcment of earthwork in road and canal embankment will be done by scetjon measurcment aller the earth is
consolidated including rolling with hand or power roller and sheep foot roller at optifpum moisture /Z(mtent and no exira
payment will be made for jungle clearance for taking earth from the borrow area. ~arthwork /from cuning will be
cconomically utilized in fitling.

th
b

execution of work
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62.

63.

64,

66.

67.

68.
69.

70.

77.

d)

78.

78,

80,

81.
32,

‘The stock of (building road and irrigation structures) meial and gravel will be measured in boxes of L3 m X 1.5 m X
0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable
stacks with deduction for voids @ 1/6™ of the volume or more depending upon the looscness of stacking. which would
be determined on actual obscrvation and deduction.

The machineries, il available with the department, may be supplied on hirc as per charges noted in the enclosed
statement, subject to the condition that the contractor will execule in advance an agreemcent with the Engineer-in-
charge.

In the event of any delay in the supply of the department road rolicr for unavoidable reasons, no extension time will be
granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well ¢ap up o bottom of culling edge or 15 ¢m above low waler
level, whichever is less.

All methad of sinking including pneumnatic sinking by cmployment of divers and other equipment shall be included in
the rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well,
rectification of' till and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered, if necessary, in the light of
the nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resorl has to be made for sinking the wells by air lock and vacuum chamber methad, rates there of shall be pre-
decided by the authority accepting the tender, :

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
ncluded in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any
other approved method as well be dirccted by the Engineer-in-charge. with 10% cxtra cement to be used for under
wialer concreting withoul any extra cost to the department.

No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.

. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the plers/ abutments
immediately in contact with the bearing 1o ensure proper distribution of heavy load.

Lugs & Grooves shail be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray examination of casting’s thickness more than 8™ and load testing of bearing, if considered nccessary, shall have to
be carried out at the contractor’s cost. The samc procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be
directed by the Engineer-in-charge. _

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concreic) for the testing
shall be laken for cach structural member by representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test
specimen in cube should be carried out in the departmental control, Test should be carried out in accordance with the
stipulations in bridge code section- II1.

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be cntertained later on the grounds that the casting of the test specimen was faulty and that the result of these
specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall
not be permitted.

)] The thickness of cement conercte in top plugging should be as per departmental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction.
Where it is not possible to work these tolcrance, the contractor shall carry out suitable remedial measures as muy be
direcied by the Engineer-in-charge lo overcome the adverse effects of the tilts and shifts without any extra cost to the
department and without any damages to the well. Any additional work, necessary consequent upon the excess tilt and
shift, shall be carried out by the contractor, at no extra cost to the department.

Concrete of strength below of the required strength {as determined by actual tests) shall not be accepted.

If the well is bevond rectification, the well shall be rejected. The well has to be abandoned and another well to be sunk
at a suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided
as per the clauses of MORT & H for roads & Bridges.

No elaim for carriage of water, what-so-ever, will be entertained.

The contractor shall cmploy 1 or more engineering Graduate or diploma holders

s apprentice gf his cost, i the work as
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85,

86,

87,

88.

89.

50.

92.

93.

94.

95.

90% of the work is completed. The fair wage to be paid 1o the apprentices should not be less than emolument of
personnel of cquivalent gualilication employed under govi. The no of apprentices to be employed should be fixed by
the Superintending Engineer in the manncr so that the total expenditure docs not cxcced 1% of the tender cost of the
worl.

. Special class contractor shall employ under him | graduate engineer and 2 diploma holders belonging to the statc of

Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma helders belonging to
state of Orissa. The contractor shall pay to the ¢ngineering personnel monthly emoluments, which shall not be less than
the emoluments of the personnel of equivalent qualification employed under the state govt. of Crissa. The cngineer-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemployed Graduate engincers and
Diploma Holders, if such help is sought for by the contractor. The names of such Engineering personnel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work, Each bill of the Special Class or ‘A” Class Contractor shall be accompanied by an employment
Roll of the Engineering personnel together with a Certificate of the Graduate Engineer or Diploma Holder so employed
by the contractor io the offect that the work executed as per the bill has been supervised by him, (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91), The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule — B.

It is the responsibility of the contracter to procure and store explosive required for blasting operation. Department may
render necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Lid. will be allowed price preference up to 3% over the lowcest quotation or
tender as laid down in works and Iransport Department Resolution No-285 date-17.04.1974. The Orissa Construction
Corporation will be allowed a price preference to the extent of up to 3% over the lowest tender amount {Where their
tender is not the lowest) provided they express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer wilt be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required
quanlity of material including the wheat' rice referred to above, medical aid, labour and food stuff etc., and that rates
quoted by him in the tender will be adequate to complete the work according to the specifications attached there to and
that he had taken in to account all conditions and difficultics that may be encountered during its progress and to have
quoted rates including labour and materials with taxes, octroi, other duties, lead, lifis, loading and unloading, freight for
all materials and all other charges necessary ior the completion of the work, to the entire satisfaction of the Engincer-
in-Charge of the work and his authorized subordinates. After aceeptance of the contract rate Government will not pay
any extra charges for any rcason in case the contractor claims later on to have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of 1.T. Department of the gross amount of the bill towards income tax will be deducted from
the contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST ag applicable will on works contract shall be paid over the bilf
amount at the time of payment of bill.

The contractor is required Lo pay royalty to Govt. as fixed from lime of time and produce such documents in support of
their payment to the concerned Executive Engincer with their bills, failing which the amount towards royaltics of
different materials as utilized by them in the work will be recovered from their bills and deposited in the revenuc of
concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any pavable for the work.

Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution
of work through tabour should produce valid license from licensing authorities of labour Department,

Sample of all material — The coniractor shall supply sample of all materials fully before procurcment for the work for
testing and acceptanee as may be requiring by the concerned Executive Engineer.

Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has no responsibility for the suilability of actual strata at the foundation level.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to
ascertain the S.13.C. and credibilily of the strata at founding level while quoting his ratcs for tender the contractor shall
take in to account of the above aspects,

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the contructor at his own cost unless the Engineer for rcasons to be recorded
in writing shall be decided that they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also required to maintain the road for three years from
the date of successful completion of the work.
From the commencement of the works to the compietion of the same. they are to be yhder the contraetors charge. The
contractor is to be held responsible to make good all injuries. damages and repairs octasioned or rendered necessary to
the same by fire or other causes and they held the Govt. of harmless for any claims for injurics to person or structural
damage te property happening from any neglect, default, want of proper carc of\misconduct/on the part of the
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duc to earthquake, flood, cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused
will have to be madc good by the contractor at his own cosl.
96. Gradation of ingredicnts: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.§. Code/ LR.C. code/ MoRT&H specilications.
97. Tilts and shifts
a)  Maximum permissible shift is 150 mm,
b) Maximum permissible tilt {s 1:80.
98. Payment for variation in pricc — (Vide Works Department Memorandum Ne-12073 /W Dt. 7.4.1986, 14379 Dt
22.06.1991 and No-222874 Dr. 24,10,1992)
a(i). ~If during the progress of the work ihe pricc of any material {excluding the cost of Steel, Cement & bitumen)
incarporated in the work {not being materials supplied from the Engineer-in-charges store) increascs or decreases as a
rosuli of increase or decrease in the average wholesale price index (all commodities). and the contractor there upon
necessarily and properly pays in respect of that materials {incorporated in the work) such increased or decreased price, then
he shail be entitled (o reimburse or liable to refund guarterly as the case may be, such an amount, as shall be equivalent to
the plus or minus difference of 75% in between the Average wholesale Price fndex (all commedities) which is operating
for the quarter under consideration and that operated for the quarter in which the tender was opened, as per the formula
indicated below provided that the work has been carried out within the stipulated time or extensjon thereof as are not
attributable to him:-

Formula to calculate the incrcase of decrease in the price of materials.
Vm=0.75 x Pm x R x (i-i0)
100 io
WVim = Increasc or decrease in the cost of work during the quarter under consideration due to change in the price of the
matcrials.
R = the value of work dene in Rupees during the quarter under consideration.
io =The average Wholesale Price Index {all commeoditics) for the quarter in which the tender was opened (as published
in R.B.I bullctin from time to time.)

i = The Average Wholesalc Price Index (all commoditics) for the quarter under consideration.
Pm = Percentage of matcrials component as per sub-clause of this clause.
. (ii)-Where original coniract period is one year or above, Increase! decrease of cost of steel, cement and bitumen

are 10 be paid / recovered. Payments in case of increasc are to be made with prior approval of Government when the total
claim is more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engincer (as the case may be) when the claim
is up to Rs. 50,000/-. Recovery in casec of decrease shall be made by concerncd B.D.O. from the contractor, immediately.
The cost shatl be determined as follows: -

L. Steel .covvnee Ratc as fixed by stecl authority of India Limited (SAIL)
2.Comen .........  Average factory price of three manufacture of cement inside the state.
3. Bitumen ... Rate as fixed by Indian 0l Corporation Limited (IOCL)

a (1i{)-Where original period of contract is six months and below one year, Increase/ decrease of cost of stecl, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when
the total claim is more than Rs. 50,000/~ and with prior approval of the F.LC. /Chief Engineer (as the case may be) when
the claim is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below,

(1) The cost shall be determined as follows: -

Sitcel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as fixed by Tndian Oil Corporation Limited (I0C)

(2) Cost of the project should be more than 50.00 lakhs. However the differential cost of such material may be paid to the
contractor afier deducting the hike percentage amount in the tender for those materials from the calculated amount of
diffcrential cost.

(3) Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen.

Y] Differential cost will be allowed only for the original agreement period, but not for the extended period even
through it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of
the work as per the approved work programme. Stipulation contained in the existing clause 31(HRecovery in case of
decreasc shall be made by concerned Block Development Officer from the contractor, immediatcly.

(b Similarly, if during the progress of work, the wages of fabour increase or decrease as a result of increase or
decreasc in minimum wages for labour prescribed by Government and the confr ereupon necessarily and
property pays in respect of labour engaged on exccution of the work such increasegtor decrcased wages then he shall be
entitled to reimburse or lisble to refund quarlerly, as the case may be such an anfount as shall bg equivalent to the 75%
plus or minus difference in betwcen the minimum wages for labour whigh is operating for the quarter under
consideration and that operated for the quarter in which the tender was opened a§ per the formylla indicated below.
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c)

Formula to calculate the increase or decrease in the price of Labour,

VI=0.75x PL x R x (i- io}
100 i

Vi= Increasc or decrease in the cost of work during the quarter under consideration due to changes in the

minimum wages ratc of labour.

k= the value of work done in Rupecs during the quarter under consideration.

0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was

opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

T"l= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol. il and Lubricants (Diesel oil being the representative
item for the price adjustment) increases or decrcases as a result of the price fixed there for by the Government of India
and the Contractor there upon necessarily and properly pays. such increased or decreased price towards Petrol, il and
Lubricants used on exceution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the
case may be, such an amount, as shall be cquivalent 1o the 75% plus or minus difference in between the price of
P.O.L. which is operating for the quarter under consideration and that operated for the quarter in which the tender was
opencd as per the formula indicated below: -

0.75xK2 Rx(D2-Dl)

Xi= X

100 Dy

K1 = Increase or decrease in the cost of work during the quarter under consideration dug to changes in the price of P. O,

L.

k= the valuc of work done in Rupces during the quarter under consideration.

D1= Avcrage Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the

tender was opened.

D2= Average Price per liter of diese! oil which is fixed during the quarter under consideration.

K2= Pecrcentage of P. O. L. component as per sub-clause.

d) The following shall be the percentage of materials, labour and P, O. L. component for reimbursement/ refund on

variation in price of material, labour and I'. O. L. as per sub- classes ¢a), (b) and (c) of this Clausc,

Catcgory of works Contractor' Supply Departmental supply of materials

%, Of Matcrials | % Of Labour | % OfP.O.L.

[rrigation work

a) Structural works 20% ‘0 30% 5% 45%

biEarthwork, Canal work, 20%% 60% 5% 15%
Embankment work tc. -0

R&B Works

a) Bridge work 20% 30% % 45%

b} Road work 45% 40% 5% 10%

¢} Building works *30% 30% 3% 35%

(* Where brick is supplied by the Depariment, it should be 20% instead ol 30%)
d) Vide Works Department lelter No-21369 dated-22.09.91, the reimburscment i refund on variation in price of
materials, (except stecl, cement and bitumen which will be governed as per clause no 31{a-ii} &{a-iil), labour and P.0O.
L. as per sub-clauscs (a-i), (b) and (c) of this clause 31 shall be applicable in the following manrer.

"In term of aforesaid cscalation clause, where the period for completion of the work as stipulated in_the
agreement is lcss than one vear, no cscalation is admissible at all. In case of work where the stipulated period of
completion is one vear and more escalation on account of price variations would be admissible only for the remaining
period afier excluding the first one-year period thereol, provided that the work has been carried out by the contractor in
term of the relevant provision of the Agrcements. In the situation, where the period of completion initially stipulated in
the agrcement is less than one year and subsequently the completion period has been validly extended on the ground
that the delay in completion of the work is not attributable to the contractor and in the result the folal period including
the extended period slands at one year or more, escalation is admissible onty for the re ining period after excluding
the [irst one year period there from." .‘;
el The contracter shall for the purpose of sub-clauses (a). (b} & (¢} of this clause keep sucy books of Account
and other documents as are necessary to show that the amount of increase claimdd or reductiory availuble and shall
allow inspection of the same by a duly authorized representatives of Govt. and Yprther, hall Al the request of the
Engineer-in- Charge furnish, verified in such a manner as the Engineer-in- Charge may equire
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100.

101.

102,

106

107.

108.

109,

114,

111

112.

113.

such other information as the Enginger-in-Charge may require The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material. wages of labour and/ or priec of P.O.L. give notice
thereof to the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
relating thereto which he may be in a position 10 supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if neccssary
for which agrecment of such land by the side of C.D. works and the rental charges for such private land shall be borne
by the contractor including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading ete. till the C.D. works are opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges ete. His rates in the tender for other itens shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the privale land to bring
the land to its original condition ete. complete.

"The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground.
The ratcs quoted by the contractor should be inclusive of all such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whencver
pecessary are to be entercd in this book by the Officer-in-Charge! Engineer-in-charge with their dated signatures and
duly noted by the contractor or his authorized agents with their dated, signature. Orders entered in this book and noted
by the contractor's agent shall be considercd to have been duly given tom contractor (gj, owing the instructions of the
Department. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without written permission of the Engineer-in-charge and (o be submitted to the Engincer-in-charge every month.

The tendcrer should conduct three bores at each pier and $.8.C. of soil al foundation level and abutments location and
furnish the test results in conformity with LR.C. code at his own cost betore execution of the work and rates quoted by
the contractor should be inclusive of such bores and $.B.C. tests etc. without any extra cost to the Department.

3. The details of foundation, sub-structure and floor protection for exccution shall be done in accordance with the test

resulis thus obtained.

4. The contractor shall have no ¢laim what so cver for the extra quantity of work to be cxecuted in view of above possible

changes and payments is to be madc as per clause 11 of the P1 Contract.

5 Over and above these conditions, the terms and conditions and rules and regulations and specilications as laid down in

Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision {
amendment are also binding on the part of the contractor.

No part of the coniract shail be sublet without written permission of the concerned B.D.O. or transfer be made by
power of Attorney authorizing others to rcceive payment on the contracior's behalf,

The contractor should attach the certificate in token of payment deposit with the registration authority as percent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contracior at his own cost. The Department will not
be any way responsible for the same and wili not pay any cost towards the repair done by the contractor,

The rates quoted by the contractor shall cover the latest approved rates of labours. materials. P.0.L. and Rovalties.
Arrangement of borrow areas: land, approach road to the bridge site etc. are 1he responsibility of the contractor,

I'he rate for each work of concrete ftems wherever dewatering is imperatively necessary the term dewatcring shall
mean the cxecution or operation of the items due to standing waler as well as due 1o percolation of water. The quoted
rates will be inclusive of this.

‘The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost. No future
complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record Hems of works are not
covered by his contract and claimable as extra. Claims shal! be entered regularly in this book under the dated signature
of the contractor or his duly authorised agents at the end of each month. A certificate should be furnished along with
the claim to the effect that he has no other claim beyond this claim up-to-date, It in any month there arc no claims o
tecord, a certificate to that effect should be furnished by the contractor in the claim book. Fach claim must be defined
and should be given as for as possible regarding the quantities as well as the total amount ¢laimed. The ¢laim book
must be submitted by the contractor regularly by 10th and 16th days of cach month for orders of the Engineer-in-
Charge or competent authority. Claims not made in this manner or the claim book not maintained from the
commencement of the work, are liable 1o be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor 1o the Engineer-in-charge aficr completion of the work or before recession of the
contract by the Department whichever is earlier for record. -

Number of tests as specified in LR.C/ MORT&H / 151 specification required fgt the construciion of roads! bridges /
buildings or any other structural works will be conducted in any Govt, Test House / Dcparlmcnt'hl lahoratories/reputed
matcrial (esting laboratory as to be decided by the Engincer-in-charge. Testipg charges inc ding expenditure far
collection / transportation of samples /specimens ete. will be borne by the contiugtor. The collection of samples and
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testing are to be conducted for both prior to cxecution and during execution as muy be directed by the Engineer-in
charge and on both the accounts the cost shall be borne by the contracior.

114. Besides. the firm / contracior shall install full-fledged field laboratlory at work site for conducting required tests as per
IRC / MoRT& H / IS] requirements at his own cost for providing sufficient oppertunity for checking from time to time.
An Cngineering personnel of the executing agency should be present at work site at the time of visit of high level
inspecting officers in the rank of Superiniending Engineer and above, Afier completion of the road in all respects the
road furniture’s should be affixed by the executing agency indicating locations like school, hospital. No-horn ete.

115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making & tulse statement or declaration.

{b) Past record of poor performance.

{c) Past record of abandoning the work hall way/ recession of contract.

{d) Past rccord of im-ordinate delay in completion of the work
{e} Past history of litigation,

116. The information furnished must be sufficient to show that the applicanl is capable in all Tespects (o successfully
compiete the envisaged work,

117. In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiturc of FMI unless
adequate justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be
laken apart from disincentivising the tenderer. ’

115. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL:-

2.1. Progress of work and Re-scheduling programme.

2.1.1 The Block Development Ofticer shall issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2, Within 15 davs of issue of the letter of acceptance, the contractor shall submil to the Enginecr-in-Charge/ BLO
for approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing
for all the aciivilies in the Works along with monthly cash lMow forecast.

2.1.3. To ensure good progress during the exccution of the work the contractors shall be bound in all cases in which the
time allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4™ of the whole
time allowed under the contract has elapsed. 1/4% of the whole of the work before 1/2 of the whole time allowed under
the contract has elapsed, 3/4™ of the wholc of the work before 34" of the whole time allowed under the contract has
elapsed.

2.1.4. If at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform 10
the programme te which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge,
a revised programme showing the modifications to such programme necessary to cnsure completion of the works
within the time for completion. If the contractor docs not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 1% of the contract value from the next payment certificate and
continue to withheld this amount until the next payment after the date on which the overdue Programme has been
submitted.

2.1.5. An update of the Programme shall be a programme shewing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including -any changes to the sequence of the
activities.

2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor
muay revise the Programme and submit it 10 the Engineer-in-Charge again al any time. A revised Programme is to show
the effect of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specificd in the Contract data shall be the essence of the Contract.
The exccution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after
the date on which the BDO issues written orders to commence the work or from the date of handing over of the site
whichever is latcr. If the Contractor commils default in commencing the execulion of the work as aforesaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the carnest
money & performance guarantec / Sccurity deposit absolutely.

2.2.2 As soon as possible afler the Agreement is executed the Contractor shall submit the Time & Progress Chant for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicatc the forecast of the dates of comumencement
and completion of various trades of sections of the work und may be amended as negess - ggreement between the
B.D.0, and the Contractor within the limitations of time imposed in the contract gaCuments, any further io ensure good
progress during the execution of the work, the contractor shall in all cases in fvhich the time allowed for any work,
exceeds one month (save for special jobs for which a scparatc programme has been agreed upon) complete the work as
per milestone given in contract data,

Contractor Block Developffent Offfcer



22.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give
notice thercof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good
the defay and shall do all that may be reasonably required 10 the satisfaction of the RDO to proceed with the works.

i} Force majeure. or
ii) Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commetion of workmen, strike of lockout affecting any of the trades cmployed on the
work, Or.

. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in exccuting work

not forming pari of the Contract.

iii) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion

Thle

119,

without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
iv) Any other cause, which. in the absolute discretion of the authority mentioncd, in Contract data is beyond the

Contractors control.

2.2.4. Request for reschedule and extension of time, to be gligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable.
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such exiension
shall be communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extcnsion of time shall not be bar for giving a fair and reasonable
extension by the B.D.C. and this shall be binding on the contractor.

2.3 Compensation for Delay.

2.3 1. If the contraclor fails to maintain the required progress in terms ol clause 2 or to complete the work and clear the
site on or beforc the contract or extended date of completion, he shall, witheul prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agreed compensation the amount
calculated at the rates stipulated below as the Superintending Engincer {whose decision in writing shall be {inal and
binding) may decide on the amount of icndered value of the work for cvery completed day / month {as applicuble) that
the progress remains below that specilied in Clause 2 or that the work remains incomplete.

This will also apply to ilems or group of items for which a separate period of completion has been specificd.
Compensation @& 1.5% per month of for delay of work, delay to be compieted on per Day basis. Provided abways that
the total amount of compensation for delay to be paid under this condition shall not excecd 10% of the Tendered Value
of work or 1o the Tendered Value of the item or group of items of work for which a separate period of’ completion is
originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any
olher contract with the Governmeni. [n casc, the contractor docs not achieve a particular milestone mentioned in
contract data, or the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be
withheld, to be adjusted againsi the compensation levied at the final erant of extension of time. Withholding of this
amount on failure to achicve a milcstone shall be automatic without any notice to the contractor. However, if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be rcleased.
In case the coniractor fails to make up for the delay in subsequent milestone(s), amourl mentioned against each
milestone missed subsequently also shall be withheld. However no interest wharsocver shall be payable on such
withheld amount.

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to atlend a management mecting. The business of
management meetings shall be, (o review the plans for remaining work and to deal with maiters raised in accordance
with the early warning procedure.

2.4.2. The Engincer shall record the business of management meetings and is to provide copies of his record to those
atlending the meeting and to the Employer. The responsibility of the parties for actions 1o be taken to be decided by the
Engineer cither at the management meeting ot afler the management meeting and stated in writing 1o all who attended
the meeting.

Clause-2 (b} of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Orissa):-

Ta rescind the contract {of which rescission notice in writing to the contractor r the d of the B.12.0O shall be
conclusive evidence), 20% of the value of left over work will be realized from thy/contractor penalty.

Cess (@ 1% of the agreement cost shall be deducted from contractor bill as perfcircular of Gopt. of Orissa Labour and
Employment Department vide letier No 3757/ Dt 25.04.2000.

Contractor Block Deve. ent Qfficer

Danagadi



120. ELIGIBILLTY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned
in check list;

a) Required E.M.D as per the ctause No. 10.
b} Copy of valid Registration Certificate, Valid GSTIN certificatc, copy of valid license,
: as per clause No 11. PAN card along with the tender documents and furnish the Ongmal
Registration c-emfi cate, GSTIN certificaie and Pan card, for verification within 3{three) davs of opening of the tender
before tendering authority as per Clause No.10.
¢) DTCN duly signed by the contractor on gach and every page.
d) Bank Draft towards cost of Tender Paper if’ downloaded or Money Recgipt as per Clagse No 5.
Total: - 120 (On¢ hundred twenty ) clauses only,

Contractor Block Development Offfcer,
Danagadi




BILL OF QUANTITIES

MName of the Work:

CONSTRUCTION OF ADDL.CLASS ROOM AT BUDHARAJ NODAL BIDYAPITHA

meter

. ! i . :
],;S I Description of item of work . Quantity Unit | -Ra te Amom\“ i
. No. { inRs. InRs |
L : 3 ERN 6
E Farth work in excavation of foundation in trenches i hard seil or zravelly ’ :
i soi} except sheet rock requiring biasting to proper profile with all leads, lifis | | :
' and delifis 1o proper section and prafile including dressing & leveling the | | One Cubic ' )
- b bedupto required depth and making it fit for laying concrete and depositmg | 63.37 tﬁeﬂ:r PO1R459 11697.00
; + the excavated materials away from the work site with all leads and Titts ’
| i inciuding dewatering. if necessary from foundation complete as dirceted by
: Engineer-im-charge ) o
Filling in F(JUI‘}&LH}OF and Pimth and tloor mth sand w "ienu and Idﬂ'imuj Ome Cabie
2 lincluding all cost of sand. convevance. royalty with labowr and T & P 83 67 : e 547.16 4378100
required for the \mr}\ as per d:ruuon of Engineer-in-charge. e
- Cement Concerete of prapertion (1 {:3:6) using 4cm and Jowngraded size i
Hard Granite Crusher Broken m\.tal for foundation. {ooring conerete !
. approved qualiny from approved quarry including heisting, lewering and T i One Cubic 4454 64 93017 (0 |
co laving concrete to the required level ramming. watering. curing cete. = meler o T
P complete including cost, conveyance, royaliy of materials with all labour ;
) _charges as directed by [ngineer-in-Charge. ] B ; :
- RC.C work of M-20 grade with 20mm and down grade black hard granite :? :
' {erusherbroken) stone chips including hoisting and laying.cost.conveyance o : ;
1 and rovatine of materials.curing et complete as per dircetion of Engincer- 33.91 ; One Cubic ; 482747 l 16370000 |
- in-charze Pl i
z |
: Rigid and smooth centcring & shuttering at all heighs of all types of work ‘: ! T :
. using required scafolding . T & P .centering shurtering including ail taxes | i
! 5 | of materials cost of scatoiding conveyance and dismentatling and disposing ; i |
! | debrise clear of work site complete as per the direction of the Enginecr- in- | ' I
; i charge, ; |
Lo L —— R - l._. !
: ; One | :
o {a) For calumm buse & plinth band ’ 8398 syuiare ' i00.58 | 8347.00
L meter i _
| Ove |
i (I | For columns. wall beam and cross beam 9233 Syuare . 7ALTE L 6663906
Por meler ¢ P ;
{er Yor Lintef band (764 square | 26013 9.00
| meter i ) |
: ) i L One :
bo(d) | For roof slab. veranduh, door and window chajja. 7026 square 423.03 » 2972200
: . meler i
. Suppls ing. fitting.phacing uncoared HYSD bar remforeement for RCC work : i .
6 111_c1qd ing Ic‘_\.st‘ convavance and taves of MS rods or I:} bl)‘ steel and 339] i ne qatl. 6344.09 21512800 |
i hinding wires of 18-20 gause and labour charges requires for the work ete. i |
| complere inal floors. - - |
| B Bl : I _ -
' Fhy ash brick in cement montar ( 1:6) in foundation and plinth baving b
i L _ \ L . . \ - One Cubic s
.., crushing strength not less than 73 kg'emZ with dimension tolerance +- 8% a1 P eter | 4770.55 04165.00
' 1 inel. splays curting circular moulding .chamfering and corbetling ete. inel. - st i et LT
¢ cost of all materials labour T&P cess.etc. as per direction ofl—nc in.charge. : i
I Fl\' ash brick in cement wortar { 116} in super structure ha\-'im_ crushing I i ’
3 . wrenzth not less than 75 kgrom?2 with dimenston toierance +°- 8% incl. 29 65 One Cubic i 4301 88 137610.00.
i :

Spld} 5 cutting circular mouiding .chamfering and Lurbe!‘mg ete. tncl. cost
i of all materials labour T&P .cess,etc. as per direction of Fng incharge.




16 MM (5 §7) thick cement plaster in C.M.{ 16} finishing smoaoth to inside
rough surface of 5" 7 10" thick brick walls after racking out the joints

i l f
= i ! :
! ! One !
Cncluding \aatermg and curing with cost. convevance. royvaliy and taxes of | A P | . :
9 | < TP S e | 14593 square | i9692 | 700
i all materials and cost of all labour charges requived for the work | L eter | | i
Fete.complete including cess. i i i
L e ' I e ]
12 nrm {1 ;[hrcl\ cement p!dsu,r in C.M. (I (‘}hm%hmf smooth o outside i ; i
' : i ! i
i : smooth surface of brick walis after racking out the joints including watering | | One i i :
{10 | and curing with cost. conveyance. rovalty and taxes of ali materials and i 150,75 | square l 13855 2083400 I
! i cost of all labour charges required for the work etc complete, | i meter | : i
i i | ; !
| | B S | 1 — S
! | Supplyving fhiting fising of MS door s & windows indl cost, conveyance, ! _ !
oy ) laxes, T & P_\of alt materials ete complete including coss as per direction ol | 6ss.00 ¢ Opeke. | 67.80 | 44409.00
i Engineer-in Charge : : i '
; i ; i !
| - Suppls ing. fixing verurified titles (600mmx600mm) in smm |, One | |
, vine. fixing vo el . oars on 5mi . € » o
2 AR ng, iNing weririied nlles HTIMX mnipin S O71 M I0.9% :-;quarc L 1p531.60 i 7478500 !
: ¢ thick b"d of coment mortar{ 1: 1) mmrcd with neat cement slurry. metcr I !
! | < ! |
[ . . @@ . . —_ ] - ; ]
i | _ e . L . _ One :
AT (it bound cement priming one coat with primer of approved guality over 37417 0 squars 83.32 3055500
v walls. ' P i N : T
i Pometer :
I—_:. R — PP e S ( — PR - —
| Supplving. Ainishing walls with water proofing weather coat paint two coal i Qne ! | :
. [ Ing. SHITHE W W X WOTINE wediher © o i - i - ! n ;
© g uPPIYIng. finshing wars vl waler prooting weathier coal p L3443 square 1 7001 1 1082800
: ¢ of approved shade owtside the building, V&P labour .cess.etc.all compleic. L neter i
X i : H - ' i i
' ) : ! . 1 .
iYsiempering two coass to walls of approved shade including i COne _:+ |
L5 IEMDOTmE TRO Laals To Rats of dpproved shac £ 21672 1 square | 6651 [ 1441400 !
: ©costearriage. fabour ete all complete. D ctor | : i
P — _ S i . ;
i Supplyving and painting 2 coats with synlhcuc enamel paint over one coat ; One :
1 16 ofprumer on MS doors & windows, including cost of 3950 Posquare (86,08 | 731300
! i . paint.labour T&P etc.complete including cess, | . meter ' - '
- Providing. supplyving and painting of sign board and dz:.pla\, board of sice
| 12 2 25mithick W i 43m below UL and shs P . P i
! Loy 2Um x 1.20m _\_O,-‘ n{thie }gba v G md_(}. Sm be o0 (L. and shall 1 ' OneNo. | 500000 | S007.00
| : i be plastered (painted and writing ete. ax per direction of Eng. bn charge.. i : :
| ; ) I | i
U, e e R - e d
! | o
T'otal i 109972000 |
| i o
Total 17 { Seventeen ) items Ouly  (Rupees Ten
b 7 a“g .
Asst. Exceuftive Fngi 1eer nagadi BDO), Danagadi Addl Pr ejuct Difect r{Tech )
) DRDA, Jajpui
.-",
My our quoted rate is o 9% (both in figures and words) excess over

Signature of Tenderer



SCHEDULE-A (CERPIFICATE OF NO RELATIONSIHIP)

['We hereby certify that 'We* am/arc* related'not related (*) to any officer of PR Depit. of the rank of

Assistant Engincer & above and any officer of the rank of Assistant / Under Secratary and above of the PR
Deptt, Govt. Of Odisha. I'We* amvare® aware that, it the tacts subscquently proved to be false, myiour’
contract will be rescinded with forfeiture of £.5.0 and security deposit and FWe* shall be liable to make
cood the loss or damage resulting from such cancelation. ['We alse note that. non-submission of this

certificare will render ny 7 our tender Hable for rejection.
{*)Serike out which 1s nol applicable.

HOLDERS (For spcéizﬂ class 7 A™ class contractors anly)

I We hereby cetify that al present the following Fngineering personnel are working with me 7 i our
firm 7 company and their bio-data are furnished below.

ne of the | Qualification Date of * Monthly : Whether full | if they are superymmugted
i Lngineering i Appaintment © emoloment | time retired . dismissed or removed |

i personnel ; | : engagemeni | personme!l from state Gowt,
| appointed for ) and Centea! Govt. © Public Scctor
| stpervising continuous umlertaking Privaly
conracfor’'s Companies and or amy onc
work  with ieligible for  Government
address service, '

] K B 4 5 6 7

— - - 1 —_— —_ 4

. e undersigned <do hereby certify that all the statcments made in the required attachments are true and
COTTeCT.
. The undersizned also hereby certifics that neither our firm M:s

ok iy O i constituent paningns tdve abandoned any soad
bridee Treigation ‘Buildings or other project work i India nor anv contract awarded to us for such works
have been rescinded during the last five vears prior to the dare of rhis bid.

. Phe undersigned hereby authorized and reguest €s) any bank, person, {m or Corporation to furmish
pertinent information s deemed necessary and as requested by the Departrent to verify this statement or

regarding my {oury competency and general reputation.
*  The undersigned understands and agrees that further qualifs ing inforination may be requested and agree 10
{urnish anv such information at the request of the Departument.

tSigncd by an Authorized Officer of the (irm)
Fitle of Otficer

N al Firm

' APPROVED FOR {-oeee -----) pages only
: ',}t N -
N ! ~ '
K;-‘L)L ‘ //&.{; a,l \ E:f\
AsstEx. Enginger/ ' | _ -
| Danagad] | Dphagadi | _Addl. Project DitcCiort TR0, DRDA. Jujpur
( _
Sold for the work  Construction of Addi.Class Room ai Budharaj Nodal BW&Z{,Danagadi Block™ on
pavinent of Rs, ——--mmmes e A RUPUOE —m e e weecdy only vide Mones
Receipt Noo ... S B against BC - Bank {Draft WNol...................l
DioL L pavable ai SBT Duburi Project. Danagadi.

Ay

Block Development Officer.
Danagzadt.




CHECK LIST

(To be filled up by the contractor)

St Documents Submitted Page No. Issuing authority
No. Yes No.
1 2 3 4 3 6
1 Cost of tender paper
2 Copy of valid license
3} Copy of valid LT./ Pan Card
4 | Copy of GSTIN certificate
5 Required EMD in approved form
6 No relation Certificate
7 | Affidavit of no litigation
8 Affidavit of authenticity of (rue document
attached
0 Prool copy of Danagadi Panchayat Samili
registered contractor certificate
0 Valid E-Mail Address

Yalid mobile number

best of my Knowledge & belief.

Contractor

Block Development Officer
Danagadi.




i

£

“ercentage guoted by the tenderer shall be accurately filled in words and in frgure.

-Strike out which is not appiicatile, if the tenderer quotes the percentage without mentioning excess or less,
Hwill be considered as excass.

- Percentage should be quoted up to 2 {fwo) digit after the decimai paint.

- Rate of all items are inclusive of cost, tarriage, royalty and other taxes

of maierials.

Tenderer

No of Carrections .

No of Over writing ..o

No of Interpalation ..

: Bioch Dovelopment iticer

Danagadi



