GOVERNMENT OF ORISSA

PANCHAYATI! RAJ DEPARTMENT

BID DOCUMENT

NAME OF THE WORK: - Construction of Addi.Class Room at
Jakhapura Govt. High School, G.P- Jakhapura

Bid identification/DTCN No. .36/ / 20-0/-202] | P.8 Danagadi

PANCHAYAT SAMITI, DANAGADL



PANCHAYAT SAMITL DA NaGabl

No. 2é1 i )b Azl
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DETAILED TENDER CALL NOTICE

Contractor 8laock Davelop =

Danagadi
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Construgtion of Addl. Class " & DT
12 Room &t Ostapal 11$ 1099720.00 10997.00 6000.00 Four calendar
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Block Development Officer,
Contractor . Danagadi

2. The sale of the Bid document shall start from the date of publication in hitp:/iwww.jajpur.nic.dnduring officc hours in the
office of the Panchayat Samiti, Danagadi, Jajpur

3. Bids shall be received in the office of the Panchayat Samiti, Danagadi, Jajpur till Dt {9 .02.2021 up to 5.00PM-
through Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the
documents or non-receipt of the same.

4. The tender will be opened in the office of the Panchayat Samiti, Danagadi, Jajpur at 11.00AM, on /¢ 022021 in presence
of the bidders or their authorized representatives. In case of holidays, next working day will be considered.

5 The bid documenis can be obtained from (he Office of the Panchayal Samiti, Danagadi. Jajpur in person on application and
payment of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.0, Danagadi, Jajpur payable at
SB.l. Duburi Project, Danagadi . The bid document can be downloaded from the official web site of Jajpur District
(http:ifwww.jaipur.nic.in). In case of downloaded bid document the cost of bid document should be attached with ihe bid. The
cost of bid document is not refundable. The envelope containing bid document should be super scribed with “Tender Call
Notice Number- 46/ /120 .01.2021,

6. The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without
assigning any reason thereof. Any dispute in this marter will be settled up under the Jurisdiction of Jajpur Districi. (The bids of
the defaulting contractors of this block these who have not completed the work in time are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is Jess than the estimated cost put
to tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender
shall have 1o furnish the exact amount of differential cost ic cstimated cost pul to tender — minus the quoted amount as
Additional Performance Security {APS) in shape of Term Deposit receipt pledged in favour of B.D. agadi/ Bank guarantee
in favour of BDO, Danagadi from any nay Nationalized Scheduled Bank in India counter anteed Ry its local branch at
Bhubaneswar within seven duys of issuc of Lelier of Acceptance (LoA) by the BDO, Dan, adi (by e-mail) 1o the successful
bidder otherwise the bid of the successful bidder shall be cancelled and the Farnest Mongy/ Bid Security shall be forfeited.
Further proceeding for blacklisting shall be initiated against the bidder. The concerned APS Yill be returnid to the bidder after

completion of work in all respect i.e. F'inal bill paid.
L6
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8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and
time, the officer will not be considered op any account cven if the tender documents were dispatched by the tenderer before the
due date.
9. The tender is to be submitied in one cover is to contain EMD. signed DTCN on every page, price bid duly filled in and signed
by the tenderer, attested copy of : P : - : PAN card,
valid GSTIN certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the
check list column and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is 10 be
scaled and superscribed as the bid of the works as mentioned in column No.2 of the tender call notice.
10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned
in column No.d along with tender in shape of National Savings Certificates /KissanVikash Patra /Post Office Savings Banks
account/Post Office Time Deposit Account/Bank Guarantec in favour of BDO, Danagadi from any nay Nationalized/ Scheduled
Bank in Tndia counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions jaid down in OGFR and in
no other form. Tenders not accompanied with EMI) as specified above shall be liable for rejoction.
{i)The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like
valid registration certificate, valid GSTIN certificate and PAN card which are mandatory

and the original certificate are 1o be produce within 3 (Threc) days of opening of the tender before the B.D.Q, Danagadi for
verification and mentioning about relaxaiion (if any) in the license otherwise hissher bid shall be declared as non-responsive and
thus liable for rejection.
{ii)The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column No.7
of the tender cal! notice. Tenderers whose tender is accepted must submit a work program al the time of execulion of Agreement.

11. All tenders received will remain valid for a period of 90 (Ninety) days from the last datc of receipt of tenders and validity

ol tenders can also be extended if agreed to by the tendercr and the Department.

12. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has
ahandoned any work in the last five years. prior to 1he date of bid shall be debarred from qualification. The tenderer is
10 furnish and affidavit at the lime of submission of tender paper about the authentication of tender documents. An
affidavit to this effect is to be furnished in schedule-C. Non-furnishing of information in sched ule-C and required
affidavit in schedule-C, the bid document will be summarily rejected.

13, No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the
cank of an Assisiant Fngineer & above in the state PR. Department or Assistant/Under Secretary & above in the P.R.
Department. If the fact subsequently proved to be false, the contract is liable to be rescinded. The eamest moncy & the
total securily will be forfeited and he shall be liable to make good the loss or damages resulting for such cancellations.
The proforma tor non-relationship certificatc is comtained in a separate shect vido Schedule-A.

14. 1t an Individual makes the application. the individual should sign above his full type writlen name and current address.

15. If the application is made by proprictary firm, it shall be signed by the proprictor above his full type wrilten name and
full name of his firm with its current address. :

16. 1f the application is made by a firm in partnership, it shail be signed by all the partners of the firm above their full tvpe
written names and current address, or alternalively by a partner holding power of attorney for the firm in which case a
certified copy of the power ol attorney shall accompany the application. A certify copy of the parinership deed and
current address of all partners of the firm shall also accompany the application.

17. 1f the Application is made by a limited company or a corporation. it shall be sign by duly authorized person holding
power of attorney for signing the application in which case a certified copy of the power of atlorney shall accompany
the application. Such limitcd company ot corporation will be required 10 furnish satisfactory evidence of its existence
along with the technical bid.

18. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

19. No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be
submitted in English. The applicant’s name should appear on each page of the application along with his signature or
the signature of the authorized representative at the botiom of gach page.

21 [nstruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quote the ratc of waork by the conlractor.
3.5.5 (V) — Percentage Rate Contract —

Percentage contract will be in addition to jtem rate, lump sum contracts ctc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to The contractor has prescribed format
appended to the tender documents. The contractor participated in the tender fo _than one work may offer
conditional rebate. Rebate offer submitted in separate scaled envelope shall be opehed. declared and recorded first. The
rebate so offer shall be considered after opening of all packages called in the safne tender notjce. The contractors who
wish Lo tender for two or more works to which they refer, written on the envelopg.

The adopted format for percentage rate is same as date of form adopied for item fate tenders but the word
“jtem rate” shall be replaced by “percentage rate” and coniract form may bc n . In this form, time is the
essence. The contracior is required to maintain a certain rate of progress specified i ontract can also

Contractor Block Develéptment Officer
Danagadi



be terminated with penalty when the progress of work is not as per the conditions of contract. The quantity mentioned
can be increased or reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated
cost. If it exceeds the limit stated above period approval of competent authority is mandatory before making any
payment. The period of completion is fixed and cannot be altered except in case of exceptional circumstances with due
approval of next higher auihority.

In case of perccntage rate tenders, only percentage quoted shall be considered. Percentage quoted by the
contractor shall be accurately (illed in figures and words so that there is no discrepancy. But if any discrepancy is found
in the percentage quotcd in words and figures, then the percentage quoted by the contractor in words shall be 1aken as
correct, If any discrepancy is found in the percentage quoted in percentage eXcess /less and total rate quoted by the
contractor, then percentage will be taken as correct. The percentage quoted in the tender without mentiening excess o7
less and not supported with corresponding amount will be treated as excess. The contractor will write pereentage cxcess
or less up to two decimal point only. If he writes the percentage excess of less up to 1wo or more decima! points, the
first decimal point shall only be considered without rounding off. Where the contracter has omitted 1o quotc the rales
either in figurcs and words, the officer apening the tender should record the omission.

Rills for percentage raie tenders shall be prepared at the estimated rates for individua! items only and the
percentage excess or less shall be added or subtracted from the gross amount of the bill.

22. ‘The tenderer shall carefully study the tentalive drawing and specification applicable to the contract and all the
documents which will form a part of the agreememnt © be cntered in to by the acccpted tenderer and delails
specifications for and other relevant specifications and drawings which are for saie. Complaint at a future date that,
plans and specifications have not been seen by (he tendcerers, cannot be eniertained.

23. The drawing furnished with the tender is tenlative and subject to revision ot medification as tendered during the
execution as per actual necessity and details test conducted. But the tendered rates guoted by the tenderer will held
good in case of such modification of drawings during the time exccution and shall in no way invalidate the contract and
no extra monetary compensation will be entertained. The work shall, however be oxecuted as per final approved
drawing 1o be issue by the Engincer—in—~charge as and when required.

24, Every tenderer is expected before quoting his rates to inspect the proposed work. He should alse inspect the quarries
and approach Toads to quarries and satisfy himself about the quality and availability of materials. In every case the
materials must comply with the relevant specifications, Complaints at future date that the availability of matcrials at
quarries has been misj udged cannot be entertained.

25, The offer of tender shail be inclusive ol cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

26. It must be definitely understood that the Governmeni does not accept any responsibility for the correctness and

complcteness
of the borings shown in Cross Section.

27. The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should pot be
unworkable low and others too high for others.

28, The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations
should be strictly in accordance with the sender call notice. Any change in the wording will nat be accepted.

29, Letiers etc. found in the tender box regarding taising or lowering the rates or dealing with any point in connection with
the tender will not be considered except the case related to clause no.22.

30. Schedule of quantities are accompanied in the DTCN (Price Bid). Tt shall be definitely understood that the (Government

does not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable
for alternation or omissions, deductions sct forth in the conditions of the contract and such omissions, deductions.
additions or alternations ctc. forth shall no way invalidate the contract and no extra monelary compensation, will be

entertained.

31. The authority reserves the right to reject any of all the tenders received without assigning any 1€asons there-of what-so-
ever.

3% The carnest money will be Tetained and dealt with as per {he terms and conditions of the O.P.W.D. code.

33 The biddernenderer, whose bid has been accepted, will be notified of the award by the BDO, Danagadi prior to

expiration of the validity period by c-mail. SMS confirmed by registered letter, This letter (hereinafter and in the
conditions of Contract called the “Letter of Acceptance™) will state the sum that the Engincer-in-Charge will pay the
contracior as prescribed by the contract (1 lerein after and in the contract called the “Contract Price™).

The notification of award will constilutc the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatraPost
Office Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duiy pledge in favour of the
BDO, Danagadi and in no other form which including the amount already depositedds bids scourity (earnest money}
chall be 2% of the value of the tendered amount (excluding 1% deposited toward iring of equipment {/machinery from
outside the siate if any ) and sign the agreement in the prescribed of PWD form fdr the fulfillment of the contracl in the
office of the BDO, Danagadi. !

34. The security deposit together with the earnest money & the amount withheld\ according fto the
agreement shall be retaincd at security for the due non-fulfiliment of this contract an iti
in accordance with the provision of the agreement. [he agrecment will incorporate all agregments

provision of P1
OIMANCE SCeurity
tween the officer

Contractor Block Development O
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inviting the bid/ Engineering Staff in-charge and the successful bidder. Within fifteen days following the notification of
award along with the letter of Acceptance, the sucecessful bidder will sign the agreement and deliver it to the Engineer-
in-charge. Following documents shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specitications and drawings, if any, forming

the bid as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and

required amount of performance security

Standard PWD form P1 with latest amendments.

Faiiure to cnter in to the required agreement and to make the sceurity deposit as above shall entail forfeiture
of the bid security {earnest money). No contract (tender) shall be {inally accepted until the required amount of initials
security is deposited. The security will be refunded after one year of completion of the work & payment of the
final bill and will not carry any interest. As concurred by jaw department and finance department in their U.OR.
No.848 did.21.05.97 J.O.R. No,202 W.F.D. dtd.06.03.98 respectively the EM.D. will be forfeited in cuse, where
tenderers back out from the offer before acceptance of tender by the competent authority.

35. ‘Thai for the purpose of jurisdiction in the event of disputes if any ol the contract would be deemed to have been entered
in to within the State of Orissa and it is agrecd that neither party 1o the contract will be competent to bring a suit in
regard to the matier by this contract at any place outside the state of Orissa.

36. The contractor should be liable to fully indemnify the department for pavment of compensation under workman
compensation Act. VIIL of 1923 on any account of the workman emploved by the contractor and full amount of
compensation paid will be recovered from (he contractor.

37. Tenderers are required 1o abide by the fair wages clause as introduced by the Govt. of Works department L. No. VII-R
R/5225-dtd.26.02.55 and No.[IM-56/628842(5) d1. 27.09.61 as amended from 1ime to time.

38. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest

minimum Wages Act, the BDO, Danagadi will have the right te investigate and if the contractor is found to be in

default, he may recover such amount due from the contractor and pay such amount to the labour directly under
intimation to the local labour office of the Govt. The contractor shall not employ child labour. The decision of the

B.D.0. Danagadi is final and binding on the contractor.

The contractor shall bear cost of various incidental, sundries and contingency necessitaled by the work in full within

the lollowing and similar category.

) Rent, rovalties and other charges of materials, octroi duty, all other taxes including goods and services tax,
ferry tolls conveyance charges and other cast on account of land building including temporary building and
temporary clectric connection to work site as well as construction of service road and diversion road and its
maintenance till completion of work site as required by the tender for collection of materials, storage, housing
of staff or other purpose of the work. No tenderer will however be liable to pay Govt. for temporary
ceccupation of land owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary arrangements therein 1o the

satistaction of the local health authorities. i

¢) Suitable water supply including pipe water supply whether available for the staff and labour as  well as  for  the

work.,

dj Suitable equipments and wearing apparatus for the labour engaged in risky operations

¢) Fees and dutics Tevied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal including paratfin and electric signal where necessary at work and approaches in

order 10 protect public and employees from accidents.

g) Compensaticn including the cost of any suit [or injury to persons or property due 1o neglect of any measure of
precaution also become payable duc to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cosl.

39, After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats,
mixing platform etc. should be dismantled and all mmaterials removed from the site and premises left neat and clean, this
should be inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required.

The

rates to be quoted should be for the finished items of work inclusive of carriage of all materiais and incidental itern of
work.

411t should be understood clearly that no claim what so ever will be entertained to extra iterns of works quantity of any item

hesides estimated amount unless written order from the engineer-in-charge and rate settled before Lhe extra item of work
or

b

—

(71
=l

extra quantity of any items of work is taken up.

42 The tenderer shall have to abide by the CPWD safety code rules introduced by therGovt. of Inja, Ministry of work
housing
and supply in their standing order No.44150 Dated.25.11.07 and as amended from fime to time.
43.Bid documents consisting of plans specification Lhe schedule of quantities and sef\of terms and cpnditions of contract
and other necessary documents can be seen in all offices issuing the documenis durink office houry every day excepl on
Sunday and public holidays till last date of sale and receipt of tender papers. Ini ey pbtain further

Contractor Block Developrdeht Officer
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information a1 the same address. Dut it must be clearly understood that the tender must be reccived in order and according
to instructions,
44. Tendreters are required to g0 through ¢ach clause of PWD form P17 carefully in addition to the clausc mentioned here in
before
tendering.

45. All reinforced cement concrete WOrks should confirm to detailed standard specifications, IRC code and Bridge Code

section I, 1L 1L, IV and VII & latest design criteria for pre-stressed conercte bridge specifically for road and bridges issued

by MORT & H, Govt. of India.

46. Stecl shuitering and centering shall be used which shall be fined with suitable sheeting and made lcak-proof and
watertight. .

47. The department will have the right to inspect the scalfolding, cemering and shuttering made for the work and can reject
partly or fully such structores if found defective in their opinion.

48. Concrete should be machine mixed, unless otherwise ordered in writing by the executive engincer. The contractor
should arrange his own concrete mixer. Vibrator and pumps ctc. for this purpose at his own cost.

49. Cemcnt shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

50. The contractor should arrange the materials like steel, cement, paint and bitumen otc. of approved quality and
specification at his own cost for completion of the work within the time schedute. No extension of time will be granted
on the application of the contracior due to delay in procurement of materials.

51. The contractor will be responsible for the loss or damage of any departmental materials during transit and in the
exceution of the work due to reasons what-so-ever and the cost of such matcrials will be recovered from the bills at
stock issue rales or market rates, whichever is higher.

52, 1f the contractor removes GovL. materials supplicd to him from the siie of work with a view 10 dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his comiract bill lizble to pay a
penalty equivalent 10 5 times the price of the materials according to the stock issue rate oF markel rate, whichever is
higher. The penalty 0 imposed shall be recovered at any time from any sum that may then or at any lime there aficr
heeome due to the contractor or from his security deposit or from the proceeds of the sale there-of.

53 The selected contractor may 1ake delivery of deparimental supply according to his necd for the work, issued by the
B.D.O. Danagadi, subject to the availability of the materials. The tenderer shail make all arrangement for proper
storage of maierials; bui no cost for raising sheds for storage. pay of watchman etc. will be bome by the department.
The department is not responsible for considering the theft of materials at site. It is the Comracior™s risk. Under any
such plea, if the tenderer stops the work, he shall have to pay the full penalty as pet clause of P1 agrcement.

54. The department will have the right to supply at any time in the interest of work any departmental materials 10 be used in
the work and the contracior shall use such materials without any controversy or dispute on that account. The rate of
issuc of such materials will be at the stock issue rates inclusive of storage charges or rates [ixed by the department or
current markel rate, whichever is higher. _

55 All the materials which are to be supplicd from store will be as per availability of stock and the contractor will have to bear
the charges of straightening, cutting, jointing, welding efc. to required size in case of MS rods or Tor Steel/ MS angles, Ts
and Joists cte. Afler the issue from the store. {he materials may be under the custody of the contractor and the contractor
will be responsible for its safety and storage. Cut picces of steel more than } mir in length will be returned by the
contractor al the issuing siores, without conveyance charges.

56. Though departmental issue of Cement & stecl has indicated. it may not be taken as binding. The contractor must have
to amange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it
lested in the departmental laboratory and get it approved by the Department beforc usc. No extension of time or
escalation of pricc on such account shall be entertained in future. The cost of cement, birumen and steel shall be
reimbursed only after production of relevant documents in support of purchase of required grades from the authorized
and approved suppliers.

$7. TOR rods plates and stractuzal members will be supplied in quantity, length and size in the stock. For payment of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actually used (inciuding hooks und cranks) in the work correct to an inch or cm. And their weight caleulated as per
scetional weight prescribed by the Indian Standard specification or as directed by the Engincer-in-charge { Wastage of
bars and unnecessary lapping witl not be considered for measurement and payment).

58. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, ihe department has
got the rights to shift ihe actual bridge position within a reasonable range in U/S and DS,

59, The contractor should at his own cost arrange necessary tools and plants required for the cfficient execution of work
and the rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

60. After completion of the work, the contractor shall arrange at his own cost, all requisite cquipment for testing one
unplugged well and specified span free of cost as directed by the Engineer-in-charg dbearthe entirc cost of the test.

61. Measurement of earthwork in road and canal embankment will be donc by seftion measurpment after the carth is
consolidated including rolling with hand or power roller and sheep foot roller at gptimum moi
payment will be made for jungle clearance for taking earih from the borrow ‘area. Earthwork from cutting will be
cconomically utilized in filling.

Contractor Block Developtent Offiger
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The stock of (building road and irrigation structures) metal and gravel will be measured inboxesof 15mX 15m X
0.5 m which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable
stacks with deduction for voids @ 1/6™ of the volume or more depending upon the looseness of stacking, which would
be determined on actual observation and deduction.

The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed
statement, subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-
charge.

In the event of any detay in the supply of the department road roller for unavoidable reasons, no extension time will be
granied to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
proforma enclosed herewith.

Sinking of wells shall be measured from the bottom of well cap up to botiom of cutting edge or 15 cm above low water
level, whichever is less.

All method of sinking including pneumatic sinking by employment of divers and other equipment shall be included in
the rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well,
rectification of tilt and shifl, if any, cte. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing arc provisional, but these may be altered, if neccssary, in the light of
the nature of strata indicated by boring, which must be taken in advance of actual exceution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-
decided by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be either with tremic or any
other approved method as well be directed by the Engincer-in-charge. with 10% extra cement to be used for under
water conereting without any exira cost to the department.

No claim will be entertained in respect of difficulties during sand blowing rnet with during sinking of wells.

No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.

Tor stecl mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutmens
immediately in contact with the bearing to ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.
Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-
Ray cxamination of casting’s thickness more than 8” and load testing of hearing, it considered necessary, shall have to
be carried out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing
manufactured by widening.

@)t should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be
ditected by the Engineer-in-charge. -

b)Concrete test specimens 150mm X 150mm X 58mm in size (whether or plain or reinforced concrete) for the testing
shall be taken for each structural member by representative of the contractor in the presence of responsible officer of
the rank not lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test
specimen in ¢ube should be carried out in the deparimental control. Test should be carried out in accordance with the
stipulations in bridge code section- [1L

¢)Test specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea
shall be entertained later on the grounds thal the casting of the test specimen was faulty and that the result of these
specimen did not give a correct indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

c) The construction of well standing by injecting cement or grout in coarsc aggregate placed in position shall
not be permitted.

f) The thickness of cement concrete in top plugging should be as per departmental drawing.

in well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction,
Where it is not possible to work ihese tolcrance, the contractor shall carry out suitable remedial measures as may be
directed by the Engineer-in-charge 1o overcome the adverse effects of the tilts and shifts without any extra cosl to the
department and without any damages to the well. Any additional work. necessary consequent upon the excess tilt and
shitl, shall be carried out by the contractor, at no cxtra cost to the departmen.

Concrete of strength below of the required strength (as determined by actual tests) shall not be accepied.

If the well is beyond rectification, the well shall be rejected. The well has to be.abandoned and another well to be sunk
at a suitable location at the cost of the contractor, The tilt and shift of the »Cl1 including compensation is to be abided
as per the clauses of MORT & H for roads & Bridges.

No claim for curriage of watcr, what-go-ever, will be entertained.
The contractor shall employ 1 or more engineering Graduate or diplomatholders as appr
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be S¢lected by the/Superintending Engineer. The
period of employment will commence within | month afer the date of We i
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90% of the work is completed. The fair wage 10 be paid to the apprentices should not be less than emolument of
personnel of equivalent qualification employed under govt. The no of apprentices 1o be employed should be fixed by
the Superintending Engincer in the manner so that the total expenditure does not exceed 1% of the tender cost of the
work.

Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of
Orissa. Likewise, A-Class contractor shall employ under him 1 Graduate enginecr ot 2 diploma holders belonging to
state of Orissa, The coniractor shall pay to the engincering personnel monthly emoluments, which shall niot be less than
the emoluments of the personnel of equivalent qualification employed under the statc govt. of Orissa. The enginecr-in-
Chief (Civil), Orissa may however assist the contractor with names of such unemploved Graduate engineers and
Diploma Llolders, if such help is sought for by the contractor. The names of such Engineering persennel appointed by
the Contractors should be intimated to the tender receiving authority along with the tender as to who would be
supervising the work, Each bill of the Special Class or “A” Class Contractor shall be accompanied by an employment
Roll of the Enginecring personnel together with a Certificatc of the Graduate Engineer or Diploma Helder so employed
by the contractor to the cffect that the work executed as per the bill has becn supervised by him. (Vide Works
Department No. Codes M-22/91-15384 dated 9.7.91). The required certificate is to be furnished in the proforma
contained in a separate sheet vide Schedule - B,

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may
render necessary possible help for precuring license.

Orissa Bridge & Construction Corporation Litd. will be ailowed price preference up to 3% over the lowest quotation or
tender as laid down in works and Transpoert Department Resolution No-285 date-17.04.1974. The Orissa Consiruction
Corporation wili be allowed a price preference to the extent of up o 3% over the lowest tender amount (Where their
tender is not the lowest) provided they express willingness to exccute the work after reduction of rates by negotiaion.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed 10 have satisfied
himself by actual inspection of the sitc and locality of the work, about the quality and availability of the required
quantity of material including the wheat/ rice referred to above, medical aid. labour and food sluff cte., and that rates
guoted by him in the tender will be adequate 1o complete the work according to the specifications atlached therc to and
that he had taken in to account all conditions and difficulties that may be cncountered during its progress and to have
quoted rales including laboar and matcrials with taxes. octroi, other duties, lead, lifts, loading and unloading, freight for
all materials and all other charges necessary for the completion of the work, to the entire satisfaction of the Engineer-
in-Charge of the work and his authorized subordinates. After acceptance of the contract rate Government will not pay
any extra charges for any reason in case the contracior claims later on 10 have misjudged as regard availability of
materials, labour and other factors.

The prevailing percentage of 1. T. Department of the gross amount of the bill towards income 1ax will be deducted from
the contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST-as applicable wilt on works contract shall be paid over the bill
amount at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of
their payment to the concerned Executive Engineer with their bills, failing which the amount towards royaliies of
different matcrials as utilized by them in the work will be recovered from their bills and deposited in the revenue of
concerned department.

Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour {Regulation and Abolition) Act. 1970 the contractor who undertakes execution
of work through labour should produce valid license from licensing authorities of labour Department.

Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer.

. Trial Boring - The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation Jevel.
The contractor has to conduct his own boring before starting the work and get the samples tested at his own cost (0
ascertain the S.B.C. and credibility of the sirata at founding level while quoting his rates for tender the contracior shall
take in to account of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six} months from the completion of the
work arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-
Charge to be amended and made good by the confractor at his own cosl unless the Engineer for reasons to be recorded
in writing shall be decided thar they ought to be paid for and in case of default Department may recover from the
contractor the cost of making good the works. The contractor is also requircd to maiptain-the road for three years from
the date of successful completion of the work.
From the commencement of the works to the completion of the same, they arefo be under the ¢ontractors charge. The
contractor is to be held responsible lo make good all injuries, damages and rerfairs occasioned gr rendered neccssary to
the samc by fire or other causes and they hold the Govt. of harmless for any daims for injurigs to person or structural
damage to property happening from any necglect, default, wam of proper cge or miscopduct on the pari of the
contraclor ot any onc in his employment during the exccution of the work. Also all be entertained for loss
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will have to be made good by the contractor at his own cost.
96. Gradation of ingredients: The coarse and fine aggregate shall mect the grade requirement as per the latest provision of
relevant 1.8, Code/ LR.C. code/ MoRT&I specifications.
97. Tilts and shifts
a) Maximum permissible shifl is 150 mm.
b) Maximum permissible tiit is 1:80.
g98. Payment for variation in price — (Vide Works Department Memorandum Ne-12073 /W Dt 7.4.1986, 1437% Dt.
32.06.1991 and No-222874 Dt. 24.10.1992)
a(i). “If during the progress of the work the price of any material (excluding the cost of Stecl, Cemem & biturncn)
incorporated in the work (not being materials supplied from the Engincer-in-charges store) increases or decreases as a
result of increase or decrease in the average wholesale price index (all commodiiies), and the contractor there upon
necessarily and properly pays in respect of that materials {incorporated in the work) such increased or decreased price, then
he shall be entitled to reimburse or liable © refund quarterly as the case may be, such an amount, as shall be cquivalent to
the plus or minus difference of 75% in between the Avcrage wholesale Price Index (all commodities) which is operating
for the quarter under consideration and that operated for the quarist in which the tender was opcned, as per the formula
indicated below provided that the work has been carried out within the stipulated time or extension thereof as are not
atiributable to him:-

/ due to earthquake, floed, cyclone, epidemic. riot of any other calamity whether narural or incidental damages so caused

Formula to calculate the increase of decrease in the price of materials.
vm=0.75xPmx Rx {i-ig}
100 io
Vm = Increase or decrease in the cost of work during the quarter under consideration duc to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration,

io =The average Wholesale Price Index {all commedities) for the quarter in which the tender was opened (as published
in R.B.1. bulletin from time to time.)

i = The Average Wholesale Price [ndex (all commodities) for the quarter under censideration.
P = Percemage of materials component as pet sub-clausc of this clause.
. {ii}-Where original contract period is one year or ahove, Increase/ decrease of cost of steel, cement and bitumen

arc 10 be paid / recovered, Payments in casc of increase are 1o be made with prior approval of Government when the total
claim is more than Rs. 50,000/- and with prior approval of the E.1.C. /Chief Engineer (as the case may be) when the claim
is up to Rs. 50,000/-. Recovery in casc of decrease shall be made by concerned B.D.0. from the contractor. immediately.
The cost shail be determined as follows: -

1. Steel v Rate as fixed by steel authority of India Limited {SAIL)
3. Cement ... Average factory price of three manulacture of cement inside the state.
3, Bitumen ... Rate as fixed by Indian Gil Corporation Limited (10CL)

a (iil)-Where original period of contract is six months and below one year, Increase/ decrcase of cost of stecl, cement and
bitumer are to be paid / recovered. Payments in case of increase arc to be made with prior, approval ef Government when
\he total claim is more than Rs. 50,000/- and with prior approval of the ELC. {Chief Engineer (as the casc may be) when
the claim is up to Rs. 50,000/~ subject o fulfiliment of the conditions mentioned below.

{1) The cost shall be determined as follows: -

Sreel... Rate as fixed by steel authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the slate.
Bimmen... Rate as {ixed by Indian Oil Corporation Limited (I00)

(2) Cest of the project should be more than 50.00 lakhs. However the differcntial cost of such material may be paid to the
contractor afier deducting the hike percentage amount in (he tender for those materials from the calculated amount of

differential cost.

(3} Contractor has to submit the vouchers showing procuremant from an authorized dealer for the said work within 28 days
before utilization of steel, cement & bitumen.
C))] Differcntial cost will be allowed only for the original agrecment period, but not for the extended period even
through it might have been v alidly cxtended (vi) Di {Ferential cost will be allowed only after successful completion of
the work as per the approved work programime. Stipulation contained in the existing clause 31(fRecovery in case of
decrease shall be made by concemed Block Development Officer from the contractor, immediately.
b Similarly, if during the progress of work, the wages of labour increase Or JacIeaseas a resuli of increase or
decreage in minimum wages for labour prescribed by Government and the codfractor thereupen necessarily and
properly pays in respect of labour engaged on exceution of the work such increasefl or decrcasediwages then he shall be
entitled to reimburse or liable to refund quarterly, as the casc may be such an amjount as shall b equivalent to the 75%
plus or minus difference in belween the minimum wages for labour whicl is operating ffor the quarter under
consideration and that operated for the quarter in which the tender was opened as Rer the formufa indicated below.

Contractor Block Development Officer
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Formula to calculate the increase or decrease in the price of Labour.

/ Vi=0.75x BLx R x (i- io}
100 io
Vi= Increasc or decrcase in the cost of work during the guarter under consideration due to changes in the
minimum wages rate of labour.
R= the valuc of work done in Rupees during the quarter under consideration.
0= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was
opened.
i= the minimum wages for labour prevailed during the quarter under considcration.
Pl= Percentage of labour component {as per sub-clause).
¢) Similarly. if during the progress of work, ihe price of Petrol, Oil and Lubricants (Diese! oi! being the representative
item for ihe price adjustment) increases or decreases as a result of the price fixed therc for by the Government of India
and the Contractor there upon necessatily and properly pays, such increased or decreased price towards Petrol, Oil and
Lubricants used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the
case may be, such an amount, as shall be equivalent to the 75% plus or minus difference in between the price of
P.0.L. which is operating for the quarter under consideration and that operated for the quarter in which the tender was
opened as per the formula indicated below: -
0.75xK2 Rx{D2-D1)

Ki= X
100 Iy
K! = Increase of decrease in the cost of work during the quarter under consideration due to changes in the price of P. O.
L.
R= the vaiue of work done in Rupees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the

tender was opened.
D2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.

K2= Percentage of P. O. L. component as per sub-clause.
d) The following shall be the percentage of materials, labour and P. O. L. componen for reimbursement/ refund on

variation in price of material. labour and P. O. L. as per sub- classes (2). {b) and (c) of this Clausc.
Category of works Contractor Supply Departmental supply of materiam
o5 Of Matcriats | % Of Labour | % OfP.O.L. J
Irrigation work |
a) Structural waorks 20% . 30% 3% 45%
b)Earthwork, Canal wortk, 20%% 60% 5% 15%
Embankinent work ete. °
R&B Works ~‘
a} Bridge work 20% 30% 3% 45%
b) Road work 45% 4% 5% 10% 4‘
¢) Building works “30% 30% 5% 35% J

(* Where brick is supplied by the Department, it should be 20% instead of 30%)
d) Vide Works Department letter No-21 169 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except steel, cement and bitumen which will be governed as per clause no 31¢a-ii) &(a-iii), labour and P.O.
1.. as per sub-clauses (a-1). (b) and (¢} of this clause 31 shall be applicable in the following manner.

"In term of aforesaid egcalation clause, where the period lor completion of the work as stipulated_in the
agreemeni is_less than one year. no escalation is admissible at all. In case of work where the stipulated period of
completion is one year and more escalation on account of price variations would be admissible only for the remaining
period after excluding the first one-year period thereof, provided that the work has been carried out by the contractor in
term of the relevant provision of the Agrecments, In the situation, where the period of completion initially stipulated in
the agresment is less than one year and subsequently the completion period has been validly extended on the ground
that the delay in completion of the work is not attributable to the contractor and in the result the total period including
the extended period stands at one year or more, escalation is admissible only for she ajning period after excluding
the first one year period there from.”
¢} The contractor shall for the purpose of sub-clauses (a), (b} & (<)
and other documents as are neccssary 10 show that the amount of increasd claimed or 1g
allow inspection of the same by a duly authorized representatives of Gow. and furthg
Enginecr-in- Charge furnish, verified in such a manner as the Enginecr-in- Cha

of this clause kpep such books of Account
duction available and shall
. hall at the request of the

ire-agy document kept and
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such other information as the Engineer-in-Charge may require The contractor shall within a reasonable time of his
becoming aware of any alteration in the price of such material, wages of labour and/ or price of P.O.L. give notice
thereof to the Engineer-in- Charge stating that the same is given pursuant to this condition together with an information
relating thereto which he may be in a position to supply.

For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary
for which agreement of such fand by the side of C.D. works and the rental charges for such private land shall be borne
by the contracior including the proper maintenance with lighting arrangements during the night time and signaling
during day time and barricading etc. till the C.D. works arc opened to the traffic. No extra rate will be paid to the
contractor for the above rental charges cte. His rates in the tender for other liems shall include this arrangement, rental
charges for the land and maintenance, lighting and removal of such temporary road crust from the private land to bring
the land to its original condition ete. complete.

‘The contractor has fo arrange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground.
The rates quoted by the contractor should be inclusive of alt such charges.

Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
coniracior to be kept at the sile of the work wilh pages serially numbered. Orders regarding the work whenever
necessary arc to be entered in this book by the Officer-in-Charge/ Enginecr-in-charge with their dated signatures and
duly noted by the contractor or his authorized agents with their dated, signature. Orders entered in this book and noted
by the contractor’s agent shall be considered 1o have been duly given tom contractor (¢j, owing the instructions of the
Department. The order Book shall be the property of, the Office-in-charge and shallot be removed from the site of work
without written permission of the Enginecr-in-charge and to be submitted to the Engineer-in-charge every month.

. The tenderer should conduct three bores at cach pier and 5.B.C. of soil at foundalion level and abutments location and

furnish the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by
the contractor should be inclusive of such bores and S.B.C. tests ote, without any extra cost Lo the Department.

. The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test

results thus obtained.

The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possiblc
changes and payments is to be made as per clause 11 of the P1 Contract.

Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.TI). Code, Bridge code and MoRT&H specifications with latcst revision /
amendment are also binding on the part of the contractor,

No parl of the coniract shall be sublet withoul written permission of the concerned B.D.O. or transfer be made by
power of Attorney authorizing others to receive payment on the conltractor's behalf.

The contractor should attach the certificate in token of payment deposit with the registration authority as percent
circular of the Government relating to his registration.

Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not
be any way responsible for the same and will not pay any cost towards the repair done by the contractor.

‘The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royaltics.
Arrangement of borrow areas; land, approach road to the bridge site ete. arc the responsibility of the contractor.

The rate for each work of concrete items wherever dewatering is imperatively necessary the lerm dewatering shall
mean the execution or operation of the items duc to standing water as well as due 1o percolation of water. The quoted
rates will be inclusive of this.

. The materials, borrow areas and hutments at site should be arranged by the contractor a1l his own cost. No future

complaint on this account shall be entertained.

The contractor shall make requisition of claim book from the date of commencement of the work from the Department
and shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not
covercd by his contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature
of the contractor or his duly authorised agents at the end of each month. A certificate shoutd be furnished along with
the claim to the cffcet that he has no other claim bevond this claim up-to-date. If in any month there are no claims 1o
record, a certificate to that effect should be furnished by the contractor in the claim book. Each claim must be defined
and should be given as for as possible regarding the guaniilies as well as the total amount claimed. The claim book
must be submitted by the contractor regularly by 10th and 16th duys of each month for orders of the Engineer-in-
Charge or competent authority. Claims nol made in this manner or the claim book not maintained from the
commencement of the work, are liable to be summarily rejected. The claim book is the property of the Block and shall
be surrendered by the contractor to the Engineer-in-charge after completion of the work or before recession of the
contract by the Department whichever is earlier for record.
Number of tests as specified in LR.C./ MORT&H / LS.I specification require: ction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test Hpuse / Departmeénial laboratoriesireputed
material tesling laboralory as o be decided by the Engineer-in-charge. TesNpg charges including expenditure for
ipn of samples and
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testing are ta be conducted for both prior 10 exccution and during exccution as may be directed by the Engineer-in

( charge and on both the accounts the cost shall be borne by the contractor.

114. Besides, the firm / contractor shail install full-fledged field laboratory at work site for conducting required tests as per
IRC / MoRT& H /181 requirements at his own cost for providing sufficient opportunity for checking from time to time.
An Engineering personnel of the excculing agency should be present at work sitc at the time of visit of high level
inspecting officers in the rank of Superintending Engineer and above. After completion of the road in all respects the
road furpilure's should be affixed by the executing agency indicating locations like school, hospital, No-horn eic.

115. Even qualified criteria are met, the bidders can he disqualified for the following reasons, if enquired by the Department
{a) Making a false statcment or declaration.

{b) Past rccord of poor performance.

(¢} Past record of abandoning the work half way/ recession of contract.

(d) Past record of in-ordinatc delay in completion of the work
{c) Past history of litigation.

116. The information furnished must be sufficient 10 show that the applicant is capable in all respecis to successfully
complete the envisaged work.

117. In case the 1sl lawest tenderer or even the next lowest tenderers withdraw in series one by one, thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless
adcquate justification tor such back out is furnished. Appropriate action for black listing the tendcrers shall also be
taken apart from disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF P1 CONTRACT
Clause-2(a) of P1 Coniract:-TIME CONTROL.:-

2.1 Progress of wotk and Re-scheduling programme.

2.1.1 The Block Development Officer shall issue the letter of acceptance to the successful contractor. The issue of the
letter of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the Ictter of acceptance, {he contractor shall submit to the Enginecr-in-Charge/ BD(
for approval a Programme commensurate 10 Clause no.2.1.3 showing the general methods, arrangements, and timing
for all the activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the wark the contractors shall be bound in all cases in which the
time allowed for any work excecds one month 1o complete, 1/4th of the whole of the work before 1/4™ of the whole
time allowed under the contract has elapsed, 1/4% of the whole of the work before 1/2 of the whole time allowed under
the contract has elapsed, 34 of the whole of the work belore 3/4™ of the whole time ullowed under the contract has
clapsed.

' 2.1.4. If at any time it should appear to the En gineer-in-Charge that the actual progress of the work does not conform to

the programme 1o which consent has been given the Contractor shall produce, al the request of the Engincer-in-Charge,
a revised programme showing the modifications to such programme nccessary o ensure completion of the works
within the time for completion. If the contractor does not submit an updated Programme within this period, the
Engineer-in-Charge may withhold the amount of 19 of the contract value from the next payment certificate and
continue to withhold this amount until the next payment after the date on which the overduc Programme has becn
submitted.

2.1.5. An updatc of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to ihe sequence of the
activities.

2.1.6 The Fngineer-in-Charge's approval of the Programme shall not alter the Contractor's obligatiens, The Contractor
may revisc the Programme and submit it o the Engineer-in-Charge again at any time. A revised Programme is to show
the effect of Variations and Compensation Evenis

2.2 Extension of the Completion Date.

321 The time allowed for execution of the works as specified in the Contract data shall be the cssence of the Contract.
The execution of the works shall commence from the 5th day or such time peried 88 mentioned in letter of Award after
the date on which the BDO issues written orders to commence the work or from the date of handing over of the site
whichever is later. If the Contractor commits default in commenging the exceoution of the work as aforcsaid,
Government shall without prejudice to any other right or remedy available in law, be at liberty to forteit the earnest
money & performance guarantee / Seeurity deposit absolutely.

222 As soon as possible aficr the Agreement is executed the Contractor shall submit the Time & Progress Chart for each
milestone and get it approved by the Department. The Chart shall be prepared in direct relation 1o the time stated in the
Contract documents for completion of items of the works. It shall indicate the lorec dates of commencement
and completion of various trades of seclions of the work and may be amended as fecessary by'ggreement between the
5 D.0. and the Contractor within the limitations of time imposed in the contract documents, and further to ensure good
progress during the execution of the work, ihe contractor shall in all cases in which the timg allowed for any work,
exceeds one month (save for special jobs for which a separate programme has bedn agrecd upgn) complete the work as
per milestone given in contract data.

Contractor Block Develop%t Officer
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22.3. In case of delay occurred due 1o any of the reasons mentioned below, the Contractor shall immediately give
notice thereof in writing to the BDO but shall nevertheless use constantly his best endeavors to prevent or make good
the delay and shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i Force majeure, or

ii) Abnormally bad wcather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the
work, of.

. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work

not forming part of the Contract.
i) In case a Variation is issued which makes it impossible for Completion to be achicved by the Intended Completion

without the Contractor taking steps to accclerate the remaining work and which would cause the Coniractor to jncur
additional cost, or

iv) Any other causc, which, in the absolute discretion of the anthority mentioned, in Contract data is beyond the
Contractors control.

2.2.4. Request for reschedule and extension of time, to be eligible for consideration, shall be made by the Contractor in
writing within fourteen days of the happening of the cvent causing delay. The Coniractor may also, if practicable,
indicate in such a request the period for which extension is desired.

2.2.5. In any such case a fair and rcasonable extension of time for completion of work may be given. Such extension
shall be communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such
request. Non-application by the contractor for extension of time shall not be bar for giving a fair and reasonablc
extension by the B.D.0). and this shall be binding on ihe contractor.

23, Compensation for Delay.

2 3 1. 1f the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the
site on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy
available under the law to the Government on account of such breach, pay as agrecd compensation the amount
calculated at the rates stipulated bolow as the Superintending Engineer {whose decision in writing shall be final and
binding) may deeide on the amount of tendered value of the work for every completed day / month (as applicable) that
the progress remains below that specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified.
Compensation ‘@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Provided always that
the total amount of compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value
of work or te the Tendercd Value of the item or group ol items of work for which a separate period of completion is
originally giver.

‘The amount of compensation may be adjusted or set-olf against any sum payable to the Contracior under this or any
other contract with the Governmenl. In case, the contractor does not achieve a particular milestone mentioned in
contract data, ot the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against 1hat milestone shall be
withheld, to be adjusted against the compensation levicd at the {ina) grant of extension of time. Withholding of this
amount on failure to achicve a milestone shall be antomatic without any notice (o the contractor. However. if the
contractor catches up with the progress of work on the subsequent milestone(s), the withheld amount shall be relcased.
In case the contractor fails to make up for the delay in subscquent milestone(s), amount mentioned against cach
milestone missed subsequently also shall be withheld. However no interest whatsoever shall be payable on such
withheld amount.

24 Management Meetings

2.4.1. Fither the Engineer or the Conlractor may requirc the other to atiend 1 management mecting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance
with the early warning proccdure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to thosc
attending the meeting and to the Employer. The responsibility of the parties for actions 1o be taken to be decided by the
Engincer either at the management meeting or after the management mecting and stated in writing to all who attended
the meeting.

Clause-2 {b) of Percentuge Rate Pl Agrecment: - Rescission of Contract (Amendment as per letter No.10639
dt.27.05.2005 of Works Department, Orissi):-
To rescind the contract (of which rescission notice in writing to the contractor yader the Rand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor
Cess @ 1% of the agreement cost shall be deducted from contractor bill as perfcircular of Goyt. of Orissa Labour and
Fmployment Department vide letter No 3757/ I 25.04.2009.

Contractor Block Devel icer




120. ELIGIBILITY CRITERLA: To be eligible lor qualification, applicants shall furnish the followings as well as mentioned

a)
b)

c)
d)

in check list:

Required E.M.D as per the clause No. 10.
Copy of valid Reistration Certificate, Valid GSTIN certificate, copy of valid license. )

- as per clause No 11. PAN card along with the tender documents and furnish the Original
Registration certificate. GSTIN certificate and Pan card, for verification within 3{three) days of opening of the tender
before tendering authority as per Clause No.10.

IDTCN duly signed by the contractor on cach and every nage.

Bank Draft towards cost of Tender Paper if downloaded or Money ReceippS per Clagse No 5. .
Total: - 120 {One hundred twenty ) clauses only.

Contractor Block Developy



BILL OF QUANTITIES

Namc of the Work:

CONSTRUCTION OF ADDL.CLASS ROOM AT JAKHAPURA GOVT. HIGH SC HOOL

| . :
,::) Description of item of work . Quantity Unit | ii:':; A;::‘;‘;:t .
L 3 B 3 i s 6|
| Farth work in excavation of foundation in trenches in hard seil o gravelly | :
i soil except sheet rock requiring blasting 1o proper profite with all leads, fifis ‘ |
and delifts to proper section and profile including dressing & leveling the ! One Cubic | !
1! bed upto required depth and making it fit for lay ing concrete and depositing | 63.37 L heter 184.56 1697.04
*the excavated materials away from the work site with all leads and lifts : i ;
including dewatering, if necessany from foundation complete us directed by i i
| Engineer-in-charge o _ L
- Filling in F oundation and Plinth and fleor with sand. watered and rammed One Cubic | ;
2 including all cost of sand, conveyance, rayalty with labowr and T & P i R3ET : lmere:‘ LT 4578100
| required for 111“ work.as per direction of Engineer-in-charge. | . : _'
" Cement Concrete ofnmpomon {! 36} using jem and dfmlwr aded size 5 '! : .
Hard Granite Crusher Broken metal for foundation, flooring concrete i i
5 | appros ed quality from approved quarry including heisting. lowering und 2 13 | One Cubic 1434 64 ' 9501700
£ 7 laving concrets to the required level ramming, wate >ring. curing etc. o meter o T
. complete including cost, convevance. royalty of materials with all labour : i
| | charges as directed by Engineer-in-Charge ; !
. R.C.C work of M-20 grade with 20mm md down grade black hard eranitc | :
. {crusherbroken) stone chips inchuding hoisting and laying.cost.oanyeyance : i One Cubic | | 5
Lo and rovaliny of materials,caring etc complete as pey direction of Engineer- 3391 P .qu‘.lc P 482747 I 163700 00 |
' i wn-charge mete :
i : |
e = —e— } —_—
: Rigid and smooth centering & shutfering al alt heights of all types of work |
f | using required scafolding . T & P .centering shuntering including alt taxes ;
;5 of materials cost of scafolding conveyanee and dismentalling and disposing
: debrise clear of work site complete as per the direction of the Dngineer- in- !
; churgs. '
- L ;o One
Lot For column base & plinih band ; L8398 1 square o 100.58 0 8447.00
) o | merer b
' L One !
i For columns. wall beam and cross beam ' 9233 i Square T2UTE L 060380
| meter ) B B
. One I
Ty For Lintel band 1764 1 square . 26013 4389.0¢
! |L meter | | w
’g ; P One
| (dy | Forroof siab. verandah. door and window chajja, 7026 | square ¢ 42303 29722.00
. Domerer o
f : Sunphmn fitting, placm” ancoared HY SD bar reintorcement for KCC work :
! 6 including cost, conveyance and taxes of M$ rods or HYSD steel and 13 91 | Onequil, | 6344.00 115198 00
; binding wires of 18-20 zauge and labour charges requires for the w ark ete. ; ; i
3 _compiete in all floors. L : I B
! Fiy ash brick in cement mortar ( 1:6) in toundation and piinth having : R ;
i . . SN : = I One Cubic | -
L9 crushing strength rot less than 75 keiom2 with dimension wlerance + - 8% 2212 meer 427055 | 94463.80
': ' incl. splays cutting circular mowlding .chamfering and corbelhng ete. inch. B !. Nt T
© cost of all materials Jabour T&P cess.cte. as per direction of Lng in charge. f:
N S e ; ] I
! i !
: . Fhy ash brick in cement mortar (1:6) in super structure having crushing ‘ : | l
B -‘»lru!gth not less than 75 kg'om?2 with dimension tolerance =/~ 8% incl. | 24 63 | One Cuble | ys0388 12761000
: splays cutting circular moulding chamfering and corbelling etc. inci cost | o meter . i T
? of all materials labour T&P .cess.etc. as per direction of Eng.in.charge. ' :
; i :




b6 MM (5/8") thick cement plaster in CMA1:6) ﬁﬁ"i_ﬁhi_ﬁg smooth to inside |

rough surface of §" 7 10" thick brick walls after racking out the joints One
|

| inciuding waiering and curing with cost, convevance. rovalty and taxes of - C g
s, & waiering and cuing conveyance. rosail: are 145.93 square | 19692 | 28737.00
| all materials and cost of all labour charges required tor the work 5 meter
etc..complete including cess. : :
i H
P12 mmt 20 'j thick cement plaster in CM(1: e) hn:smnu smooth o ouiside !
- smooth surtace of brick walls after racking out the joints including waicrtig v One |
and curing with cost. conveyance, royalty and taxes of all materials and 5 130.73 square | 13855 & 20884.00
cost of all labour charges required for the work et compleie. meter :
b Supphying titting fixing of MS doors & windows mcl. cost. conveyanee, :
| taxes C t all materials etc complete including cess as per direction of - :
Pt _s,T {k P of all materials ete complete including cess as per direction of C655.00 L Ome ke, 6780 1 44408.00
[ngineer-in Charge : = i
S hving. fxing vertritfied '.;-ll {600mm 6;10 wind in f‘."oors on 25 n 1 _ One
[Tl S HXNInE Ve Tigd DHes ' A H EAREY 131 —ry i 5 —amgs P
{ SUPPIYING HININE L EMTTHER HEEs 12 . ' ' L7098 i square 1053.60 | 7478300
: thick bed of coment mortar( 1: 1) jointed with neat cement sharry, i L meter '
O'l-i;uurd CeMEnt priming one co ;wilh rim }_f rroved . lil.- ver | One !
i Nt priming coat with prim appToY ality ov . - : 5
. ! hentp = o4 primer ot 4y quality ¢ 37117 | osquare 8252 3035500
i wadls, |
; e - ——— o meter | L
. - - _ . _ ) . o | One .
Supplving, finishing walls with water proofing weather coat paint two coats - | . : ~e an
T = I - ; iad 43 iosquare 7011 TORZS OG
of approved shade outside the building. F&P.Jabour cess.cie.alt complete. | meter |
| ' | e
; _ i i |
; Distempering two coats to walls of approved shade includin Qe |
. Lhs HislN A0 QOGS idlis o 5 y H . 8 H R
| permg tie ‘ PP e £ L 21672 1 square | 6651 . 1441400
I cost.carriage. labour e all complete, P omgter i
. : Supplying and pair;tihg 2 coats with syathetic enamel paint over one coat | One
L te | olprimer on MS doors & windows. including cost of 3954 | sguare | 186.08 731300
- paintlabour. T&P e complete.including cess. : ) CLoometer | i L
i | Providing, supplving and painting of sign hoard and dhpia\ board of size | g :
| | 20m x 1.20m x 0. 25m(thick} above G.L. and 0.45m below G.L. and shall | U D ennn
P17 . (thick ) above 0.45m below G. s } | One No. L 5000.00 3600.00
i | be plastered .painted and writing ete. as per direction of Eng. In.charge.. | | i
A . . - . ] _ _ i o
Total L 1099720.00
Total 17 ( Seventeen ) items Only  {(Rupees Top Lakh Nipty Nine Thoasand Scven Hundred Twenty} only,
Approve,
. &; A , . ”\‘( \
l Asst, Executrie Engin er naua BDOE .mag Addl. ProjectDirector (Fech.),
! 7 DRDA, Jajpur
. . B :
My fourquoted tareds o _ Taiboth in figures and words) excess over

Jess Ehaw *‘qm to lhe dbms. esm*.md Iy s

Signature of Tendercr



SCHEDULL-A_(CLRTIFICATE OF NORELATIONSHID)

T'We hereby certify that 1'We* am/are® related not velated (*) 1o any officer of PR Deptt. of the rank of
tant Engincer & above and any otficer of the rank of Assistant * Under Secretary and above of the P.R
Deptt, Govt. OF Odishia. 'We¥ am are™ avare {hai. i the facts subscquenily proved to be faise. my our
contract will be rescinded with forfeiture of £.3M.D and secarity deposit and 'We* shall be liable to make
zood the loss or damage resuliing from such cancellation. 1'We alse note that. non-submission ol this

15204
o

certificate will render my ' our tender Hable for rejection.
(*)Strike out which s not applicable.

SCUEDULE-B CERTIFVICATE OF EMPLOYMENT OF UNEMPLOYED E&%_i)__tﬂi_QEG&}{&LB;DIPLOM;\
HOLDERS (For special class “A” clans COTUTACTOTS pity)

[ We hereby cetify that at present the following Engincering personnel are working with me ' in our
firm company and their bio-data are furmished helow,

——— — e — . — — -
CSE N, | Name of the | Qualification | Date of I Monthly b whether quli b1 they are superanmuated |

i ! Lngineering | P Appointiment : emolument i timie  retired - dismissed or removed |
: | personnel i i ' | engagement | personnel from staie Govt. 7
L appointed for | s and ¢ Central Govt. © Public Sector |
' | supervising | . | continuous | undertaking Privaic |
'. | comtractor’s | | f_ | Companies and or any one |
work  with , | ineligible  for  Government -
F | address I _ , i _!__ B B ; SEervice, L :
; e 3 [ 5 7
i : = : 2 ._i__'l I B fﬁ | : -
i i i - — _I. - _l__ _— e —
L ) I S S S - -
SCIEDLLE- C FORMAL OF AFFIDAVIT
c ‘T he undersigned do hereby certify that all the sialements made in the required stiachments are truc and

COrTEct.
- The undorsizned also herebs certifics that neither our fiz M-s

nor afty of ils constituent pariners have abanduned any road:

bridge Trrigation -Buildings or other project work i India nor any contract awarded to us for such works
have been rescindad during the last five vears prior to the date ol this bid,

The undersigned heteby authorized and reguest (5) an bank. pesoin Lt o Jorpotativa 10 furiish
pertinent information as deemed necessary and as vequested by the Department to verify this statement or
regarding my (our) competency and general reputation.

+  The undersigned understands and agrees that furthér quatifving information may be requested and agree 1o
furnish anv such information at the request of the Department.

\\.‘ isigned by an Awthorized Officer of the firm

. Title of Officer

/ Name of Firm

S . Pt el
_ ' : . i APPROVED FOR {~ememmme—=) DEZCS ONkY
i V? ) ; i . £
! ANN | 2 {'.LL',- W ANE A :
| AN Creferf | N\ 5 |
© Black Developibnt Officer. | AsstEx Enginge Y '
! Danagadi | Ddnagadi Block. 1 Addl Project Direct: l‘{m.}, DRDA . Jajpur
i

Sold for the work  Construction of AddLClass Room at Jakhapura Gm‘t.}lgﬁSch ot Danagadi Block™ on
pavment of Ra -—-mmere- - {Runees ——- - - : - - s ondy wide Money
Reecelpt Noo o0 s DU against  BC 7 Bank| Drall Roo.
Dt payable at SBI Duburi Project. Danagadi.

Biock Developmént Officer.
Danazadi.



CHECK LIST

1 To be filled up by the contractor)

\SL Documenis Ye:ubmltted . Page No. Issuing authorily
L 2 3 4 5 6
1 Cost of tender paper
2 | Copy of valid license
3 | Copy of valid .T./ Pan Card
4 | Copy of GSTIN centificate
5 Required EMD in approved form
6 | No relation Certificate
7 Aftidavit of no litigation
g Affidavit of authenticity of truc document
attached

9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate

10 Valid I.-Mail Address

11 [valid mobile number

Cenified that all the information mention above have been attachcd with the tender paper & dand correct to the

best of my Knowledge & belief.

Contractor Block Developthgnt Offiger
Danagadi.




Id not write arvthing excepting quating of percentage and in any case anything eise

R o

Sariot = —ender rate is mentioned, the tender is liable for rejection.

Zz-zz-rzge quoted by the tenderer shall be acourately filled in words ana in figure.

3-- <e aut which is nat applicabie, if the tenderer quotes the percentage without mentianing excess or less,

. Percentage should be guoted up to 2 (Two) digit after the decimai point.

. Rate of all items are inclusive of cost, carriage, rovalty and Sther taxes

of materials.

Tenderer

Mo of Ower weiing s

N of internolation

tock Develop
Danagads

Meer



