GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Durgapur to
(Gamharipatia Railway Line, G.P-Salijanga

Bid ldentification /DTCN No. 5390 /27.10.2018 /P.S Danagadi /2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

MNo.-

5320 Dt-27.10.2018

1. Scaled percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed

form for following works as mentioned below

|y

with refercie o Govt, of

Gdisha, PR&ADW Deparlment letter no.

1967 ¢ "
PL L Dl

13.07.2017.
i
i Approx. Cost of ;

. . P f
St Name of the work estimaied cost. .EMD Class of contractor | Tender Paper er;od'{}
No. . {inRs. ) : completion

(inRs. ) {inRs.)
1 2 3 4 3 6 7
“onstruction of Kusamihari CC 3p- _ T
g | Consimction of Kusamihari CC road G 2526810.00 | 25300.00 | Danagadi P.S.rcpistered 6000.00 Four calendar
Chiird. mmiths
contracter
Construction of CC rad from Manpuor to Dlanagadi P.5. Four calendar
2 : , 1327825, .60 o 6000.00
Bengapatiaroad G.P-Dhuligarh, 27825.00 13300 registered contlractor manths
- i S CC : ! oadi OUE ¢
3 Lonﬂtmc\tmn of CC road from Alekhpur to 1535246.00 15400.00 Panatadl B.S. €000 00 Four calendar
Gopapur G.I"-Gobardhunpur. registered contractor months
l » v H 5. " .
4 Improvemen .ofrfjadﬂtmm }_\{nbaheda ter 765193200 26600.00 _Danagadi J 6600.00 Four calendar
Burudisahi G.P.: Kiajhar registered contractor months
linprovement ol road with CD work from Danagadi 5, . Four calendar
h) . .. 3237892, (06 6400.00
Rugudisahi to Mahalisahi. G.P- Kigjhar. 3137892.00 32400.0¢ registered vontractor ’ . months
improvement of road from ltajhar to . Danagadi P8, . Cour calendar
6 . 2. . 6000.0
' Kachsahi. G.P- Kiajhar. 1602212.00 16100.00 registered contractor 0.00 months
4 Construction 0f1h(:unddxy \Jlmil at Rahuna 3714869.00 27900.60 pdnacadl P 6000.00 Four calendas
PHC GP: Mantira registered contraclor months
Construction of CC road from: Kharadaband) Danagadi P.5. Four calendar
8 ) : IN61332.00 W . ' 006,60
to Kelathapada G.P:Nachhipura i > 10700.00 registered contractor 6 months
Improvement of road from Sagnan Dahj Danagadi 1'.5. E .
9 Bandha to Barabanki Majhisalii with €D 1771547.00 | 17806.00 | registercd contractor 600000 | Fourcalendar
. months
work G.P.:Nadiabhanga
Improvement of road from Barabanki school Danagadi £'.5. Four calendar
19 3 A0 3400. 04
to Dehury Sahi (3.P.: Nadiabhanga 1330217.00 13460.00 regisiered contractor 6000 months
B f‘ P - 3ot i H 5. - .
1 Improvement of road _01 F’ahadasahi village 2I19188.00 2770000 pamgadl PS5 6000.00 Four calendar
road , 0.P-Nadiabhanga registered contractor months
Construction ot CC road from Jaganrathpur Danapgadi P.5. Four calendar
i2 _ ] . . 6000.060
Primary School to RD road G.F: Ollala 768668.00 17700.60 registered contractor months
Improvement of road from RD Road to ! Danagadi P.5. : Four calendar
3 . . ) . . . i
: Raitway Hine with CD work G.P- Ostapal. 1328373.00 1330000 registered contracior 6600.00 months
1
Construction of CC road from Fhakurani fo _ Danagadi P.5. : Four calendar
14 Godinala. G.P- Pankapal, £323419.00 13300.00 registered contractor o000.00 months
15 Construction nfDamaE}af Prlm:fr}f Schoot $73773.00 9860.00 Panagadl P.S. 000,00 Four calendar
boundary wall. GGP: Rachipur. registered contractor months
i i
g I
!
E
I Block Devéiopiment Officer,
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Contractor . ’ Danagadi




“onstructi Sahi village Danagadi P.S. . our calendar |
i6 Canstruction of \JdkuiaSahf village road 17666800 17766.00 : Azad HUBL() Four calendar i
G.P: Ranagundi registered contractor months
: “road fi T Danagadi P.S. our
17, Improveemntof road from RD road (o 3655808.00 | 26660.00 —anas £060.00 Four calendar
: Gandanallah G.P: Ranipada registered contractor months
. G [ Pa— Danagadi P_S, r ar
iR im;?rmemcm .ol"rodd. fTO[El (Jdl‘nhfu‘lpatia 1769319 60 17740.60 .‘&ﬂ_dgdd‘ 5 .. 600000 Four calendar ;
: viltage 1o railway tine G.P: Salijanga registercd comracior mionths i
. . _..__n_.._‘_...\_._u_.__ " - IJaI . d P-S- .?_ —_ __ __ __.E
1g | Improvement of road from Gandasahi to 132644500 | 13300.00 naga 600000 Four calendar -
! Gambharipatia railway line G.I': Sahijanga registercd contractor months ;
r Improvement of road 1rom Szhupur to < Danagadi P.5. Four calendar |
20 0, . 0. i
20 ; Dhinkisala G.P: Salijanga 2633016.00 26600.00 registered contracior 6000.00 months
| N
: : T T T T NS - —
gy ¢ 'mprovement of roud fiom Baghuapal 132644560 | 13300.00 Daigadi P.3 6000.00 Four calendar
i {hhack to Birisahi G.P: Salijanga registered contractor months
e L —
D di P.S. ar |
22 § l‘mprov‘emef:t ef.road from ‘Durgap_tljr to 132644500 13300.00 ' apagadi 6000.00 Four calendar ‘:
i Gamharipatia railway line G.P: Salijanga registered contractor months !
| ; i “hitriNuasahi le Danagadi P.S. - \ala !
7 mprmcmcm: ot read from El"lltl"l’\llaﬂahi lor 7946699 (0 29500.00 ” ag . 6000.00 Four Lallgndar |
MNusgaon G.P: Chitr registered contractor munths
|
!
| Construction of CC road from GP office RD i | o | Danagadi P.S. _ Four calendar |
24 309433, : 00 . - 6000.00 :
j roagd 10 Katabahali G.P: Chitri 1309433.60 14160.00 registered contractor mwnths
1 i
' i
improvement of road from Siarimalia to Danagadi P.5. Four culendar |
25 7 . 100 . HO00.04 :
d | DeshbandhaG.P:Uichhahali 1770339.90 L7800.0 registercd contractor months '
| |
| Improvement of road from Tura RID road to . . Danagadi P.5. Four calendar |
2 29623335, 29760.00 . 000, i
6 5 khandiaposi with CD work G.P: Uchhabali #62335.80 9700.0 registered contractor 6000.00 months :
i o i i i

2. The sale of the Bid document shall srart from the date of publication i b wwa fajpsr nicon during office hours in the office
of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, Danagadi Jajpur till Dt, 12,11.2018 up to 5.60PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delsy i the delivering of the doenments or non-
receipt of the same.

4 The tender wilt be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.11.20F8 in presence of the
hidders or their anthorized reprecentativec. In rase of holidays nexs workine day will be considered.

5.The bid documents can be obtained from the Office of the PanchavatSamiti, Dandgadi, Jajpur in person on applicalion and payment
of cost of bid documents in demaad draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1.
DuburiProject,Danagadi . The bhid document can he dovwnloaded from the official web site of lajpur District
(At wwa juiparawin) In case of downloaded bid document the cost of bid document shouid be attached with the bid. The cost
of bid document is not refundable The onvelope containing bid document should be “supcrseribed with Teader Call Notice
Number- $3%0 /27 .10, 2018,

& The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Jaipur District, (The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance sccurity shall be obtained from the bidder when the bid amount is less than the estimated cost put 10
tender. In such an event. only the successful bidder who has quoted less hid orice/rates than the estimated cost put to tender shall have
to furnish the exact amount of ditferential cost i.e estimated cost put to tender - minus the quoted amount as Additional Performance
Security (APS} in shape of Term Deposit receipt pledged in favour of B.D.QO. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in Indiz counter enarantead by its local branch ar Bhuhanecwar within seven davs of issne
of Letter of Acceplance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited, Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned 1o the hidder after completion of work in all respect i, Final bill paid.

8.The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,

3 T i1 e Tan e T g T R AT & [P [T [P SRR UITITII LSRRI R B MRS MR SRS S I S
ihie uilicer will not be considered on Yy acoount even if the tender docuiments wei dmpauhcu by the fenderer belove e due date.

Contractor * Block Dex micnt Officer,
Danuagadi.



9.The tender is 10 be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, vafid GSTIN
certifirate, certificates duoly filled-in mentioning valid F-mail addrese and valid mobile number is mandatory in the check st column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superseribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized! Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.

il

i)

12,

(i) The tender paper should be accompanied with the aftested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor. valid registration certificate. valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if any) in the license otherwise his/her bid shali be declared as non-
responsive and thas liable for rejection
The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement,
All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and vatidity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose contract for any work has bees rescinded or whe has sbandoncd any

14.

15.
- ¥¥ the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and full

17

i8.

19.

2.

work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
tuinished in schedule-C. Noa-furaishing of information in schedule-C and veguired affidavit in scheduk-C, the bid
document wili be semmarily rejected.

No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved io be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable to make good the loss or demages resulting for such cancellations. The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

I an Individual makes the application, the individual should sign above his fuil type written name and current address.

name of his firm with its current address.

If the application is made by a firm in partnership, i shall be signed by all the partners of the firm above their full type
written names and current address. or slternatively by a partner halding power of attorney for the firm in which case a
certified copy of the power of attomey shalt accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

Ifthe Appiication is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of
attorney for signing the application in which case a cersified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
hid.

The tender shouid be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings wiil not be accepted.

No tenderer will be permitted 10 fisrnish their tender in their own manuscript papers. All information should be submitred in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottorn of each page.

21 instruction for quoting percentage rate below /above the estimated cost amendment to para -31.5.% of O.PW.D. Code

Volime-1.
Following new provisions sball be made to quote the rate of work by the contractor.
3.5.5{V} - Pereentage Rate Contract -

Percentage contract will be in addition 1o item rate, lump sum contracts etc. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender docaitients. The coniractor participated i the tender for more than one work may offer conditional iebate. Rebaie
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
werks to which they refer, written an the envelope.

Contractor Block D pment Officer,
' Danagadi.



22,

23.

24.

25.

26,

28.

29,

30

Led Lk U
Wd M)

The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “item
rate” shail be replaced by “percentage rate™ and contract form may be named as p-1. ln this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject t0 a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment, The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of perceniage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the perceniage quoted by the contractor in words shalt be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be raken as correct. The percentage quoted in the tender without mentioning excess or Jess and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shali only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission.

Bills for percentage rate tenders shail be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted fram the gross amount of the bitl,

The tenderer shall caretully study the tentative drawing and specification applicabie to the contract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
ielevaii specHications and drawiigs which are for sale. Complaini at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained. :

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tondered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be enteriained. The work shall, however be executed as per final approved drawing to be issue by the

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should alse inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. Tn every case the materials must
comply with the relevant specifications. Complaints st future date that the availability of maferials at quarries has heen
misjudged cannot be entertained,

The ofter of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge. Pylon base. winch stand and derrick etc. as required for the work.

It must be definitely understood that the Gavernment does not accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at his option quote reasonable for each item of work carefully so that rate for one item should not be
uhworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any poiat in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid) It <hal} be definitelv undersiood that the Governmeot does
not accept any responsibility for the correctness or completeness of this schedute and that this schedule is hable for
ahernation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
elternations etc. forth shall ne way invalidate the contract and ne extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The eamest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The biddertenderer, whose bid has been accepted, will be netified of the award by the BRQ, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. This letter (hereinafter and in the conditions of Contract
cafled the “Letier of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
coniract (Hereln affer and in the contract called ihe “Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Acceunt’ National Suvings Certificate Postal Times Deposit account duly pledge in favour of the BDO.
Danagadi and in no other form which including the amount already deposited as bids security (earnest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state il

Danagadi.

Contractor

Danagadi.



The securily deposit together with the eamest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate zll agreements between the officer inviting the bid/ Engineering
Staft in-charge and the successful bidder. Within fifteen davs following the natification of award along with the letter of
Accepiance, the successful bidder wili sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and requived
amonnt of performance security

b) Standard PWD form Pl with latest amendments.

Faiiure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid secirity {earnest money). No contract {tender) shalf be finally accepted nntil the raquired amount of initials security is
deposited. The security will be refunded after one year of contpletion of the work & payment of the finat bilt and will
not carry any interest. As concurred by law department and finance deparimeni in their U.O.R. No.848 dtd.21.03.97 J.O.R.
No 202 WD dtd 0603 98 respectively the E.M.D. will be forfeited in case, where tenderers back cut from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the Staic of Orissa and it {5 agreed that neither party to the contraet will be competent to bring & suit in regard 1o the
matter by this contract at any place outside the state of Orissa.

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
coinpeisauon Act. Vil of 1923 on any account of the workinan vinployed by the contractor and full ainount of compensation
paid wiil be recovered from he contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govi. of Works department L. No. VIII-R
§/52258-dtd 26,02 55 and No JIM-56/628842¢5 d1. 27.00.4!1 as amended Som time {o time.

37. in case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount 1o the lahour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor.

38 The contractor shall bear cost of varions incidental, sundries and contingency necessitated by the work in fuil within the
following and similar category.
a) Rent, royaities and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolis conveyance charges and other cost on account of land building including temporary building and temporary efectric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpase of the work. No tenderer
will however be liable to pay Gowt. for temporary occupation of land owned by Govt. at the site of the work.
b} Labour camps or huts necessaty o a suitable scale inctuding conservancy and sanitary  arrangements  therein to
the satisfaction of the local health authorities.
) Suitable water supply including pipe water supply whether available for the staff and lahour as well as for the
work.
d) Suitable equipments and wearing apparatus for the labour engaged in risky operations
e) Fees and duties ievied by the municipal, ranal supply avthority,
i Sultable fencing barriers, signal including paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for injury to persons or property due te neglect of any measure of precantion
also become payable due to operation of the work men compensation act.

h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39, After the work Is finalized all surplus materials should be removed from the work site. Preliminary work such as vats, mixing

platform etc. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.
40, No payment will be imade for benchinarks, level pillars profiles and benching aid leveling ihe ground wherever required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
41.lt should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item
besides estimated amount unless written order from the engincer-in-charge and rate settled before the oxtra item of work or
extra quantity of any items of work is taken up.

42.The tenderer shali have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry ol work housing
and supply in their standing order No 44150 Dated 25 11 07 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in al offices issuing the documents during office hours every day except on Sunday and

public holidays 13} last date of sale and receipt of tender papers. Interest bidders may ohtain further information at the same

address. But it inusi be clearly undersiood that the tender must be received i vider and avcording to instruciions.

Contractor - Block Dg ment Officer,
Buanagadi,



44. Tendrerers are required to go through each clause of PWD form Pt carefully in addition to the ¢lause mentioned here in
before tendering.

45. All reinforced cement ¢oncrete works should confirm to detailed standard specifications. IRC code and Bridge Code section L.
11, 11, IV and V1I & latest design criteria for pre-stressed concrete bridge specificaily for road and bridges issued by MORT & H,
Govt. of India.

46.
47.

48,

49
50.

Ln

h
b

34,

56.

n2.

. The contractor will be responsible for the loss or damage of any departmental material

Steei shuftering and centering shall be used which shal be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or flly such structures if found defective in their opinion,

Concrete should he machine mixed, unless otherwise ordered in writing hy the executive engineer. The contractor shonld
arrange his own concrete mixer, Vibrator and pumps etc. for this purpese at his own cost.

Cement shail be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and hitumen etc. of approved guality and specification at
his own cost for completion of the work within the thme schedule. No extension of time wiil be granted on the application of
the contractor due to delay in procurement of materials.

inl o Francit o tha avaciings s
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¢ bills at stock issue rates or

the work due to reasons what-so-ever and the cost of such materjals will be recovered from

matket rates, whichever is higher.

i the coniractor removes Govi. materials supplied to him fom the site of work with a view 1o dispose off the saine
dishonestly, it shait be in addition to any other hability civil or criminat arising out of his contract bill liable to pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time fom any swm that may then or at any tme there after become duc to the

contractor or from his security deposit or from the proceeds of the sale there-of.

. The seiected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi, subject to the availshility of the materials. The tenderer shall make all arrangement for proper storaze of materials;
but no cost for raising sheds for storage, pay of watchman ete. will be borne by the department. The department is not
responsible for considering the thefl of materials at site. it is the Contractor’s risk. Under any such plea, if the tenderer stops
the wark he shall have to pav the fll penalty as per clause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used i the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stack issue rates inclusive of storage charges or rates fixed by the department or current market rate.

whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of swraightening. cufting. jointing. welding etc. to required size in case of MS rods or Tor Steel/ MS aneles. Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of sicel more than T mir in length will be returned by the contractor at the
issuing stores. without convevance charges.

Though departmentat issue of Cement & steel has indicated. it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
deparimental laboratory and get it approved by the Department hefore nise. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shal! be retmbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and stroctural members will be supplied in quantity, Jength and size in the siock. For pavment of
Reinforcement, the steei including plates ete. shall be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or em. And their weight calculated as per sectional
weight preseribed by the Indian Standard speeification or as directed by the Engineer-in-charge {(Wastage of bars and

unnecessary lapping witt not be considered for measurement and payment).

. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

vighits to shill the actual bridge position within a reasonable range i U/S and D/S.

. The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the

rates quoted should be inclusive of the running charges of each plant and cost of convevance.

A Frar mamnamlatian 88 riaita ot Fae dootin o BT
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. After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

well and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test,

- Measurement of earthwerk in road and canal embankment willi be done by section measurement after the earth is

consolidated including roiling with hand or power roller and cheep foot roller at optimum moisture content and ne extra
payment will be made for jungle clearance for taking carth from the borrow area. Earthwork from cutting will be
economically utilized i filling,

The stock of (building road and imigation spuctures) metal and gravel will be measured inboxesof L35 m X I 5m X 0.5 m

i

which will be taken as t.5 m X 1.5 m X 0.44 m = | Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upan the looseness of stacking, which would be determined on
actual observation and deduction.

Contractor " Block Devefopment Officer,
Danagadi.
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. The machineries, if available with the department, riay be supplied on hire as per charges noted in the enclosed statermens,

subject to the condition that the contractor wiil execute in advance an agreement with the Engineer-in-charge.

In the event of anyv delay in the supply of the department road roller for unavoidable reasons. ne extension time will he
granted to the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed
nroforma enclosed herewith,

Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,
whichever is less.

. All method of sinking including pneumatic sinking by employment of divers and other equipment chall be included in the
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rate, Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tikt
and shift, if any, etc. shalt also be included within the rate of sinking.

. The depth of foundation indicated on the drawing ure provisional, but these may be aliered, if necessary, in the light of the

nature of strata indicated by boring, which must be taken in advance of actual execation of foundation.

. When resort has to be made for sinking the wells by air lock and vacuam chamber method, rates there of shall be pre-decided

B S A T 1 maeyed oo
0¥ N auinoiily accepiing ine tenaer,

. Construction of cofferdam or istand or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking.

: - Ta = seel s H . . ' ,
. For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engineer-in-charge, with 10% exira cement to be used for under water concreting
without any extra cost to the department.

2. No ¢lzim will be getertained in respect of difficulties during sand blowing met with during dinking of wells.
. No part of the bearing for the superstructure shall be allowed to rest on the noses of the piers.
. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments

immediately in contact with the bearing to ensure proper distribution of heavy load.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignmeat,
. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 87 and load testing of bearing, if considered necessarv. shall have to be camried
out at the contractor's cost. The same procedure for testing may have to he followed for ribbed bearing manutactured by
widening.

allt should be clearly understood that the joints of bars are to be provide with kapping, welds or bolts nuts as well be directed
by the Engineer-in-charge,

bYConcrete test specimens 150mm X 130mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
he taken for each structural member by representative of the contractor in the presence of responsible officer of the rank not
Tower than that of an Assistart Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
shouid be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- IIL

c)Test specimen shall be formed carefidly in accordance with the sndard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actual guality of concrete.

Plain concrete and reinforced concrete specimens wiil be tested in gowvt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

¢ The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitted.
£ The thickness of cement concrete in top plugging should be as per departmental drawing,

n well sinking the maximum tolerance permissible i {ilt is 1:80 and the shift is 150 s to the novmal divection. Where it i3
not possible to work these tolerance, the contractor shalf carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
contractor, at no extra cost to the department.

Congcrete of strength below of the required strength (as determined by actizal tests) shall not be accepted.

If the well is beyond rectification, the well shall be rejected. The well has to be ahandoned and another well to be sonk at a
suitable location at the cost of the contracror. The tiit and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

1. No claim for carriage of water, what-sn-ever will be entertained.
. Fhe contractor shall employ I or more engineering Graduate or diploma holders as apprentice at his cost, if the work as

shown in the tender exceeds Rs. 2, 50, 004/-. The apprentices will be selected by the Superintending Engineer. The period of
emplovment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of persoanel of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in

the inanner 30 that ihe ivtal expenditure does not excesd 1% of the tendey apst of the work.

Contractor * Block D ment Officer,
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Special class contractor shalt employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise. A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay o the engineering pereonnel monthiy emaluments, which <hall pot be lees than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief ¢Civil}, Orissa mav
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personne!l appointed hy the Confractors should he intimated to
the tender receiving awthority along with the tender as to who would be supervising the work. Each bill of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personncl together with a
Certificate of the Graduate Engineor or Diploma Holder so employed by the contractor to the offeet that the work exceuted as
per the bill has been supervised by him. (Vide Works Department No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proferma contained in a separate sheet vide Schedule - B.

A iy Y Sy

4. 3t is the responsibility of the contracior to provure and sivie explosive required for blasting ojpeiation. Departinent may render

necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Lid. will be allowed price preference up te 3% over the lowest quotation or tender
as Iaid down in works and Transport Department Resolution No-285 date-17.04.1974. The Qrissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount {Where their tender is not the

lowest) pravided they express willingness to execute the work afier reduction of rates by negotiation.

Amendment of sxicting Clauses: - B} admission of a tender for the work, 3 fenderer will he deemed to have saticfied
himself by actual inspection of the site and locality of the work, aboul the quallly and availability of the required quantity of
material including the wheat/ rice reterred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate o complete the work according 1o the specifications attached there e and that he had mken in ro
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead. lifts. loading and unloading, freight for all materials and all other charges
necessary for the completion of the work. to the entire satisfaction of the Engineer-in-Charge of the wark and his authorized
subordinates. Affer acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

The prevailing percentage of 1L.T. Department of the gross arnount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount pat to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will on works contract shali be paid over the hill
amount at the time of payment of biil.

The contractor is required to pay royalty to Govl. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their hills) failing which the amount fowards rovalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.
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. Under section 12 of contractors 1ab0ur {Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

work through labour should produce valid license from licensing authorities of labour Department.

Ka af all material - The cantraptor nhotl comels comnle A all marasisle fllo hafnen apaeseaaeamt foe t o wWork Frre
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testing and acceptance as tmay be requiring by the concerned Executive Enginecr.

Trial Boring — The foundation levei as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only, The Departinent has no respunsibility for the suitabilily of actual stiata at the foundation ievel. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account

A thae abhat-a ncanat
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Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months {rom the completion of the work

arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended snd made :rnrv{ 3'\\ the contractor at his own cost unlesg the F!‘\ﬁlﬂﬂ'er’ for regsons o he recordad in we rlnﬂ{- chall be

decided that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is alse required to maintain the road for three years from the date of successful completion of

the work,

. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is 10 be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
samge by fire or other cavses and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or mizconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone. epidemic. riof or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

ment Officer,
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant .8, Code/ LR.C. code/ MoRT&H specifications.
£7. Tiks and shafls
a) Maximum permissible shift is 150 nim.
b) Maximum permissible tilt is 1:80.
08. Payment for variation in price  {Vide Works Department Memorandum No- 12073 /W Dt 74,1986, 14272 Dt 22.06.1991
and No-222874 Dt. 24.10.1992)
a(i). “1f during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the woik (0ot being materials supphed ffom the Engineer-in-charges store) increases or decreases as a result of increase ot
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and property pays in
respect of that materials {incorporated in the work} such increased or decreased price, then he shall be entitled to reimburse or
liable to refund guarterly as the case may be, such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) whick is operating for the quarter under consideration and that
cperated for the quarter in which the tender was opened. as per the formula indicated below provided that the work has been

carried out within the stipulated time or extension thereof as are not attributable to him:-

-
e
-

Formula to cajculate the increase of decrease in the price of materials.
Vm=0.75 x Pm x R x (i-io}
106 is
Vm = Increase or decreasé in the cost of work during the quarter under consideration due to change in the price of the
materials,
R = the value of work done in Rupees during the guarter under consideration.
io =The average Wholesale Price Index (all commodities) for the guarter in which the tender was opened (as published in
R.B.L bulletin from time to time.)

1 = The Average Whelesale Price Index (all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii}Where original contract period is one year or above, [ncrease/ decrease of cost of steel, cement and bitumen are to

be paid / recovered. Pavments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer {as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.

The cost shall be determined as follows: -

T Steed .o Rate as fixed by steel authority of India Limited {(SAIL)
2. Cement ... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by Indian Oit Corporation Limited {IOCL)

a (iii)-Where original period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim i more than Rs, 20,000/ and with prior approval of the ELC. /Chief Engineer (a5 the case may be} when the claim
is up to Rs. 50,000/~ subject to fulfiliment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

teel... Raie as fixed by steel authority of India Lumited {(SAIL)
Cement. .. Average factory price of three manufacture of cement inside the state.
Bitumen. .. Rate as tixed by Indiar Oil Corporation Limited (10C)

Cost of the project sheuld be more than 50.00 lokhs. However the differential cost of such material miay be poid 1o the
contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days before

A= 4
utilization of steel, cement & bitumen.
{4) Pifferential cost wili be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended (vi) Differential cost will be allowed only after successful completion of the work as

per the approved work programmie. Stipulation contained in the existing clause 3 [{f)Recovery in case of decrecase shall be
made by concerned Block Development Officer from the contractor. immediately.

(b} Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase ar decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of fabour engaged on execution of the work such increased or decreased wages then he shall be entitied to reimburse
or liable to refund quarterly, as the ¢ase may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Contractor Block pment Officer,
Danagadi.
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Fonmula to calculate the increase or decrease in the price of Labour.
VI=0.73x PIx R x (i- i0)

100 io
VI= " Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of jabour.
R = the value of work done in Rupees during the guarter under consideration.
o= the mmimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for tabour prevailed during the guarter under consideration.

Pl= Percentage of Jabour component (as per suh-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants {Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of india and the
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 73% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was openad as per the formula indicated
betow: -

0.75xK2 Rx{D2-D1}
Ki= X
100 D

KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.

R= the value of work dune in Rupees during the quarier under consideration.

D= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender

was opened.

D2 Average Price per liter of diese! oit wihtich is fived during the quarter under consideration.

K2=Percentage of P. O. L. component as per sub-clause.

) The following shall be the percentage of materials, labour and P O. L. compenent for reimbursement’ refund on variation

in price of material, labour and P. 0. L. as per sub- classes (a), (b} and (c) of this Clause.

5 Category of works ] Contractor’ Supply T Departmental supply of materials

: {

% Of Materials ‘ % Of Labour | % OfPOL. | i

Irrigation work

a) Structural works 20% 30% 5% 45%

b)Earthwork, €Canal work, 20% 60% 5% ;
15%

Embankment work e1c.

R&B Works

a) Bridge work 20% 30% 5% 45%

b} Road work 45%; 40% 3%% 10%

¢) Building works *30% 30% 5% 35%

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d} Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (excepi steel, cement and hitumen which will he governed as per clause no 31(a-H) &(a-iii), labour and P.O. | as
per sub-clauses (a-i), (b} and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the perigd for completion of the work as stipulated in the aereement is
less than one year. no escalation is admissible at ail. In case of work where the stipulated period of completion is one vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agreements, In the situation. where the period of completion initially stipulated in the agreement is less than one year and
sibsequently the completion period has been validly extended on the ground that the delay in completion of the wortk is not
aitributable to the contractor and in the result the total period including the extended period stands at one vear or more,
escalation is admissible only for the remaining period after excluding the first one vear period there from.”

e} The contractor shall for the purpose of sub-clauses (a), (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same hy a dwly authorized representatives of Govr. and further. hall at the request of the Engineer-in- Charge furnish,

Lo =0

verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
tngineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the

price of such wmaterial, wages of labour and’ or prive of P.O.L. give notice thereof to the Enaineer-in- Charge stating that the
PP Y

same is given pursuant to this condition together with an information relathyg thereto which he may be in a position io Supply.

Contractor . Black Development Officer,
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99. For diversion road the contractor will have (o make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shal! be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading ete. till the C.D., works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance. lighting and removal of such temporary road crust from the private land to bring the land to its original
¢ondition etc. complete.

H00.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
nayment hy the Department will be smade on this acconnt and no claim what-sp-ever will be entertained on this erowing. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the

comtractor 1o he lrﬂ'nf at the site of the worl with paces cﬂrmih mimherad Oirdarc rpoqrrllr\n- the wark whenevar necessary are

to be entered in th1s book by the Officer-in- Charge; Englneer-m-cha.rge with thelr dated signatures and duly noted b} the
contractor or his authorized agents with their dated. signature. Orders entered in this bock and noted by the contractor's agent

o L - ¥, Fre: + AF tho TY ot + T A -
sha¥ be considered to have been duby ziven tom contracior (¢, owing the instructions of the Departinent. The order Beock

shall be the property of, the Office-in-charge and shallot be removed from the site of work without wrilten permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer shouid conduct thive bures ul cach pier and 5.3.0. of soil al foundation Joved and abutmends location and famish
the test results in conformity with L.LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without anv extra cost to the Department.
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thus obtained.

104, The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
IS l"}"-!“ﬂPC and pay ments ic t> he made a¢ nar clayes 11 of the PI Confract,

IOS.Over and above these conditions, the terms and conditions and rules and regulations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also hinding on the part of the contractor,

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor's behalf.

107.The contractor should attach the certificate in taken of pavment depasit with the registration authority as percent circular of
the Govermment relating to his registration.

108.Any damages caused by natural calamities should he done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay anv cost towards the repair done by the contractor.

109.The rates quoted by the vontractor shall cover the latest approved rates of labours, materials, P.O.L. and Reyalties,
Arrangement of borrow arcas; land, approach road to the bridge site etc. are the responsibility of the contractor,

110.The rate for each work of concrete Hems wherever dewatering i< imperatively necessary the ferm dewatering shall mesn the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted raies will be
inclusive of this.

11} The materials, borrow area< and hitments af site shaudd he arranged by the confractor at his own cost. N fistiee complaind on
this account shali be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and

chall! mzintain in proner | B DY form with pages aaris div numberad in arder ta record items of worke are not covered h\ his

contract and claimable as extra. Claims sha}i be entered regularly in this book under the daled signature of the contractor or
his duly authorised agents at the end of each month. A certiticate should be furnished along with the claim o the effect that

he has an athar alates haviaand thio clodes e b dove T8 0n aner maanth thaen ope sa sladomo ba sanaed o st ifiasis 1o the et
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should be furnished by the contracior in the claim book. Each ciaim must be defined and should be given as for as possible
regarding the quantities as well as the {otal amount claimed. The claim book must be submitted by the contractor regularly by
i0ih and 16th days of each awiith for ordevs of the Duglneer-in-Charge or competent authorlty. Clabins not made in this
manner or the ¢laim boeok not maintained from the commencement of the work, arc liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completicn

af o amds ae haflama pororeinn ~Ftha rantrant b a Tha a ' anpe io ok Fear oo \9-.&]
of the work or before recession of the contract by the Depariment whichover is corlior for rovor

113.Number of tests as specified in LR.C./ MORT&H / LS. specification required for the construction of roads’ bridges

buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
mﬂ'lﬁ\rms ‘hﬂch‘nn |:}]'\nratnﬂ! a¢ tn hrs !fﬂr!dpfl 3‘\\ i’hp an!hppr-‘ln-r‘hornp Teaz rlno' r‘hﬂ?‘UPQ lnr-inri'no ‘“Yﬂf"ndfhlrﬂ ﬁ\r r‘r\]ipr‘hnn

transportation of samples /specimens etc. will be borne by the wntractur. The col]eetlon of sampies and testing are to be
conducted for both prior 10 execution and during exccution as may be directed by the Fngineer-in charge and on both the
accomts the cost shall he home by the contractor

114.Bestdes, the firm / coniractor shalf install foll-fledged field laboratory at work site for conducting required tests as per IRC !
MoRT& H / IS] reqnircments at his own cost for provid'mg sufficient opportunity for chccking from time to time. An
LuELuééi‘i.uc, pcmt}l‘m\ir ul the c;\cx,uu_ub ageiy should be PrEseitt at WOIk aite ai the tiine of visit of 1|15n Wyt unpcu:ns
officers in the rank of Superintending Engincer and above. After completion of the road in all ects the road furniture's
shiand be affixed by the exccuting agency hnlivating locations ike school, hospital, No-hom eic.

Contractor : Block Develdpment Officer,

l_.J ai lﬂ-..ﬂu l



115. Even qualified criteria are met, the bidders can be disqualified for the following reasons, if enquired by the Department
{a) Making a false statement or declaration.
{b) Past record of poor performance.
(¢} Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion of the work

oy Dot bicknem of Htiration
13 7 L b AAIL\(\!!.'] FA lillém-ﬂ\.&l,

116.The information furnished must be sufticient to show that the applicant is capable in all respects to successfully complete the
envisaged work.

in case the st lowest tenderer or even the acal lowest tenderers withdraw in series one by i, thereby facilitating a
particular tender for award, then they shail be penalized with adequate disincentives with forfeiture of EMD uniess adequate
justification for such back out is furnished. Appropriate action for biack listing the tenderers shall also be taken apart from

Aicinsaniiusisme tha famdamees
Lo LLNUVISANE LIS WOLTTE,

118 ADDENDUM TO THE CONDITION OF Pt CONTRACT
Clause-2(a) of P1 Contract:-TIME CONTROL.:-
2.1 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letier of acceptance to the successful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
71.2 Within 15 days of issue of the letter of acceprance the contrartor shall submit to the Fnginear-in-Charge/ RNO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and tisning for all the
activities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in ail cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whale of the work before 14" of the whole time allowed
under the contract has elapsed, 1/4™ of the whele of the work before 172 of the whole time aliowed under the contract has
elapsed, 3/4™ of the whoie of the work before 3:4% of the whole time altowed under the contract has eiapsed.
2.1.4. 11 at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shail produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary to ensure completion of the works within the time for
completion. 1f the contractor does not submit an updated Programme within this period. the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment afier the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities,
2.1.6 'The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and sishmif it 3o the Fngineer-in-Charge again at any fime A revised Programme is to show the effect
of Vanations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time allpwad for execution of the works as specifisd in the Contract data chall he the essence of the Contract. The

execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the site whichever is later. If

T
117,

Teor [ Crenpeaar ~ e Aaf I 1 & I H . [ H Farviea + IH T N
the Contractor commits defanlt in commencing the sxceution of the work as aforesaid, Government shall without prejudice ©

any other right or remedy available in law, be at liberty to forfeit the earnest money & performance guarantee ¢/ Security
deposit absolutely.

2,22 As soon as possible afler the Agrecment is exevuted the Contiactor shall submit the Time & Progress Chart for sach milestone
and get it approved by the Department. The Chart shali be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shalt indicate the forecast of the dates of commencement and completion

virrane tradar af aomtianc af fhe caregels and s Tare Aand ooongary Hn rysrTes e b l-\ahnncw tha T2 D.O’ and +thao
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Contractor within the limitations of time imposed i the contract documnents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobe for which a separate programme hae heen agread upon) complate the work as per milestone siven in contract
il 3l RwRs o L i e - i it > L o il b=

dala.

2.2.3. In case of delay occurred due to any of the reasons mentioned below. the Contractor shall immediately give notice
thereof in writing 10 the BDXO hut shall nevertheless nse copstantly hic best endeavors tn prevent r make good the deday and
shall de all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

1) Force majeure, or

i) Abnormally had weather. or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.

. Delav i the parm of othér conbiactors oF tradeamen enogosesd by Thegimae Sn fTres o meacoel o o .
® Deiay ob the pait of other condractors of tradesmen engaged by LUZUST-1it-U AT ES Mx €XECuUtiing work Lol
I R TR
1 llilllls Pa(‘. WL LD L L,

Contractor ) Block Dev nt Officer,
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vi) In case a Variation is issued which makes it impossible for Completion to be achicved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii} Any other cause, which, in the absolute discretion of the authority mentioned, in Contract data is beyond the
Contractors controi.

2.2.4. Reguest for reschedule and exiension of time, to be cligible for consideration, shall be wade by (he Contractur in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.5. In any such case a fair and reasonable extension of time for completion of work may be given. Such oxtension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding on the contrastor

23. Compensation for Delay.

2 3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contrart or extended dafe of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains betow that
specified in Clause 2 or that the work remains incomplete,

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis, Provided aiways that the total amount of
compensation for delay o be paid under this condition shall not exceed 10% of the Fendered Value of work or to the
Tendered Value of the item or group of iters of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum pavable to the Contractor under this or any ather
contract with the Government. In case, the conwactor does not achieve 2 particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adinsted against the compensation
levied at the final grant of extension of time. Withholding of this amount on faiture to achieve a milestone shall be automatic
without any notice 1o the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shali be pavable on such withheld amount.

24 Management Meetings

2.4.1. Either the Engineer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
cariy warhing procedurs.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Enginser cither at the management meeting or after the management mesting and stated in writing o al! who attended the
meeting.

Clause-2 (b) of Percentage Rate Pl Agreement: - Rescission of Contract {Amendment as per letter No.10639 d1.27.05.2005
of Works Denartment, Orisea).-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty,

119.Cess @ 1% of the agreement cnst shall he dedncted from contractor bilt as per cirenlar of Govi. of Orissa Labonr and

120.

a)
b}

¢)
)

Employment Departinent vide letter No 3757/ Dt 25.04.2009.

ELIGIBILITY CRITERIA: To be cligible for gualification. applicants shall furnish the followings as well as mentioned in
check list:

Regquired E.M.D as per the clause No. 10,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid ticense, proof of DanagadiP Sregistered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3fthrce) days af opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Rank Draft tnwards rost of Tender Paper if downloaded or Money Rerejpt as per Clanse No S

i S 1% SR g Jue | P T Ty
Total: - 126 {0ac hungrei twenly § C1aiscs o

Contractor . Block Dev ment Officer,

Danagad:.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSIIP)

['We hereby certily that ¥'We* am/are* related/not rclated (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any otficer of the rank of Assistant / Under Secretary and above of the P.R Deptt, Govt. O Odisha. [/'We* amare®
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and 1/'We* shall be liable to make good the loss or damage resulting from such cancellation, 1/'We also note
that, non-submission of this certificate will render my / our tender liable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/MIPLOMA HOLDERS (For
special class /A" class contraciors only)

I/ We hereby cetify that at present the following Engincering personnel are working with me / in our firm / company and

their bio-daia are furnisied beiow,

: Sl No, I Name of th-é—] Qualification m]m[m)ate of | Monthly Whether full | 11 they are i
| | Engineering “] | Appointment | emolument | time l'{ superannuated 1|
ll i personnel ' ‘I ! engagement ! retired ! dismissed i
| | appointed for ]] ‘ | | and |} or removed |
i supervising ¢ | i continuous | personnel  from
.f | contractor’s ‘ | ’ Cstate Govt. /|
! | work  with J | [ i Central Govt. /|
i ! address | | ! I Public Sector ;'
| ! | I' l' ! undertaking A
| [ ! |l i | Private :
l 1] ! j l ] Companies and or |
! | ﬁ ‘ ‘| + any one incligible |
i | : | | | for  Government |
; L | l l i service. '
1 2 3 4 § 6 17

H

SCHEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify thar all the statements made in the required attachments are true and correct,
The undersigned also hereby certifies that ncilhcrn;e_j frm Mfs _ nor ay of its
constituent parters have abandoned any road’ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded te us for such works have been rescinded during the last five years prior to the date of this bid. 3. The undersigned
hereby authorized and request (s} any bank, person. firm or Corperation to fumnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
information at the reguest of the Department.

{Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR 19 (Nineteen) pages only

e
Addl. Project Director ;IeLZEE i)Ri)A. fajpur I

Sold for the work -Improvement of road from Durgapur to (Gamharipatia Railway Line , (3.P- Salijanga..Danagadi Block”
on payment of Rs. 6000+~ (Rupees Six Thousand} only vide Money Receipt No ......... ... BDt...............agamnst BC ¢
Bank Drafi No......... Dl payable al SBI Duburi Project, Danagadi,

Block De ment Officer,
' Danagaidi.



' BILL OF QUANTITIES

Name of the Work — Improvement of road from Durgapur to Gamharipatia Railway Line . G.P-Salijanga.
[ SI | | | ,' . f[
! Ne | Description of item of work [ Quantity Unit | Ralg m Am[;!:t fn |
T 2 3 s 5 6
- 2 3 4 2| b
!. i Larth work in excavation of foundation in trenches in hard soil or |
| i gravelly soil except sheet rock requiring blasting to proper profile i '
: with all leads, lifts and delifts to proper section and profile including One
i 1 | dressing & levehing the bed upto required depth and making it fit for 08.03 Cubic 134.43 13178.00
! laying concrete and depositing the excavatcd materials away from the meter
| work site with all leads and lifts including dewatering. if necessary
]_ from foundation complete as directed by Engincer-in-charge
!‘ — R —— JE—
i i Filling in Foundation and Plinth and floor with sand, watered and One i
| | rammed mc[udl_ng all cost of sand, conv_e_\_-'ancet royalty “_f'lth 1_ab0u1‘ 207.59 [ Cubic 490.70 i 101864.00 |
| i and T & P required for the work. Including cess .as per direction of | | ineter I i ,
| |’ Engineer-in-charge. | i |' !
| iy ; i ! !
| Cement Concrete of proportion (1:3:6) using 4cm and downgraded e' !
| i size Hard Granite Crusher Broken metal for foundation. flooring l| One il f il
i | ~ wf e ey bty o H L ! |
3! L(&pcrctc approwfe,d quality from approvetd quarry mclud‘mg 11L115t1r}g, 288.10 Cubic 199575 l 1151176.00 |
' lowering and laying concrete to the required leve! ramming. watering, meter i
| curing etc. complete including cost, conveyance, royalty of materials
with all labour charges and cess as directed by Enginecr-in-Charge. !
[, e !
Cement concrete {1:2:4) using 12mm size crusher broken hard granite ' One !
4 | stonechips.including hoisting and . \ i 20790 | Cubic | 513720 | 1068024.00
taving.includingcost.carriage, rovalty of all materials,labour. T&P. meter ;
cess.ele all complete.
R e b ] . . ; Onc
5 Supplying all materials, T& P lluel and hire charges of vibrator for | 495 9 Cubic | 42.40 21030.00
_ compaction of concrete. .
meter
{ Supplving and providing 12mm thick bitu 5 0% ton joint e
6 Supplving providing 12mm thick bitumenous expansion join 4103 Squate 589 0% 24288 00
: voard as per direction of Enginecr-in-charge.
meter
| P.C.C. work of M-15grade in open foundation with A0mmnand
. One
downgrade black hard granite crusher broken stone Cubic
5 aggregates,including hoisting, laying.etc all completcincluding 12 55 rﬁe!er 3788.33 © 123310.00
- | costconveyance royalty and cess . as per direction of Engineer-in- o :
: charge. : l
8 [.abour for ia_\‘«'_n?g apt% ﬁ?ang §OOmm dia NP3 RCC humepipe in 7750 | One mir 28.10 63200
position,jointing with cement mortar (1:3).
. . . . N < 2199.79 < |
9 Cost of 600mm dia. NP3 RCC hume including TC 22.50 One mtr 4949500 !
Rigid and smooth centering & shullériﬁg-ét all heights of all types of ’ T —;
10 work using required scafolding , T & P centering shuttering including |
all taxes of materials cost of scafolding conveyance and dismentaliing
and disposing debrise clear of work sitc complete to recéive ]




: If reinforcement grills and concrete as per direction of Engiﬂeef:_in- ]
| charge |
ir e T L ks e One 409 74 00
a) { For RCC foundation , column base, plinth bend, Mass concrete ete. 37627 square 86.72 T
meter
i Supplying all labour. T&P for earth work in ali kinds of soil within One
\ 5km lead by mechanical means including rough dressing,including - I 34456.00
11 . 212.48 Cubic 162.16
cost,convevance,royalty of earth,Jabour&cess ,ete. all complete as per meter
direction of Engineer-in-charge.,
One :
12 1 6mm thick cement plaster (1:4) finished smooth on concrete work 101.07 square 93.59 ;943900
;  meter
'1 ', S ;
‘ Providing of display board of size 1.20m x1.20m x 0.25m({thick) |
: 03 above G.F: apd 0.45m below G.L. al.ld sl}all be plastered .painted and 1 One No. | 3000.00 3000.00
[ | writing etc.complete as per direction of Eng. la.charge..

Total | 2649886.00

Total 13 (Thirteen ) items Only (Rupees Twenty Six Lakhs Forty Ninc Thousand Eight Hundred Eighty Six Yonly.

Approved
Asst. Executive e¢r, Danagadi BD di Addl Project'Director {Tech.},
DRDA, Jajpur
My / our guoted rate is % (both in figures and words)

excess over / less than / equal to the above estimated cost,

Signature of Tenderer




CHECK LIST

i{To be filled up by the contractor)
Sl D f Submitied Page N ssui —
ocuments - age No. ssuing authority
No. Yes ! No. $ = -
i -+
i 2 : 3 ’ 4 5 6
Cost of tender paper ;

i
2 Copy of valid license

3 1 Copy of valid L.T. / Pan Card
4

3

i Copy of GSTIN certificate
Required EMD in approved form

6 | No relation Certificate
[ 7 | Affidavil of no litigation

§ | Affidavit of authenticity of true document attached

Proof copy of Danagadi Panchayvat Samit

registered contractor certificate
Valid E-Mail Address

11 |Valid mobile number ;

Certitied that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Knnwledge & helief

Contractor Block Dewve ent Officer

Panazadi.



NOTES

- {. The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding tender rate is mentioned, the tender is liable for rejection,

2 Percentage quoted by the tenderer shall be accurately filled in words and in figures. 4

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it
will be considered as excess.

4 Percentage should be quoted up to 2 (Two) digit afier the decimal point,

5. Rate of all items are inclusive of cost, carriage, royalty and other taxes . T
- of inaterials. '

Tenderer - S i

No of Corrections______ o
-Noéiilgygr-w-i!il:‘_g-s-_-\“ -__-_-.-_ .:___...__.________ j.:_”.._:-.—._.__ .... i i —— _. R e e e . —_ ____T
5..._1.%_51.?@5{)_@_{6_{3. e -

Block Be¥elopment Officer
Danagadt.



