GOVERNMENT OF ODISHA

PANCHAYATT RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Improvement of road from Gambharipatia village to
Railway Line, G.P-Salijanga

Bid Identification/DTCN No. 5390 /27.10.2018 /P.S Danagadif2018-19

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITI, DANAGADI

DETAILED TENDER CALL NOTICE

No.- 3390 Dt- 27.14.2018

I. Sealed percentage vate bids are inviled by PanchayatSamiti, Danagadi, in single cover from contractors registered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference to Govi. of Odisha, PR&DW Department letier no. 12672 ¢ Dt

153.07.2017.
I

Contractor

Danagadi

- Approx. 1 Cost of .
SL . MD
_1 N Name of the work estimated cost. I E Ciass of contractor | Tender Paper Period .Of
¢ No. . i {imRs.) . compietion
{inRs. } i (inRs.)
1 2 3 4 8 6 7
Construction of Kusumihari CC road G.P- ! -alendar
1 onsiue i d 25268310.00 | 25300.00 | Danagadi P'S.registered 6po0.00 | Fourcalenda
Chitri. contractor ; months
Constructi FCC road from M anagadi P.S. . ‘our calen:
5 onstruclion gr CC I’Cl"l fom 'I\flanpur to 1327825.00 13300.00 Pmaga i 6000.00 Tgur calendar
Bengapatiaroad G.P-Dhuligarh. registered contractor months
3 Constru?tiﬂn of CC r(iad from Alekhpur to 1SISR6.00 | 35400.00 !Z)anagadi s 600000 Four valendar
Gopapur G.P-Gobardhanpur, i registered contractor months
4 ]mprmcmmtvnf n.md‘fromfar?bdbcda to 2651932 06 26660.00 !)d]’]dgddl [ | 6000.06 i Four calendar
Burudisahi (.P.: Kiajhar repistered contractor months
Improvement of road with CD work from ' . Danagadi P.S. Iour calend :r—
3 o Lo . 3237892.00 2400.00 = G00. ¢ ‘
Rugudisahi to Mahalisahi, G.P- Kiathar, ! 3240 registered contractor 6100.00 monthy
p [mpm\-'emcm o.f r_(lmd fnjnrr‘l lwajhar to 1 602212.00 16100.00 1 'Danagadi P, 6000.00 Four calendar -i
Kachsahi. G.P- Kiajhar. registered contractor | months ‘
- Construction 01'1b(1unda:_v \j.'a!] at Rahana 1314869.00 29760.00 F)anégadi Ps. ; 6000.00 Four calendar |
PHC GP: Mantira regrstered contractor months ‘
B Construction of CC road irom Kharadabandi S adi P8 T rour catendar ]
" O TL.ILUUH of CC mafi ro:m Rﬁaraddbandl ; 106135200 10700.00 panagadl £.8 GO00,06 Four calendar |
to Kolathapada G.P:Nachhipura i tegistered contractor months ‘
| Tmprovement of road from Saguan Dahi Danagadi P.S. o
9 i Bandha to Barabanki Majhisahi with CD) 177954700 | 1780000 | regisiered contractor 6000.00 Four calendar
work G.P.:Nadiubhanga rhonths
E : improvement of road from Barabanki scheol Danagadi P.S Four calend -
1o e e 1330217.00 13400.00 ! s 006,00 our catencar
o Dehury Sahi GLP.; Nadiabhanga “ 7 registered contractor | 6000 months
| improvement of road of Pahadasahi vili: adi P.S. Coir oo ar
1 P e o Panacasall viliage 221918800 | 22200.00 Panagadi P.S 6000.06 Four calendar |
road . G.P-Nadiabhanga registered coniractor months -
Coenstroction of CC road from Jagannath . ; anagadi P.S. LOE alendar |
12 eacnor _ ! CagannatIpur 1768668.00 | 17700.00 Danagadi .S 600a.p0 | Fourcalendar
Primary School to RD road (G.P: Qitala remstered contractor ; months
hnprovement of road from RD Road o Danagadi P.5. e bl
£3 ' ! ) ! 2 ‘ £ Four calendar
; Railway line with CD work .P- Ostapal. | 1328373.00 13306.00 registered contractor 6080.60 months
Construction of CC road from Thakurani Danagadi P.S. : <alanch
" lon ¢ 1 urani fo 132341600 1330000 : 4 6000.00 Four calendar
Godinala. G.P- Pankapal. regisiered contractor months
. Cuomstruction of Paniabar Priman School Danagadi P.S. Four cafend; |
ios 3 1373.00 ‘ : y our cafendar
f boundars wall, GP: Rachipur, 913230 9800.60 registered contrauctor 6009.90 ! months
%_ i
| , ;
Block D ment Officer,




N ¥ NakulaSahi vi . D di P.5. Cou ar
16 Construction of l\akul'ﬁahf village road 176866800 1770060 : anagaal 6000.00 Four calenday
G.P: Ranagund: regislered contractor months
[
Improveemnt of road from RI2 road to Banagadi P.5. ) ] Four calcndar |
17 2655808.00 80 . 000.00 rourcat
Gandanallah G.P: Ranipada 6358080t 26600.6( tegistered counfractor 6000.0¢ I morths i
ipati D diP.S.
18 lmp‘rovement i.'.lf rmld. from Gaml.l‘anpaha 1769319.00 17760.90 : anzgadi 6006.00 Four calendar
village to railway kine G.P: Szlijangs registered contractor months
Improv i Danagadi P.S. our calendar |
9 mprovement of road from Gandasahi to 132644500 | 13300.00 anag 6000.00 Four calendar
Gambaripatia ratbway line G.P: Salijanga registered contractor months
- 100 3 b di P.S. ; ;
20 Impmvcr?m't of road frfm?.Sahupuf ter 2653016.00 26600.00 : 311333l i : 6006.00 Four calendar
Dhinkisala (.P: Salijanga registered contractor months
91 Improvement (?i. ranl from ‘Bz{ghuapal(.hhuck 1326445 00 13300.00 F)anagadi BS. 6600 00 l'our cal egdar
to Birisaht GG.P; Salijanga registered coniractor months
29 Imprm'.cmc'ni 0? road %rom Durga}:!flr 10 112644500 13360.00 Pﬁnagalii P 6000.00 Four calendar
l Gamhariparia railwav line G.i": Salilanga registered contractor months
;
i : “hitriNuasahi D adi P.S. ‘our ¢ ;
73 Improvement of road frum Cl.zm.’;Nuasahl o 2046699.00 9500.00 ‘ _anagW i 6000.00 Four catendar
Nuagaon G.P: Chiln registercd consractor months
. Construction of CC road from GP office RD 00 4 Danagadi P.S. 6000.00 Four catendar
24 road to Katabahali G.P: Chiti 1409433, M0 registered contractor ) months
Improvemenl of road from Siarimalia to ' Danagadi P.S. Four calendar
. . (.00
23 Destibandha(s. P: Uchhabali 1770339.00 17800.00 registercd contractor 600 months
fmprovement of road from Turz RD road 1o . Danagadi .S Four calendar
2 s 2 . D). . 00,
6 Khandiaposi with Ci work G.P: Uchhabali 962335.00 29700.00 registered contractor 6000.00 months
i

2. The sale of the Bid document shall start from the date of publication in jiin:

\\\\'\ tiii_s' v i:l i, ;

. during office hours in the office

of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11.2618 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same.

4. The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.211.2018 in presence of the
bidders or their awthorized representatives. In case of holidays. next working day will be considered.

5.The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur in person on apptication and payment
of cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur pavable at S.B.1,
DuburiProject,Danagadi The bid documert can be downioaded from the official web site of Jajpur District
(hifpr www Litrurenbcin). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid docmment i3 not refundable. The envelope contaming bid document should be “superseribed with Tender Call Notice
Number- 5390 /27 .10. 2018.

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof. Any dispute in this matter will be settled up under the Jurisdiction of Tajpur District, (The bids of the defauiting
contractors of this block those who have not completed the work in tinre are liable for rejection.)

7. The additional performance security shall be obtained from the bidder when the bid amount is Jess than the estimated cost put ¢
tender. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender - minus the quoted amount as Additional Performance
Security (APS} in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
fram any nay Nationalized/ Scheduled Bank in India counter guaranteed by its Iocal branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will be returned to the bidder after completion of work in alf respect ie. Final bill paid.

8.The tender documents sent thiough registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the fender documents were dispaiched by the tenderer before the due date.

" Block Dev ent Officer,
Danagadi.

Contracior



9.The tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPunchayatSamiti registered contractor, PAN card, valid GSTIN
certificate, certificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check lst column
and other documents as per the relevant clauses of this DTCN and special coaditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

H.'The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Otfice Thne DepositAccount/Bank (Guaranteein tavour of BDO, Dranagadi from any nay Nationalized! Scheduled Bank
i India counter guaranteed by its local branch at Bhubaneswar as per the terms and condhions lald down in OGFR and In no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection.

1. {i} The tender paper should be accompanied with the attested true copies of the documents specitied in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, valid GSTIN certificate and  PAN card which are
mandatory and the criginal certificate are to be produce within 3 {Three) days of opening ol the tender before the B.ID.O.
Danagadi for verification and mentioning about relaxation (it any) in the license otherwise his‘her bid shall be declared as non-
responsive and thus table for rejection.

i) The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the colunn
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Apreement.

12. All tenders received will remain valid for a period of 90 (Ninety) days from the fast date of receipt of tenders and valdity of
tenders can also be extended if agreed to by the tenderer and the Department.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoncd any
work in the fast five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidayit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

14. No Relation Certificate.

Vhe contractor shall turnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. If
the fact subsequently proved to be false, the contract is Hable to be rescinded. The earnest money & the total security will be
forfeited and he shall be liable 10 make good the foss or damages resulting for such cancellations. The profarma for non-
relationship certificate is contained in a scparate sheet vide Schedule-A.

15. if an Individual makes the application, the individual should sign above his full type written name and current address.

16. If the application is made by proprietary firm, it shall be signed by the proprietor above his full type written name and fuil
name of his firm with i#ts current address.

17. 1f the application is made by a firm in partnership, it shall be signed by all the partners of the {rm above their full type
written names and current address, or altematively by a partner holding power of attornev for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

8. Hthe Application is made by a fimited company or a corperation, it shafl be sign by duly avthorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

20, No tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in
English. The applicant’s name should appear on each page of the application aleng with his signature or the signature of the
authorized representative at the bottom of cach page.

. Instruction for quoting percentage rate below ‘above the estimated cost amendment to para -3.55 of OP. WD Code
Volume-1.
Following new provisions shall be made to quote the Tate of work by the contractor.
3.53.5 (V) - Percentage Rate Contfract

Percentage contract will be in addition to item rate, lump sum contracts et¢. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rchate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, writien on the envelope.

3]
—t

Contractor Block B lopment Officer,
' Danagadi,



22,

32
33

The adopied format for percentage rate is same as date of form adopted for itera rate tenders but the word “item
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence, The
COmtractor is required 10 maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost, 1f it exceeds the fimit
stated above period approval of competent authority s mandatory before making any payment. The period of completion is
fixed and cannot be altercd except in case of exceptional circumstances with due approvat of next hi gher authority.

I case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall he accurately filled in figures and words so that there is ao discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or fees and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. Hf he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
opening the tender should record the omission,

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully study the tentative drawing and specification applicable to the contract and alf the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relovant specifications and drawings which are for sale. Complaint at a future date that. plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is entative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Engincer—in—charge as and when required.

Every tenderer is expected before quoting his rates 10 inspect the proposed work. He shouid also inspect the guarrics and
approach roads to quarries and satisfy himself about the quality and availability of materials. In every case the materials must
comply with the relevant specifications. Complaints at future date that the availability of materials at quarrics has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island. ferry service, fair-weather road,
servive road, Foot Bridge, Pvion base, winch stand and derrick ete. as required for the work.

It must be definitely understood that the Government does not accept any responsibility for the correctness and completencss
of the borings shown in Cross Section.

The tenderer may at his option quote reasorable for each jtem of work carefully <o that rate for ene item chould not he
unworkable fow and vthers too high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepied.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the IXTUN (Price Bid). It shall be definitely understood that the Government doss
not accept any responsibility for the correctness or compileteness of this schedule and that this schedule is liable for
alternatien or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations ete. forth shall no way invalidate the contract and no extra monetary compensation, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The carnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidder/tenderer. whose bid bas been accepted, will be notified of the award by the BDO, Danagadi prior to expiration of
the validity period by e-mail, SMS confirmed by registered letter. Thiis letter (hereinafter and in the conditions of Contract
calied the “Letter of Acceptance™) will state the sum that the Engincer-in-Charge will pay the contractor as prescribed by the
contract (Herein alter and in the contract called the “Contract Price™).

The notification of award will constitute the formation of the contract, subject only te the furnishing of a
performance sceurity (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which inctuding the amount already deposited as bids security (earnest money} shall be 2% ol
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any } and sign the agreement in the prescribed of PWD form for the fulfillment o! the contract in the office of the BDO.
Danagadi.

Contractor Block D pment Officer,
Danagad).



The secarity deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shait
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successful bidder. Within fifteen days following the notification of award along with the letter of
Acceprance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shatl form part of the agreement,

a) The netice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and accepiance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form P with latest amendments.

Failure to enter in to the required agreement and fo make the security deposit as above shall entaii forfeiture of the
bid security {earnest money). No coniract {tender) shall be finally accepted until the required ameunt of mitials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law departinent and firance department in their U.O.R. No.848 dtd.21.05.97 J.O.R.
No.202 W F.D. dtd 05.03 98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and it is agreed that neither party (o the contract will be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

35, The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act, Vil ol 1923 on any account of the workman emploved by the contractor and [ull amount of compensation
paid will be recovered from the contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Gowi. of Works department L. No. VIII-R
8/5225-dtd 26.02.55 and No.1IM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. in case of any complaint by the labour working about the nonpaymest or tess payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recaver such amount due from the contractor and pay such amount to the labour directly under intimation to the local iabour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is firal and binding on
the contractor.

38. The contractor shait bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and similar category.
a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls corvevance charges and other cost on account of land building including temperary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be fiable to pay Govt. for temporary occupation of land owned by Gowt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements  therein to
the satisfaction of the local health authorities.

£) Suitable water supply including pipe water supply whether available for the staff and lsbour as well as for the
work.

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e) Fees and duties levied by the municipal, canal supply authority.

f} Suitable fencing barriers, signal including paraffin and eleciric signal where necessary at work and approaches in

crder to protect public and empioyees from accidents.
a)y Compensation including the cost of any suit for injury te persons or property due to neglect of any measure of precaution
also become payable due to operation of the work men compensation act.
h} The contractor has to arrange adequate iighting agreement for the work wherever necessary at his own cost.

39. Afier the work is finalized ali surplus materials should be removed from the work site. Preliminary work such as vats, mixing
platform etc. shoirld be dismantled and all matertals removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or

extra quantity of any items of work is taken up.

42.The tenderer shail have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44 150 Dated.25.11.07 and as amended from time (o time.

43 .Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of coatract and

other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and

pubiic hoiidays till last date- of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address, But it must be clearly understood that the tender must be received i order and according to instructions.

Contractor © Block De ment Officer,
Danugadi.



44,

Tendrerers are required 1o go through each clause of PWD form P1 carefully in addition to the clause mentioned here in

before tendering.

43,

All reinforced cement concrete works should confirm to detailed standard specifications, YRC code and Bridae Code section 1,

1L, T, IV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H.
Govt. of India.

6.
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61.

teel shuttering and centering shall be used which shatl be lined with suitable sheeting and made leak-proof und watertight.,
The department will have the right to inspect the scaffolding, centering and shurtering made tor the work and can reject partly
or futly such structures if found defective in their opinion,
Concrete should be machine mixed, unfess otherwise ordered I writing by the executive engineer. The contractor should
arrange his own concrete mixer, Vibrator and pumps ctc. for this purpose at his own cost.
Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.
‘The contractor should arrange the materials like steel. cement, paint and bitumen e of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time wilf be granted on the application of
the contractor due to delay in procurement of materials.
The contractor will be responsible for the loss or damage of any departmerntal materials during transit and in the execution of
the work duc to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rates or
market rates, whichever s higher.

. if the contractor removes Govt, materials supplied to him from the site of work with a view to dispose off the same

dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill tiable to pay a penalty
equivalent 1o 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

. The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi. subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials:
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The deparunent is not
responsible for considering the theft of materials at site. 1t is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shzll have to pay the full penally as per clause of P agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shatl vse such materials without any controversy or dispute on that account. The rate of issue ot such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate.
whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, culting, jointing, welding etc. to required size in case of MS reds or Tor Steel” MS angles, Ts
and Joists etc. After the issue from the store. the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than | mtr in length will be returned by the contractor at the
1350ing stores, without conveysnce charges.,

Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental faboratory and get it approved by the Department hefore use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppiiers.

. TOR rods plates and structural members will be supplied in guantity, length and size in the stock. For paymment of

Reinforcement, the steel including plates ete. shall be measured in length of different diameter, size and specification as
actualty used {including hooks and cranks) in the work correct to an inch or cm. And their weighs calculated as per sectional
weight prescribed by the Indian Standard specification or as directed by the Engineer-in-charge (Wastage of bars and
unnecessary fapping will not be considered for measurement and payment}.

The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the
rights to shift the actual bridge position within a reasonable range in LI'S and DS,

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each ptant and cost of conveyance,

. After completion of the work, the contractor shall arrange at his own cost, all requisite eguipment for testing one unplugged

well and specified span firee of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measureinent of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated including redling with hand or power roffer and sheep oot rotler at opthmum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

2. The stock of {building read and irmigation struciures} metal snd gravel will be measurcd mboxesof [ 3 m X 15mX 05 m

which will be taken as 3 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids i@ 1/6™ of the volume or more depending upon the looseness of stacking, which would be determined on
actual observation and deduction.
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. The machineries, if available with the department, may be supplied on hire as per charges noted in the enclosed statement,
subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.
In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension time will be
granted to the chntractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

rroforma enclosed herewith,

Sinking of wells shall be measured from the bottom ol well cap up to bottom of cutting edge or 15 ¢m above low water level,
whichever is less.

All method of sinking including preumatic sinking by employment of divers and other equipment shall be included in the
rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or carth from existing well, rectification of tilt
and shift, if anry, etc. shall also be included within the rate of sinking.

The depth of foundaticn indicated on the drawing are provisional, but these may be altered, if necessary. in the light of the
nature of sirata indicated by boring, which must be taken in advanee of actual execution of foundation.

When resort has ta be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender,

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying welt curbs shall be
mcluded in the rate of well sinking.

For concreting the bottom plugs of the well under the method of providing concrete should be gither with tremie or any other
approved method as well bé directed by the Engineer-in-charge, with 10% extra cement t¢ be used for under water concreting
without any extra cost 1o the department.

No cigim will be entertained in respect of difTiculiics during sand blowing met with during sinking of wells.

No part of the bearing for the superstructure shall be aliowed to rest on the noses of the piers.

Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing 1o ensure proper distribution of heavy load.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

[nspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness mre than 87 and load testing of bearing, if considered necessary, shalt have 10 be caried
out at the contractor’s cost. The same procedure for testing may have 10 be followed for ribbed bearing manufactured by
widening.

ailt should be clearly understond that the joints of bars are to be provide with fappmyg. welds or bolts nuts as well be directed
by the Engineer-in-charge.

b)Concrete test specimens |150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
be taken for cach structural member by representative of the contractor in the presence of responsible offtcer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
cule section- HiL

¢} lest specimen shall be formed carelully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the resuit of these specimen did
not give a correet indication of the actual guality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory at Bhubaneswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be bome by the contractor.

) The construction of well standing by injecting cement or grout in coarse aggregate placed in position shall not be
permitéed.
f The thickness of cement concrete in fop plugging should be as per deparimental drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mm to the normal direction. Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures 4s may be directed by the
Enginees-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without
any damages to the well, Any additiona! work, necessary consequent upon the excess tit and shift, shall be carried out by the
contractor, at no exira cost {o the depariment.

Concrete of strength below of the required strength (as determined by actual tests) shatl not be accepted.

if the well is bevond rectification. the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contracior. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No ciaim for carriage of watcer, what-so-ever. will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer, The period ol
employment will commence within 1 month after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personne! of equivalent
qualification employed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner 56 that the total expenditure docs not exceed 196 of the wendai\cost of the work,
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Spectal class contractor shall employ under him 1 graduate engineer and 2 diploma hoiders belonging to the state of Orissa.
Likewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civit), Orissa may
however assist the contractor with names of such unemploved Graduate engineers and Diploma Holders, if such help is
souzht for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Speciai Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Départment No. Codes M-22/21-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule - B.
It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.
Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest guotation or tender
as laid down in works and Transport Departrnent Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be aliowed a price preference to the extent of up to 3% over the lowest tender amount (Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.
Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satistied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and thai rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken in to
account all conditions and difficuities that may be encountered during its progress and to have guoted rates inctuding labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completior of the work. 1o the entire satisfaction of the Engineer-in-Charge of the work and his autherized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
coatractor claims later on to have misjudged as regard availability of materials, labour and other factors.
The prevailing percentage of LT, Department of the zross amount of the hill towards income tax will be deducted from the
contractor’s bill.
The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shalt be
exclusive of GST applicable as per norms, GST as applicable will on works contract shalt be paid over the bill
ameount at the time of payment of bill.
The contractor is required to pay rovalty to Gowt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards rovalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Inder no circumstances interest is chargeable for the dues or additional dues i any payable for the work.
Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the coniractor who undertakes exccution of
work through labour should produce valid jicense from ticensing authorities of labour Department.
Sample of all material — The contractor shall supply sample of all materials fully before procurement for the work for
testing and acceptance as may be requiring by the concerned Executive Engineer,
Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only. The Department has na responsibility for the suitability of actual strata at the foundation level. The
contractor has to conduct his own boring before starting the work and get the sampies tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.
Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge to be
amended and made good by the cantractor at his own cost unless the Engincer for reasons to be recorded in writing shall be
decided that they ought to be patd for and in case of defauit Department may recover from the contractor the cost of making
good the works. The contractor is also required fo maintain the road for three years from the date of successful completion of
the work.
From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
confractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage 10
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his ermployment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have to be made good by
the contracior at his awn-cost.

Contractor Block pment Officer,
. Danagadi.



96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirernent as per the latest provision of
refevant 1.S. Code/ 1.R.C. code/ MoRT&H specifications.
27. Tilts and shifts
a} Maximum permissible shift is 150 mm.
b) Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Department Memorandum No-312073 /W Dt 7.4.1986. 14379 Dt 22.06.199]
and No-222874 Dt, 24.10.1992)
a(1}. “It during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated
nt the work {not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of incrcase or
decrease in the average wholesale price index (all commeodities), and the contractor there upon necessarily and properly pavs in
respect of that matertals (incorporated in the work) such increased or decreased price. then he shall be entitled to reimburse or
liable to vefund quarterly as the case may be, such an amount, as shal! be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened. as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as arc not atiributable to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm = 0.75 x Pm x R x (i-io)

H9 o
Vm - Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the guarter under consideration.
i0 =The average Wholesale Price Index (all commodities) for the quarter in which the tender was opened (as published in
R.B.]. bulletin from time to time.)
i = The Average Wholesale Price Index (al] commedities} for the quarter under consideration.
Pm - Percentage of materials component as per sub-clause of this clause.
. (ii)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
he paid Crecovered, Payvments i case of increase are to be made wvith prior approval of Governmrem: when the total claine is
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50.000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
‘The cost shall be determined as follows: -

1. Steel .l Rate as fixed by steel autherity of India Limited (SAl11)

2. Cement ......., Average factory price of three manufacture of cement inside the state.

3. Bhumen .. Rate as fixed by Indian Gil Corporation Limited (10C1)

a (iii}-Where originai period of contract is six months and below one year, Increase/ decrease of cost of steel, cement and

bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the

lotal claim is more than Rs. 50,000/~ and with prior approval of the F.1.C. /Chief Engineer (as the case may be) when the claim

1§ up to Rs. 50,000/ subject to fulfillment of the conditions mentioned below.

(1) The cost shall be determined as follows: -

Steel... Rate as fixed by steel authority of India Limited (SAJL)

Cement... Average factory price of three manufacture of cement inside the state.

Bitumen... Rate as tixed by Indian Oil Corporation Limited (1OC)
21 Cost of the project should be more thau 30.00 lakhs. However the differential cost of such material may be paid 1o the
contracior after deducling the hike percentage amount in the tender for those materials from the calculaled amount of
differentiai cost.
Coniractor bas to submit the vouchers showing procurement from an autherized dealer for the said work within 28 davs before
utilization of steel, cement & bitumen.
(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it might have been validiy extended.(vi) iXfferential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 31{f)Recovery in case of decrease shall be
made by copcemed Block Development Officer from the contractor, immediately,

==
L]
[

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the coniractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the terder was opened as per the formula indicated below.
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Vi=075x PLx R x {i- i0)

100 o
VI= Increase or decrease in the cost of work during the guarter under consideration due to changes in the minimum
wages rate of labour.
R= the value of work done in Rupees during the quarter under consideration.
i - the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

1= the minimum wages for labour prevailed during the quarter under consideration.

Pl Percentage of tabour component {as per sub-clausc).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment} increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upoen necessarily and properly pays, such increased or decreased price towards Petrol, O4 and Lubricants
used on execution ot the work, then he shall be entitied to retmburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the goarter ander consideration and that operated for the guarter in which the tender was opened az per the formula indicared
below: -

0.75xK2 Rx(D2-b1)

Ki= - X e

100 D,
K1 = [ncrease or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L,
R the vahie of work done in Rupcees during the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of [ndia during the quarter in which the tender
wus opened.

2= Average Price per liter of diesel oil which is fixed during the quarter under consideration.
K2~ Percentage of P. O. L. component as per sub-clause.
d} The foltowing shali be the percentage of materials. labour and P. O. L. component far reimbursement! refund on variation
i price of material, labour and P. O. 1. as per sub- classes (a), (b} and {c) of this Clause.

Category of works Contractor’ Supply T Departmental >upw;_3h of materials
% Of Materials | % Of Labour | % OfP.OL. ;
{rrigation work ;'
2) Structural works 3 20% 30% 5% 45%
biEarthwork, Canal work, 20% 60% 5% 150
Embankment work ete. o ’ ! - —_
_ E&B Waorks o i B
a) Bridge work 20% 30% 50, ;E 43%
b) Road work 35% 4094 5% |f 10%
) Building works T *50% [ 30% 5% | TU35% |

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d} Vide Works Department Jetter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, (except stecl, cement and bitumen which will be governed as per clause no 2 Ha-ii) &{a-iii). fabour and P.O. L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period for completion of the work as stipulated in the agreemeny is
tess than one vear, ne escalation is admissible at all. In case of work where the stipulated peried of completion is one year
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the coatractor in term of the relevant provision of the
Agreements. [n the situation, where the period of completion inittally stipulated in the agreement is less than one vear and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable 1o the contractor and i the result the total period including the extended period stands at one year or more,
cscalation is admissible only for the remaining period after excluding the first one vear period there from.”
¢l The contractor shall for the purpose of sub-clauses (a). (b) & {c) of this clause keep such books of Account and other
documents as are neccssary to show that the amount of increase claimed or reduction availabic and shall allow inspection of
the same by a duly authorized representatives of Govt. and further, hall at the regnest of the Enginear-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such matcrial, wages of lzbour ands or price of P.O L. give notice thereof 1o the Engineer-in- Charge stating that the
samie i given pursuant o this condition together with an information relating thereto which be may be in a position to supply.
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99. For diversion read the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and ne claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

101. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-incharge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shail be considered to have been duly given tom contracior (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

162.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and firnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates quoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

}04.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and paymenis is {0 be made as per clausc 1] of the PI Contract,

105.0ver and above these conditions, the terms and conditions and rules and regulations and specifications as taid down in
Detatfed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are aiso binding on the part of the contractor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to receive payment on the contractor’s behalf

107.The contractor should attach the certificate in token of pavment deposit with the registration authority as percent circujar of
the Government relating to his registration.

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repzir done by the contractor,

109.The rates quoted by the coutractor shall cover the latest approved rates of labours, materials, P.O.L. and Royaities.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

116.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall meun the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

111.The materials, borrow areas and hutments at site should be arranged by the contractor at his own cost, Ne future complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
coniract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any momh there are no claims to record, a centificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor regularly by
18th and 16th days of each month for orders of the Engincer-in-Charge or competen! authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are lable to be summarily rejected, The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113.Number of tests as specified in LR.C./ MORT&H / 1.S.0 specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection /
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are o be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
gccounts the cost shall be borne by the contractor.

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC ¢
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work site at the time of visit of high leve! inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all spects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horn et
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T15. Even qualified criterta are met, the bidders can be disqualified for the following reasons, if enquired by the Department
(a) Making a false statement or declaration.
{b) Past record of poor performance.
(c} Past record of abandening the work half way/ recession of contract.
(dy Past record of ip-ordinate delay in completion of the work
(e} Past history of litigation.

['16.The information furnished must be sufficient 1o show that the applicant is capable in all respects Lo successfully complete the
envisaged work.

117.1n case the Ist lowest (enderer or even the next lowest tenderers withdraw in serics vne by cne. thereby facilitating a
particular tender for award, then they shail be penalized with adequatc disincentives with forfeiture of EMD unless adequate
Justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

118 ADDENDUM TO THE CONDITION OF Pt CONTRACT
Clause-2(a) of P1 Contract:-TITME CONTROL:-
2.5 Progress of work and Re-scheduling programme.
2.1.1 The Block Development Officer shall issue the letier of acceptance to the successtul coniractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
2.1.2, Within 15 days of issue of the letier of acceptance, the contractor shall submit 1o the Enginecr-in-Charge/ BDO for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
aclivities in the Works along with monthly cash flow forecast.
2.1.3. To ensure good progress during the execution of the work the contractors shall be bound in al cases in which the time
allowed for any work exceeds one month to complete, i/4th of the whole of the work before 1/4™ of the whole time allowed
under the contract has eispsed. 1/4™ of the whole of the work before 1/2 of the whole time alfowed under the contract has
elapsed, 3/4" of the whole of the work before 3/4™ of the whole time aliowed under the contract has clapsed.
2.1 4. 1f at any time it should appear to the I'ngineer-in-Charge that the actual progress of the work does not conform o the
programme 1o which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programmc necessary to ensure complction of the works within the time for
completion. 1f the contractor does not submit an updated Programme within this period, the Lngineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount unti}
the next payment after the date on which the overdue Programme has been submitted.
2.1.5. An update of the Programme shall be' a programme showing the actual progress achicved on each activity and the
elfect of the progress achicved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor’s obligations. 'The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
2.2.1 The time aliowed for execution of the works as specified in the Contract data shall e rthe essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letier of Award afier the dale on
which the BDO issues writien orders to commence the work or [rom the date of handing over of the site whichever is later. If
the Contractor commits defauli in commencing the exceation of the work as aforesaid, Government shatl withowt prejudice to
any othier right or remedy available in taw, be at liberty to forfeit the earnest money & performance guarantee / Security
deposit absolutely.

222 As soon as possible after the Agreement is cxccuted the Contractor shall submit the Time & Progress Chart for each milestone
and get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. 1t shall indicate the forecast of the dates of commencement and completion
ol various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
spevial jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shail immediately give notice
thereof tn writing 1o the BDO but shall nevertheltess usc constantly his best endeavors to prevos or make good the delay and
shall de all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, or

ii} Abnermally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not

forming part of the Contract.

Contractor ' Block De &nt Officer,
Danagadi.



vi} In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor 10 incur
add#tional cost. or

vii) Any other vause, which, in the absolute discretion of the awtherity mentioned, in Contract data is beyond the
Contractors control.

2.24, Request for reschedule and extension of time. to be eligible for consideration, shall be made by the Contracter in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the peried for which extension is desired.

2.2.5. Tn any such case a fair and reasonable extension of time for completion of work may be given, Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the 13.D.C3.
and this shall be binding on the contractor.

2.3. Compensation for Delay.

2.3.1. I the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shall, without prejudice to any other right or remedy available
under the law to the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated beiow as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed dav / month {as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete.

This will alsa apply to items or group of ilems for which a separate period of completion has been specified. Compensation
@ 1.5% per momth of for delay of work, delay to be completed on per Day basis. Provided alwayvs that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

‘The amount of compensation may be adjusted or sct-off against any sum payvable 6 the Contractor under this or any other
contract with the Government. in case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure o achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s). the withheld amount shall be released. In case the contractor fails o make up for the delay in subsequent
milestone(s), amount mentioned against each milestone missed subsequently also shall be witbheld. However ne interest
whatsoever shall be payable on such withheld amount.

24 Muanagement Meetings

24.1. Either the Engineer or the Contractor may reguire the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning procedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the managemen: meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P} Agreement: - Rescission of Contract (Amendment as per letier No.10639 d1.27.05.2005
of Works Depurtment. Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penalty.

119.Cess ‘@ 1% of the agreement cost shait be deducted from contractor bill as per circular of Govt. of Orissa Lsbour and

Employment Department vide letter No 3757/ Dt 25.04.2009,

I20.ELIGIBILITY CRITERIA: To be eligible for qualification, applicants shall furnish the followings as well as mentioned in

al
b}

c)
d)

check list:

Required EAMLEY as per the clause No. 10,

Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP. 8 registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSVIN certificate and Pan card, for verification within 3(threz) days of openiag of the tender before tendering
authority as per Clause No.19.

DTCN duly signed by the contractor on each and every page.
Bank Craft towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 3.
Total: - 120 (One hundred twenty } clauses only.

Contractor . Block D ment Officer,
Danagadt.



SCHEDULE-A (CERTIFICATL OF NO RELATIONSHIP)

1/'We hereby certify that [/'We* am/are* related/not related (*) to any officer of PR Deptt. of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depti, Govi. Of Odisha. ['We* am/are*
aware that, if the facts subsequently proved to be false, mysour’ contract will be rescinded with forfeiture of E.M.D and
security deposit and [/'We* shall be liable to make good the loss or damage resulting from such canceHation. FWe also note
that, non-submission of this certificate will render my ¢ our tender liable for rejection.

(*}Strike out which is not applicabile

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For

special class / “A™ class contractors only)

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

thicit bic-aata are furnished below.

51 No. i Name of the | Qualification | Date of | Monthly Whether full | If  they are
Engineering Appointment | emolument time superannuated
personnet engagement | retired / dismissed
appointed for and or removed

| supervising continuous personnel  from
contractor’s state Govt.
work  with Central  Govt,
address Public Sector
vadertaking
Private
Companies and or
: any one ineligible
for  Government
! service, ]
bt 2 3 4 {5 & 7 o
SCHEDULE- C FORMAT OF AFFIDAVIY
. The undersigned do hereby certify that all the statements made in the required attachments are true and correct,

. ‘the undersigned also hereby certifies that neither 733 ffirm Mis S
constitucnt partners have abandoned any road’ bridge/Trrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank. person. firm or Corporation to furnish pertinent information as deemed nccessary
and as requested by the Department to verify this statement or regarding my (our} competency and general reputation.

+  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
infarmation at the request of the Department.

{Signed by an Authorized Ofticer of the firm)

Title of Officer

Date:

: )
i Block Develd n\()ﬂ.‘;cer.
Danagadi

nor anv of its

APPROVED FOR 19 (Nineteen) pages only

!

S
Addl. Project Director (Te€h ',_gRDA. Jajpur

Sold for the work -Improvement ot road (rom Gamharipatia village te Railway Line , G.P- Salijanga.,[Danagadi Block™ on

payment ot Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ... Dt
Do payable at SBY Duburi Project, Danagadi

Bank Drafi No.........o o

Block D ent Officer,

Danagadi.

against BC /



o ... BILLOF QUANTITIES
Name of the Work — Improvement of road from Gamharipatiavillage to Railway Line . G.P-Salijanga.
z == 5 shllled
i Sl : ‘ .
Neo Description of item of work Quantity Unit Rate in | Amount In i
Rs. Rs i
I 2 3 4 3 6
Earth work in excavation of foundation in trenches in hard soil or
gravelly soil except sheet rock requiring blasting to proper profile
with all leads, lifts and delifts to proper section and profile including One
1 dressing & leveling the bed upto required depth and making it it for 56.86 Cubic 134,43 7644.00
laying concrete and depositing the excavated materials away from the meter :
work site with all leads and lifts including dewatering, if necessary
from foundation complete as directed by Engineer-in-charge :
| ]
Srr - . . . [
_ Filting in Foundation and Plinth and floor with sand. watered and One
4 rammed inclading all cost of sand, conveyance, royalty with labour 139.6] Cubic 490.70 68507.00
- and T & P required for the work. Including cess ,as per dircction of P 1ﬁe1er L T
Engineer-in-charge. i : .
— E 3
Cement Concrete of proportion ({:3:6) using 4cm and downgraded
} i size Hard Granite Crusher Broken metal for foundation, flooring One
3 concrete approv_ed quality from approvcjd quarry mclud_mg hmsm?g, 200.30 Cubic 1995 75 800349 00
towering and laying concrete to the required level ramming, watering, eter
| curing etc. complete inciuding cost, conveyance, royalty of materials ; '
| with all labour charges and cess as directed by Engineer-in-Charge. F
] Cement concrete (1:2:4) using 12mm size crusher broken hard granite One : .
S stonechips, including hoisting and 144 55 Cubic 5137.20 'f 742582.00
| laying,includingcost,carriage.royalty of all materials labour, T&P, T meter | ) T ;
cess,ete all complete. i : _ _{
' . . . . . % One
5 Supplying all materials, T&P .fuei and hire charges of vibrator for 344 86 Cubic 47.40 14622.00 |
; compaction of concrete. meter
Supplying and providing 12mm thick bitumenous cxpansion joint One
6 ) = N S . . 28.56 | Square 589.08 16824.00
board as per direction of Engineer-in-charge. g
| ] meter B
P.C.C. work of M-15grade in open foundation with 40mm and One
downgrade black hard granite crusher broken stone Cubic ;
, | aggregates.including hoisting, laying.etc all completeincluding ' 378833 ¢ 41103.00
7 = iy . SUE 10.85 meter
cost,conveyarnce,royalty and cess | as per direction of Engineer-in- '
charge.
T
§ Labour for lay‘n?g afld_ h?;mg 6_00mm dia NP3 RCC humepipe in 750 One mir 28.10 51100 |
;: position,jointing with cement mortar (1:3).
. . NI < 2199.79 |
9 Cost of 600mm dia NP3 RCC hume including TC 7.50 One mtr 16498.00
Rigid and smooth centering & shuttering at all heights of all types of
work using required scafolding .T & P centering shuttering including |
10 alt taxes of materials cost of scafolding conveyance and dismentaliing | ; .
and disposing debrise clear of work site complete to receive s
remtorcement grills and concrete as per direction of Engineer-in- :
charge ' L




- | | One 31574.00
a) For RCC foundation , column base, plinth bend, Mass concrete etc. i 364.09 square 86.72 '
i meter
Supplying all labour, T&P for earth work in all kinds of soil within | One |
5km lead by mechanical means including rough dressing, including - € 23232.00
I _ _ _ 14339 | Cubic | 162.16
cost.conveyance royalty of earth. labour& cess .etc. all complete as per :
L . ) meter |
direction of Engineer-in-charge.. 1
One | :
12 6mm thick cement plaster (1:4) finished smooth on concrete work 33.69 square 93.59 3153.00
meter
i
‘ Providing of display board of size §.20m x1.20m x 0.25m(thick)
3 above (;.F.J: and 0.45m below G.L. apd slllatl be plastered .painted and I One No. | 3000.00 3000.00 {
writing etc.complete as per direction of Eng. In.charge..
N Total | 1769319.00 |

Total 13 ( Thirteen ) items Only (Rapees Seventeen Lakhs Sixty NineThousand Three HundredNineteen )only.

M}/’ );

Approved

AN
Asst. Execntive’ Erigineer, Danagadi BD(), di

our quoted rate is

4
-

Addi. Project Dire

excess over / less than / equal to the above estimated cost.

Signature of Tenderer

\6
ctor (Tech.),
DRDA, Jajpur

% (both in figures and words)



CHECK LIST

(To be fitled up by the contractor)

31 Pocuments Submitted Page No. Issuing authority
No. Yes No.

I 2 3 4 5 6

t | Ceost of tender paper

2 | Copy of valid license

3 | Copy of valid I.T. / Pan Card

4 | Copy of GSTIN certificate

5 | Reguired EMD in approved form

6 | No relation Certificate

7 | Affidavit of no litigation

!
8§ | Affidavit of authenticity of true document attached '
9 Proof copy of Danagadi Panchayat Samiti
registercd contractor certificate
10 Valid E-Mail Address

11 [Valid mobile number

Certified that ali the information mention above have been attached with the tender paper & are true and correct to the best of
my Krowledge & belief.

Contractor Biock De ment Officer
Danagadi.



. NOTES

1. The contrictor should nol write auything cxcepting quoting of percemage and in any case anything else
regarding tender raie 1s mentioned, the ender is lable for rejection.

2. Percemage quoted by ihe tenderer shall be accorately filled in words and in ligures.

. 3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess or less, it

. will be considered as excess.

4. Percentage shouid be quoted up to 2 {T'wo) digit after the decimal point,

5. Rate of all isems are inclusive of cost, carriage, royalty and other faxes .

of materials.

Tenderey T T . S
_NoofComections e
No of Over writings_ e o
:__I_\_I_(;!__gflﬁt'ér_polazion's . - ) e
Blogk opmeni Officer
Danagadi.



