GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

B1D DOCUMENT

NAME OF THE PROJECT:Improvement of road from Gandasahi to
Gamharipatia Railway Line, G.P-Salijanga

Bid Identification/DTCN No. 5390 /27.10.2018 /P.S Danagadi/2018-19

PANCHAYAT SAMITI, DANAGADIL



PANCHAYAT SAMITI. DANAGADI

PETAILED TENDER CALL NOTICE

No.- 5390 Dn- 27.10.201%

1. Sealed percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from confractors repistered under
Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
form for following works as mentioned below with reference 1o Govl. of Odisha, PR&EDW Depariment letier no. 12672 7 it

Coatractor

13.07.2017.
[ T =
! Approx. - Cost of . :
SL ¢ . i EMD
No Name of the work estimated cost. | (inRs. ) Class of contractor ; Tender Paper c:z:“:gt;}f“
s L {inRs. ) ' (inRs.) p
. 2 3 4 S 6 7
i Construction of Kusumjhari CC road  G.P- o :
podoe Sumy ! 2526810.00 | 25300.00 | Danagadi P.S registered 6000.00 Four calendar
; Chiiri. ' ) o= mionlhs
] contractor
i Counstruction of CC road from M Dunagadi P.S. ' : ;
3 ofLstriction l:! m:a fom \ AAPUT 1O 1327825.00 1 13360.00 : nagadi 6000.00 Four calendar
; Bengapatiaroad G.P-Dhuligarh. ; registered contractor months
3 (.OI]SIFLI(:‘HUH ot ( C rcfad from Alekhpur 1o 3515846.00 | 3540000 pa,, agadi P.S. 000,00 Four calendar
! CGapapur G.P-Gobardhanpur. i registered contractor months
t : - — i
P ! d from Ambabeda ( agadi P.S. !
g Mprovement .01 r?a romp m abeda o 2651932.00 2660060 panagadi PS 6000.00 Four calendar :
; Burudisuhi (P Kiajhar s registered contractor months i
A |
Improvement of road with CI» work from . Danagadi P.5. Four calendar |
5 - R 323789200 | 32400.00 : 6000.00 |
Rugudisaht to Mghalisahi, G.P- Kiajhar. M registered contractor monthy
_ Improverment of road from itajhar t Danagadi 15, our calendar |
6 mprovement of roa from lajhar o 1602212.00 | 16100.00 Danagadi 1" 6000.00 Four calendar
Kachsahi. GG.P- Kiajhar. regisiered contracior mondhs
i
7 Consrmcli(;.n ni;boundary \I\'ali at Rabana 3314869.00 33200.00 Panagadi P.S. 600000 Four calendar !
PHC GP: Mantira registered contracior monthy :
g C‘onslructi,(m of CC ma_‘d from Khlaradabandi 1061352.00 10700 00 F)anagadi PS5 5000.00 Four calendur
to Kolathapada G.P:Nachhipura registered contractor months i
Improvement of road from Saguan Dahi Danagadi P.5. T . .
9 Bandha 1o Barabanki Majbisahi with CT 1771547.00 1780000 | registered contractor OG0 Four calendar
- ge = manths :
work G.P.:Nadiabhanga :
i reme ; p Danazadi P S, — ;
g | fmpravement of road from Barabanki school [330217.00 | 13400.00 Danagadi 6000.00 Four calendar
10 Dehury Sahi G.P.: Nadisbhanga regisiered coniractor months
1o Improvement of {'oad fJf il’ahadaaahi village 221918800 2220000 Panagadl P, 6000 00 Four calendar
road . G.P-Nadiabhangu registered contracior months ;
Construction of CC road from Jagannathpur . Danagadi PS5, Four calendar .
12 . . 1768668.00 Y7700.00 . 600004 ’
Primary School to RD road G.P: (Miala regnislered contraclor months
e mrn J— o |
Tmprovement ot road from RD Road to L Danagadi PS. Four valendar
i3 1328373 .40 330106 . £040.00 S ‘
¢ Railway ling with CD work (1.1- Ostapal. 128373 133000 registered contractor o meonths
G — :
i Construction of CC road from Thakurani to Lyanagadi ¥ 8. Faur calend:
i 32 A 300. LT 0006 our calendar
| Godinala. G.P- Pankapal. 1323410.01 : H330000 1 epistered contractor 6000.00 months
:‘ :
_ | Construction of Daniabar Pri : Sehoo _ Danagadi P.5. _ : alendar
g | OmStucHon of Vaanar - Himany aeheo 973273.00 9800.00 e 600000 Four calendar
i boundars wall. GP: Rachipur. registered contractor months
S N
I i
!
|
; ‘ Block Develo t Officer,
; ‘ Danagadi




! : i NakulaSahi village ros Danagadi P.S. our |
L% Construction Cff . aku aSa.h!‘\t age road VTEREAR AR VTR R : 2 RO Four calendar |
G.P: Ranagundi regisiered contracior | months
Improveemnt of road from RD road to Danagadi P*.S. Four calendar
17 2 2
Gandanatiah G.P: Ranipada 2653808.00 26600.0 registered contractor 6060.00 months i
1 ‘ tof fi 3 ipati Danagadi P.S.
1R mprovement of road from Gumbaripatia 1769319.00 | 17700.00 [ Anagacdt 6000.00 Four calendar
village to railway line G.P: Salijanga regisiered contracior months
. i Danagadi P.5. F
[ {9 l‘mpmw{mel—lt sf_road fl:om Gandas_a.hl to 1326445.00 13300.00 . anagadi 6000.00 Four calendar
l Gamharipatia railway line G.P: Salijanga registered contractor months
: |
Improvement of road from Sahupur (o : Danagadi P.S. Four calendar
533016.0 2 2l H . LiX
20 Dhinkisaia G.P: Salijanga 2653016.00 6604 registered contractor 6009.00 i moaths
|
3y | Tmprovement of road from BaghuapalChback |3, 0 0c 50 | 413300.00 Danagadi PS. 1 (0 0 Four calendar
to Birisaht G.P: Salijanga registered contractor months
fro: b - i . ; o
7 Improv.emc':nl 0' Toad me I urgapur to 1326445.00 13300.00 Pdnagadr PS5, 6000.00 Four calendar
(Gamharipafia raibway line G P: Salijanga registered conteactor months
4 B sahi Danagadi .5, - oo
23 Improv cmmlt of road _f"rom C Itnt.riNu&.ahl to 3046699 00 20500 00 _ agaci 6000.00 Four Laiur_ldar
Nuagaoo G.P; Chitri ; registercd contractor mouths
Construction of CC road from GP office RD Danagadi I'S. : : Four calendar
24 . t4049433 (0 i4100.00 , HOG0.08
road to Katababali G.P: Chitri registered contractor months )
%
improvement of road from Siarimalia o Danagadi P.5. Four calendar |
. 9. K . .
23 DeshbandhaG.P:Uckhabali 1770339.00 17800.00 registered contractor 6000.06 months
Improvement of road from Tura RD road ta : Danagadi P.S. - Four catendar
% Khandiapesi with CD work G.P: Uchhabali 2962335.00 2970006 | registered contractor 6000.00 months
!
2. The sale of the Bid document shall start from the date of publication in i . » v jajpu.eicsn during office hours in the office

of the PanchayatSamiti, Danagadi, Jajpur

3. Bids shall be received in the office of the PanchayatSamiti, Danagadi, Jajpur tili Dt 12.11.2018 up to 5.00PM- through
Registered Post/Speed Post. The authority will not be held responsible for postal delay in the delivering of the documents or non-
receipt of the same,

4. The tender will be opened in the office of the PanchayaiSamiti, Danagadi, Jajpur at 11.06AM, on 13.11.2018 in presence of the
bidders or their authorized representatives. In casce of holidays, next working day will be considered.

5, The bid documents can be obtained from the Office of the PanchayatSamiti, Fxanagadi, Jajpur in person on application and payment
of cost of bid documents in demand draft/Bankers cheque drawa in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
DauburiPreject,Danagadi The bid document can be downloaded from the official web site of Jajpur District
(tipe www pegperaic.in). In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
of bid docwment is not refundable. The envelope containing bid document should be “superseribed with Tender Cali Notice
Number- 5390/27.10. 2018,

6.The undersigned reserves the right to negotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
any reason thereof Any dispute in this matter wilf be settied up under the Jurisdiction of Jajpur District. (The bids of the defaulting
contractors of this block those who have not completed the work in time are liable for rejection.)

7. The additional performance security shalt be obtained from the bidder when the bid amount is less than the estimated cost put to
tender. In such an event, only the successtul bidder who has guoted less bid price/rates than the estimated cost put to tender shall have
to furnish the exact amount of differential cost i.e estimated cost put to tender — minus the quoted amoumt as Additional Performance
Security (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized/ Scheduled Bank in India counter guarantesd by its local branch at Bhubaneswar within seven days of issue
of Letter of Acceptance (L.oA) by the BDO, Danagadi (by e-mail) to the successful bidder otherwise the bid of the successful bidder
shall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blacklisting shall be initiated against
the bidder. The concerened APS will b returned 1o the bidder after completion of work in ali respect ie. Final bill paid.

8.The tender documents sent throngh registered /Speed Post and if does not reach the concerned office by the above date and time,
the officer will not be considered on any account even if the tender documents werg dispatched by the tenderer before the due date,

ey
Block De ent Officer,
Danagadi.

Contractor



9.The tender is to be submiried in one cover is to contain EMD. signed DTCN on every page, price bid duly filled in and signed by the
tenderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
certificate. certificates duly fitled-in mentioning valid E-mail address and valid mobile number s mandatory in the check lst column
and other documents as per the relevant clauses of this DTCN and special conditions if any. 1he cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender call notice.

10.The bid must be accompanied by EMD of the amonnt @2 1%{ne percent) of the estimaied cost 0 tepder as mentioned in
column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein tavour of BDO, Danagadi from any nay Nationalized! Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
torm. Tenders not accompanied with EMD as specified above shall be liable for rejection.

11
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(D) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, valid GSTIN cenificate and PAN card which are
mandatory and the original certificate are to be produce within 3 {Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (it any) in the license otherwise his/her bid shall be declared as non-
responsive and thus liabte for rejection.

The work is to be completed in all respects within specified period inclusive of rainy season as mentioned In the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit 2 work program at the time of execution
of Agrecment.

All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed 1o by the wenderer and the Department.

13. Anapplicant or any of Hs constituont pariners of whose contract for any work has heen rescinded or who has abandoncd any

14.

15.
16.

work in the tast five years, prior to the date ol bid shall be debarred from qualification. The tenderer is to furnish and affidavil
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Nen-furnishing of information in schedule-C and required affidavit in schedule-C, the hid
documenrt will be sammarily rejected.

No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. if
the fact subsequently proved to be false, the coniract is liable to be rescinded. The earnest money & the total security wilf be
forfeited and he shalf be liable to make good the loss or damages resulting for such cancellations The proforma for non-
relationship certificate is contained in a separate sheet vide Schedule-A.

I an Individual makes the application, the individual should sign above his full type written name and current address.

If the application is made by proprietary firm, it shall be <igned by the proprietor above his full type written name and fuli
name of his firm with its current address.

. I the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type

writien names and cwrent address. or alternatively by a partier holding power of attorney for the firm in which case a
certified copy of the power of artorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall alse sccompany the application.

. Ifthe Application is made by 2 limited company or 2 corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

. The tender should be strictlv in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

. Mo tenderer will be permitted to furnish their tender in their own manuscript papers. All information should be submitted in

English. 'Vhe applicant’s name shouid appear on each page of the application along with his signawre or the signature of the
authorized representative at the bottom of cach page.
. Instruction for aquoting percentage rate below ‘above the estimated cost amendment to para -3.5.5 of OP.W.D. Code
Volume-i.
Following new provisions shall be made to quote the rate of work by the contractor.

3.3.5{V) - Percentage Rate Contract —

Percentage contract will be in addition to item rafe, lump sum contracts et¢. In such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to .The contractor has prescribed format appended to
the tender documents. The contractor narticipated in the tender for more than onc work may offer conditional rebale. Rebate
offer submitied in separate sealed envelope shall be opened. declared and recorded ftirst. The rebate so olfer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor Block 1%6v0 pment Officer.
' Danagadi.
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The adopted format for percentage rate is same as date of form adopted for item rate {enders but the word “item
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form. time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminatad with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 3% over the estimated cost. If it exceeds the limit
stated above peried approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled w figures and words so that there s no discrepancy. But if any discrcpancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shall be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess /less and total rate quoted by the contractor, then
nercentage will be taken as correct, The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decitnal point shall only be
considered without rounding off. Where the contractor has omitied to guote the rates either in figures and words, the officer
opening the tender should record the amission.

Bills for percentage rate tenders shall be prepured at the estimated rates for individual items only and the percentage
excess of less shall be added or subtracted (rom the gross amount of the bill.

The tenderer shall carefully study the tentative drawing and specification applicable to the ¢ontract and all the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevani speetfteations and drawings which are for sale. Complaint al a [uture date ihat, plans and specifications have not
bzen szen by the tendcerers, cannot be eutertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issuc by the
Engineer—in—charge as and when reguired.

Every tenderer is expected before gquoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. n every case the malerials must
comply with the relevant specifications. Complaints at future date that the availability of muaicrials al quarrics has been
misjudged cannot be entertained.

The otfer of tender shail be inclusive of cost of construction and maintenance of island. ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick ete. as required {or the work.

It must be definitely understood that the CGovernment does not accept any responsibility for the correctness and completencss
of the borings shown in Cross Section.

The tenderer may 2t his aption quote reasonable for gach item of work carefully oo that rate for one item should not he
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are Hable for rejection and quotations should be
strictly in accordance with the tender call aiotice. Any change in the wording will et be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not e considered except the case related to clause no 22,

Schedule of guantities are accompanied in the DTON {Price Bid). It chall ha definitely undersioed that the Goverminent does
not accept any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
glternation or omissions, deductions set forth in the conditicns of the coniract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and ne extra menetary compensation, will be entertatned.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever,
The earnest meney will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderftenderer. whose bid has been accepted. will be notified of the sward by the BDO. Danagads prior to expiration of
the validity period by c-mail, SMS confirmed by registered letter. This letter {hereinalier and in the conditions of Contract
called the “Letter of Acceptance™) wilf state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract { Herein afler and in the contract called the "Contract Price™).

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance securily {initial Security Deposil) in form of Deposit receipt of Schedule Bank/ KissanVikashPatraPost Office
Saving Bank Account’ National Savings Certificate /Postal Times Deposit acconnt duly pledee in favour of the BDO,
Dunagadi and in no other form which including the amount already deposited as bids security (camest money) shall be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any ) and sign the agreement in the preseribed of PWD form [or the TulGithment of the contract in the office of the BDQ.
Panagadi.

Contractor Block De ment Officer.
Danagadi.



The security deposit together with the earnest money & the amount withheld according to the provision of P1 agreement shall
be retained at security for the due non-fulfillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement wil incorporate all agreemenis between the officer inviting the bid/ Engineering
Staff in-charge and the soccessful bidder. Within fifteen days foilowing the notification of award along with the letter of
Acceptance, the successful bidder wiil sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid. of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereof together with any correspondence there to and required
amount of performance security

b) Standard PWD form Pl with latest amendments.,

Failure to enter in to the required agreement and to make the security deposit as above shatl entail forfeiture of the
bid security (earnest money). No contract {tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance departinent in their U.O.R. No.848 dtd.21.05.97 J.O.R.
Ne.202 WF.D. dtd 06.03 98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34, That lor the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to
within the State of Orissa and 1t is agreed that neither panty to the contract will be competent ta bring a suit in regard W the
matter by this contract at any place outside the state of Orissa,

35. The contractor should be lable to fully indemnify the department for payment of compensation under workman
compensation Act. VIII of 1923 on any account of the workmar emploved brv the contracior and full amount of compensation
paid wili be recovered from the contractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. Vill-R
8/5225-dtd.26.92.55 and No.IIM-56/628842(5) dt. 27.09.61 as amended from time to time.

37. In case of any complaint by the labour working about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount to the labour directly under intimation to the local tabour
office of the Govt. The contractor shall not employ child labour. The decision of the B8.13.0. Danagadi is final and binding on
the contractor.

38. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and similar category.
a) Rent, royalties and other charges of materials, ociroi duty. all other taxes including goods and services tax. ferry
tolls conveyance charges and other cost on account of iand building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance tilt completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of fand owned by Govt. at the site of the work.

b) Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

) Suitable water supply including pipe water supply whether available for the staff and fabouras  well as for the
work.

d) Suitable equipments and wearing apparatus for the fabour engaged in risky operations

e} Fees and duties fevied by the municipal, canal supply avthority,

) Suitable fencing barriers, signal including paraffin and electric signal where necessary ai work and approaches in

order to protect public and employees from accidents.
g} Compensation including the cost of any suit for infury to persens or property due to negleet of any measure of precaution
also become payable due to operation of the work men compensation act.
h) The contractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.

39. After the work is finalized all surplus materiais should be removed from the work site. Preliminary work such as vals, mixing
platform ete. should be dismantled and all materials removed from the site and premises left neat and clean, this should be
inclusive of the rates.

40. No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required. The

rates 1o be quoted should be for the finished items of work inclusive of carriage of all materials and incidemtal item of work.

41.1t should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

besides estimated amount urless written order from the engineer-in-charge and rate settled before the exdra item of work or

extra quantity of any items of work is taken up.

42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
and supply in their standing order No.44150 Dated 25,1107 and as amended from time to time.

43.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and

other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and

public holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same

address. But it must be clearly understood that the tender must be received, in order and according to mstructions.

Contractor * Block lopient Officer,
Panagadi.



44. Tendrerers are required to go through each clause of PWD form P1 carefully in addition to the clause mentioned here in
before tendering.

43. All reinforced cement concrete works should confinm to detatled standard specifications, 1RO code and Reidae Code section 1,
I, 111, iV and Vil & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & 11,
Govl, ol India.

46,
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Steel shuttering and centering shall be used which shall be lined with suitable shecting and made leak-proof and watcrtight.
The department wil! have the right to inspect the scatfolding, centering and shuttering made for the work and can reject partly
or fully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engineer. The centractor should
arrange his own concrete mixer, Vibrator and pumps etc. for this purpose at his own cost.

. Cement shali be used by bags and weight of 1 bag of cement being taken as 50 Kg.
. The contractor should arranges the materials like steel, cement, paint and bitumen ete. of approved guality and specification at

his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the contractor due to detay in procurement of materials.

. The contractor wilt be responsible for the Joss or damage of any deparimental materials during transi and in the execution of

the work due to reasons what-so-ever and the cost of such materials will be recovered from the bills at stock issue rales or
market rates, whichever is higher.

If the contractor removes Govt, materials supptied te bim from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any vther liability civil or criminal arising cut of his contract bil} liable to pay 2 penalty
equivalent 10 5 Yimes the price of the materials according 10 the stock issue rate or market rate, whichever 1s mgher. The
penalty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

- The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.

Danagadi. subject to the availability of the materials. The tenderer shall make all arranzement for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. It is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the full penalty as per cfause of P1 agreement.

The department will have the right to supply at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rales fixed by the department or cirrent market rate,
whichever is higher.

. All the materials which are to be supplied from store will be as per availability of stock and the contractor will have to bear

the charges of straightening, cutting, jointing, welding ete. to required size in case of MS rods or Tor Steel’ MS angles. Ts
and foists etc. After the issue from the store, the materials may be under the custody of the contractor and the contractor will
be responsible for its safety and storage. Cut pieces of steel more than [ mir in length will be returned by the contractor at the
issuing stores, without conveyance charges.

. Though departmental issue of Cement & steel has indicated, it may not be taken as binding. The contractor must have to

arrange by themselves, cement, steel bitumen & every sorts of materials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Depariment hefore use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

. FOR rods plates and structural members will be supplied in quantity, lensth and size in the stock. For payment of

Reinforcement, the steel including plates etc. shail be measured in length of different diameter, size and specification as
actually used (including hooks and cranks) in the work correct to an inch or cm. And their weight calculated as per sectional
weight preseribed by the Indizm Standard specification or as directed by the Engincer-in-charge {Waslage of bars and
umnecessary iapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enclosed drawing, However, the department has got the
rights 1o shifl the actual bridec position within a reasonable range in U'S and D/S.

The contractor should at his own cosi arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged
weil and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement after the earth is
consolidated inciudimg rolling with hand or power roller and sheep foot rotler at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Farthwork from cutting will be
economically uiilized in filling.

- 'The stock af (building road and irrigation structures) metal and eravel will be measured inboxes of 13 mX 1S m X 0.5 m

which will be taken as-1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suilable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the lposeness of stacking, which would be determined on
aCiual observation and deduction. '

Contractor © Block D pment Officer,
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- The machineries, it available with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

. In the event of any delay in the supply of the department road roller for unavoidable tousons. no extension time will be

granted to the contractor under any circumstance.

- The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith,
Sinking of wells shall be measured from the bottom of well cap up to bottom ol cutting edge or 15 cm above low water level.
whichever is less.

rate. Removal of trees, logs of trees, or isolated boulders and desiiting of sand or earth from existing well, rectification of 1iit
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicaled on the drawing arc provisional. but these may be altered, if necessary, in the ight of the
nalure of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air Jock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be
included in the rate of well sinking.

. For concreting the bottom plugs of the well under the method of providing concrete should be either with tremie or any other

approved method as well be directed by the Engincer-in-charge, with 10% extra cement (0 be used for under water concreting
without any extra cost to the department.

- No claim witl be entertained in respect of difficulties during sand blowing met with during sinking of wells.
. No part of the bearing for the superstructure shall be allowed to rest on the noses of the picrs.
- Tor steel mesh remforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments

imrmediately in contact with the bearing to cnsure proper distribution of heavy load.

- Lugs & Grooves shzll be provided in the bearings to prevent them from skewing and geiting out of alignment.
- Inspection by the Director General of Supplies and Disposals of the bearing during manufacrure and X-Ray or Gamma-Ray

examnation of casting’s thickness more than 87 and load testing of bearing, if considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be followed for ribbed bearing manufactured by
widening.

a)lt should be clearly understood that the joints of bars are to be provide with lapping. welds or bolis nuls as wall be directed
by the Engineer-in-charge.

b)Concrete test specimens 150mm X 150mm X 150mm in size (whether or plain or reinforced concrete) for the testing shall
he taken for each siructoral member by representative of the contractor o the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridec
code section- NI

c)iest specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
10t give a corect indication of the actual quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research laboratory ar Bhubancswar or Zonal
laboratory at Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

) The construction of well standing by injecting coment or grout in coarse aggregate placed in position shaif not be
permitted.
) The thickness of cement concrete in top plugging should be as per departmental drawing.

fn well sinking the maximum toleranve permissible in tilt is 1:80 and the shift is 150 mm (0 the normal dircction. Whetre it is
not pessible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Fngineer-in-charge to overcome the adverse effects of the tilts and shifis without any extra cost to the department and without
ary damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out by the
conlractar, at no extra cost to the department.

Conerele of strength below of the required strength (as determined by actual tests) shatl not be accepted.

if the well is beyond rectification. the well shall be rejected. The well has to be abandoned and another well to be sunk at a
suitable location al the cost of the contractor. The zilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

No claim for carmiage of water, what-so-cver, will be entertained.

The contractor shall employ 1 or more engineering Graduate or diptoma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-, The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within 1 monath after the date of work order and would last till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices shouid not be less than emolument of personnel of equivalent
qualification employed under govi. The no of apprentices to be employed should be fixed by the Superintcading Engineer in
the manner so that the total expenditure docs not exceed 1946 of the tender Nost of the work.
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Spectal class contractor shall empioy under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Likewise, A-Class contractor shatl employ under him 1 Graduate engineer or 2 diploma holders belonging to state of Orissa.
The contractor shall pay to the engineering personine! monthly emoliments, which shall not be less than the emoluments of
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil}, Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bill of the Special Class
or A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work executed as
per the bili has been supervised by him, (Vide Works Departinent No. Codes M-22/91-15384 dated 9.7.91). The required
certificate 15 to be furnished in the proforma contained in a separate sheet vide Schedule — B.

1t is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as lmd down n works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 5% over the lowest {ender amount {Where their tender is not the
lowest) provided they express willingness to execute the work after reduction of rates by negotiation.

Amendment of existing Clauses: - By admission of a tender for the work, a tenderer will be deemed to have satisfied
himself by actual inspection of the site and locality of the work, about the quality and availability of the required guantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adequate to complete the work according to the specifications attached there to and that he had taken i to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and unloading, freight for all materials and all other charges
necessary for the completion of the work. to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors,

The prevailing percentage of LY. Department of the grass amount of the bill towards income tax will be deducted from the
contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclasive of GST applicable as per norms. GST as applicable will ou works contract shall be paid over the bill
amoun{ at the time of payment of bill.

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under no efrcumstances interest is chargeable for the dues or additional dues if any payable for the work.

Under section 12 of contractors labour (Reguiation and Abolitiony Act. 1970 the contractor who undertakes execution of
work through fabour should produce valid license from licensing authorities of labour Department.

Sample of all material - The contractor shall supply sample of all matcrials fully before procurement for the work for
testing and acceptance as niay be requiring by the concerned Executive Engineer.

Trial Boring ~ The foundation level as indicated in the body of the departmental drawing is purely tentative and for the
general guidance only, The Department has no responsibility for the suitability of actnal strata at (he foundation level. The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
5.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to account
of the above aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the divection of the Engineer-in-Charge to be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shall be
dectded that they ought to be paid for and in case of default Department may recover from the contractor the cost of making
good the works. The contractor is also required to maintain the road for three years from the date of successful completion of
the work.

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good ail injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riot or any other calamiry whether natural or incidentat damages so caused will have to be made good by
the confractor at his own cost.

Contractor




96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant LS. Code/ F.R.C. code/ MoRT&H specifications.
97. Tilts and shifts
a) Maximum permissible shift is 150 mm.
b) Maximum permissible tift is 1:80.
98. Payment lor variation in price — (Vide Works Department Memorandim No-12073 /W Di. 7.4.1986, 14379 Dt. 22.06.199]
and No-222874 X, 24.10.1992)
a(1). “If during the progress of the work the price of any material {excluding the cost of Steel, Cement & bitumen) incorporated
i the work {nol being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be enlitled to reimburse or
Liable 1o refund guarterly as the case may be, such an amount. as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the guarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as arc nol altributable to him:-

Formula 1o calculate the ingcrease of decrease in the price of materials.
Vin=10.75 x Pm x R x (i-io}

180 io
Vm = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the value of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (all commedities) for the quarter in which the tender was opened (as published in
R.B.I. bulletin from time to time.)
t = The Average Wholesale Price Index (all commadities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this ¢lause.
. (i1} Where original contract period is one year or above, Increase/ decrease of cost of steel. cement and bitumen are to
be paid 7 recovered. Payments in case of Increase are to be made with prior approval of Goverament when the total claim s
more than Rs. 50,000/~ and with prior approval of the E.L.C. /Chief Engineer (as the case may be) when the claim is up to Rs.
50,000/-. Recovery in case of dcerease shall be made by concerned B.D.0). from the contractor, immediately.
The cost shall be deterinined as follows: -

1. Steel ............ Rate as fixed by steel authority of India Limited (SAIl.)
2. Cement ... Average factory price of three manufacture of cement inside the state.
3. Bitumen .. Rate as fixed by [ndian Oil Corperation Limited (101

a (iii}-Where original period ol contract is six months and below onc vear, Increase/ decrease of cost of sieel, cement and
bitumen are 1o be paid / recovered. Payments in case of increase arc to be made with prior, approval of Government when the
totaj claim is more than Rs. 50.000/- and with prior approval of the F.1.C. Chief Engincer (as the case may be) when the claim
is up 10 Rs. 50,000/- subject to fulfillment of the conditions nientioned below.

{1) The cost shall be determined as follows: -

Stech... Rate as fixed by steet authority of India Limited (SAIL)

Cement... Average factory price of three manufacture of cement inside the state.

Biumen... Rate as fixed by Indian Oil Corporation Limited {EQC)

(2} Lost of the proiect should be more than 50.00 lakhs. However the differential cost of such material may be paid w the
contractor after deducting the hike percentage amount in the tender for those materials from the calculuted amount of
differential cost.

(3} Contractor has to subrnit the vouchers showing procurement frem an authoriced dealer for the said work within 28 davs before

utilization of steel, cement & bitumen.
(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it inight have been validly extended.(vi) Differcntial cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause Ji(PHRecovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, wmnediately.

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
m minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then ke shalf be entitled to reimbtirse
or lable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
guarter in which the tender was opened as per the formula indicated betow.
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Formula to calculdte the increase or decrease in the price of Labour.
VI=0.75x PI x R x {i- i0)

120 ic
VI= Increase or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour.
R= the vatue of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

PY= Percentage of labour component (as per sub-clause).

Similarly. if during the progress of work, the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Comractor there upon necessarily and properly pavs. such increased or decreased price towards Petrol, Gif and Lubricants
used on execution of the work, then he shall be entitled to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivaicen to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the fender was apened as per the formula indicated
below: -

0.75xK2 Rx(bz-D1}

100 3
KI = Increase or decrease in the cost of work during the quarter under consideration due o changes in the price of I'. (), L.
;= the vahie of work donc in Rupees during the quarter under consideration,
Di= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.
227= Average Price per liter of diese! oil which is fixed during the quarter under consideration.
K2-: Percentage of . O. L. component as per sub-clause.
d} The following shalf be the percentage of matetials. labour and P. Q. 1. component [or reimbursement’ refund on variation
Iin price of material, labour and P. O. L. as per sub- classes (a), {b} and (c) of this Clause.

I Category of works i Contractor’ Supply | Departmental supply of materials |

S Of Materials 1 % Of Labour | % OfP.OI..

Irrigation work — Ji
I a) Structural works 20% 7 30% 5% | 45% i
| byEarthwork,  Canat  work, 20% 680% 1 5% 15%

Embankment work ete. — )

R&B Works

a) Bridge work 20% T 30% 5% T as%

b) Road work 450, ; 4094 5% 10% ;

¢} Building works S0% 0% 5% 35% e

{* Where brick is supplied by the Departmient, it should be 20% instead of 30%)

d) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials. {except steel, cement and bitumen which will be governed as per clause no 3 Ha-if) &(a-iii). labour and P.O. L. as
per sub-ciauses (a-1), (b) and {c) of this clause 31 shall be applicable in the following manner.

"in term of aforesaid eycalation clause, where the period for completion of the work as stipulated in the agreemenl is
less than one vear, no escalation is admissible af all. In case of work where the stipulated period of completion is ehe vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the refevant provision of the
Agreements. In the situation, where the period of completion initially stipulated in the agreement is Jess than one vear and
subsequentty the completion peried has been validly extended on the ground that the delay in comptletion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”

e) The contractor shall for the purpose of sub-clauses (a). (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction available and shall allow inspection of
the same by a dufy authorized representatives of Gowvt. and further, hall ar the reguast of the Engineer-in- Charge furnish,
veritied in such a manner as the Engineer-in- Charge may require any document kept and such other information as the
Engineer-in-Charge may require The contractor shall within a reasonable time of his becoming aware of any alteration in the
price of such matenal, wages of labour and/ or price of P.O.L. give nutice thercof to the Engineer-mn- Charge stating that the
same is given pursuant 1o this condition together with an information relatfyg thereto which he may be ina position to supphy.
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99. For diversion road the contractor will have to make his own arrangement to make the same in private tand if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signating during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges ete. His tates in the tender for other items shall include this arrangement, rental charges for the land and
maintenance, lighting and removal of such ternporary road crust from the private fand 1o bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No extra
payment by the Department will be made on this account and no claim what-so-ever wiil be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

10t. Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
comiractor to be kept at the site of the work with pages serjally numbered. Orders regarding the work whenever necessary are
10 be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contractor's agent
shail be considered to have been duly given tom contractor (cj, owing the instructions of the Departmen:. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with 1.R.C. code at his own cost before execution of the work and rates quoted by the contracior
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department,

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtainied.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the Pl Contract,

105.0Over and above these conditions, the terms and conditions and rules and regulations and specificatious as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor,

106 No part of the contract shal be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorniey authorizing others to receive payment on the contractor's behaif,

107.The confractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

[08.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shall mean the
exccution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

F11.The materials, borrow areas and hutments at site shoutd be arranged by the contractor at his own cost. Ne foture complaint on
this account shall be entertained.

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages sertally numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book under the dated signature of the contractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims (o record, a certificate to that effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be givén as for as possible
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contracior regularly by
10th and 16th days of each month for orders of the Engincer-in-Charge or competent authority. Claims not made in this
manner or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record,

H13.Number of tests as specified in LR.C/ MORT&H / LS.I specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing Iaboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borme by the contractor.

114.Besides, the firm / contractor shall install full-fledged field laboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
Engineering personnel of the executing agency should be present at work sfte at the time of visjl of high leve! inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all relpects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horn etc.
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115, Even qualified criteria are met, the bidders can be disqualified for the foliowing reasons, if enquired by the Department

{a) Making a faise statement or declaration.

b} Past record of poor performance.

{c} Past record of abandoning the work haif way/ recession of contract.

{(dy Past record of in-ordinate delay in completion of the work
(e} Pasl history of litigation.

t16.The information fiirnished must be sufficient to show that the applicant is capable in att respects to successfully complete the
envisaged work.

H7.In case the st lTowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

HE.ADDENDUM TO THE CONDITION OF Pl CONTRACT
Clause-2{a} ot P| Contract:-TIME CONTROL:-

LN Progress of work and Re-scheduting programme.

2.1.1 The Block Development Officer shali issue the letter of acceptance to the successful contractor. The issue of the letrer
ofacceptance shall be treated as closure of the Bid process and commencement of the coniract.

2.1.2. Withia 15 davs of issue of the lelter of acceptance. the contractor shall submit to the Engineer-in-Charge! BDO for
approval a Programme commensurate to Clause no.2,1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast,

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound io all cases in which the time
altowed for any work exceeds one month to complete, 1/4th of the whole of the work before 14 of the whole time allowed
under the contract has elansed. 1/4™ of the whole of the work before 1/2 of the whole time allowed under the contract has
clapsed, 3/4™ of the whole of the work before 3/4% 6f the whote time allowed under the contract has elapsed.

2.1.4. Tf at any time it should appear fo the Engineer-in-Charge that the actual progress of the work does not conform to the
pregramme te which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
pregramme showing the modtfications to such programme necessary to ensure completion of the works within the time for
completion, If the certractor does not suhmit an apdated Programme within this peried, the Lngineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programume showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The knginger-in-Charge's approval of the Programme shall not alter the Contractor's obligations. FThe Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any time. A revised Programme is to show the effecr
of Vaniations and Compensation LEvenis

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Centract. The
execution of the works shall commence from the 5th day or such time period as mentioned in jetter of Award after the date on
which the BDO issues written orders to commence the work or from Lhe date of handing over of the site whichever is later. If
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall without prejudice to
any other right or remedy available in law, be at liberty to forfeit the camest money & performance guarantee / Security
deposit absolutely.

222 As soon as possible afler the Agreement is executed the Contractor shall submit the Time & Progress Chart for cach milestone
and get it approved by the Department. The Chart shall be prepared in direct refation to the time stated in the Contract
documents for completion of items of the works. it shall indicate the forecast of the dates of commancement and completion
of varipus trades of sections of the work and may be amended as necessary by agrecment between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, excceds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDXO but shall nevertheless use constantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaciion of the BDO to proceed with the works.

i} Force majeure, or

i} Abnormally bad weather, or

. Serious loss or damage by fire, or

. Civil cognition, jocal commotion of workmen, strike or lockout affecting any of the trades emploved on the work, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in cxecuting work not

forming part of the Contract.

Contractor ' Bleck B ment Officer,
Danagads.



vi) In case a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or

vii} Any other cause, which, in the absolute discrelion of the authority mentioned, in Contraci data is bevond the
Contractors control.

2.2.4. Request for reschedule and extension of time, w be eligible for consideration, shall be made by the Coniracter in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.

2.2.3. In any such case a fair and reasonable extension of time for completion of work may he given. Such extension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipl of such request. Non-
application by the contractor for extension of time shalt not be bar for giving a fair and reasonable extension by the B.D.O.
and this shalf be binding on the contractor.

2.3. Compensation fof Delay.

2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion, he shatl, wilhout prejudice 1o any other right or remedy avaitable
under the law to the Government on account of such breach, pay as agrecd compensation the amount calculated at the rates
stipulated below as the Superintending Engineer (whose decision in writing shall be final and binding) may decide on the
amount of tendered value of the work for every completed day / month (as applicable) that the progress remains below that
specified in Clause 2 or that the work remains incomplete,

This will also apply 1o items or group of items for which a separate period of completion has been specified. Compensation
@ 1.5% per month of for delay of work, delay to be completed on per Day basis. Frovided ahways that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve a particular milestone mentioned in contract data. or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shali be withheld, 10 be
adiusted against the compensgtion
levied at the final grant of ¢xtension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent
milestone(s), amount mentiohed against each milestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withbeld amount.

2.4 Management Meetings

2.4.1. Either the Engineer or the Contracior inay require the other to attend a magnagement meeting. The business of
management meciings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early warning precedure.

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions to be taken to be decided by the
Engineer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.

Clause-2 (b) of Percentage Rate P1 Agreement: - Rescission of Contract (Amendment as per letter No. 10639 dt.27.05.2005
of Works Department, Orissa):-

To rescind the contract (of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be reatized from the contractor as penalty.

119.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per cireular of Govi. of Orissa Labour and

Employment Department vide ietter No 37577 Dt 25.04.2009,

120.ELIGTBILITY CRITERIA: To be eligibie for qualification, applicants shall Nurnish the followings as well as mentioned in

a)

check list:

Hegquired E.M.D as per the ¢lause No, 16,

b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered

€)
4}

contractor, or affidavit as per clause No {1. PAN card aleng with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3{three) duys of opening of the terder before tendering
authority as per Clause No. 16,
DTCN duly signed by the contractor on each and every page.
Bank Draft towards cost of Tender Paper if downloaded or Money Recetpt as per Clasz No §.

Total; - 128 (One hendred twenty } clauses only.

Contractor . Block pment Officer,
Dunagadi.



SCHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)

I/'We hereby certify that I/'We* am/are* related’not related (*) to any ofticer of PR Deptt, of the rank of Assistant Engineer &
above and any officer of the rank of Assistant / Under Secretary and above of the I'.R Deptt. Govi. Of Odisha. ['We* am/arc*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of £.M.D and
security deposit and I'We* shall be liable to make good the loss or damage resulting from such cancellation. I'We also note
thai, non-submission of this certificate will render my / our tender Yiable for rejection.

{*)Strike out which is not applicable

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF LINEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (Feor
special class / “A” class contractors only)

I/ We hereby cetify that at present the following Engineering personnel are working with me / in our firm / company and

their bie-data are furnished below.

'_gl No. Name of the | Qualification |} Date of | Monthly Whether full | i they are |
| Engineering | Appointmment | emolument time superannuated  /
persomncl ‘ | engagement retired / dismissed
appointed for and i or removed
supervising ; CONEITUOLS personnel  from |
contractor’s ' state  Govt. /-
! work  with ; ' Central Govl.
address . Public Scector
: i undertaking
Privaie ;
Companies and or |
any one incligible
for  Government
! i service. ]
2 3 4 | 5 6 7 —

]

SCHEDULE- C FORMAT OF AFFIDAVIT

-

The undersigned do hereby certify that all the statements made in the requirced attachments are true and correct.
The undersigned also hereby certifies that neither F-.:r}?ﬁrm M/s ) _ nor any of its
coustituent partners have abandoned any road/ bridge/Irrigation /Buildings or other project work in India nor any ceniract
awarded to us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned
hereby authorized and request (s) any bank, person. firm or Corporation to furnish pertinent information as decmed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputatioi.
The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such
mformation at the request of the Department.

{Signed by an Authorized Officer of the firm)

Title of Officer

Name ol F'irm

Date:

APPROVED FOR 19 (Nineteen) pages ouly

\ .! o RO |
Block Dewvi Mficer, ; Addl. Project Directr ( fDRDA, Jajpur |
i i |

Danagadi

Sold for the work -Improvement of road from Gandasahi to Gamharipatia Railway Line , G.P- Salijanga..Danagadi Block™
on payment of Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt ..o against BC ¢
Bank Draft No............ .. [UPTDTPP Dl payabie at SBI Duburi Project, Danagadi.

Biock Development Officer,
Danagadi.



BILL OF QUANTITIES

Name of the Work — Improvemeat of road from Gandasahi to Gamharipatia Railway Line G.P.: Salijanga

St .. . . . Rate in | Amount In
No. Description of item of work Quantity ; Unit Rs. Rs
1 2 3 4 S 6
Earth work in excavation of in trenches in hard soil or gravelly i
obtained from borrow pits blasting to proper profile with all leads, o ;
lifts and delifts transportation to site by mechanical means within § ne : :
1 ) . . d . Ty 2180.93 | Cubic | 162.16 333660.00
km proper section and profile including dressing & leveling the . -
) . N . meter
with breaking cleds to max. 5 to 7 cm size . all complete as per
directed by Engineer-in-charge
| Adm.ixing sand &moorum and laying sub base in layers not
A . . . . One
exceeding 225 mm watering and compacting to the required density Cubic
) in OMC with PRB mc!uc_lmg a f.:lll {abour and hnl'e charges of PRR 105.02 meier 588.85 179611.00
.all t&p materials and including cost convevance,royalty and :
cess , as per direction of Engineer-in-charge.
Compaction & watering of earth up to OMC roliing with PRR  with o
embankment /road formation in layers not exceeding 8.225 m by One 1249700
3 PRR . mncluding hire & running charges of PRR, all T&P materials | 2048.63 | Cubic 6.10 '
and cost. conveyance, royalty of base materials etc and all compete meter |
as per direction of engineer —in charge .
Providing laving, spreading & compacting stone aggregates of
specitic sizes to water bound macadam specification including
spreading uniform thickness hand packing, rolling with 3- wheeled o
steel roller 8 to 10 tonnes in stages to proper grade and camber ne
4 . . . . . .. 203.35 curm 1936.35 39375700
applving and brooming requisite type of screening/ binding meter
materials to fill up the interstices of coarse aggregate watering &
compacting to the required density{Grade -1). Metalling as per
direction of Engineer-in-charge.
Collection & stacking good quality laterite moorum and spreading o
them in road and compaction with PRR with cost ,carriage , & ne
5 . ! e 320.19 cum 51337 164376.00
royaity of all material and labourete all complete as per direction meter
of Engineer-in—charge
Fine dressing and turfing within 5 extra lead of 50 mtr over initial One 21885 00
6 | lead of 50 mtr and initial 1ift .,labour & cess .etc. all complete as per | 1092.60 cum 20.03 o
divection of Engineer-in-charge.. meter
Earthwork in excavation of foundation in hard soil with initial lift of One
7 1.5m including dressing and leveling the bed and depositing the soil | 22.50 cubic 134.30 3022.00
within 50m lead meter
One
] Filling Foundation of plinth with sand watered and rammed 9.20 cubic 490.70 4514.00
mieter
P.C.C. work of M-15grade in open foundation with 40mm and
downgrade black hard granite crusher broken stone aggregates, On
. . L : ) . e -
inctuding hoisting, laying,ete all complete including cost, . - 116529.00
9 o . ; . 30.76 cubic 31788.33
conveyance, royalty and cess . as per direction of Engineer-in- meter
charge,




Labour for laying and fixing 900mm dia NP3 RCC humepipe in One :
10 position, jointing with cement mortar (1:3). 15.00 meter 42.20 633.00
11 Cost of 900mm dia NP3 RCC hume including TC 15.00 n?;::r 354298 53145.00
.. . . One
12 Rigid and smooth centering & shultengg f(_)r the head walls of the 900,64 square 125.03 11333.00
hume pipe deducting it
mefer
One
13 6mm thick cement plaster (1:4) finished smooth on concrete work 96.64 square 93.59 8483.00
meter :
Providing of display board of size 1.20m x1.20m x 0.25m (thick)
14 above G.L. and 0.45m betow G.L. and shall be plastered ,painted l One 3000.00 3000.00
i and writing etc.complete as per direction of Eng. Tn.charge.. No. ’ 5
Total 1326445.00

Total 14( Fourteen ) items Only (Rupees Thirteen Lakhs Tweaty Six Thousand FourHuadred Forty Five) only.

Approved
“ . 1"'* .
Asst. Executive Engineer, Danagadi BDO di Addl. Projec ector {Tech.),
DRDA, Jajpur
My / our guoted rate is % (both in figures and

words} excess over / less than / equal to the above estimated cost.

Signature of Tenderer




CHECK LIST

(To be filled up by the contractor)

< .
:‘L Documents YESSmemed No. Page No. Issuing authority
I 2 3 4 5 &
1 Cost of tender paper
2 | Copy of valid license
3 | Copy of vaiid LT. / Pan Card
4 | Copy of GSTIN certificate
5 | Required EMD in approved form
6 | No relation Certificate
7 | Affidavit of no litigation
8 | Affidavit of authenticity of true document attached
9 Proof copy of Danagadi Panchayat Samiti
registered contractor certificate
10 Valid E-Mail Address

il iValid mobile number

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
my Krowledpe & belief.

Confractor

Danagadi.



NOTES
t. The contractor should not write anything excepting quoting of percentage and in any case anything else
regarding tender rate is mentioned, the tender is liable for rejection.

2. Percentage quoted by the tenderer shall be accurdlely Biled in words and in figures.

i

3. Strike out which is not applicable. If the tenderer quotes the percentage without mentioning excess of less, it |

. will be considered as excess.

4. " Percentage should be quoted up to 2 (Two) digit after the decimal point, T
5. Rate of all items are inclusive of cost, carriage, royalty and other taxes : B

of materials. !
i L S S _

Tenderer :

NoofCorrections ' __ o
. No ovacrIyrEt_lggs : _ _ ———— _ S SO

N (‘ Ot'lriic:[:palé-t_io_rls—:_____ ______ S T —_ _— __i___.___. P

Block D pment Officer
Danagadi.



