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GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT: Construction of CC road from Alekhpur to
Gopapur, G.P-Gobardhanpur

Bid Identification /DTCN No. 5390/ 27.10.2018 / P.S Danagadi/ 2018-19

PANCHAYAT SAMITIL, DANAGADIL



PANCHAYAT SAMITL DANAGADI

DETAILED TENDER CALL NOTICE

No.- 8390 Dt- 27.10.2018

Sealed percentage tate bids are invited by PanchayaiSamiti, Danagadi, in single cover from contraciors registered under
anagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in preseribed

ym for following works as mentioned befow with reference to Govt, of Odisha. PR&IDW Department letter no. 12672 7 X
1.07.2017. o
Approx. : Cost of .
SL EMD Ciass of - Period of
. Name of the work estimated cost. . Tender Paper .
0, . . contractor : campletion
No {inRs. } (inRs.) {(inRs.) P
1 2 3 4 5 6 7
1 Construction of !\u):,ufnj'han CCroad GP- 3526810.00) 95300.00 l?anagadt 660000 TFour caterfuar
Chitri. P.S.registered menths
i CONIractor
: OIS i PO po 15 anagadi P.8. - - i
L Construcuon 1?1 CC road from “\Aanpur 1o 1327825.00 13300.00 -Daﬂdgdd] (000,00 Four catendar .
Bengapatiarcad G.P-Dhuligarh. registered contractor months :
. Danagadi P.S. N Four
|
3 C°"itr;',°;";“ of f (;, r('_’aﬁ fr;’:' AMEKBPUT | 423584660 | 35400.00 registered 600000 | calendar
: ¢ Lopapur L F-LeoDarahanpur. ! contractor : months
;! Imprmcmcm'nl r(‘)adu‘imrn ;‘\r‘nbabeda to 265193200 | 26600.00 _Danagadt Ps. 6000.00 Four calendar
Burudisahi  G.P.: Kiathar i | regisiered contractor memths
s | [Improvementofroad with CD) work from 123789200 | 324p0.0p | DRmesediPs. 6000.00 Four calendar
Rugudisahi to Mahalisahi, G.P- Kiajhar, j registered contractor months
. }mprov’cmcnt 91 rf)ad m?n_i Itajhar 1o 162712 00 16106.00 _Danagadl PS. 600000 Four caleﬁ dar
Kachsahs (5.P- Kiajhar, registered contracior monihs
{ onstruction of houndary wall at Rabana ) Panagad PS Four catendar
- . 2 . 22200, ' 60000
PHC GP: Mantira 214869.00 00.00 registered coniractor ’ menths
T Construction of CC rad from Kharadabandi Danagadi P-.5. -alend
g | C tm‘tructinn of CL road from f\hfﬂ‘dddbdndl 1061352.00 10700.00 ' gnagadi P.S 6000.00 Four Ldlexfd AT
i to Kolathapada G.P:Nachhipura registered COTITACION months
Improvement of road trom Danagadi P.S. Four calend: '
v SaguanDahiBandha 1o BarabankiMajhisahi 177154700 | 17800.00 | registered contructor 6000.00 e
with CD work G.P.:Nadiabhanga 5 i i ’ i
: i i
o lmpr()\-cmcllt of I'Oi.id ‘from Ba}jﬂbankt school 1330217.00 | 13400.00 Panagadl PSS, : 6000.00 ! Tour calendar
: to DehurySahi (.1.: Nadiabhanga ; registered contractor . ! months
; .- | ;
: "Ly B "Pahadaszhi villae i agadi : . “Qur O i
1y lmprovement ofroad of Pahadasehi village 3 o 10040 | manpgop | WnasadiPS. BO00.00 Four calendar
road . G.P-Nuadiabhanga i | registered contractor months
Construction of CC road trom Jagannathpur Duanagadi P.S. , Four calendar
2 5 .00 1770060 1 6000.90
: Primary Scheool to RD road G.P: Ollala 768668 i registercd contractor montlis
i
B Improvement of road from RD Road to : Dranagadi P.5. Four calendar
i . 1328373.040 13306.00 ! . A0 O
Railway linc with CD work G.P- Ostapal. 283730 i registered contractor months
i Construction of CC road from Thakurani to . D>anagadi P.3. Four calendar
i+ '. Godinata, G.P- Pankapal. 1323419.08 13300.60 reistered contractor 000.00 nonths
. Construction of Daniabar Primary School | __ ' Danagadi P’ - mll’.;;rwcalcndar
5 - 2 1] i .
. boundary wall. GP: Rachipur. 97327340 9800.00 registered contractor 6000.00 months
a —
| Block Deve phent Officer,

Contractor .

Danagadi




: : . Sari vilk - 5. [danagadi P.S. : i
6 | Construction of NakulaSahi villageroad GF: | 50000000 | 177000 | DonegadiPS. 6000.00 Four calendar
Ranagundi registered contraclor months
N Improveemnt of road from RD road to Dianagadi P.5. Four catendar
- 2
a Gandapallah G.P: Ranipada 2635808.00 26600.00 registered comraclor 6060.00 months
i ; inati : Danagadi P.5. g .
8 mprmcmcnt f)fmad' from Gamhiz.mpana 1769319.00 17700.00 : ‘anag 6000.00 Four calendar
village to railway line G.P: Salijanga - registered comractor months
[ [ i Danagadi I'.S. 5 .
19 fnpm\rt.zmeflt of.road EFom Gandasahl to 1326445 00 1330000 ‘ ag 6000.00 Four calendar
Gambharipatia rasiway line (G.P: Salijanga registered contractor months
improvement of road from Sahupur to . . Danagadi P.S. Four calendar
20 N K . (30
Dhinkisala (i.P: Saliianga 2653016.00 26600.00 registered contracior 6000.4 months
A Improvement {‘)f.mafl from Bz%huapai(‘hhack 1396145 00 13300.00 panagadl S 6000.00 Four calendar
o Birisahi .P: Salijanga registered contractor months
1 mprmf:mc‘m D? road t.romﬂDur%a]:ﬁir ta 1326445.00 13300.00 F)anagadl PS 6000.00 Four calendar
Gambaripatia raiiway line G.P: Salijanga registered contractor months
~3 Improvement of road from ChitriNuasahi to 2046699.00 29500.00 [anagadi P.S. 6000.00 Four calendar
- ] Nuagaon G.P: Chitri ) - ) registered contractor ) months
1 Consiruction of CC road from GP office R} Danagadi P.5, : Four calendar
24 . . . 00.00
; road 1o Katabahali G.P: Chieri £409433.60 14160.00 registered contractor 6000 months i
. Improvement of road from Siarimalia to Danagadi P.S. Four calendar
25
o DeshbandhaG.P:Uckhabali F770339.40 #7800.00 registered contractor 600000 months
| Improvement of road from Tura RD road to Danagadi P.5. Four calendar
26 5. . . .
" Khandiapost with CD waork G.P: Uchhabali 296233300 2970000 registered contractor 6000.00 months
The sale of the Bid document shall start from the date of publication in htin: wsw jajosr nicis during office hours in the office

"the PanchayatSamiti, Danagadi, Jajpur
Bids shall be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11.2018 up to 5.00PM- through

egistered Post/Speed Post. The authority will not be held responsible for postal delav in the delivering of the documents or non-
ceipt of the same, ;

The tender will be opened in the office of the PanchayatSamiti, Danagadi, Jajpur at 11.00AM, on 13.11.2018 in presence of the
dders or their authorized representatives. in case of hotidays, next working day will be considered.
The bid documents can be obtained from the Office of the PanchavatSamiti, Danagadi, fajpur in person on application and payment
f cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.1
mburiProject,Danagadi . The bid document can be downioaded from the official web site of Jaipur District
B v ngparaic i), In case of downloaded bid document the cost of bid document should be attached with the bid. The cost
f bid decument is not refundable The envelope centaining bid document should be “superseribed with Tender Call Notice
mmber- 5390 /27 .10. 2018.
The undersigned reserves the right to uegotiate or reject any or all the tenders in the interest of the Govt. with or without assigning
1y reason thereof. Any dispute in this matter will be settled up under the furisdiction of Jajpur District. {The bids of the defaulting
wtractors of this block those who have not completed the work in time are liable for rejection.)

The additional performance security shalt be obtained from the bidder when the bid amount is less than the estimated cost put to
nder. In such an event, only the successful bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
-+ furnish the exact amount of differential cost i.e estimated cost put to tender -- minus the quoted amount as Additional Performance
scurity (APS) in shape of Term Deposit receipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
om any nay Nationalized/ Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issue
f Letter of Acceptance (LoA) by the BDO, Danagadi (by e-mail} to the successful bidder otherwise the bid of the successful bidder
xzll be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for blackiisting shall be initiated against
we bidder. The concerened APS will be returned to the bidder after completion of work in all respect ie. Final bilf paid.
. The tender documents sent through registered /Speed Post and if does not reach the concerned oftice by the above date and time,
i officer will not be considered on any account even if the fender docurnents were dispateched by the tenderer before the due date.

Contractor

Danagadi.

..



The tender is to be submitted in one cover is 10 contain EMD), signed DTCN on every page, price bid duly filled in and signed by the
nderer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN
wtificate, certificates duly filied-in meptioning valid E-mail address and valid mobile number is mandatory in the check list column
1d other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
t the bid of the works as mentioned in column No.2 of the tender cali notice.

}.The

bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost to tender as mentioned in

Mumn No.4 along with tender in shape of National Savings Certilicates /KissanVikashPatra /Post Office Savings Banks
wount/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Natignalized' Scheduled Bank
1 India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
rm.Tenders not accompanied with EMD as specificd above shall be Hable for rejection.

11

i)

i,

13.

5

(1) The tender paper should be accompanied with the attested true copies of the documents specified in the checklist like proof
of Danagadi PS. registered contractor, valid registration certificate, valid GSVIN cerificate and PAN card which are
mandatory arnd the original certificate are to be produce within 3 (Three} days of opening of the tender before the B.D.C,
Danagadi for verification and mentioning about relaxation {if any) in the license otherwise his/her bid shall be declared as non-
responsive and thus liable for rejection.

The work ts to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

All tenders received will remain valid for a period of 90 (Ninely) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.
An applicant or any of its constituent partmers of whose contract for any work has been rescinded or who has abandoned any
work in the last five years. prior to the date ol bid shall be debarred from qualification, The tenderer is to furnish and alfidavit
at the time of submission of tender paper aboul the authentication of tender documents. An affidavit Lo this effect is to be
furnished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document will be summarily rejected.

. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not refated to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. 1f
the fact subsequently proved {0 be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be lable 10 make good the loss or damages resulting for such vancelfations. The proforma for non-
relationship certificate is contained in a separate shect vide Scheduje-A.

{f an Individual makes the application, the individual shouid sign above his fuil type written name and current address.

[f the apptication is made by proprietary firm, it shall be signed by the proprietor above his fuil type written name and full
name of his firm with its current address.

If the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and cwrent address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all partners of the firm shall also accompany the application.

- Hthe Application is made by a limited company or a corporation, it shall be sign by duly authorized person holding power of

attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such himited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

The tender shouald be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the
wordings will not be accepted.

1. Ne tenderer will be permitted to fismish their tender in their own manuscript papers. All information should be submitted in

English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

21 Instruction for quoting percentage rate helow /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Cade

Volume-§.
Following new provisions shall be made to quote the rate of work by the contractor.
3.3.5{V) ~ Percentage Rate Contract -

Percentage contract will be in addition to item rate, lump sum contracts eic. Tn such contracts the schedule of
quantities shall mention estimated rate of such item and amount there to . The contractor has prescribed format appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractars who wish to tender for two or more
works (o which they refer, written on the envelope,

—

Contractor _ Block Dewe p/ment Officer.
Danagadi.
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The adopted format for percentage rate is same as date of form adopicd for item rate tenders but the word “item
rate” shall be replaced by “percentage rate™ and contract form may be named as p-1. In this form, time is the essence. The
contractor is required to maintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity mentioned can be increased or
reduced 0 the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. I{'it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment. The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval ol next higher authority.

In case of percensage rate tenders, only percentage quoted shall be considered. Percentage quoted by the contractor
shall be accurately filled in figures and words so that there is no discrepancy. But if any discrepancy is found in the
percentage quoted in words and figures, then the percentage quoted by the contractor in words shdll be taken as correct. If
any discrepancy is found in the percentage quoted in percentage excess fless and total rate quoted by the contractor, then
percentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as cxcess. The contractor will write percentage cxcess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contractor has omitted to quote the rates either in figures and words, the officer
apening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates lor individual #fems only and the percentage
excess or less shall be added or subtracted from the gross amount of the bill.

The tenderer shall carefully stady the teatative drawing and specificalion applicable to the contract and ali the documents
which will form a part of the agreement to be entered in to by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are for sale. Complaint at a future date that, plans and specifications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or medification as tendered during the execution as
per actyal necessity and details test conducted. But the tendered rates guoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no extra monctary
corpensation will be entertained. The work shall. however be executed as per final approved drawing to be issue by the
Engineer—in—charge as and when reguired.

Every tendcrer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. In cvery case the materizls must
comply with the relevant specifications, Complaints at future date that the availability of materials at guarries has been
misjudged cannot be enicriained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service. fair-weather read,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. as required for the work.

it must be definitely understood that the Government does nol accept any responsibility for the correctness and completeness
of the borings shown in Cross Section.

The tenderer may at hiz option quote reasonable for each item of work carefully so that rate for one item should not be
unworkable low and others teo high for others.

The tender containing extraneous conditions not covered by the tender notice are liable for rejection and quotations should be
strictly in accordance with the fender call notice. Any change in the wordiag will not be accepted.

Letters etc. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied in the DTCN (Price Bid}. It shall be definitely understood that the Governiment does
not accepi any responsibility for the correctness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no extra monetary compensarion, will be entertained.

The authority reserves the right to reject any or all the tenders received without assigning any reasons there-of whal-so-ever.
The carnest money witl be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The hidder‘tenderer, whose bid has been accepted. will be notified of the award by the BD(. Danagadi prior to expiration of
the vahidity period by e-mail, SMS confirmed by registered letter. This letter {heretnafter and in the conditions of Contract
called the “Letter of Acceptance™) will state the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
contract {Herein afier and in the contract called the “Contract Price™}.

The notification of award will constitute the formation of the contract, subject only to the furnishing of a
performance security {initial Security Deposit} in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account/ National Savings Certificate /Postal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no other form which including the amount already deposited as bids security (earnest money} shall be 2% of
the value of the tendered amount {excluding 1% deposited toward hiring of equipment /machinery from outside the state it
any ) and sign the agreement in the prescribed of PWD form for the fulfitlment of the contract in the office of the BDO,
Danagadi.

.

Contractor Block Devélef¥nent Officer,
Danagadi.



The security deposit together with the earnest money & the amount withheld according to the provision of Pl agreement shall
be retained at security for the die non-fuifillment of this contract and additional performance security in accordance with the
provision of the agreement, The agreement will incorporate all agreements between the officer inviting the bid/ Engineering
Staff in-charge and the successtul bidder. Within fifteen days following the notification of award along with the letter of
Acceptance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Foliowing documents
shall form part of the agreement.

a) The notice inviting bid, of the document inciuding additional conditions, specifications and drawings, if any, forming the bid

as issued at the time of invitation of bid and acceptance thercof together with any correspondence there to and required
amount of performance security

b) Standard PWD form P1 with latest amendments.

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
bid security {earnest money). No contract (tender) shall be finally accepted until the required amount of initials security is
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance department in their U.O.R. No.848 dtd.21.05.97 .OR.
No.202 W.F.D. dtd.06.03.98 respectively the E.M.D. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be deemed to have been entered in to

within the State of Orissa and it is agreed that neither party to the contract wili be competent to bring a suit in regard to the
matter by this contract at any place outside the state of Orissa.

. The contractor should be liable to fully indemmify the department for payment of compensation under workman
compensation Act, VI of 1923 on any account of the workman employed by the contractor and full amount of compensation
paid will be recovered from the contractor.

- Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. No. VIII-R

8/5225-dtd 26.92.55 and No.IIM-56/628842(5) dt. 27.09.61 as amended from time to time,

. In case of any complaint by the Jabour working about the nonpayment or less payment of his wages as per latest minimum

Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in default, he may
recover such amount due from the contractor and pay such amount 1o the labour directly under intimation to the local labour
office of the Govt. The contractor shall not employ child labour. The decision of the B.D.O. Danagadi is final and binding on
the contractor,

. The contractor shall bear cost of various incidental, sundries and contingency necessitated by the work in full within the

following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, all other taxes including goods and services tax, ferry
tolls conveyance charges and other cost on account of land building including temporary building and temporary electric
connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials, storage, housing of staff or other purpose of the work. No tenderer
will however be liable to pay Govt. for temporary occupation of land owned by Govl. at the site of the work.

b} Labour camps or huts necessary to a suitable scale including conservancy and sanitary  arrangements therein to
the satisfaction of the local health authorities.

) Suitable water supply inciuding pipe water supply whether available for the staffand labour as  well as for the
work. .

d) Suitable equipments and wearing apparatus for the labour engaged in risky operations

e} Tees and duties levied by the municipal, canal supply authority.

f) Suitable fencing barriers, signal inciuding paraffin and electric signal where necessary at work and approaches in

order to protect public and employees from accidents.

: g} Compensation including the cost of any suit for injury to persons or property due to neglect of any measure of precaution

A}

aiso become payable due to operation of the work men compensation act.
h) The contractor has 10 arrange adequate lighting agreement for the work wherever necessary at his own cost.

- After the work is finalized all surplus materials should be removed from the work site. Preliminary work such as vats. mixing

platform etc. should be dismantled and all materials removed from the site and premises feft neat and clean, this should be
inclusive of the rates.

- No payment will be made for benchmarks, level pillars profiles and benching and leveling the ground wherever required, The

rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.

11

It should be understood clearly that no claim what so ever will be entertained to extra items of works quantity of any item

oesides estimated amount unless written order from the engineer-in-charge and rate settled before the extra item of work or
o\tra quantity of any items of work is taken up.
42.The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt. of India, Ministry of work housing
znd supply in thewr standing order No.44150 Dated.25.11.07 and as amended from time to time.
+3.Bid documents consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
rublic holidays till last date of sale and receipt of tender papers. Interest bidders may obtain further information at the same
address. But it must be clearly understood that the tender must be received in order and according to instructions.

Contractor Block Dey ment Officer,
Danagadi.



44. Tendrerers are required 1o go through each clause of PWD form Pi carefully in addition to the clause mentioned here in
before tendering.

45. All reinforced cement concrete works shoutd confirm to detailed standard specifications, IRC code and Bridge Code section |,
ILTME, TV and VII & latest design criteria for pre-stressed concrete bridge specifically for road and bridges issued by MORT & H.
Crovt. of India.

46.
47.

18.
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Steel shuttering and centering shall be used whu:h shall be lined with suitable sheeting and made leak-proof and watertight.
The department will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or tully such structures if found defective in their opinion.

Concrete should be machine mixed, unless otherwise ordered in writing by the executive enommr The contractor should
arrange his own concrete mixer, Vibrator and pumps cte. for this purpose at his own cost.

Cement shall be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the materials like steel, cement, paint and bitumen etc. of approved quality and specificarion at
his own cost for completion of the work within the time schedule. No extension of time will be granted on the application of
the comtractor due to delav in procurement of materials.

The contractor will be responsibie for the loss or damage of any departmensal materials during transit and in the execution of
the work due to reasons what-so-ever and the cost of such materials will be recovered [rom the bills at stock issue rates or
market rates, whichever is higher,

If the contractor removes Govl, materials supplied to him from the site of work with a view to dispose off the same
dishonestly, it shall be in addition to any other liability civil or criminal arising out of his contract bill liable 1o pay a penalty
equivalent to 5 times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
peralty so imposed shall be recovered at any time from any sum that may then or at any time there after become due to the
contractor or from his security deposit or from the proceeds of the sale there-of.

The selected contractor may take delivery of departmental supply according to his need for the work, issued by the B.D.O.
Danagadi. subject to the availability of the materials. The tenderer shall make all arrangement for proper storage of materials;
but ne cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. t is the Contractor’s risk. Under any such plea, if the tenderer stops
the work, he shall have to pay the fuil penalty as per clanse of P agreement.

The deparunent will have the right to supply at any time in the interest of work any departmental materizls to be used in the
work and the contractor shalt use such materials without any controversy or dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

- All the materials which are to be supplied from store will be as per availability of stock and the coniractor will have to bear

the charges of straightening, cufting, jointing, welding etc. to required size in case of MS rods or Tor Steel’ MS angles, Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the contraclor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mrr in length will be returned by the contractor at the
issuing stores, without convevance charges.

Though departmenial issue of Cement & steel has indicated, # may not be taken as binding. The contractor must have to
arrange by themselves, cement, steel bitumen & every serts of materials from approved manufacturer and get it tested in the
departmental laboratory angd get it approved by the Department before use. No extension of time or escalation of price on
such account shall be entertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of parchase of required grades from the authorized and approved suppliers.

. TOR rods plates and structural members will be supplied in quantity, length and size in the stock. For payment of

: Reinforcement, the steel including plates etc. shail be measured in length of different diameter, size and specification as

actually used (including heoks and cranks} in the work correct to an inch or cm. And their weight calculated as per sectional
weight prescribed by the Tndian Standard specification or as directed by the Engmeer-in-charge {Wastage of bars and
unnecessary tapping will nol be considered for measurement and payment).

. The tentative alignment of the proposed bridge has been shown in the enclosed drawing. However, the department has got the

rights 1o shift the actual bridge position within a reasonable range in U/S and D/S.
The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted should be inclusive of the running charges of each plant and cost of convevance.

- After completion of the work, the contractor shall arrange at his own cost, all requisite equipment for testing one unplugged

welt and specitied span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

.. Measurement of earthwork in road and canal embankment will be done by section measurement afier the earth is

consolidated including rolling with hand or power roller and sheep foot roller at optimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cuiting will be
econemically utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measwred mboxes of 1 Sm X 15 mX 05 m
whick will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measurcd in the suitable stacks with
deduction for voids @ 1/6™ of the votume or more depending upon the looseness of stacking, which would be determined on
actual observation und deduction.

Confractor Block Dever nment OHficer,
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63. The machincries, if available with the department, may be supplied on hire as per charges noted in the enciosed statement.

64,

65.

H0.

58.

Hea,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

In the event of any delay in the supply of the department road roller for unavoidable reasons, no extension tfime will be
granted te the contractor under any circumstance.

The tenderer should furnish along with their tenders, a list of works, which arc at present in their hand in the prescribed
proforma enclosed herewith,

Sinking of wells shail be measured from the bottom of weli cap up to bottom of catting edge or 13 cm above low water level,
whichever is less.

7. All wethed of sinking including pneumatic sinking by employment of divers and other equipment shall be inciuded in the

rate. Removal of trees, logs of trees, or isolated boulders and desilting of sand or earth from existing well, rectification of tilt
and shift, il any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisional, but these may be altered. if necessary, in the light of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has to be made for sinking the wells by air lock and vacuum chamber methed, rates there of shall be pre-decided
by the authority accepting the tender.

. Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking.

. For concreting the bottom plugs of the well under the method of providing concrete should be either with remie or any other

approved method as weil be directed by Lhe Engineer-in-charge, with 10% extra cement (e be used for under water concreting
without any extra cost to the deparunent.

- No claim will be entertained in respect of difficulties during sand blowing met with during sinking of wells.
- No part of the bearing for the superstructure shail be allowcd to rest on the noses of the piers.
. Tor steel mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments

immediately in contact with the bearing to ensure proper distribution of heavy foad.

Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alignment.

Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray
examination of casting’s thickness more than 8" and load testing of bearing, it considered necessary, shall have to be carried
out at the contractor’s cost. The same procedure for testing may have to be foliowed for ribbed bearing manufactured by
widening.

. )it should be clearly understood that the joints of bars are o be provide with lapping. welds or bolts nuts as well be directed

B

A

by the Engineer-in-charge.

h)Concrete test specimens 150mm X 150mm X 150mm in size (whether or piain or reinforced concrete) for the testing shall
be taken for each swuctural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in testing. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- Hi.

cyiest specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was faulty and that the result of these specimen did
not give a correct indication of the actal quality of concrete.

Plain concrete and reinforced concrete specimens will be tested in govt. research iaboratory at Bhubaneswar or Zonal
laboratory af Cuttack. Cost of testing of all specimens and samples will be borne by the contractor.

¢l The construction of well standing by injecting cement or grout in coarse aggregate placed in pesition shall not be
permitted.
£ The thickness of cement concrete in top plugging should be as per departmentat drawing.

In well sinking the maximum tolerance permissible in tilt is 1:80 and the shill is 150 mm to the normal direction, Where it is
not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Enginecr-in-charge to overcome the adverse effects of the tits and shifts without any extra cost to the department and without
any damages to the well. Any additional work, necessary consequent upon the excess tilt and shift, shall be carried out hy the
CONMTECTor, atl no exira cost to the department.

. Concrete of strength below of the required strength (as determined by actual tests) shall not be accepted.

I the weli is beyond rectification, the well shalt be rejected. The well has to be abandoned and another well to be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges.

Na claim for carriage of water, what-so-ever. will be entertained.

The contractor shall employ 1 or more engineering Graduate or diploma holders as appreatice al his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superiniending Engineer. The period of
employment will commence within I month after the date of work order and woutld tast till the date when 90% of the work is
completed. The fair wage to be paid to the apprentices should not be less than emolument of personnel of equivalent
qualification empioyed under govt. The no of apprentices to be employed should be fixed by the Superintending Engineer in
the manner so that the total expenditure does not exceed 1% of the tender ost of the work.

Contracior Blovk Devy ment Officer,
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Special class contractor shall employ under him 1 graduate engineer and 2 diploma holders belonging to the state of Orissa.
Eikewise, A-Class contractor shall employ under him 1 Graduate engineer or 2 diploma holders belonging 1o state of Orissa,
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluments of
the personnel of equivalent qualification empioyed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought tor by the contractor. The names of such Engineering personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bili of the Special Class
or ‘A’ Class Contractor shall be accompanied by an employment Roll of the Engineering personnel together with a
Certificate of the Graduate Engineer or Diplama Holder so emplaved by the contractor to the effect that the work executed as
per the bill has been supervised by him. (Vide Works Departmént No. Codes M-22/91-15384 dated 9.7.91). The required
certificate is to be furnished in the proforma contained in a separate sheet vide Schedule — B.

It is the responsibility of the contractor to procure and store explosive required for blasting operation. Department may render
necessary possible help for procuring license.

Orissa Bridge & Construction Corporation Ltd. will be allowed price preference up to 3% over the lowest quotation or tender
as laid down in works and Transport Department Resolution No-283 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price prelerence to the extent of up to 3% over the lowest tender amount {Where their tender is not the
lowest) provided they express witlingness to execute the work after reduction of rates by negotiation.

. Amendment of existing Clauses: - By admission of a tender for the work, a tenderer wili be deemed to have satisfied

himseif by actual inspection of the site and locality of the work, about the quality and availability of the required quantity of
material including the wheat/ rice referred to above, medical aid, labour and food stuff etc., and that rates quoted by him in
the tender will be adeguate to complete the work according to the specifications aftached there 10 and that he had taken i to
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxes, octroi, other duties, lead, lifts, loading and untoading, freight for afl materials and ail other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the confract rate Government will not pay any extra charges for any reason in case the
contractor claims later on to have misjudged as regard availability of materials, labour and other factors.

. The prevailing percentage of LT. Department of the gross amoant of the bill towards income tax will be deducted from the

contractor’s bill.

The amount put to tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicable as per norms. GST as applicable will en works contract shall be paid over the bill
amount at the time of payment of bill.

- The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their

payvment fo the concerned Executive Engineer with their bills, failing which the amount towards royalties of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
department.

Under na circumstances interest is chargeable for the dues or additional dues if any payable for the work,

.. Linder section §2 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes execution of

work through labour should produce valid license from licensing authorities of tabour Department.
Sampie of all material - The contractor shall supply sample of all materials fully before procurement for the work for
lesting and acceptance as may be requiring by the concerned Executive Engineer.

:. Trial Boring — The foundation level as indicated in the body of the departmental drawing is purely tentative and for the

general guidance only. The Department has no responsibility for the suitability of actual strata at the foundation level, The

; contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the

S.B.C. and credibility of the strata at founding level while quoting his rates for tender the contractor shall take in to accounnt
of the above aspecis.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
anrising out of defective or improper materials or workmanship timing are upon the direction of the Engineer-in-Charge 10 be
amended and made good by the contractor at his own cost unless the Engineer for reasons to be recorded in writing shail be
decided that they ought to be paid for and in case of defauit Department may recover from the contractor the cost of making
good the works. The contractor is5 also required to maintain the road for three years from the date of successful compietion of
the work.,

From the commencement of the works to the completion of the same, they are to be under the contractors charge. The
contractor is to be held responsible to make good all injuries, damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hold the Govt. of harmless for any claims for injuries to person or structural damage to
property happening from any neglect, default. want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, tiood,
cyclone, epidemic, riot or any other calamity whether natural or incidental damages so caused will have te be made good by
the contractor at his own cost.

Contractor
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant L5, Code/ LR.C. code/ MoRT&H specifications.
47, Fiks and shifts
a) Maxtmum permissible shift is 150 mm.
by Maximum permissible tilt is 1:80.
98. Payment for variation in price  {Vide Works Department Memaorandum No-12073 /W Di. 7.4.1986, 14379 Dt 22.06.199]
and No-222874 D, 24.10.1992) _
a{i}. “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
m the work (not being materials supplied from the Engineer-in-charges store) increases or decreases as a result of increase or
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and properly pavs in
respect of that materials {incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
tiable to refund quarterly as the case may be, such an amount, as shall be equivatent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commodities) which is operating for the quarter under consideration and that
operated lor the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time or extension thereof as are not attributabie to him:-

Formula to calculate the increase of decrease in the price of materials.
Vm=0.75 x Pm x R x (i-ig)

160 ig
Vm = Increase or decrease in the cost of work during the guarter under consideration due to change in the price ol the
matetials.
R = the value of work done in Rupees during the quarter under consideration.
io ~The average Wholesale Price Index (all commaedities) for the quarter in which the tender was opencd (as published in
R.B.L builetin from time to time.)
i — The Average Wholesale Price Index (all commuodities) for ihe guarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. {ii}-Where original contract period is one year or above, Increase’ decrease of cost of steel, cement and bitumen are 10
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the tofal claim is
more than Rs. 50,000/~ and with prior approval of the E.1.C. /Chief Engineer {(as the case may be) when the claim is up to Rs.
30,000/-. Recovery in case of decrease shall be made by concerned B.D.O, from the contracter, immediately.
The cost shall be deienmined as follows: -

. Stecl .. Rate as fixed by steel authority of India Limited (SAIL)
2. Cement ......... Average factory price of three manufacture of cement inside the state.
3. Biwmen . Rate as fixed by Indian Oil Corporation Limited {IOCL)

a0

(iii)-Where original period of contract is six months and below one vear, Increase’ decrease of cost of steel, cement and
bitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
total claim is more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer (as the case may be) when the claim
is up fo Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.

{ [) The cost shall be determined as tollows: - L
Steel... Rate as fixed by steel authority of India Limited {SAIL)
Cement,.. Average factory price of three manufacture of cement inside the state.
Bitumen. .. Rate as fixed by Indian Oil Corporation Limited {IOC)
21 Cost of the project_should be more than 3000 lakhs. However the differential cost of such material may be paid to the
: contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.

1 Contractor has to submit the vouchers showing procurement from an authorized dealer for the said work within 28 days belore

utilization of steel. cement & bitumen.
4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended.(vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 i{f)Recovery in case of decrease shall be
made by concerned Block Development Officer from the contractor, immediately.

{b) Simitarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thercupon neccssarily and properly payvs in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent to the 75% plus or minus differencc in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quarter in which the tender was opened as per the formula indicated below.

Contracior Block Devs fent Officer,
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Formula to calculate the increase or decrease in the price of Labour.
VIZ 0755 PEx R x (i-10)

100 io
VI= " TIncrease or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. .
R= the value of work done in Rupees during the quarter under consideration.
o= the minimum wages for labour as prevailed during the quarter under consideration in which the tender was opencd.

i= the minimum wages for labour prevailed during the quarter under consideration.
Pl= Percentage of labour component (as per sub-clausc).

) Similarly. if during the progress of work, the price of Petrol, Oil and Lubricauts (Diesel oi} being the representative item for
the price adjustment} incrcases or decreascs as # result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays, such increased or decreased price towards Petrol, Oil and Lubricanis
used on execution of the work, then he shall be entitied to reimburse or liable to refund. Quarterly as the case may be. such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the quarter in which the tender was opened as per the formala indicated

below: -
0.75xKZ2 Rx{D2-b1)
Ky - X
100 D,
KT~ Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R = the vatue of work done in Rupees during the quarter under consideration.

D1~ Average Price per liter of diesel oif which was fixed by the Government of India during the guarter in which the tender
was opened.
D2=- Average Price per liter of diesel oil which is fixed during the quarter under consideration.

2= Percentage of P. O. L. compaonent as per sub-clause.
d} The following shall be the percentage of materials. labour and P. ©. L. component for reimbursement/ refund on varigtion
in price of material, labour and P. O. L. as per sub- classes (a), (b) and {c) of this Clause.

Category of works Contractor’ Supply Departinental supply of materials
% Of Materials | % Of Labour 1 % Of P.O.L.
Trrigation work )
' a) Structural works 20% 36% 5% 5%
_b)Eartbwork, Canal  work. 20% 60% 5% .
- Embankment work etc. . -
. R&B Works
© a) Bridge work 20% 30% 5% 459
. b} Road work 459 40% : 5% 10%%
- ¢} Building works *30% : 30% ) 5% 35% i

(* Where brick is supplied by the Department, it should be 20% instead ol 309%)

Td) Vide Works Department letter No-21369 dated-22.09.91, the reimbursement i refund on variation in price of
materials, {excepr steel, cement and bitumen which wilf be governed as per clause no 3 Ha-it) &{a-iii). labour and P.O. L. as
per sub-clauses (a-i), (b) and (c) of this clause 31 shall be applicable in the following manner.

"In term of aforesaid escalation clause, where the period lor completion of the work as stipulated in the agreement is

less than one year, no escalation is admissihle at all. in case of work where the stipulated period of completion is one vear
and more escatation on account of price variations would be admissible only for the remaining period after excluding the first
onc-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the

Agreements, In the situation, where the period of completion initially stipulated in the agreement is less than one vear and

subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not

attrihutable to the contractor and in the result the total period including the extended period stands at one year or more.
escalation 1s admissible only for the remaining period after excluding the first one year period there from.”

e} The contractor shail for the purpose of sub-clauses (a), (b) & (¢) of this clause keep such books of Account and other

documents as are nccessary to show that the amount of increase claimed or reduction available and shall allow inspectien of

the same by a duly authorized representatives of Govt, and further, hall at the request of the Engineer-in- Charge furnish,
verified in such a manner as the Engineer-in- Charge may require any document kept and such other information as the

Engineer-in-Charge may require The contractor shall within a reasonable time of his hecomin e aware of any alteration in the

price of such material, wages of labour and or price of P.0.1.. give notice thereof to the Engincer-in- Charge stating that the v

same is given pursuant to this condition together with an information relatinly thereto which he may be in & position to supply.
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99. For diversion road the contractor will have to make his own arrangement to make the same in private land if necessary for
which agreement of such and by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arrangements during the night time and signaling during day time
and barricading etc. till the C.D. works are opened to the traffic. No extra rate will be paid to the contractor for the above
rental charges etc. His rates in the tender for other items shail include this arrangement, rental charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete.

100.The contractor has to arrange the land requlred for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will be made on this account and no claim what-so-ever will be entertained on this ground. The
rates quoted by the contractor should be inclusive of all such charges.

{01.Where it will be found necessary by the Department, the Officer-in-Charge of the work shall issue an order book to the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever necessary are
to be entered in this book by the Officer-in-Charge/ Engineer-in-charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated, signature. Orders entered in this book and noted by the contracior's agent
shall be considered to have been duly given tom contractor (cj, owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shallot be removed from the site of work without written permission of the
Engineer-in-charge and to be subrmitted to the Engineer-in-charge every month.

102.The tenderer should conduct three bores at each pier and S.B.C. of soil at foundation level and abutments location and furnish
the test results in conformity with LR.C. code at his own cost before execution of the work and rates guoted by the contractor
should be inclusive of such bores and S.B.C. tests etc. without any extra cost to the Department.

103.The details of foundation, sub-structure and floor protection for execution shall be done in accordance with the test results
thus obtained.

104.The contractor shali have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payments is to be made as per clause 11 of the P1 Contract.

105.0ver and above these conditions, the terms and conditions and rules and reguiations and specifications as laid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are also binding on the part of the contractor.

106.No part of the contract shall be sublet without written penmission of the concerned B.D.O. or transfer be made by power of
Attotney authorizing others to receive payment on the contractor'’s behalf.

107.The contractor should attach the certificate in token of payment deposit with the registration authority as percent circular of
the Government relating to his registration.

108. Any damages caused by natural catamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and will not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Rovalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibitity of the contractor,

110.The rate for each work of concrete items wherever dewatering is imperatively necessary the term dewatering shail mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inchusive of this.

!11.The materials, bosrow areas and hutments at site should be arranged by the contractor at his ewn cost. No future complaint on
this account shall be entertained.

112.The contracior shall make requisition of claim book from the date of commencement of the work from the Department and
shall maintain in proper P.W.D. form with pages serially numbered in order to record items of works are not covered by his
contract and claimable as extra. Claims shali be entered regularly in this book under the dated signature of the coniractor or
his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
he has no other claim beyond this claim up-to-date. If in any month there are no claims to record, a certificate to that effect
should be furnished by the contractor in the claim book. Each ¢laim must be defined and should be given as for as possibie
regarding the quantities as well as the total amount claimed. The claim book must be submitted by the contractor reguiarly by
10th and 16th days of each month for orders of the Engineer-in-Charge or competent authority. Claims not made in this
manncr or the claim book not maintained from the commencement of the work, are liable to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for recard.

i 13.Number of tests as specified in TR.C./ MORT&H / L.S.I specification required for the construction of roads/ bridges /
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laboratories/reputed
material testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditure for collection ¢
transporiation of samples /specimens etc. will be bome by the contractor. The coilection of samples and testing are to be
conducted for both prior to execution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shall be borne by the contractor.

+14.Besides, the firm / contractor shall install full-fledged field faboratory at work site for conducting required tests as per IRC /
MoRT& H / ISI requirements at his own cost for providing sufficient opportunity for checking from time to time. An
anmeermg personnel of the executing agency should be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above. After completion of the road in all reshects the road furniture's
should be affixed by the executing agency indicating locations like school, hospital, No-horn ete.
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113, Even qualitied criteria are met, the bidders can be disqualificd for the following reasons, if enquired by the Department

(&) Making a false statement or declaration.

{b} Past record of poor performance.

(¢} Past record of abandoning the work half way/ recession of contract,

(d) Past record of in-ordinate delay in completion  of the work
{e) Past history of Htigation. :

116.The information furnished must be sufficient to show that the applicant is capable in all respects to successfully complete the
envisaged work,

HI7.In case the 1st lowest tenderer or even the next lowest tenderers withdraw in series one by one. thereby facilitating a
particular tender for award, then they shall be penalized with adequate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be taken apart from
disincentivising the tenderer.

I18.ADDENDUM TC THE CONDITION OF Pt CONTRACT
Clause-2{a) of P1 Coutract:-TIME CONTROL:-
2L Progress of work and Re-scheduling programme,

2.1.1 The Block Development Officer shall issue the letter of acceptance to the suceessful contractor. The issue of the letter
of acceptance shall be treated as closure of the Bid process and commencement of the contract.

2.1.2. Within 15 days of issue of the lefter of acceprance, the contractor shall submit to the Engineer-in-Charge/ BDO for
approval a Programme commensurate 1o Clause no.2.1.3 showing the general methods, arrangements, and timing for alt the
activities in the Works along with monthly cash flow forecast.

2.1.3. To ensure good progress during the execution of the work the contractors shall be bound ip afl cases in which the time
allowed for any work exceeds one month to complete, 1/4th of the whole of the work before 1/4% of the whole time allowed
under the contract has elapsed, 1/4® of the whole of the work before 1.2 of the whole time ailowed under the contract has
clapsed, 3/4™ of the whole of the work before 3/4% of the whole time aliowed under the contract has elapsed.

2.1.4. M at any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform to the
programme to which consent has been given the Contractor shali produce, at the request of the Engineer-in-Charge. a revised
programmc showing the modifications to such programme necessary to ensure completion of the works within the time for
cempletion. If the contractor does not submit an updated Programme within this pericd, the Engineer-in-Charge may
withhold the amount of 1% of the contract value from the next payment certificate and continue to withhold this amount until
the next payment after the date on which the overdue Programme has been submitted.

2.1.5. An update of the Programme shall be a programime showing the actua! progress achicved on each activity and the
effect of the progress achicved on the timing of the remaining work including any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it to the Engineer-in-Charge again at any Time. A revised Programme is ta show the effect
of Variations and Compensation Events

2.2 Extension of the Completion Date.

2.2.1 The time allowed for execution of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issues written orders to commence the work or from the date of handing over of the sitc whichever is later. If
the Contractor commits defauit in commencing the execution of the work as aforesaid, Government shall withour prejudice to
any other right or remedy avaitable in taw, be at fiberty to forfeit the eamest money & performance guarantee / Security
deposit absolutely.

- 2 AS 500n as possible after the Agreement is executed the Contractor shall submit the Time & Progress Charl for each mitestone
and get it approved by the Department. The Chart shall be prepared in direct refation to the time stated in the Contract
documents for completion of items of the works. It shail indicate the forecast of the dates of commencement and compietion
of various trades of sections of the work and may be amended as necessary by agreement between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensure good progress during the
execution of the work, the contractor shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programme has been agreed upon) complete the work as per milestone given in contract
data.

2.2.3. In case of delay occurred due to any of the reasons mentioned below, the Contractor shall immediately give notice
thereof in writing to the BDO but shall nevertheless vse copstantly his best endeavors to prevent or make good the delay and
shall do all that may be reasonably required to the satisfaction of the BDO to proceed with the works,

] Force majeure, or
i} Abnormally bad weather, or
. Serious loss or damage by fire. or
. Civil cogaition, local commotion of workmen, strike or lockout affecting any of the irades employed on the wark, or.
. Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract. A L)
'I
: iy G
Contractor Block Devefsphent Officer,

Danagadi.
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vi) In casc a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, or
vii) Any other cause, which, in the absolute discretion of the authority mentioned, in Coniract data is bevond the
Contractors control,
2.2.4, Request for reschedule and extension- of time, 1o be eligible for consideration. shali be made by the Contraclor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also, if practicable, indicate in
such a request the period for which extension is desired.
2.2.5. Tn any such case a fair and reasonable extension of time for completion of work may be given. Such extension shail be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Noi-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.12,0.
and this shall be binding on the contractor.
2.3. Compensation for Delay.
2.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before the contract or extended date of completion. he shall, without prejudice to any other right or remedy available
under the law to the Gevernment on account of such breach, pay as agreed compensation the amouni calculated at the raies
stipulaied below as the Superintending Engineer (whose decision in writing shall be final and binding) may dccide on the
amount of tendered value of the work for every completed day  month (as applicable) that the progress remaing below that
specified in Clause 2 or that the work remains incomptete.
This will also apply to ftems or group of items for which a separate period of completion has been specified. Compensation
f@: 1.5% per month of for delay of work, defay to be completed an per Day basis, Provided always that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Value of work or to the
Tendered Value of the item or group of items of work for which a separate period of comnletion is originally given,
The amount of compensation may be adjusted or set-off against any sum payable o the Contractor under this or any other
contract with the Government. In case, the contractor does not achieve g particular mmilestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld, to be
adjusted against the campensation
levied at the final grant of exiension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. However, if the contractor catches up with the progress of work on the subseguent
milestone(s), the withheld amount shall be released. In case the contractor fails 10 make up for the delay in subsequent
milestonc(s), amount mentioned against each milestonie missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.
24 Management Meetings
24.1. Either the Engincer or the Contractor may require the other to attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
early wamning procedure.
2.4.2. The Lngineer shali record the business of management, meetings and is to provide copies of his record to those
atiending the meeling and to the Employer. The responsibility of the parties for actions 1o be taken to be decided by the
Engincer either at the management meeting or after the management meeting and stated in writing to all who attended the
meeting.
Clause-2 (h) of Percemage Rate P1 Agreement: - Rescission of Contract {Amendment as per letter No. 10639 dt.27.05.2005
. of Works Department, Orissa):-

To rescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penaity.

“19.Cess @ 1% of the agreement cost shall be deducted from contractor bill as per circular of Govi. of Orissa Labour and
Employment Department vide letter No 3757/ Dt 25.04.2009.

Z0ELIGIBIATY CRITERIA: To be eligible for qualification. applicants shall furnish the followings as well as mentioned in
check list:

2t Required L.M.D as per the clause No. 10.

b) Copy of valid Registration Certificate, Valid GSTIN certificate, copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card. for verification within 3(three} days of opening of the tender before tendering
authority as per Clause No. 0.

v+ DTCN duly signed by the contractor ou each and every page.

41 Bank Drafi towards cost of Tender Paper if downloaded or Money Receipt as per Clause No 5.

Totai: - 120 (One hundred twenty ) elauses only,

ontractor ) Block Develdnment Officer,
Danagadi.




cHEDULE-A (CERTIFICATE OF NO RELATIONSHIP)
F'We hereby certify that I/'We* am/are* related/not related (*} to any officer of PR Deptt. of the rank of Assistant Engincer &
above and any officer of the rank of Assistant / Under Secretary and above of the P.R Depit, Govt. Of Odisha. I'We* am/are*
aware that, if the facts subsequently proved to be false, my/our’ contract will be rescinded with forfeiture of E.M.D and
security deposit and ['We* shatl be Habie t6 make good the loss or damage resulting from such cancellation. 1/We also note
that, non-submission of this certificate will render my ¢ our tender lable for rejection.
(*)Stike out which is not applicable
CHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/BIPLOMA HOLDERS (For
wecial class /A" class contractors only)

' We hereby cetify that at present the foltowing Engineering personnel are working with me / in our firm / company and
p:- bio-data are furnished below.

5 No. Name ol the | Qualification | Date of | Monthly Whether full | If  they  are
Engineering Appointment | emolument time superannuated  /
personnel engagement | Tetited / dismissed
appoited for and or removed
supervising continuous personnel  from
contractor’s state  Govt. !/
work  with Central  Govt. /
address i Public Sector

| undertaking
Private

Companies and or
any one ineligible ;
for Government !
o ] service, |
| 2 3 4 5 6 7

[_ IEDULE- C FORMAT OF AFFIDAVIT

The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
The undersigned also hereby certifies that neither72/firm M/s . norapyofis
constituent partners have abandoned any road’ bridge/lrrigation /Buildings or other project work in India nor any contract
awarded to us for such works have been rescinded during the last five vears prior to the date of this bid, 3. The undersigned
hereby authorized and request (s} any bank, person, firm or Corporation to furnish pertinent information as deemed necessary
and as requested by the Department to verify this statement or regarding my (our) competency and general reputation.
*  The undersigned understands and agrees that further qualifying information may be requested and agree to furnish any such

information at the request of the Department.

(Signed by an Authorized Officer of the firm)

Title of Officer

Name of Firm

Date:

APPROVED FOR. 19{Nineteen) pages only

S
Addl. Project Dire(@\l‘rih.), DRDA. Jaipur

Seid for the work -Construction of CC road from Alekhpur to Gopapur , G.P- Gobardhanpur..Danagadi Block™ on payment

of Rs. 6000/ (Rupees Six Thousand) only vide Money Receipt No ......... ...... Dt against BC / Bank Draft
Ne B payable at SBI Duburi Project, Danagadi.
v,
Block D ment Officer,

» Danagadi.
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e of the Work --Construction of CC roa

BILL OF QUANTITIES

f

d from Alekhpur to Gopapur, GP-Gobardhanpur.
! !

i H 3
’ Description of item of work | Quantity | Unit Ra{;&; n Am(;:;:“ In
1 2 3 4 | 3 6
I Farth work in excavation of foundation in trenches in hard
soit or gravelly soil except sheet rock requiring blasting to
| proper profile with all leads, lifis and delifts 1o proper
_section and profile including dressing & leveling the bed One
} upto required depth and making it fit for laying concrete 94.67 Cubic 134,43 12726.00
| and depositing the excavated materials away from the work meter
site with all leads and lifts including dewatering, if
! necessary from foundation complete as directed by
lL _Engincer-in-charge ) ) _ |
" Filling in Foundation and Plinth and floor with sand, !
watered and rammed including all cost of sand., One ’
conveyance, rovaity with labour and T & P requircd for the 275.59 Cubic 538.59 148430.00
. work. Including cess .as per direction of Ingineer-in- meter
charge. _ ' _ ;-
Cement Concrete of proportion (1:3:6) using 4cm and '
downgraded size Hard Granite Crusher Broken metal for
foundation, {looring conerete approved quality from One
approved quarry mc_ludmg hozstmg,. lowermg'and 1ay%ng 408.10 Cubic | 4078.97 | 1664628.00
concrete to the required level ramming, watering, curing meter
ele. complete including cost, conveyance. rovalty of
. materials with all labour charges and cess as directed by
| _Engineer-in-Charge, |
Cement concrete (1:2:4) using 12mm size crusher broken ‘ One .
har.d granite stone ChlpS,lI:lCIUd!Rg hmsu‘ng and 294 53 Cubic | 521970 | 1537358.00 |
laying.including cost.carriage.rovalty of all
SE = meter
matcrials.tabour, T& P, cess ete all complete,
! J One
: Supplying all materials. T&P fuel and hire charges of 702.63 Cubic 42.40 23792.00
__ vibrator for compaction of concrete. meter | N
' |
Supplying and providing [2mm thick bitamenous One i i
cXpansion joint board as per direction of Engineer-in- 58.56 Square | 589.08 34497.00
charge. meter
Rigid and smooth centering & shuttering at all heights of
all types of work using required scafotding , T & P
-centering shuttering including all taxes of materials cost of
scafolding conveyance and dismentalfing and disposing !
debrise clear of work site complete to receive I
rainforcement grills and concrete as per direction of !
Engineer-in-charge !
\' One
+ For RCC foundation . column base. plinth bend. Mass 673.20 i square 86.72 58380.00 Y&,

meter

concrete ete.




i
H

- One ;
| o 47035.00
pplying all labour, T&P for carth work in all kinds of soil | 284.01 | C‘?E’“’ ;16561
thin 5km lead by mechanical means including rough |  meter
essing. , | |
oviding of display board of size 1.20m x 1.20m x ; ]
Smi{thick) ab_ovc Gl anc.i _(}.45m below G.L. and shall | | One ) . 3000.00
plastered ,painted and writing etc.complete as per 1 No 3000.00
ection of Eng. In.charge.. '

Total | 3535846.00

9( ine) items Only (Rupees Thirtyfive Lakhs Thirty five Thousand Eight Hundred Forty six )only.

Approved
% .. < .
AL t
xecutive eér, Danagadi BD di Addl. Project Director {Tech.),
e DRDA, Jajpur
r quoted raie is Y% (both in figures

ds) excess over / less than / equal to the above estimated cost.

Signature of Tenderer




HECK LIST

b be filled up by the contractor)

pl.

§O.

Documents

Submitted

Yes

No.

Page No.

Issuing authority

2

3

4

5

6

Cost of tender paper

Copy of valid Hcense

Copy of valid I.T. / Pan Card

Copy of GSTIN certificate

Required EMD in approved form

1
1
P
3
4
5
6
7

No relation Certificate

Affidavit of no litigation

Affidavit of authenticity of true document attached

Proof copy of Danagadi Panchayat Samiti
registered contractor certificate

Valid E-Mail Address

Valid mobile number

_ Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of
 Krowledze & belief.

Coniractor

Panagadi.

ent Officer



NOTES

f. The contmctor shoutd net write any thing excepting guoting of percentage and in any casc anything else
regarding teader rate s mentioued, the nder is liable for rejection.

2. Percentage quolcd by the teidorer shall be accurately filled in words and in figires,

3. Strike out which is not applicable. I the tenderer quotes

wiil be considered as excess.

4. Percentage should be quoted up 1o 2 (Two) digit after the decimal poiar,

5. Rale of all flems are inclusive of cost, carriage, royalty and other taxes

Tenderer - - - - -

N.D _C.:PF C-U‘ITCCE]-OI'], _—- ----------------------------- - — o o o - )

No OI'Ovcf-\s'rjt-iﬁgs“ ) o T - T - —
No of Interpolations T — -

wr

Block Develo
Danagad:.
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