GOVERNMENT OF ODISHA

PANCHAYATI RAJ AND DRINKING WATER DEPARTMENT

BID DOCUMENT

NAME OF THE PROJECT:Construction of CC road from Jagannathpur
Primary School to RD road, G.P-Ollala

Bid Identification/DTCN No. 5390 /27.10.2018 / P.S Danagadi/2018-18

PANCHAYAT SAMITI, DANAGADI.



PANCHAYAT SAMITIL DANAGADI

PETAILED TENDER CALL NOTFICE

No.- 5390 Dt- 27.10.2018

1. Scaled percentage rate bids are invited by PanchayatSamiti, Danagadi, in single cover from contractors registered under

Danagadi Panchayat Samiti for execution of civil works on production of definite proof from the appropriate authority in prescribed
Odisha, PR&DW Department fetter no. 12672 7 Dt

FaiR

forin fus folic
13.07.20107.

wang works as mentioned below with reference w Govt, of

! Cost of X
Si. , Approx EMD |  Classof ! Period of
No Name of the work estimated cost. (inRs. ) | contractor Tender Paper completion
: (inRs. ) ) (inRs.) o
1 2 3 4 5 & 7
) Construction of hustlfn}'han CCroad GP- 252681000 25300.00 [‘)ana:gadl L0000 Four calendar
Chutrl. P.S.repistered mooths
contractor
C o ; ] di P.5. - ~alends
3 Construction t:}f( ¢ r(lfld froin M‘mpuf o 1327875.00 13300.00 ‘}aﬂaga i 600000 Tour calendar
Rengapatiaroad G.P-Dhuligarh. registered confraclor maonths
Constraction of CC roa Alckhpur « _ Danagadi P.5. ‘our calendar |
3 Lonsrmfrmn o , rc: vd from Alckhpur w 353584600 15400.00 f anagadi 600000 Four th,n.dqr
Gopapur G.P-Gobardhanpur, registered contractor months
¢ Improvement of road from Ambabeda to L Danagadi P.S. . Four calendar
4 ) . . 2051932 2660000 . ~ aO0G.00 )
Burudisahi (.P.: Kiajhar pA1932.00 o0t registered contractor ! months
! 3 .. N ) - - 7 1 Bg B e = I
5 Improv a_:mef]t of road ‘\uth' CP “or‘k'from 3337892 60 32400 00 _Dandgadl P, 6000.00 Four ml_mddr
Rugudisahi to Mahatisahi. G.P- Kiajhar, registered contractor nontis
i
. Improve “road | ‘ agadh P.S. | Four catend:
6 | mpm\r’umemo'r Toad frt?l1.1 ftajhar 10 1602212.60 16100.00 F)and.gddl > 6006000 Four (,diet?d ar
i Kachsahi. G.P- Kigjhar, registered contractor months
¢
H
1 - . A - T T
i Construction of “our calend:
7 onstruction o _‘bt‘ltif_lddf} v\ afl at Rabana 3 14865.00 32200.60 P'mdgddl F.5 £000.00 Four calendar
FPHC GP: Mantira | registered contractor months
- S . [ . R S— _
¢ Lonstruc ¢ . haradabs 5. : alendar
g | onstrua,.lwn ol CC mafi from ]\h‘dl'addb'llldi 106135200 LG700.00 Panagadl P.S 050,80 Four Lilbf}\ldl
3 io Kolathapada G.P:Nachhipura registered contracitor monihs
E Improvement of road from Saguan Dahi i Danagadi P.S. . l_" e |
. : R . . K o . - salendar
G ! 3andha to Barabanki Maghtsaln with (D 1771347 43 i 17860.00 | registered contractor HOMHLOD L‘L;z:nl;r_l_t‘ Fo
1 5
i work (5.F.:Nadiabhanga :
i
3
T mprovement ot‘roabd .‘trom_ ]‘Z’-ar__tbank: school 330207.00 ¢ 1346000 l anagadi P.S 600000 Four calendar |
g l 10 Dehury Sahi G.P.: Nadiabhanga registered comracior months
!E R
i r I 2 > (:& ivi i T 5 - [4 i ,S, ' M i E
o mprovement of{‘ﬂad _of ]_Pahadqﬂhl village L 23219188.00 % 27300 00 F)'magad: P 6000 00 Four calendar !
i toad . G.P-Nadisbhanga | ; registered contractor months
E‘ ] ;
1 Constraction of < read from ! i Danagadi P.S. é _ Four :
12 | Jagsnnathpur Primary School te RD read | 1768668.60 17760.00 registered [ 6000.00 ! calendar
i G.P: Oliala | contractor months
: [ : :
Improvement of road from RD Road 10 ! Danagadi P.S. . i Four calendar |
.13 RN b 1328373.00 3300.00 : 600000 1 ‘ ;
: Ratlway line with €D work G.P- Ostapal. ] 1328 0 ] 00 registered contractor ’ months i
! | ;
Construction of CC road (i hakurant ] Danagadi P.5. ] ] : 5 e
SRE ction of CC road from Thakurani o |1 3y5 0000 | 1309000 | D8 P en00.00 Four calendar |
. Godinala. G- Pankapal. ; i registered contractor n months ;
] |
bl Construction of Daniabar Primary School Danagadi .5. _ v catemidar
L5 aaiabar Primary Schoo 97327306 9800.00 i £600.00 Four calendar |

boundary wail. GP: Rachipur.

regislered comtractor

monihs

Contractor

f

Block Dev ophent Officer,

Danagadi




b Comsttuction of NakulaSahi village road G.P: | ; Danagadi P.S. | _ ly ndar -
i Consiryction of Nakul I'S&hi-\h age road G.P i 1768668.00 V7700 00 ” 12E ‘ 5000.00 i bour ;almdar _
i Ranagundi registered contractor niemnths '
impraveemnt of road from RD road o ; - . i . Danagadi P.5. Four calendar
: 35G8.00 2660 . ' 06 00 b
Gandanaliah G.P: Ranipada 2653808.0¢ 6600.00 registered contractor 60 ¢ : months
tmprovement of road £ haripatl ) Danagadi P.5. . ar
1% mprm:,men ?t road‘ from Gaz‘n 'c.mpaua 176031960 | 17700.00 -4 it 6000.00 Four calendar
village to raliway line G.P: Salijanga rogistered contractor ; months
. T ey Sanagadi 1.5, . N ]
jp | mprovement of road from Gandasabi to 1326aas00 | 1330000 | Do ‘ 6000.01 Pour calendar
Gamharipatia raibwas line G Salijanga registered contracton moths
tmprovement of road from Sahupur to - Danagadi P.S. ' Four cenlendarﬂ
20 2653016, 2 . . C 600000 :
¢ Dhickisala G.P: Salijanga 633016.00 6600.00 registered contractor months
| i, | |
Y > t i = ek '), A H % ) ey ay
A bnprovement o .m 1fi I:mm ‘Bafs%huapal( hhack £326445.00 £3300.00 t anagadi ¥ 6600.00 Four catenday
to Birisahi G.P: Salijanga registercd contracior months
31 }‘mpm\"emc.m g%‘ road r.‘romﬂ[)urga;{yr o 1376445.00 £3300.00 F)anagadi PSS, 000,00 Four calendar
Cramharipatia railway line G.I: Salijanga registered contractor months
. lmprovement of read from ChitriNuasahi o . Danagadi B.5. : “our calendar
s provy ' Fo® .‘m { i uasahi io 2646699 00 2950000 A d,g; (400000 Four (.dln..ndal
Nuagaon G.P: Chiwn regisicred contractor months
Construction of CC road from GP office R _ Danagadi P.5. Four calendar
L 433.00 4100, . ~ 06000 ;
read to Katabahali G.P: Chigrd 1409433.0¢ 14100.00 registered comiractor ¢ motnths
. tmprovement of road tfrom Siarimalia 0 + o Dumagadi PS5 Four calendar
2 770339, 780000 . . IR
R DeshbandhaG.P:Uchhabali 1770339.00 178004 registered contractor 6 0 memnths
i
Inprevement of read from Tura RD road to . ) Danagadt P.5. Four calendar
2 . .o } 962335.00 29700.60 . § 6060.00
Khandiaposi with CD work G.P: Lichhabali 296233300 o7 registered contracior months
The <ale of the Bid document shall start from the date of publication in jtegp vy fnipil i during office hours in the office

f the PanchavatSamiti, Danagadi, lajpur

Bids shall be received in the office of the PanchayatSamiti, DanagadiJajpur till Dt. 12.11.2018 up to 5.00PM- through
tegistered Post/Speed Post. The awihority will not be held responsible for postal delay i the delivering of the docuinents of nob-
eceipt of the same. :
. The tender will be opened in the office of the PanchayatSamiti, Danagad, Jajpur at 11.00AM, on 13.11.2018 in presence of the
idders or their aushorized representatives. in case of holidays, next working day will be considered.
The bid documents can be obtained from the Office of the PanchayatSamiti, Danagadi, Jajpur v person on application and payment
f cost of bid documents in demand draft/Bankers cheque drawn in favour of B.D.O, Danagadi, Jajpur payable at S.B.L
Yburibroject,Danagadi . The bid document can be downloaded from the official web site of Jajpur Phstrict
hir www,iypespic.dn), In case of downloaded bid documnent the cost of bid document should be attached with the bid. The cost
¥ bid Jocument is not refundable. The cnvelope containing bid document should be “superseribed with Tender Call Notice
Number- 5398 /27 .10. 26i8.
. The undersigned reserves the right to negotiate or reject any or all the tenders in the intercst of the Govt. with or without assigning
iny reason thereof. Any dispute in this matier will be settled up under the Jurisdiction of Jaipur District. (The bids of the defaulting
ontractors of this block those who have not campleted the work in time are liable for rejection.)
. The additional performance security shall be obtained from the bidder when the bid amount is less than the estimated cost put to
ender. In such an event, only the successtul bidder who has quoted less bid price/rates than the estimated cost put to tender shall have
o furnish the exact amount of differential cost i. estimated cost put to tender - minus the quoled amount as Additional Performance
Security (APS) in shape of Term Deposit reccipt pledged in favour of B.D.O. Danagadi/ Bank guarantee in favour of BDO, Danagadi
from any nay Nationalized Scheduled Bank in India counter guaranteed by its local branch at Bhubaneswar within seven days of issuc
of 1.ctter of Acceptance {[.oA} by the BDO, Danagadi (by e-mail) 1o the successful bidder otherwise the bid of the successful bidder
thall be cancelled and the Earnest Money/ Bid Security shall be forfeited. Further proceeding for black!isting shall be initiated against
he bidder, The concerened ATS will be returned to the bidder after completion of work in ali respect ie. ¥inal biH paid.
8. The tender documents sent through registered /Speed Post and if does not reach the concerned office by the above date and time,
he officer will not be considered on any account even if the tender documents were dispatched by the tenderer hetore the due date.

Contractor Block De neat Officer,
Danaguadi.



.he tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly filled in and signed by the

derer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered comtractor, PAN card, valid GSTIN

ertificate, certificates duly filled-in mentioning vaiid E-miail address and valid mobile number is mandatory in the check iist column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superscribed
as the bid of the works as mentioned in column No.2 of the tender cali notice.

10.The bid must be accompanied by EMD of the amount @ 1%(One percent) of the estimated cost fo tender as mentioned in

column No.4 along with tender in shape of National Savings Certificates /KissanVikashPatra /Post Office Savings Banks

account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its Jocal branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form.Tenders not accompanied with EMD as specified above shall be liable for rejection.

11. (i) The tender paper should be accomparnied with the attested true copies of the documents specified in the checklist like proof
of Danagadi P.S, registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.O,
Danagadi for verification and mentioning about relaxation (if anv) in the license otherwise his/her bid shall be declared as non-
responsive and thus Hiable for rejection.

ii)  The work is to be completed in all respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender call notice. Tenderers whose tender is aceepted must submit a work program at the time of execution
of Agreement.

12. All tenders received will remain valid for a period of 90 {Ninety) days from the last date of receipt of tenders and validity of
tenders can also be extended if agreed to by the tenderer and the Department.

i3. An appiicant or anv of its constituent partiers of whose contract for any work has been rescinded or who has abandoned any
work in the fast five years, prior to the date of bid shal! be debarred from qualitication. The tenderer is to furnish and affidavit
at the time of submission of tender paper about the authentication of tender documents. An affidavit to this effect is to be
furnished in schedule-C. Noa-furnishing of information in schedule-C and required affidavit in schedule-C, the hid
document will be summarily rejected.

i4. No Relation Certificate.

The contractor shall furnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engineer & above in the state P.R. Department or Assistant/Under Secretary & above in the P.R. Department. 1f
the fact subsequently proved to be false, the contract is Liable to be rescinded. The eamest money & the total security wili be
forfeiled and be shall be liahle to make good the loss or damages resulting for such cancellations. The proforma for non-
relatienship certificate is contained in a separate sheet vide Schedule-A.

15, If an Individual makes the application, the individual should sign above his tull type written name and current address.

16. If the application is made by proprietary firm, it shail be signed by the proprietor above his full 1ype written name and fuli
name of his firm with its current address.

17. 1f the application is made by a firm in partnership, it shall be signed by all the partners of the firm above their full type
written names and current address, or alternatively by a partmer hoiding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partmership deed and current
address of all partners of the firm shall aiso accompany the application.

18. ifthe Application is made by a limited company or a corporation, it shall b sign by duly authorized person holding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical
bid.

49. The tender should be stricily in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

20. No tenderer will be permitted to furnish their tender in their own manuscript papers. AH information should be submitted in
English. The applicant’s name should appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

21, Instruction for guoting percentage rate below /‘above the estimated cost amendment to para -3.5.5 of O.P.W.D. Cede

Volume-1.

Following new provisions shall be made to quote the rate of work by the contractor.

3.5.5 (V) — Percentage Rate Coniract -

Percentage contract will be in addition to item rate, lump sum contracts etc. In such contracts the schedunle of
quantities shail mention estimated rate of such item and amount there to .The contractor has prescribed foermat appended to
the tender documents. The contractor participated in the tender for more than one work may offer conditional rebate. Rebate
otfer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shall be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer. writien on the envelope.

Contractor _ Block Des pment Officer,
Danagadi.



ke tender is to be submitted in one cover is to contain EMD, signed DTCN on every page, price bid duly fitled in and signed by the

derer, attested copy of registration certificate, proof of DanagadiPanchayatSamiti registered contractor, PAN card, valid GSTIN

rtificate, ceriificates duly filled-in mentioning valid E-mail address and valid mobile number is mandatory in the check list column
and other documents as per the relevant clauses of this DTCN and special conditions if any. The cover is to be sealed and superseribed
as the bid of the works as mentioned in column No 2 of the tender call notice.
10.The bid must be accompanied by EMD of the aniount @ 1%{One percent) of the estimated cost to tender as mentioned in
column Ne.4 along with teader in shape of National Savings Certificaies /KissanVikashPatra /Post Office Savings Banks
account/Post Office Time DepositAccount/Bank Guaranteein favour of BDO, Danagadi from any nay Nationalized/ Scheduled Bank
in India counter guaranteed by its local branch at Bhubaneswar as per the terms and conditions laid down in OGFR and in no other
form. Tenders not accompanied with EMD as specified above shall be liable for rejection,

11. (i) The tender paper should be accompanied with the aitested true copies of the documents specified in the checklist like proof
of Danagadi P.S. registered contractor, valid registration certificate, valid GSTIN certificate and PAN card which are
mandatory and the original certificate are to be produce within 3 (Three) days of opening of the tender before the B.D.C,
Danagadi for verification and mentioning about relaxation {if any) in the license otherwise his‘her bid shall be declared as non-
responsive and thus liable for rejection.

ii)  The work is to be completed in ail respects within specified period inclusive of rainy season as mentioned in the column
No.7 of the tender cali notice. Tenderers whose tender is accepted must submit a work program at the time of execution
of Agreement.

12 All tenders received will remain valid for a period of 90 (Ninety) days from the last date of receipt of tenders and validity of
tenders can ajso be extended if agreed to by the tenderer and the Departiment.

13. An applicant or any of its constituent partners of whose contract for any work has been rescinded or who has abandoned any
work in the last five years, prior to the date of bid shall be debarred from qualification. The tenderer is to furnish and affidavi
at the time of submission of tender paper about the authentication of tender documents. An affidavit Lo this eftect is to be
furmished in schedule-C. Non-furnishing of information in schedule-C and required affidavit in schedule-C, the bid
document wili be summarily rejected.

14. No Relation Certificate.

The contractor shall fumnish a certificate along with the tender to the effect that he is not related to any officer in the rank of
an Assistant Engincer & above in the state P.R. Depariment or Assistant/Under Secretary & above in the P.R. Department. [f
the fact subsequently proved to be false, the contract is liable to be rescinded. The earnest money & the total security will be
forfeited and he shall be lable to make good the loss or damages resulting for such canceliations. The prolorma for now-
relationship certificate is contained in a separate sheet vide Schedule-A.

15. If an tndividual makes the application, the individual should sign above his full type written name and current address.

16. If the application is made by proprietary firm, it shail be signed by the proprietor above his full type written name and full
name of his firm with its current address.

17. If the application is made by a firm in partnership, it shall be signed by all the pariners of the firm above their full type
written names and current address, or alternatively by a partner holding power of attorney for the firm in which case a
certified copy of the power of attorney shall accompany the application. A certify copy of the partnership deed and current
address of all parmers of the firm shall also accompany the application.

18. If the Application is made by a limited company or a corporation, it shall be sign by duly authorized person hoiding power of
attorney for signing the application in which case a certified copy of the power of attorney shall accompany the application.
Such limited company or corporation will be required to furnish satisfactory evidence of its existence along with the technical

. hd

"19. The tender should be strictly in accordance with the provisions as mentioned in the tender schedule. Any change in the

wordings will not be accepted.

20. No tenderer will be permitted to fumnish their tender in their own manuscript papess. Ail information should be submitted in
Engtish. The applicant’s name shouid appear on each page of the application along with his signature or the signature of the
authorized representative at the bottom of each page.

21. instruction for quoting percentage rate below /above the estimated cost amendment to para -3.5.5 of O.P.W.D. Code
Volume-1.
Following new provisions shall be made to quote the rate of work by the contractor.

3.5.53 {V) - Percentage Rate Coniraci—
Percentage contract will be in addition to item rate, lump sum contracts eic. In such contracts the schedule of

quantities shall mention estimated rate of such item and amount there to ‘The contractor has prescribed format appended o
the tender documenis. The contractor participated in Lhe tender for more than one work niay offer conditional rebate. Rebate
offer submitted in separate sealed envelope shall be opened, declared and recorded first. The rebate so offer shali be
considered after opening of all packages called in the same tender notice. The contractors who wish to tender for two or more
works to which they refer, written on the envelope.

Contractor : Block D - pment Officer,
Danagadi.
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34,
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The adopted format for percentage rate is same as date of form adopted for item rate tenders but the word “ifem
rate” shall be replaced by “percentage rate” and contract form may be named as p-1. In this form, time is the essence. The
coniractor is required to Imaintain a certain rate of progress specified in the contract. The contract can also be terminated with
penalty when the progress of work is not as per the conditions of contract. The quantity meationed can be increased or
reduced to the extent of 10% per individual items subject to a maximum of 5% over the estimated cost. If it exceeds the limit
stated above period approval of competent authority is mandatory before making any payment, The period of completion is
fixed and cannot be altered except in case of exceptional circumstances with due approval of next higher authority.

In case of percentage rate tenders, only percentage guoted shall be considered. Percentage quoted by the contractor
shall be accurarely filled in figures and words so that there is no discrepuncy. But if any discrepancy is found iy the
percentage quoted in words and figures, then the percentage quoted by the contractor in words 3hall be taken as correct. 1
any discrepancy is found in the percentage quoted in percentage excess /less and rotal rate quoted by the contractor, then
pereentage will be taken as correct. The percentage quoted in the tender without mentioning excess or less and not supported
with corresponding amount will be treated as excess. The contractor will write percentage excess or less up to two decimal
point only. If he writes the percentage excess or less up to two or more decimal points, the first decimal point shall only be
considered without rounding off. Where the contracior has omitted to quote the rates cither in figures and words, the otficer
opening the tender should record the omission.

Bills for percentage rate tenders shall be prepared at the estimated rates for individual items only and the percentage
excess or iess shafl be added or subiracted from the gross amount of the bili.

The tenderer shall carefully study the tentative drawing and specitication applicable to the contract and alt the documents
which will form a part of the agreement to be entered in 1o by the accepted tenderer and details specifications for and other
relevant specifications and drawings which are f{or sale. Complaint at a future date that. plans and speetfications have not
been seen by the tenderers, cannot be entertained.

The drawing furnished with the tender is tentative and subject to revision or modification as tendered during the execution as
per actual necessity and details test conducted. But the tendered rates quoted by the tenderer will hold good in case of such
modification of drawings during the time execution and shall in no way invalidate the contract and no exira monetary
compensation will be entertained. The work shall, however be executed as per final approved drawing to be issue by the
Enugtnecer—in—clrarge as and when required.

Every tenderer is expected before quoting his rates  to inspect the proposed work. He should also inspect the quarries and
approach roads to quarries and satisfy himself about the quality and availability of materials. [ every case the materials must
compiy with the relevant specifications. Compiaints at future date thar the availability of materials a1 quarries has been
misjudged cannot be entertained.

The offer of tender shall be inclusive of cost of construction and maintenance of island, ferry service, fair-weather road,
service road, Foot Bridge, Pylon base, winch stand and derrick etc. ag required tor the work,

It inust be definitely understood thal the Government docs not accept any responsibility for the correctness and completencss
of the borings shown in Cross Section.

‘The tenderer may at his option guote reasonable for each item of work carcfully so that rate for one item should not be
unworkable low and others too high for others.

The tender containing extraneous conditions not covered by the tender notice are lable for rejection and quotations should be
strictly in accordance with the tender call notice. Any change in the wording will not be accepted.

Letters ete. found in the tender box regarding raising or lowering the rates or dealing with any point in connection with the
tender will not be considered except the case related to clause no.22.

Schedule of quantities are accompanied n the DTCN (Price Bid). It shall be definitely understood that the Government does
not accept any responsibility for the corTectness or completeness of this schedule and that this schedule is liable for
alternation or omissions, deductions set forth in the conditions of the contract and such omissions, deductions, additions or
alternations etc. forth shall no way invalidate the contract and no exira monetary compensation, will be entertained.

The authority rescrves the right to reject any or all the tenders received without assigning any reasons there-of what-so-ever.
The earnest money will be retained and dealt with as per the terms and conditions of the O.P.W.D. code.

The bidderfenderer, whose bid has been aceepted. will be notified of the award by the BDO, Danagadi prior 0 expiration of
the validity period by e-mail, SMS cenfirmed by registered letter. This letter (hereinafter and in the conditions of Contract
called the “Letter of Acceptance”) will staie the sum that the Engineer-in-Charge will pay the contractor as prescribed by the
coniraci { Herein after and in the coniract called the “Conirsct Prive™ )

The notification of award will constitute the formation of the contract, subject only to the fumishing of &
performance security (initial Security Deposit) in form of Deposit receipt of Schedule Bank/ KissanVikashPatra/Post Office
Saving Bank Account’ National Savings Certificate /Poseal Times Deposit account duly pledge in favour of the BDO,
Danagadi and in no ather form which including the amount already deposited as bids security {earnest money) shali be 2% of
the value of the tendered amount (excluding 1% deposited toward hiring of equipment /machinery from outside the state if
any }and sign the agreoment in the preseribed of PWD form for the filfillueut of ihe contract ia the officc of the BDO.
Danagadi.

7 w
Contractor Block Devd@opment Officer,
Danagadi,



The security deposit together with the eamest money & the amount withheld according Lo the provision of Pl agreement shall
he retained at security for the due non-fuitillment of this contract and additional performance security in accordance with the
provision of the agreement. The agreement will incorporate all agreements between the officer inviting the bid’ Engineering
Staff in-charge and the successful bidder. Within filteen days following the notification of award along with the letter of
Accepiance, the successful bidder will sign the agreement and deliver it to the Engineer-in-charge. Following documents
shall form part of the agreement.

a) The notice inviting bid, of the document including additional conditions, specifications and drawings, if any, forming the bid
as issued at the time of invitation of bid and acceptance thereol together with any correspondence there to and required
amount of performance seCurity

b) Standard PWD form Pt with latest amendmenits. .

Failure to enter in to the required agreement and to make the security deposit as above shall entail forfeiture of the
hid security {eamcst money). No confract {tender) shall be finally accepted until the required amount of initials security I8
deposited. The security will be refunded after one year of completion of the work & payment of the final bill and will
not carry any interest. As concurred by law department and finance depariment in their U.O.R. No.848 cd.21.05.97 L.O.R.
N6 202 W.F.D. did.66.03.98 respectively the F.MLD. will be forfeited in case, where tenderers back out from the offer before
acceptance of tender by the competent authority.

34. That for the purpose of jurisdiction in the event of disputes if any of the contract would be decmed to have been entered in (o
within the State of Orissa and it is agreed that neither pariy 1© ihe contract will be competent to bring a suit in regard to the
matter by this contract at any piace outside the state of Orissa.

35. The contractor should be liable to fully indemnify the department for payment of compensation under workman
compensation Act. VIH of 1923 on any account of the workman craploved by the vontractor and (!l amount of compensation
paid will be recovered from the confractor.

36. Tenderers are required to abide by the fair wages clause as introduced by the Govt. of Works department L. Ne. VIII-R
/5295 dtd 26.62.55 and No.lIM-36/628842(5) du. 27.09.61 a5 amended from time to time.

37. in case of any complaint by the labour warking about the nonpayment or less payment of his wages as per latest minimum
Wages Act, the BDO, Danagadi will have the right to investigate and if the contractor is found to be in defauli, he may
recover such amount due from the contractor and pay such amount to the tabour directly under intimation Lo the toeal labour
office of the Govt. The contractor shall not employ chitd tabour. The decision of the B.D.O. Danagadi is fimal and binding on
the contractor.

. The contractor shali bear cost of various incidental. sundries and coniingency necossiated by the work in fuli withia ihe

following and similar category.

a) Rent, royalties and other charges of materials, octroi duty, ali other taxes including goods and services tax, ferry

tolls conveyange charges and other cost oft account of fand building including tempotary building and temporary electric

connection to work site as well as construction of service road and diversion road and its maintenance till completion of work
site as required by the tender for collection of materials. storage, housing of staff or other purpose of the work. N tenderer
will however e liable to pay Govt. for temporary occupation of land owned by Govt. at the site of the wark.

Loy
]

by lL.abour camps or huts necessary to a suitable scale including conservancy and sanitary ~ arrangements thercin 10

Ihe satisfaction of the local health authoritics.

€) Suitable watcr supply including pipe water suppiy whether available for the staff and labouras  well as for the

work. :

d} Suitable equipments and wearing apparaius for the labour engaged in risky operations

e} Fees and duties levied by the municipal, canal supply authority,

f} Suitable fencing bartiers, signal including paraffin and electric signal wheve necessary at work and approaches in
3 order to protect public and employees from accidents.

e} Compensation inciuding the cost of any suit for injury to persons OF Property due to neglect of any measure of precaution
also hecome payable due lo operation of the work men compensation act,
h) The coniractor has to arrange adequate lighting agreement for the work wherever necessary at his own cost.
Aficr the work is finalized ait surphus materials should be removed from the work site. Preliminary work such as vais, m Xing
ptatform etc. should be dismantled and all matcrials removed from the site and premises Jeft neat and clean, this should be
inclusive of the rates,
463, Mo payment will be made for borichunarks, Tevel pillars profiles and benching and leveling the ground wherevey required. The
rates to be quoted should be for the finished items of work inclusive of carriage of all materials and incidental item of work.
411t should be understood clearly that no claim what so ever will be entertained to extra items of works guantity of any item
besides cstimated amount unless written order from the enginecr-in-charge and raie settled before the extra jtem of work oF
extra quantity of any items of work is taken up.
42 The tenderer shall have to abide by the CPWD safety code rules introduced by the Govt, of India, Ministry of work housing
aind supply in their standing vider No 44150 Dated 25.11.07 and as amended from time 10 timi.
43.Bid docaments consisting of plans specification the schedule of quantities and set of terms and conditions of contract and
other necessary documents can be seen in all offices issuing the documents during office hours every day except on Sunday and
public holidays till last date of sale and receipt of wnder papers. fnerest bidders mav obtain further information at the same
address. But it must be ¢learly understood that the tender must be received in order and according 1o INSTUCTIONs.

LFR)
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Tendrerers are required 1o go through each clause of PWD form Pl carefully in addition to the clause mentioned here n

before tendering.

45. Al reinforced coment concrete works should confirm to detaited standard specifications, IRC code and Bridge Code section |,
11, 11, 1V and VII & latest design criteria for pre-siressed concrete bridge spec ifically for road and bridges issued by MORT & H,
Gowi. of India.

46.
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Steel shuttering and centering shall be used which shatl be lined with suitable sheeting and made leak-proof and watertight.
The depastment will have the right to inspect the scaffolding, centering and shuttering made for the work and can reject partly
or futly such structures if found defective in their opinion. .

Concrete should be machine mixed, unless otherwise ordered in writing by the executive engincer. The contractor should
arrange his own concrete mixer, Vibrator and pumps efc. for this purpose at his own cost.

Cement shail be used by bags and weight of 1 bag of cement being taken as 50 Kg.

The contractor should arrange the matetials like steel, cement, pamt and bitumenp ete. of approved quality and specification at
his own cost for completion of the work within the time schedule. No extension of time witl be granted on the application of
the contractor due to delay in procurement of materials.

The contractor will be respensible for the loss or damage of any departmental materials during wansit and in the execurion of
the work due to reasons what-sc-ever and the cost of such materials wiit be recovered from the bills at stock issue rates or
market rates, whichever is higher.

2 If the contractor removes Govt. materials supplied to him from the site of work with a view f disposc off the same

dishonestly, it shall be in addition to any other liability civil er criminal arising out of his contract bill liable to pay a penalty
equivalent to $ times the price of the materials according to the stock issue rate or market rate, whichever is higher. The
penalty so impose¢ shall be recovered at any time from any surm that may then or at any time there after become dise to the
contractor of from bis security deposit or from the proceeds of the sale there-of.

_ The selected contractor may take delivery of departmental supply according 10 his need for the work, issued by the B.D.O.

Danagadi, subject Lo the availability of the materials. The tenderer shatl imake all arrangen wnt for proper storage of materials;
but no cost for raising sheds for storage, pay of watchman etc. will be borne by the department. The department is not
responsible for considering the theft of materials at site. Jt is the Contractor’s risk. Under any such plea, if the tenderer siops
the work, he shall have to pay the fuli penalty as per clause of Pl agreement.

The department will have the right to suppiy at any time in the interest of work any departmental materials to be used in the
work and the contractor shall use such materials without any controversy ot dispute on that account. The rate of issue of such
materials will be at the stock issue rates inclusive of storage charges or rates fixed by the department or current market rate,
whichever is higher.

Al the materials which are fo be supplied from store will be as per availability of stock and the contractor will have 10 bear

the charges of straightening, cutting, jointing, welding etc. 1o required size in case of MS rods or Tor Stecl/ MS angles. Ts
and Joists etc. After the issue from the store, the materials may be under the custody of the contractor and the coniractor will
be responsible for its safety and storage. Cut pieces of steel more than 1 mir in length will be returned by the contractor at the
jssuing stores, without conveyance charges.

. Though departmental issue of Cement & steel has indicated, it may not be taken as bingding. The contractor must have to

arrange by themselves, cement, steel bitumen & every sorts of inaterials from approved manufacturer and get it tested in the
departmental laboratory and get it approved by the Department before use. No extension of time or escatation of price on
such account shail be cntertained in future. The cost of cement, bitumen and steel shall be reimbursed only after production
of relevant documents in support of purchase of required grades from the authorized and approved suppliers.

TOR rods plates and structural members will be suppiied in quantity, length and size in the stock. For paymecnt of
Reinforcement, the steel including plates etc. shall be measured in length of different diameter, size and specification as
actuaily used (including hooks and crapks) in the work correct 0 an inch or cm. And their weight caleulated as per sectional
weight prescribed by the Indian Standard specification of as directed by the Engineer-in-charge (Wastage of bars and
\nnecessary lapping will not be considered for measurement and payment).

The tentative alignment of the proposed bridge has been shown in the enciosed drawing. However, the department has got the
rights to shitt the actual bridge position withina reasonable range i U/S and DS

The contractor should at his own cost arrange necessary tools and plants required for the efficient execution of work and the
rates quoted shoutd be inclusive of the running charges of each plant and cost of conveyance.

After completion of the work, the contractor shall arrange at his own cost, al} requisite equiptaent for testing one unplugged
weil and specified span free of cost as directed by the Engineer-in-charge and bear the entire cost of the test.

Measurement of earthwork in road and canal embankment will be done by section measurement afier the earth is
consolidated including rolling with hand or power roller and sheep oot roller at oplimum moisture content and no extra
payment will be made for jungle clearance for taking earth from the borrow area. Earthwork from cutting will be
economically utilized in filling.

The stock of (building road and irrigation structures) metal and gravel will be measured in boxes of Ly m X 15mX05m
which will be taken as 1.5 m X 1.5 m X 0.44 m = 1 Cum. The soling stone will be measured in the suitable stacks with
deduction for voids @ 1/6™ of the volume or more depending upon the loosencss of stacking. which would be determined on
actual observation and deduction. Loy
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5. The machineries, if avaitable with the department, may be supplied on hire as per charges noted in the enclosed statement,

subject to the condition that the contractor will execute in advance an agreement with the Engineer-in-charge.

4. In the event of any delay in the supply of the department road rotler for unavoidable reasons, no extension time will be

granted to the contractor under any circumstance.

. The tenderer should furnish along with their tenders, a list of works, which are at present in their hand in the prescribed

proforma enclosed herewith. .

. Sinking of wells shall be measured from the bottom of well cap up to bottom of cutting edge or 15 cm above low water level,

whichever is less.

. All method of sinking including pnewmatic sinking by employment of divers and other equipment shall be inctuded in the

rate. Removal of trees, logs of trees, or isclated boulders and desilting of sand or carth from existing well, rectification of tilt
and shift, if any, etc. shall also be included within the rate of sinking.

The depth of foundation indicated on the drawing are provisionai, but these may be alrered, if necessary, in the Hght of the
nature of strata indicated by boring, which must be taken in advance of actual execution of foundation.

When resort has 1o be made for sinking the wells by air lock and vacuum chamber method, rates there of shall be pre-decided
by the authority accepting the tender.

. Construction of cofferdam or island or the work of open excavation or dressing or labour for laying well curbs shall be

included in the rate of well sinking.

. Tor concreting the bottom plugs of the well under the nicthod of providing concrete should be either with fremic or any other

approved method as well be directed by the Engineer-in-charge, with 10% extra cement to be used for under water concreting
without any extra cost to the department.

. No claim will be catertained in yespect of difficuliies during sand blowing mel with during sinking of weib.

No part of the bearing for the superstructure shalt be allowed to rest on the noses of the piers.
Tor steet mesh reinforcement shall be provided in the concrete of the Girders on the Caps of the piers/ abutments
immediately in contact with the bearing o ensure propet distribution of heavy load.

. Lugs & Grooves shall be provided in the bearings to prevent them from skewing and getting out of alighment.
. Inspection by the Director General of Supplies and Disposals of the bearing during manufacture and X-Ray or Gamma-Ray

examination of casting’s thickness more than 8" and load testing of bearing, If considered necessary, shall have to be carried
out at the contractor’s cosi. The same procedure for testing may have to be followed for ribbed bearing manulactured by
widening.

. a)kt should be clearly understood that the joints of bars are to be provide with lapping, welds or bolts nuts as well be directed

by the Engineer-in-charge.

bh)Concrete test specimens 150mm X 150mm X 150mm in sizc (whether or plain or reinforced concrete; for the testing shall
be taken for each siructural member by representative of the contractor in the presence of responsible officer of the rank not
lower than that of an Assistant Engineer. The Contractor shall bear the cost so involved in 1esting. The test specimen in cube
should be carried out in the departmental control. Test should be carried out in accordance with the stipulations in bridge
code section- 11

¢) est specimen shall be formed carefully in accordance with the standard method of taking test specimen and no plea shall
be entertained later on the grounds that the casting of the test specimen was fauity and that the result of these specimen did
a0t give a correct indication of the actual quality of concrete,

Plain concrete and reinforced concrete specimens will he tested in govi. research laboratory at Bhubaneswar or Zonal
labaratory at Cuttack. Cost of testing of all specimens and samples wiil be borne by the contractor,

c) The construction of weli slanding by injecting cement or grout in coarse aggrepate placed in position shall not be
peritted.
f) The thickness of cement conerete in fop plugging should be as per departmental drawing.

. In well sinking the maximum tolerance permissible in tilt is 1:80 and the shift is 150 mun to the normal dircetion. Where it i

not possible to work these tolerance, the contractor shall carry out suitable remedial measures as may be directed by the
Engineer-in-charge to overcome the adverse effects of the tilts and shifts without any extra cost to the department and without
any damages to the well. Any additional work. necessary consequent upon the excess 1ilt and shift, shall be carricd out by the
contractor, al no extra cost to the departiment.

Concrete of strengih below of the required strength (as determined by actual tests) shall not be accepted.

If the well is bevond rectification, the well shall be rejected. The well has to be abandoned and another well lo be sunk at a
suitable location at the cost of the contractor. The tilt and shift of the well including compensation is to be abided as per the
clauses of MORT & H for roads & Bridges,

No claim for carriage of water, what-so-ever. will be enteriained.

The contractor shail employ 1 or more engineering Graduate or diploma holders as apprentice at his cost, if the work as
shown in the tender exceeds Rs. 2, 50, 000/-. The apprentices will be selected by the Superintending Engineer. The period of
employment will commence within | menth after the date of work order and would last till the date when 90% of the work is
completed. The fair wage fo be paid to the apprentices should not be less than emolument of personnet ol equivalent
qualification employed under govt. The no of apprentices to be cmployed, should be fixed by the Superintending Engineer in
the inanner so that the total expenditure does not exceed 1%% of the tender dpst of the work. v
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Special class contractor shalt employ under him 1 graduate engincer and 2 diploma holders belonging to the state of Orissa.
Likewise. A-Class contractor shall employ under him | Graduate cngineer or 2 diploma holders helonging to state of Orissa.
The contractor shall pay to the engineering personnel monthly emoluments, which shall not be less than the emoluwments ol
the personnel of equivalent qualification employed under the state govt. of Orissa. The engineer-in-Chief (Civil), Orissa may
however assist the contractor with names of such unemployed Graduate engineers and Diploma Holders, if such help is
sought for by the contractor. The names of such Enginecring personnel appointed by the Contractors should be intimated to
the tender receiving authority along with the tender as to who would be supervising the work. Each bil! of the Special Class
or A’ Class Contractor shall be accompanied by an employment Roil of the Engineering persommel together with a
Certificate of the Graduate Engineer or Diploma Holder so employed by the contractor to the effect that the work execuied as
per the bili has been supervised by him. (Vide Works Departmeat No. Codes M-22/91-15384 dated 9.7.91}. The required
certificate is to be furnished in the proforma contained ip a separate sheet vide Schedule — B.

4. 1L is the respousibility of the coniractor to procure and store explosive reyuired for blasting operation. Department may readet

necessary possible help for procuring license.

. Orissa Bridge & Construction Corporation Ltd. wilt be allowed price preference up to 3% over the lowest guotation or tender

a5 laid down in works and Transport Department Resolution No-285 date-17.04.1974. The Orissa Construction Corporation
will be allowed a price preference to the extent of up to 3% over the lowest tender amount {Where their tender is not the
Jowest) provided they express willingness 0 execute the work after reduction of rates by negotiation,

Amendment of existing Clauses: - By aduuission of a tender for the work, « tenderer wiil be deemed to have satishicd
himself by actual inspection of the sitc and locality of the work, about the quality and availability of the required quantity of
material including the wheat! rice referred to above, medical aid, labour and food stuff ctc.. and that rates quoted by him in
the tender wiit be adeguate o compicte the work according to the specifications attached there o and that he had waken in 0
account all conditions and difficulties that may be encountered during its progress and to have quoted rates including labour
and materials with taxcs. octroi, other dutics, lead, lifts, loading and unloading, freight for ail materials and all other charges
necessary for the completion of the work, to the entire satisfaction of the Engineer-in-Charge of the work and his authorized
subordinates. After acceptance of the contract rate Government will not pay any extra charges for any reason in case the
contractor claims Jater on to have misjudged as regard availability of materials, labour and other factors.

The prevailing percentage of 1.1, Departsent of the gross amaunt of the bill towards income tax will be deducted from the
contractor’s bitl.

The amount put o tender is exclusive of 12% GST. The intending bidder should offer their rates which shall be
exclusive of GST applicablc as per norms. GST as applicable will en works contract shall be paid over the bill
amount at the time of payment of bill

The contractor is required to pay royalty to Govt. as fixed from time of time and produce such documents in support of their
payment to the concerned Executive Engincer with their bills, failing which the amount towards royaities of different
materials as utilized by them in the work will be recovered from their bills and deposited in the revenue of concerned
departrment.

. Under no circumstances interest is chargeable for the dues or additional dues if any payable for the work,
. Under section 12 of contractors labour (Regulation and Abolition) Act. 1970 the contractor who undertakes cxecution of

work through labour should produce valid license from licensipg authorities of labour Department.

. Sampic of alt material The contracior shall suppiy sample of ail materials fully before precureiment for the work {or

testing and acceptance as may be requiring by the concerned Executive kngineer.

. Trial Boring — The foundation level as indicated in the body of the departmental drawing 3s purely tentative and for the

general guidance oaly. The Department has no vesponsibility for the suitability of aclual strata at the foundation level The
contractor has to conduct his own boring before starting the work and get the samples tested at his own cost to ascertain the
S.B.C. and credibility of the strata at founding levet while quoting his rates for tender the contractor shall take in to account
of the abovt aspects.

Any defects, shrinkage or other faults which may be noticed within 36 (Thirty six) months from the completion of the work
arising out of defective or improper materials or workmanship timing are upon the direction of the Ea gineer-in-Charge to be
amcnded and made good by ihe contractor ai his uwn cost unless the Engincer for reasons w be recarded in writiny shall be
decided that they ought 1o be paid for and in case of default Department may recover from the contractor the cost of making
c00d the works. The contractor is atso required to maintain the road for three years from the date of successful completion of
the work.

. From the commencement of the works to the completion of the same, they are to be under the contractors charge. The

contractor is to be held responsible 10 make good all injuries. damages and repairs occasioned or rendered necessary to the
same by fire or other causes and they hoid the Govi. of harmiess for any claims for injuries to person or structural damage 10
property happening from any neglect, default, want of proper care or misconduct on the part of the contractor or any one in
his employment during the execution of the work. Also no claim shall be entertained for loss due to earthquake, flood,
cyclone, epidemic, riol or any other calamity whether natural or incidental damages so caused will have to be made good by
the contractor at his own cost.

v
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96. Gradation of ingredients: The coarse and fine aggregate shall meet the grade requirement as per the latest provision of
relevant 1.S. Code/ 1.R.C. code/ MORT&H specifications.

§7. Tilts and shifts

a) Maximum permissibie shift is 150 mm.

b) Maximum permissible tilt is 1:80.
98. Payment for variation in price — (Vide Works Deparument Memorandum No-12073 /W Dt. 7.4.1986, 14379 Dt. 22.06.19%]

and No-222874 Dt. 24.10.1992) .

a(i). “If during the progress of the work the price of any material (excluding the cost of Steel, Cement & bitumen) incorporated
in the work (not being materials supplicd from the Enginecr-i-charges s101¢) increases or decreases as a result of ncrcase of
decrease in the average wholesale price index (all commodities), and the contractor there upon necessarily and property pays in
respect of that materials (incorporated in the work) such increased or decreased price, then he shall be entitled to reimburse or
lible to refund quarterly as the case may be. such an amount, as shall be equivalent to the plus or minus difference of 75% in
between the Average wholesale Price Index (all commaodities) which is operating for the quarter under consideration and that
operated for the quarter in which the tender was opened, as per the formula indicated below provided that the work has been
carried out within the stipulated time ot extension thereof as are not atteib utable to hime-

Formula to caleulate the increase of decrease in the price of materials.
vm = 0,75 x Pm x R x {i-io}
100 i
v = Increase or decrease in the cost of work during the quarter under consideration due to change in the price of the
materials.
R = the vaiue of work done in Rupees during the quarter under consideration.
io =The average Wholesale Price Index (ali commodities) for the quarter in which the tender was opened (as published in
R.B.1. bultetin from time 1o time.)
i = The Average Wholesale Price Index {all commodities) for the quarter under consideration.
Pm = Percentage of materials component as per sub-clause of this clause.
. (it)-Where original contract period is one year or above, Increase/ decrease of cost of steel, cement and bitumen are to
be paid / recovered. Payments in case of increase are to be made with prior approval of Government when the total claim is
more than Rs. 50,000/~ and with prior approval of the E.LC. /Chief Engineer {as the cas¢ may be) when the claim is up 10 Rs.
50.,000/-. Recovery in case of decrease shall be made by concerned B.D.O. from the contractor, immediately.
The cost shall be determined as foilows: -
i.Steel ..oene. Rate as fixed by steel authority of India Limited (SAIL)
2. Cemenll ......... Average factory price of three manufacture of cement inside the state.
1, Bitumen ... Rate as fixed by indian Oil Corporation Limited 1OCL)
a {iii)-Where original period of contract is six months and below one year, Increase! decrease of cost of steel, cement and
hitumen are to be paid / recovered. Payments in case of increase are to be made with prior, approval of Government when the
totai claim is more than Rs. 50,000/~ and with prior approval of the E1.C. /Chief Engincer {as the case may be} when the claim
is up to Rs. 50,000/~ subject to fulfillment of the conditions mentioned below.
(1) The cost shall be determined as follows: - _
Sicel,.. Rate as fixed by steel aothority of India Limited (SATL)
Cement... Average factory price of three manufacture of cement inside the state.
Bitumen... Rate as fixed by Indian Oil Corporation Limited (10C)
{2} Cost of the project shoyld be more than 50.00 lakhs. However the differential cost of such material may be paid to the
£ contractor after deducting the hike percentage amount in the tender for those materials from the calculated amount of
differential cost.
(3) Contractor has to submit the vouchers showing procurement from an authorized deater for the said work within 28 days before
utilization of sieel, cement & bitumen.
(4) Differential cost will be allowed only for the original agreement period, but not for the extended period even through
it might have been validly extended.{vi) Differential cost will be allowed only after successful completion of the work as
per the approved work programme. Stipulation contained in the existing clause 3 1{fRecovery in case of decrease shall be
made by concerned Block Development Qfficer from the contracior, immediately.

{b) Similarly, if during the progress of work, the wages of labour increase or decrease as a result of increase or decrease
in minimum wages for labour prescribed by Government and the contractor thereupon necessarily and properly pays in
respect of labour engaged on execution of the work such increased or decreased wages then he shall be entitled to reimburse
or liable to refund quarterly, as the case may be such an amount as shall be equivalent 1o the 75% plus or minus difference in
between the minimum wages for labour which is operating for the quarter under consideration and that operated for the
quaster in which the tender was opened as per the formuia indicated below.
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Formula to calculate the increase oF deercase in the price of [.abour.
Vi— 0.75x PLx R x {j- i0)

100 io
Vi=  [ncrease or decrease in the cost of work during the quarter under consideration due to changes in the minimum
wages rate of labour. .
R= the valne of work done in Rupees during the quarter under consideration.
0= the mintmum wages for labour as prevailed during the quarter under consideration in which the tender was opened.

i = the minimum wages for labour prevailed during the quarter under consideration.

Pj= Percentace of labour component (as per sub-clause}.

Similarly. if during the progress of work. the price of Petrol, Oil and Lubricants (Diesel oil being the representative item for
the price adjustment) increases or decreases as a result of the price fixed there for by the Government of India and the
Contractor there upon necessarily and properly pays. such increased or decreased price towards Petral, Oil and Lubricants
used on exceution of the work, then he shall be entitied to reimburse or liable to refund. Quarterly as the case may be, such
an amount, as shall be equivalent to the 75% plus or minus difference in between the price of P.O.L. which is operating for
the quarter under consideration and that operated for the guarter in which the tender was opened as per the formula indicated
below: -

0.75xK2 Rx(D2-Di}

kl=- X

100 I,
KI = Increase or decrease in the cost of work during the quarter under consideration due to changes in the price of P. O. L.
R= the value of work done In Rupees duving the quarter under consideration.

D1= Average Price per liter of diesel oil which was fixed by the Government of India during the quarter in which the tender
was opened.

2= Average Price per fiter of dicsel oil which is fixed during the guarter under constderation,

K2= Percentage of P. O. L. component as pet sub-clause.

&) The follewing shail be the percentage of materials, labour and P. G. L. compeoncilt for reimbursenent’ refund on variation
in price of material, labour and P. O. 1. as per sub- classes (a), (b) and () of this Clause.

P Category of works 1 Contractor’ Supply [ Deparunental supply of materials |
| 5 %, Of Materials | % Of Labour | %o OfP.O.L. !

.U' i _[ . Bl
I}—Irrl_,,atlon work | |
| 2) Structural works [ 20% 30% 5% 45% B
T b)Earthwork. Canal work, | 20% | 60% 1 IR TP 15%
! Embankment work etc. [ I S N — o |
'1 R&B Warks _T ‘|
e S Sl IR P O I ]
l b} Road work \, 45% 4090 - $% 10%
[0 Building works T T b T30% L__ s 3% i

(* Where brick is supplied by the Department, it should be 20% instead of 30%)

d) Vide Works Department lester No-2 1369 dated-22.09.91. the reimbursement i relund on variation in price of
maicrials, (except stecl, coment and bilumen which will be governed as per clause no 31{a-ii) &{a-iii), labour and I.0. i as
er sub-ciauses (a-1), (b) and (c} of this clause 3 | shall be applicabie in the following manner.

"In term of aforesaid escalation clausg. where the period for completion of the work as stipulated in the _amr_&ntﬁ
legs than one vear, no escalation 1s admissibic at all. fa case of work where the stipulated period of completion is ene vear
and more escalation on account of price variations would be admissible only for the remaining period after excluding the first
one-year period thereof, provided that the work has been carried out by the contractor in term of the relevant provision of the
Agrecments. In the situation, where the period of completion initially stipulated in the agreement is less than one year and
subsequently the completion period has been validly extended on the ground that the delay in completion of the work is not
attributable to the contractor and in the result the total period including the extended period stands at one year Or more,
escalation is admissible only for the remaining period after excluding the first one year period there from.”
¢} The contractor shait for the purpose of sub-clagses (a). (b) & (c) of this clause keep such books of Account and other
documents as are necessary to show that the amount of increase claimed or reduction avaitable and shall allow inspection of
the same by a duly authorized representatives of Govt, and further, hatl at the request of the Enginger-in- Charge finmish,
verified jn such a manner as the Engineer-in- Charge may require any document Kept and such other information as the
Engineer-in-Charge may requ ire The contractor shall within a rcasonable time of his becoming aware of any alierat ton in the
price of such material, wages of labour and/ or price of P.O L. give notice thereof to the Engineer-in- Charge stating thai the
same is given purstant o this condition together with an information relabie thereto which he may beina position to supp¥e,
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_ For diversion road the contracior will have to make his own arrangement to make the same in private land if necessary for
which agreement of such land by the side of C.D. works and the rental charges for such private land shall be borne by the
contractor including the proper maintenance with lighting arvangements during the pight time and signaling during day thme
and barricading ete. till the C.D. works are opencd to the traffic. No extra raw will be paid 10 the contractor for the above
rental charges etc. His rates in the tender for other items shall include this arrangement, remtal charges for the land and
maintenance, lighting and removal of such temporary road crust from the private land to bring the land to its original
condition etc. complete. .

100 The contractor has to arrange the land required for borrowing earth if necessary for the road work at his cost. No exira
payment by the Department will he made on this account and no claim what-so-cver will be entertaied on this ground. The
vates guoted by the contractor should be inclusive of all such charges.

101 Where it witl be found necessary by the Department, the Officer-in-Charge of the work shall issut an order book 1o the
contractor to be kept at the site of the work with pages serially numbered. Orders regarding the work whenever neccessary are
io be cntered in this book by the Officer-in-Charge/ Engineer-in~charge with their dated signatures and duly noted by the
contractor or his authorized agents with their dated. signature. Orders entered in this book and noted by the contractor's agent
chail be considered ta have heen duly given tom Confracior {cj. owing the instructions of the Department. The order Book
shall be the property of, the Office-in-charge and shaliot be removed from the site of work without written permission of the
Engineer-in-charge and to be submitted to the Engineer-in-charge every month.

162, The tenderer should conduct three bores at cach pier and 5.B.C. of suil ai foundation level and abutiments Jocation and furnish
the test results in conformity with 1.R.C. code at his own cost hefore execution of the work and rates quoted by the contractor
should be inclusive of such bores and 5.B.C. tests efc. without anv extra cost to the Department.

167 The details of foundation. sub-structure and floor protection for exceution shall be done in accordance with the test results
thus obtained.

104.The contractor shall have no claim what so ever for the extra quantity of work to be executed in view of above possible
changes and payinents is to be made as por clause 11 of the P Conftact.

105.Over and above these conditions, the terms and conditions and rules and regulations and specifications as luid down in
Detailed Standard Specification, P.W.D. Code, Bridge code and MoRT&H specifications with latest revision / amendment
are aiso binding on the part of the conwactor.

106.No part of the contract shall be sublet without written permission of the concerned B.D.O. or transfer be made by power of
Attorney authorizing others to recejve payment on the contractor's behaif.

107 The contractor should attach the certificate in token of payment deposit with the registration authority as percent circwar of
the Government relating to his registration,

108.Any damages caused by natural calamities should be done by the contractor at his own cost. The Department will not be any
way responsible for the same and wilt not pay any cost towards the repair done by the contractor.

109.The rates quoted by the contractor shall cover the latest approved rates of labours, materials, P.O.L. and Royalties.
Arrangement of borrow areas; land, approach road to the bridge site etc. are the responsibility of the contractor.

1 10.The rate for each work of copcrete items wherever dewatering is imperatively necessary the term dewutcring shall mean the
execution or operation of the items due to standing water as well as due to percolation of water. The quoted rates will be
inclusive of this.

| 11.The materials, barrow areas and hutments at site should be arranged by the contractor at his own cost. No future complaint on
this account shall be entertained. ;

112.The contractor shall make requisition of claim book from the date of commencement of the work from the Department and
shal} maintain in proper P.W D. form with pages serially numbered n order to record items of works are not covered by his
contract and claimable as extra. Claims shall be entered regularly in this book urder the dated signature of the contraclor or

¢ his duly authorised agents at the end of each month. A certificate should be furnished along with the claim to the effect that
ie has no other claim beyond this claim up-to-date. if in any month there are no ciaims 10 record, a centificate 1o tha effect
should be furnished by the contractor in the claim book. Each claim must be defined and should be given as for as pessible
regarding the quantities as well as the total amount claimed, The claim book must be submitted by the contraclor regularly by
10th and 16th days of cach month for vrdurs of the Engincer-in-Charge or competent authority. Clalins not made in this
manner or the claim book not matntained from the commencement of the work, are linble to be summarily rejected. The
claim book is the property of the Block and shall be surrendered by the contractor to the Engineer-in-charge after completion
of the work or before recession of the contract by the Department whichever is earlier for record.

113.Number of tests as specified in LR.C./ MORT&H / 1.8.1 specification required for the construction of roads/ bridges -
buildings or any other structural works will be conducted in any Govt. Test House / Departmental laborateries/reputed
raterial testing laboratory as to be decided by the Engineer-in-charge. Testing charges including expenditare for collection
transportation of samples /specimens etc. will be borne by the contractor. The collection of samples and testing are to be
conducted for both prior to cxecution and during execution as may be directed by the Engineer-in charge and on both the
accounts the cost shali be bome by the contracior.

114.Besides, the firm / contractor shall install full-fledged ficld laboratory at work site for conducting requircd tests as per IRC/
MoRT& H ! [SI requirements at his own cost for providing sufficient oppertunity for checking from time to time. An
Engincering personnel of the executing agency shoutd be present at work site at the time of visit of high level inspecting
officers in the rank of Superintending Engineer and above, After completion of the road i all
should be aftixed by the execuring agency indicating locations like schooi, hospital, No-horn e1c. !

Contractor - Block De
Danagadi.
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15. Even qualified criteria are roet, the bidders can be disqualified for the following reasons, it enquired by the Department

{a) Making a false staiement Or declaration.
ib) Past record of poot performance.
(c) Past record of abandoning the work half way/ recession of contract.
(d) Past record of in-ordinate delay in completion  of the work
(e} Past history of livigation. .

116.The information furnished must be sufficient 10 show that the applicant is capable in all respects to successfully comptete the
envisaged wotk.

117.1n case the Ist lowest tenderer of oven the pext lowest tendercrs withdraw in scries one by one, thereby facilitating a
particular tender for award, then they shal} be penalized with adeguate disincentives with forfeiture of EMD unless adequate
justification for such back out is furnished. Appropriate action for black listing the tenderers shall also be 1aken apart from
disincentivising the tenderer.

118. ADDENDUM TO THE CONDITION OF Pl CONTRACT
Clause-2(a) of Pt Contract:-TIME CONTROL:-

2.n Progress of work and Re-scheduling programmne.

5 1.1 The Block Development Officer shall issue the Jetter of acceptance to the successful contractor. The issue of the letier
of acceptance shall be treated as closure of the Bid process and commencement of the contract.
1.2, Within 15 days of issue of the letier of accepiance, the contracior shal! submit w the Engineer-in-Charges" BDOG for
approval a Programme commensurate to Clause no.2.1.3 showing the general methods, arrangements, and timing for all the
activities in the Works along with monthly cash flow forecast.
2.1.3, To ensure good progress during the execution of the work the contractors sha!l be bound in al) cases in which the ume
allowed for any work exceeds one month to complete, 1/ath of the whole of the work before 1/4™ of the whoie time allowed
under the contract has elapsed. 1/4® of the whole of the work betore 12 of the whole time allowed under the contract has
elapsed, 3/4% of the whole of the work before 3/4™ of the whole tme aliowed under the contract has elapsed.
7 1.4. il al any time it should appear to the Engineer-in-Charge that the actual progress of the work does not conform (o the
programme (¢ which consent has been given the Contractor shall produce, at the request of the Engineer-in-Charge, a revised
programme showing the modifications to such programme necessary 10 ensufe completion of the works within the fime for
completion. 1f the contractor does not submit an updated Frogramme within this period, the Engineer-in-Charge may
withhoid the amount of 1% of the contract vatue from the next payment certificale and continue to withhold this amount unti}
the next payment after the date on which the overdue Programme has been submitted.
2 1.5. An update of the Programme shall be a programme showing the actual progress achieved on each activity and the
effect of the progress achieved on the timing of the remaining work inciuding any changes to the sequence of the activities.
2.1.6 The Engineer-in-Charge's approval of the Programme shall not alter the Contractor's obligations. The Contractor may
revise the Programme and submit it 1o the Engincer-in-Charge again at any time. A revised Programme 5 10 show the effect
of Variations and Compensation Events
2.2 Extension of the Completion Date.
3 2 1 The time allowed for execufion of the works as specified in the Contract data shall be the essence of the Contract. The
execution of the works shall commence from the 5th day or such time period as mentioned in letter of Award after the date on
which the BDO issu¢s written orders to commence the work ot from the date of handing over of the site whichever is later. 1f
the Contractor commits defauit in conumencing the execution of the work as aforesaid. Government shall without prejudice to
any other right of remedy available in iaw, be at fiberty (O forfeit the earncst money & performance guarantee / Security
R deposit absolutely.

222 Assoonas possiblc after the Agreement Is executed the Contractor shall submit the Twne & Progress Chart for cach milestone
and get it approved by the Department. The Chart shalt be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. [t shall indicate the forecast of the dates of commencement and completion
of various wrades of sections of the work and may be amended as necessary by agrecment between the B.D.O. and the
Contractor within the limitations of time imposed in the contract documents, and further to ensute good progress during the
execution of the work, the contracior shall in all cases in which the time allowed for any work, exceeds one month (save for
special jobs for which a separate programine has becn agreed upon) complete the work as pet milestone given in contract
data.

223, In case of delay occurred due to any of the veasons mentioned below, the Contractor chall immediately give notice
thereof tn wiiting to the BDO but shall nevertheless us¢ constantly his best endeavars 1O prevent or make good the detay and
shali do all that may be reasonably required to the satisfaction of the BDO to proceed with the works.

i) Force majeure, Of

i) Abpormaily bad weather, o

. Serious ioss or damage by fire, or

. Civil cognition, local commotion of workmen, strike or lockout affecting any of the trades employed on the work. of.
* Delay on the part of other contractors of radesmen engaged bY Engineer-in-Charge in executing work not

formiing part of the Contract.

Contractor : Block Pev ent Officer,
Danagadi.
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vi} In casc a Variation is issued which makes it impossible for Completion to be achieved by the Intended Completion Date
without the Contractor taking steps to accelerate the remaining work and which would cause the Contractor to incur
additional cost, ar

vii) Any other cause, which, in the absolute discretion of the authotity mentioned. in Contract data is beyond the
Contractors control.

2.24. Request for reschodule and extension of time, to be eligible for consideration. shall be made by the Contractor in
writing within fourteen days of the happening of the event causing delay. The Contractor may also. if practicable, mdicate in
such a request the period for which extension is desired.

2.2.5 In any such case a fair and reasonable cxtension of timc for completion of work may be given. Such cxtension shall be
communicated to the Contractor by the B.D.O in writing, within 3 months of the date of receipt of such request. Non-
application by the contractor for extension of time shall not be bar for giving a fair and reasonable extension by the B.D.O.
and this shall be binding 0w the coniractor,

2.3. Compensation for Delay,

3.3.1. If the contractor fails to maintain the required progress in terms of clause 2 or to complete the work and clear the site
on or before ihe contract or extended date of completion, he shall, withow prejudice 10 any other right or remedy available
under the law io the Government on account of such breach, pay as agreed compensation the amount calculated at the rates
stipulated below as the Superintending Engineer {whose decision in writing shall be final and binding) may decide on the
amount of tendered vaiue of the work for every completed day / month {as applicable} that the progress remains beiow that
specified in Clause 2 or that the work remains incomplete.

This will also apply to items or group of items for which a separate period of completion has been specified. Compensation
@ 1.53% per month of for defay of work, delay to be compicled on per Day basis. Provided atways that the total amount of
compensation for delay to be paid under this condition shall not exceed 10% of the Tendered Vaiue of work or to the
Tendered Value of the item or group of items of work for which a separate period of completion is originally given.

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this or any other
contract with the Goverminent. In case, the contractor does not achieve a particular milestone mentioned in contract data, or
the rescheduled milestone(s) in terms of Clause 2.5, the amount shown against that milestone shall be withheld. to be
adjusted against the compensation
levied at the final grant of extension of time. Withholding of this amount on failure to achieve a milestone shall be automatic
without any notice to the contractor. Howcver, if the contractor catches up with the progress of work on the subsequent
milestone(s), the withheld amount shall be released. Tn case the contractor fails 1o make up for the delay in subsequent
milestone(s), amount mentioned against each mitestone missed subsequently also shall be withheld. However no interest
whatsoever shall be payable on such withheld amount.

2.4 Management Meerings

2.4.1. Either the Engineer or the Contractor may require the other fo attend a management meeting. The business of
management meetings shall be, to review the plans for remaining work and to deal with matters raised in accordance with the
carly warning procedurc,

2.4.2. The Engineer shall record the business of management meetings and is to provide copies of his record to those
attending the meeting and to the Employer. The responsibility of the parties for actions 10 be taken to be decided by the
Tnaincer cither at the management meeting or afier the manasement meeting and stated in writing @ all whe attended the
meeting.

Clause-2 (b} of Percentage Rate Pl Agreement: - Rescission of Contract { Amendment as per letter No. 10639 d1.27.05.2005
of Works Department, Orissa k-

To rtescind the contract {of which rescission notice in writing to the contractor under the hand of the B.D.O shall be
conclusive evidence), 20% of the value of left over work will be realized from the contractor as penality.

119.Cass @ 1% of the agreement cost shail be deducted from contractor hill as per circular of Govi, of Orissa Labour and

Employment Department vide fetter No 3757/ Dt 25.04.2009.

120 ELIGIBILITY CRITERIA: To be efigible for qualification, applicants shall furnish the foliowings as well as mentioned in

a}
b)

check list:

Required E.M.D as per the clause No. 16,

Copy of valid Registration Certificate, Valid GSTIN certificatc. copy of valid license, proof of DanagadiP.S.registered
contractor, or affidavit as per clause No 11. PAN card along with the tender documents and furnish the Original Registration
certificate, GSTIN certificate and Pan card, for verification within 3(three) davs of opening of the tender before tendering
authority as per Clause No.10.

DTCN duly signed by the contractor on each and every page.
Rank Drafi towards cost of Tender Paper if downloaded or Money Receipt as per Clausc No 5.
Total: - 120 (Onehundred twenty ) clanses only.

w

Contractor ) Block Development Officer,
Duanagadi.



CHEDULE-A (CERTIFICATE QF NO RELATIONSHIP)

I'We hereby certify that I'We* am/are* related/not related (*) to any olficer of PR Deptt. of the rank of Assistant Engineer &

above and any officer of the rank of’ Assistant / Under Secretary and above of the P.R

aware that, if the facts subsequently proved to be

security deposit and I/ We* shall be liable to- make good the loss or damage resulting

that, non-submission of this certiticate will render my / our tender liable for rejection.
(*)Strike out which is not applicable

Depit, Govt. Of Odisha. F'We* am/are*
false. myjour’ contract will be rescinded with forfeiture of E-M.I> and
from such cancellation. 1/We also note

SCHEDULE-B CERTIFICATE OF EMPLOYMENT OF UNEMPLOYED GRADUATE ENGINEER/DIPLOMA HOLDERS (For

special class / “A” class contractors only)

1; We hereby cetify that at present the following Fngincering personne] are working with me / in our firm / company and

their bio-data are furnished below.

—

* S1. No. Name of the | Qualification | Date Monthly Whether fuT[ It they  are
: Engineering Appointment | emolument time | supcrannuated ¢

. personnel engagement | retired/ dismissed :
i . appointed for and or removed |
. | supervising continuous personncl  from |
| contractor’s state  Govt. ¢

) work  with Central Govt. /)
| address Public Sector ‘
; . undertaking

| Private |
! Companies and or
| =l any one ineligible
for Government
L servige.

: 1 2 3 4 3 6 7

!_' ;

= 1 —
[ ! ! H H
SCHEDULE- C FORMAT OF AFFIDAVIT

. The undersigned do hereby certify that all the statements made in the required attachments are true and correct.
. The undersigned also hereby certifies that neither o firm M/s L .

constituent partners have abandoned any road’ bridge/Trrigation /Build

. __horany of its
ings or other project work in lidia nor any contract

awarded (¢ us for such works have been rescinded during the last five years prior to the date of this bid. 3.The undersigned

hereby authorized and reguest ($) any bank, person, firm or Corporation to

furnish pertinent information as deemed necessary

and as requested by the Department to verify this statcment or regarding my {our} competency and general reputation.
+  The undersigned understands and agrees that further qualitying information may be requested and agree to furnish any such

information at the request of the Department.
(Signed by an Authorized Officer of the firm)
Title of Officer
Naume of Finn
Date:

: I
APPROVED FOR 19(Nineteen) pages only

H : i <

! :

'; j \;F& ,

| Block Deve cer. Add!. Project DirecfdrTech.). DRIDA. Jagpur

Danagadi

Sold for the work -Construction of CC road from Jagannathpur Primary Schoeol to
on payment of Rs. 6000/~ (Rupees Six Thousand) only vide Money Receipt No I
Bank Draft Noo oo ) SRV T TP PP payable at SBi Duburi Project, Danagadi.

- Block De ment Officer.

Danagadi.

RD road . G.P- Ollala,, Danagadi Block™

against BC /



"BILL OF QUANTITIES _ _

NAME OF THE WORK - CONST OF CC ROAD FROM

JAGANNATHPUR

PRIMARY SCHOOL TO RD ROAD L,OLLALA GP
! | ; i
i 133) ‘ Description of item of work Quantity ‘l Unit Ralt%i. n i Amount [n Rs ‘
L1 2 3 I - g |
T ! L
" Earth work in excavation of foundation in trenches +
‘ | in hard soil or gravelly soil except sheet rock ‘ ‘
- requiring blasting to proper profile with all leads, ' ‘
‘ lifts and delifts to proper s;cticpn and profile One ‘ -
‘ 1 ?cludjng dress.mg_& levelmgfthe bed upto required 49 84 Cubic 134.43 6700.00 ‘
_ epth and making it fit for laying concrete and meter
‘ depositing the excavated materials away from the
] work site with all leads and lifts including ' ‘
| dewatering, if necessary from foundation complete ‘
'i | as directed by Engineer-in-charge |
[ U Filling in Foundation and Plinth and floor with | |: |
i ‘ sand. watered and rammed including all cost of One | -
' 2 | sand, conveyance, rovalty with labour and T &P 138.44 Cubic ' 476.38 | 65950.00 ‘
] | required for the work. Including cess ,as per meter ‘ ‘ '
f | direction of Engineer-in-charge. _ | J
- ’| Cement Concrete of proportion (1:3:6) using 4em ! . |
| | and downgraded size Hard Granite Crusher Broken ‘ | ;
| metal for foundation, flooring concrete approved : | !
! quality from approved quarry including hoisting, One ‘ !
E | lowering and laying concrete to the required level 208.21 Cubic | 3813.57 | 794023.00 |
! ‘ ramming, watering, curing etc, complete including meter i ‘
‘ | cost, conveyance, royalty of materials with all |
‘ jabour charges and cess as directed by Engineer- ‘ ‘
| in-Charge. | 4

| I Cement concrete (1:2:4) using 12mm size crusher One | i
- ‘ broken _harq granite stone chlps,mcludmg hoisting 148.41 Cubic | 5132.84 ‘ 761765.00 |
| ‘ and laying.including cost,cartl age,royalty of all meter ‘ ‘
}7 ‘ materials,labour, T&P, cess,etc all complete. .
: One .
‘ 3 ‘ Supplying all materials, T&P fuel and hire charges 356.62 Cubic 36.86 ‘ 13145.00 ‘
"l of vibrator for compaction of concrete. meter . __'
!- ‘ . : - N One ‘ :
6 | Supp]}:}ng and providing 12mrp th%ck b1tumepous 29.68 ‘ Square 589.08 | 17484.00 |
i ! expansion joint board as per direction of Engineer- | meter i. .
- | in-charge. ‘ | ] ____|
! i Rigid and smooth centering & shuttering at all ‘ ! ' |

7 1 heights of all types of work using required ‘ | .
| | scafolding . T & P centering shuttering including ‘ i B




- I

| all taxes of materials cost of scafolding conveyance

\ and dismentalling and disposing debrise ctear of
work site complete 1o receive rainforcement grills

\ and concrete as per direction of En inecr-in-char

e

118.66 |- '

a) | For RCC foundation, column base, plinth
| 42053.00

pend,Mass concrete etc.

I. | One

|
8 | . . . 159.48 Cubic | 40474 | |
I | Supplying stacking Moorum of road side and | meter || | 64548.00 |

| spreading on berms of road includingal! ] \ | | |

Eg_s‘l.rough dressing. ' '
! I Providing of display poard of size 1.20m X
| | 1.20m x 0.25m(thick) above G.L. and 0.45m
pelow G.L. and shall be plastered ,painted and
_writing etc.complete as per direction of Eng.
In.charge..

| 9
|

| Total | 1768668.00

Total 9( Nine ) items Oply (Rupees Seventeen Lakhs Sixtyeight Thausand Six Hundred Sixtyeight Jonly.
Approved

¥ N
e \\'
Danagadi BDO di Addl. Proje%ﬂech.),

Asst. Executive Engineer,
DRDA, Jajpur

~ o}, (both in figures

My ! our (Euatea rate is

and words) excess over/ less than / equal to the above estimated cost.

Signature of Tenderer



HECK LIST

y be tilled up by the contractor)

1 oenments T Submited |
L HTEIS Ve § .

2 3 4 ' 6

Page No. issuing authority |

=2

L

Cost of tender paper " ' ;
. Copy of valid license _—
Copy of valid 1.T. / Pan Card
“Copy of GSTIN certiticate

" Reguired EMD in approved form ! i
- No relation Certificate { |

- Affidavit of no lstigation

o0 »l‘a\us.h.mm_-._

_ Affidavit of authenticity of true document attached

Proof copy of Danagadi Panchayat Samiti

registered contractor certificate
Valid E-Mail Address

11 Valid mobile number 1
|

Certified that all the information mention above have been attached with the tender paper & are true and correct to the best of

v knowledge & belicl

Block Deve ent Officer
Pranagadt.

Contractor



NOTES

1. The contractor should 1ot write anything excepting quoting of percentage and i any case anything else
regarding tender rate 1s mentioned, the tender 1s liable for rejechon,

2. Percentage quoted by the tenderer shall be accurately filled in words and in figures.
- 3. Sirike out which is not applicable. If the (enderer quotes the percentage without mentioning excess or less, it
will be considered as excess.
4. Percenlage should be quoted up to 2 (Two) digit after the decimal point. _ S
5. Rate of ail items are iaclusive of cost, carriage, royally and other taxes : _ S
of matertal;. '
Tenderer ) o -
CNoofCoprections T - - L .
- No of Over writings ] -
Noof terpolations T T ) E - -
Block De ment Qfficer
Danagadi.



